

SECOND SUPPLEMENTAL INTERLOCAL CONTRACT
MOUNTAIN EDGE PARKWAY (SHEEP MOUNTAIN PARKWAY)
CORRIDOR STUDY

THIS INTERLOCAL CONTRACT, made and entered into this 2nd day of August, 2007 by and between the CITY OF LAS VEGAS, a municipal corporation, hereinafter referred to as the "CITY" and the Regional Transportation Commission of Southern Nevada hereinafter referred to as "RTC".

WITNESSETH

WHEREAS, pursuant to Chapter 373 of the Nevada Revised Statutes, the parties hereto previously entered into an Interlocal Contract on February 12, 2004, and a Supplemental Interlocal Contract on July 13, 2006, for a corridor study for Mountain Edge Parkway.

WHEREAS, the CITY desires to increase funding of the project to complete an Environment Impact Statement utilizing Question 10 funds allocated through the Unified Plan Work Program (UPWP).

NOW, THEREFORE, in consideration of the covenants, conditions, agreements, and promises of the parties hereto, the RTC authorizes the CITY to proceed with the PROJECT as it is mutually understood and agrees as follows.

SECTION I - SCOPE OF PROJECT

This Interlocal Contract applies to a corridor study for Mountain Edge Parkway. The basic improvements so the completed project will result in limited access roadway improvements, overpasses, interchanges, traffic signals/equipment, traffic control communication infrastructure, sound walls, median islands and/or median access, lighting, drainage improvements, pavement markings and signing. This Interlocal Contract will identify, map and quantify the optimum components of a limited access parkway supporting the arterial network.

This Interlocal Contract will also allow the development of an Environmental Impact Statement (EIS) that studies and analyzes existing environmental resources, existing and future traffic volumes, land uses, property ownership, right-of-way costs, preliminary engineering and unit construction costs to construct the Mountain Edge Parkway.

Additional planning and environmental studies are needed to ensure eligibility for federal assistance through the Nevada Department of Transportation. Additional funding will be requested after the study has been completed.


APPROVED AS TO LEGALITY AND FORM:



ZEV KAPLAN, GENERAL COUNSEL

DATE OF COUNCIL ACTION: CITY OF LAS VEGAS

7/10/07
ATTEST:

By: 
OSCAR B. GOODMAN, MAYOR



~~BARBARA J. CRONEMUS~~
~~CITY CLERK~~
By: **Beverly K. Bridges, CMC**
City Clerk

APPROVED AS TO FORM

Robert S. Sylvain 7-27-07
Deputy City Attorney Date

DATE OF COMMISSION ACTION

REGIONAL TRANSPORTATION COMMISSION
OF SOUTHERN NEVADA

7/12/07
ATTEST

By: 
BRUCE L. WOODBURY, CHAIRMAN


TONI MICHENER
EXECUTIVE ASSISTANT

Authorization to Proceed

Question 10 Funding

Mountain Edge Parkway Corridor Study Project: 124C

City of Las Vegas

Contract: 462

Original Contract: 2/12/2004

Supplemental Date(s): 7/13/06, 7/12/07

Revision(s): A,B


Contract Total: \$3,100,000.00

Q-10

Contract Balance: \$1,200,000.00

RTC Date	Construction	Engineering	Acquisition	R/W-Other	Total
2/12/2004	0.00	1,000,000.00	0.00	0.00	1,000,000.00
11/10/2005	0.00	-1,000.00	0.00	1,000.00	0.00
7/13/2006	0.00	300,000.00	0.00	0.00	300,000.00
7/12/2007	0.00	600,000.00	0.00	0.00	600,000.00
Totals:	\$0.00	\$1,899,000.00	\$0.00	\$1,000.00	\$1,900,000.00

Engineering % 20 \$0.00


 Finance Approva

6/15/07
 Date

