

BID ABSTRACT
Lorenzi Park Renovations
07.15314.01-LED

	Rafael Construction, Inc.	Capriati Construction, Corp.	Burke & Associates, Inc.	Roche Construction
DESCRIPTION	Lump Sum Amount	Lump Sum Amount	Lump Sum Amount	Lump Sum Amount
BASE BID: All Work indicated in the Drawings and Specifications in accordance with the General Conditions of the Contract.	\$ 10,840,000.00	\$ 11,700,000.00	\$ 12,051,013.00	\$ 12,122,700.00
ADDITIVE ALTERNATE BID SECTION				
Additive Alternate 1:	\$ 529,000.00	\$ 348,000.00	\$ 489,349.00	\$ 497,100.00
TOTAL	\$ 11,369,000.00	\$ 12,048,000.00	\$ 12,540,362.00	\$ 12,619,800.00
Architect Estimate: \$20,683,816.				
Responsive Bidder	Yes	Yes	Yes	
Responsible Bidder	Yes	Yes	Yes	
<p>TO: <u>Jorge Cervantes</u>. Please review and approve recommended award to <u>Rafael Construction, Inc.</u></p> <p>in the amount of <u>\$11,369,000.00</u> for the Base Bid Plus Additive Alternate 1.</p> <div style="display: flex; justify-content: space-between; margin-top: 20px;"> <div style="width: 45%;"> <p style="font-size: 1.2em; font-family: cursive;">Lloyd Dew</p> <p>_____ Purchasing & Contracts Representative</p> <p style="font-size: 1.2em; font-family: cursive;">Jorge Cervantes</p> <p>_____ Department/Division Signature</p> </div> <div style="width: 45%;"> <p style="font-size: 1.2em; font-family: cursive;">Mar 5, 2008</p> <p>_____ Date</p> <p style="font-size: 1.2em; font-family: cursive;">3/8/08</p> <p>_____ Date</p> </div> </div>				