
FIRST SUPPLEMENTAL INTERLOCAL CONTRACT

LAS VEGAS WASH — DECATUR BOULEVARD (ELKHORN ROAD TO FARM ROAD)

THIS FIRST SUPPLEM
as of the / day of
Regional Flood Control District, hereinafter re
VEGAS, hereinafter referred to as "CITY".

WITNESSETH

WHEREAS, pursuant to Chapter 543 of the Nevada Revised Statutes, the DISTRICT
may approve a project to design and construct flood control improvements; and

WHEREAS, the flood control improvements proposed herein are the same as those
generally identified in the 2002 Master Plan Update as Facility Number LVDE 0000 and the
2008 Master Plan Update as Facility Numbers LVDE 0000 and 0027 hereinafter referred to as
PROJECT; and

WHEREAS, the PROJECT is identified and shown on the attached Exhibit "A"; and

WHEREAS, the PROJECT has been approved by the DISTRICT on its annual Ten Year
Construction Program; and

WHEREAS, an Interlocal Contract was entered into between the CITY and the
DISTRICT on July 10, 2008; and

WHEREAS, the PROJECT has regional flood control significance and is located in the
same hydrographic area as the Las Vegas Valley.

NOW, THEREFORE, in consideration of the covenants, conditions, contracts, and
promises of the parties hereto, the DISTRICT and the CITY agree to the following:

SECTION I - SCOPE OF THE PROJECT

THIS INTERLOCAL CONTRACT applies to construction management and construction
associated with the Las Vegas Wash — Decatur Boulevard (Elkhorn Road to Farm Road). The
basic improvements shall consist of flood water facilities including pipes, channels, dikes,
energy dissipators, channel structures, channel access and other appurtenances as may be
necessary to control floodwaters. The improvements shall be funded through DISTRICT funds
as herein described. This project is further identified and shown on the attached Exhibit "A".

SECTION II— PROJECT COSTS, shall be changed to read as follows

The DISTRICT agrees to fund project costs within the limits specified below:

Las Vegas Wash — Decatur Boulevard (Elkhorn Road to Farm Road) — 1st Supplemental IC — LAS22I08
Page 1 of 3

NTAL INTERLOCAL CONTRACT made and entered into
, 2009 by and between the Clark County

rred to as "DISTRICT" and the CITY OF LAS

LAS22108



1. Construction management at a cost not to exceed $302,717.

2. Construction at a cost not to exceed $ 3,010,000.

3. The total cost of the contract shall not exceed $3,312,717 which includes all of the items
described in the paragraphs above.

4. A written request must be made to the DISTRICT and approved by the Board to
reallocate funds between phases of the project. No other approval by the Lead Entity is
required.

5. A written request must be made to the DISTRICT and a Supplemental Interlocal Contract
approved by the Board to increase the total cost of the contract noted above prior to
payment of any additional funds.
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By:
Oscar B. Goodman, Mayor

By:M/-4X/
Carolyn Frieier
Secretary to the Board

By:
Christopher Fig	 D e
Chief Deputy strict Attorney

IN WITNESS WHEREOF, the Parties have caused this Interlocal Contract to be
executed by their duly authorized representatives the day and year first above written.

Date of Council Action
	

Date of District Action

5-4 o/o 	 e-dmitel4 

City of Las Vegas
	

Regional Flood Control District

Attest
	

Attest

Approved as to form

By:  9ee., 5.	 4-/zwo?
Dieputy City Attorney	 Date

Approved as to Form
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Proposed Regional Facility

Future Regional Facility

Proposed Lateral Facility

EXHIBIT A
	 JUNE 2008

LAS VEGAS WASH-DECATUR, ELKHORN ROAD TO FARM ROAD (LA522I08)
F:Depot/Engineering Planning/ Flood/ Areview/ EXHIBIT A
LAS VEGAS WASH-DECATUR, ELKHORN TO FARM


