Contract No: LEAOOOOT87387A
RULE 9 Project No: 0000187387
XTENSION AGREEMENT Date Prepared: 07/01/2009

This Line Extension Agreement (“Agreerment”) is made and entered between NEVADA POWER
COMPANY, a Nevada Corporation, dib/a NV Energy (hereinafter called “Utility”) and CITY OF LAS

BASIS
A. Utility owns and operates eleclric transmission and distribution facilities and provides
electric service within Clark and Nye Counties, Nevada, in accordance with a tariff filed
with and approved by the Public Utilities Commission of Nevada ("Commission”).

B. Applicant has requested that Utility relocate or alter existing Utility faciliies on and/or
Applicant has requested “Service” or a “Line Extension,” as defined in Rule 1, for the
provision of service by Utility to the premises owned or conirolled by Applicant commonly
known as LAS VEGAS BLVD & BONANZA and further described as APN 13927805004,
13927805005 (the “Property”).

C. Utility will in accordance with Rule 9, applicable provisions of other portions of its Tariff
Schedules, and this Agresment, relocate or alter Utility facilities, as requested by
Applicant.

D. This Agreement involves a project of typical risk with service for new capacity.

E. Applicant acknowledges that it must follow Utility's procedures for identifying and
resolving conflicts between its Development and Utility's above-ground and underground
electric transmission and distribution facilities and that Utility will only waive or approve
such a conflict through a recordable use agreement signed by Applicant and Utility and
duly notarized.

NOW, THEREFORE, it is agreed by and between the Parties as follows:

WITNESSETH

A. Line Extension. In order to provide service to Applicant, Ulility must extend its lines as
shown on the service design identified as NEON BONEYARD PARK which is attached
to this Agreement as Exhibit “A” and made a part of it. Applicant approves this design.

B. Estimated Costs. As summarized on Exhibit “B” attached to this Agreement, Utility
estimates the Costs of the Line Extension Project to be $180,767.00.

C. Estimated Advance. The estimated Advance is $211,673.00, consisting of:
(1) CIAC. A CIAC in the amount of $17,071.00. This amount includes a non-taxable, non-

refundable cost of $11,976.00 and a taxable, non-refundable cost of $5,095.00. The
Excess Allowance, if any, has been applied. The CIAC is subject to Cost True-up.
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(2) Advance Subject to Refund. An Advance Subject to Refund in the amount of

$153,301.00. This amount includes Applicant's responsibility for proportionate
share attachments per Rule 9, Section A 16 (‘Proportionate Share
Attachments”) in the amount of $.00.

(3) Tax Effect. Tax Effect as follows:

(A) A Tax Effect relating to the Advance Subject to Refund in the amount of
$28,207.00.

(B) A Tax Effect relating to the CIAC in the amount of $937.00.

(C) A Tax Effect relating to Applicant's non-cash contributions to Utility
pursuant to Rule 9, Section A.12 (such as trenching and substructures
performed by Applicant and/or its contractors/subcontractors) in the
amount of $12,157.00. This Tax Effect is not subject to refund.

D. Estimated Allowance. Applicant’'s estimated Allowance pursuant to Rule 9, Section B.3 is
$10,395.00 (“Estimated Allowance”). Of this amount, $10,395.00 is being provided to
Applicant on the Effective Date based on Applicant's representation and Utility's
reasonable expectation that the supporting number of meters and/or Demand will be
initiated within the 12-month period following the In-Service Date (“Initial Allowance”). If
the Estimated Allowance is more than Applicant's Cost Responsibility, the Allowance may
offset any applicable CIAC pursuant to Rule 9, Sections A6 and B.3 (“Excess
Allowance”). The Excess Allowance is $.00.

E. [nitial Payment. Contemporaneously with execution of this Agreement, Applicant must pay
Utility $211,673.00 (“Initial Payment”).

F. Other Contracts/Projects.

) Proportionate Share Contracts. Because Applicant is attaching to existing line
extensions, Applicant is a proportionate participant per Rule 9, Section A.16 with
respect to the following contracts:

Contract No. Dated Expiration Title

(2) Projects Agreement Is Contingent on. This Agreement is contingent on projects
and/or completion of projects as listed:

Project No. Initiated Title

(3) Master Planned Community Contracts. If this Development is within a master
planned community, this Agreement is associated with the following master
planned community contracts:

Contract No. Dated Expiration Title

AGREEMENT
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RULE 9 Project No: 0000187387
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1. Definitions

in addition to other terms defined elsewhere in this Agreement, when the following terms appear in the
Agreement, they have the following meanings.

1.1 Acceptance: Acknowledgement that particular components of applicable drawings or
work specifically corresponding to discrete specifications of Utility Standards are, to the
best of Utility’s knowledge, compliant with the applicable Utility Standards.

1.2 Adjustment: Without limitation, the addition to, alteration, relocation or removal of Utility
facilities under this Agreement and as may be further described in Exhibit “A”.
Adjustments include without limitation Betterments.

1.3 Advance: Three components consisting of CIAC, Advances Subject to Refund and the
Tax Effect(s).

14 Advance Subject to Refund: The portion of the Advance that is eligible to be refunded.

1.5 Allowance: The maximum amount that Utility may invest toward Applicant's Line
Extension Project per Rule 9, Section B.3, including the Cost of Adjustments but
excluding Betterments and Applicant requested upgrades. Applicant is not entitled to an
Allowance if Applicant's Development does not have permanent structures.

1.6 Allowance True-up: The accounting process in which Utility recalculates the Allowance
based on Applicant's actual meter sets or Applicant's actual Demand, compares this
recalculated Allowance to the Estimated Allowance, and adjusts the Allowance
accordingly.

1.7 Betterment: Any deviation or upgrade in the Adjustment to an Utility facility, made
primarily for the benefit and at the voluntary election of a Party, that is determined by
Utility not to be in accordance with:

(A) Utility’s normal design and construction practices with respect to size, type and
quality of materials used that is adequate to accommodate Development's
Demand, or

(B) The shortest practical route deemed suitable by Utility.

1.8 Contributions in Aid of Construction (“CIAC”): The portion of the Advance that is not
eligible to be offset by an Allowance, including but not limited to those Costs referred to in
Rule 9, Sections A.3, A.5, A6, A9, and A.10.

1.9 Cost or Costs: Direct and related indirect costs associated with this Agreement. Cost or
Costs include but are not limited to: permitting; labor; engineering; surveys; material
acquisition, handiing and storage; contractors and subcontractors; third-party
attachments to Utility facilities; administrative and general overheads; local, state and
federal taxes and assessments; Allowance for Funds Used During Construction
[AFUDC]; litigation guarantees; appraisals; attorneys’ fees and expenses; acquisition of
and compensation for property rights; expenses associated with acquiring an
easement(s) for Utility facilities whether through negotiation or a condemnation lawsuit(s);
Tax Effect; and improvements to real property that are related to the Utility facilities but
not directly related to electrical requirements, such as fencing and landscaping, reduced
by any applicable salvage value.

1.10  Cost True-up: The accounting process in which Utility compares actual Costs to the
estimated Costs.

1.11 Demand: The Applicant’s highest energy consumption for a given period of time. This
time period is generally based on Applicant’s peak load.
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112 Development: Applicant's project on the Property for which Applicant has requested
service from Utility which may include new service and/or the relocation or alteration of
existing Utility facilities. Utility may assign a project identification number, aka “PID #,” to
this Development.

113  Effective Date: The date on which this Agreement is signed by the last of the Parties
required to sign it, as set forth below the signatures at the end of this Agreement.

1.14  Force Majeure: An event or condition that is beyond the control of the affected Party and
occurs without the fault or negligence of the affected Party. Force Majeure may include
orders of government agencies, war, riots, acts of terrorism, civil insurrection, fires,
floods, earthquakes, epidemics, weather, strikes, lock-outs, work stoppages or other
labor difficulties, and other acts of God.

1.15  In-Service Date: The date on which the Line Extension Project has been energized to
provide Service to the Development.

1.16 Laws: All federal, state, and local codes, ordinances, rules, statutes, enactments, orders,
standards, and regulations, inciuding those of any governmental agency, and all
interpretations and replacements of, and changes and supplements to, any of the
foregoing. Any specific reference to a Law in this Agreement refers to the Law as
amended or supplemented.

1.17 Line Extension Prolect: The Utility facilities that will be added, altered, relocated or
removed in order to provide service to the Development, as shown in Exhibit “A”.

1.18  Project Coordinator: The individual with authority to act as an agent of Utility or Applicant
for purposes of the Agreement, as identified in Section 14.2 below.

1.19  Proportionate Share Refund: The refund Applicant receives if other Utility customers
connect to Applicant’s line extension and Applicant does not waive the refund, pursuant
to Rule 9, Section A.16.

1.20  Refund of Advance: The refund Applicant will receive if the Allowance True-up is more
than the Cost True-up. However, the refund provided to Applicant, if any, must not
exceed the Advance Subject to Refund.

1.21 Rule 1: NPC’s Electric Service Rule No. 1, Definitions. Rule 1 is part of the Tariff
Schedules.

1.22 Rule 9. Utility’s Electric Service Rule No. 9, Electric Line Extensions. Rule 9 is part of
the Tariff Schedules and is the version in effect as of the Effective Date.

1.23  Tariff Schedules: The entire body of effective rates, charges, and rules, collectively, of the
Utility as set forth in its rate schedules and rules for electric customers, as those rates,
charges, and rules are amended from time to time. However, Rule 9 is the version in
effect as of the Effective Date.

1.24  Tax Effect: The amount of any gross-up on Utility tax liability under Section 118 of the
Internal Revenue Service Code for Advances Subject to Refund, CIAC, and Applicant’s
non-cash contributions that Applicant must pay in accordance with NAC § 704.6532 and
Rule 9. Any applicable Tax Effect will be payable and applied at the rate in effect in Rule
9 as of the date the Agreement was prepared, which is 07/01/2009.

1.256  Utility Standards: Utility's required design, construction, material, and testing
specifications as provided in writing to Applicant on Utility’s website, as subsequently
revised as deemed appropriate in Utility’s discretion.
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Contract No: LEAO0000187387A
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2. Description and Design of the Line Extension Project
2.1 Design for Line Extension Project; Amendment. Ultility’s conceptual engineering design

for the Line Extension Project is provided in Exhibit “A.” Applicant approves the design
and acknowledges that Applicant is bound by all notes on the design. Exhibit “A” may be
amended from time to time by Utility to reflect changes as required.

2.2 Condition Precedent to Provide Service. Utility does not have an obligation to provide
service to Applicant’'s Development until after Applicant resolves all conflicts between the
Development and Utility’s transmission and distribution facilities, at Applicant’s expense
and to Utility’s satisfaction.

2.3 Inaccurate Information and Field Conditions. Applicant understands that inaccurate,
incomplete or outdated information and that surface and subsurface field conditions could
delay the In-Service Date.

2.4 Sources of Power. The sources of power to the Development are subject to change, at
Utility’s discretion.

2.5 Providing Service to Applicant.  Utility will provide electric service to Applicant in
accordance with this Agreement, applicable Laws and Utility's Tariff Schedules.

3. Project Cost, Cash Advance, Allowance and Refunds

3.1 Estimated Costs on Exhibit “B”. The estimated Costs of the Line Extension Project are
delineated on Exhibit “B”.

3.2 Limitation on Refund of Advance. Applicant may not necessarily receive a 100% refund

of the Advance. Depending upon the risk, project length, certainty of Demand, and other
factors pertaining to the Applicant’s Line Extension Project, the refund may range from $0
to the maximum allowable.

3.3 Offset of Advance Subject to Refund. The Advance Subject to Refund may be offset by
any Allowance, Proportionate Share Refunds, or other credits.

3.4 Non-Refundable Tax Effect. Given that CIAC, non-cash contributions, and Applicant
facilities that exceed the minimum requirements are non-refundable, the Tax Effect
associated with these is also non-refundable. However, CIACs are subject to Cost True-
up.

3.5 Performance of Allowance and Cost True-ups. At Utility’s discretion, Utility may perform
an Allowance True-up and/or a Cost True-up after the in-Service Date. If Utility does not
perform an Allowance True-up and/or a Cost True-up, Applicant is only responsible for
the Costs identified on Exhibit “B” and as otherwise invoiced by Utility.

3.6 Refunds and Invoices Associated with Accounting Adjustments; Proportionate Share
Refunds. If Utility performs the accounting adjustments in Section 3.5 above, Utility will
apply amounts paid by Applicant to Utility under this Agreement and either invoice
Applicant or provide a Refund of Advance. Applicant will receive an invoice from Ultility if
the Cost True-Up is more than the Allowance True-up. Applicant might receive additional
refunds because of Proportionate Share Refunds. The total of all refunds must not
exceed the Advance Subject to Refund.

3.7 No Interest on Amounts Paid by Applicant. Utility will not pay Applicant any interest on
the amount of any payment made in connection with this Agreement.
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4, Applicant’s Obligations
4.1 Responsibility for Costs. Applicant is responsible for all Costs associated with this

Agreement, except for those Utility is specifically responsible for under Rule 9
("Applicant’s Cost Responsibility”). If one or more of the projects identified in
Witnesseth Section F(2) cancels, is not completed on time, is reduced in scope or in
some other manner affects Utility’s ability to provide service to the Development or
increases the Cost to serve the Development, the design for the Development might
change and Applicant will be responsible for all Costs associated with that design change
and increased Cost to serve the Development. Utility is not obligated to perform under
this Agreement until after Applicant approves a modified design and pays Utility the
additional Costs.

4.2 Payment of Advances. Applicant must pay all Advances based on the Costs identified
initially in Exhibit “B” and those identified subsequently as part of the Section 3.5
accounting adjustment process.

4.3 Obligation to Construct Facilities in Compliance with Laws. Applicant and its agents
must, at Applicant’s expense, construct and install Rule 9, Section A.12 improvements,
as shown on Exhibit “A”, perform work associated with these improvements, and
comply with and perform in accordance with all Laws, Utility Standards, the Tariff
Schedules, the National Electric Code, and the National Electrical Safety Code. These
Rule 9, Section A.12 improvements and the work associated with these improvements
include but are not limited to trenching, backfiling, excavation, pavement removal,
restoration, repaving, conduits, risers, transformer pads, vaults, enclosures, boxes, work
and materials relating to such structures and substructures, and other materials Ultility
deems necessary for the electrical facilities.

4.4 Identification and Resolution of Conflicts; Costs Associated with Conflicts. Utility is not
obligated to provide service to the Development until after Applicant meets its obligations
under this Section to Utility’s satisfaction:

(A) Identification of Conflicts. Applicant must identify, in writing and in a manner
satisfactory to Utility, all conflicts between (1) the Development and Utility’s
underground and above-ground distribution and transmission facilities located
within the Development, (2) the Development and Utility's underground and
above-ground distribution and transmission facilities located within or adjacent to
offsite improvements required for the Development (3) the Development and
Utility’s above-ground distribution and transmission facilities located adjacent to
the Development, and (4) the Development and Utility’s property rights within and
adjacent to the Development, including easements, rights-of-way, and any other
use or occupancy rights.

(B) Resolution of Conflicts with Utility’s Facilities and Payment of Costs. If
Applicant, its agents, its contractors, or its subcontractors damage, have
damaged, render unsafe or have rendered unsafe Utility’s above-ground or
underground distribution and transmission facilities located within or adjacent to
the Development or to the offsite improvements required for the Development,
Applicant must (1) pay all Costs to render those facilities safe, to relocate the
facilities impacted, and to construct any new facilities needed, and (2) provide or
obtain property rights in Utility’s name for the relocated facilities and/or new
facilities, at no cost to Utility and in a location and form satisfactory to Utility
(including but not limited to the type of property rights, the dimensions of the
property rights area, and terms and conditions of the property rights).
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(C) Resolution of Conflicts with Utility's Easements and Payment of Costs. If Utility
determines, in its discretion, that Applicant, its agents, its contractors, or its
subcontractors interfered with Utility’s property rights, Applicant must (1) pay all
Costs incurred by Utility that are associated with the interference and (2) either
remove the interference and return the property rights area to a condition that is
usable by Utility or provide or obtain replacement property rights in Utility's name,
at no cost to Utility and in a location and form satisfactory to Utility (including but
not limited to the type of property rights, the dimensions of the property rights
area, and terms and conditions of the property rights).

45 Payment of Invoices; Work Stoppage and Service Delay for Non-Payment. Applicant
must pay Utility’s invoices within 30 days of receipt. If Utility does not receive timely
payment of its invoices, then Utility, without liability to Applicant, may stop work and/or
not provide service to Applicant, until after Utility receives payment in full. Any delay in
payment may result in a delay in the In-Service Date.

4.6 Interest. Any amount unpaid and due under this Agreement will accrue interest at the
then current per annum simple prime rate, as published in the Money Rates section of
the Wall Street Journal, plus one percent (1%), from the original due date through the
date of receipt of payment by Utility.

4.7 [nformation Provided by and Needed from Applicant. Applicant understands that Utility
relies on information provided by Applicant when performing Utility’s obligations under
this Agreement. Applicant understands that it has a continuing obligation to provide the
most current and accurate information concerning its Development to Utility. Applicant
also understands that Utility is not aware of and cannot know all surface and subsurface
field conditions. Notwithstanding anything to the contrary in this Agreement, Applicant
assumes all responsibilities, liabilities, and Costs for repair, replacement, redesign,
modification or other work to the facilities associated with this Agreement:

(A) Resulting from or arising out of incomplete, inaccurate or cutdated data and other
information supplied to Utility by Applicant; or

(B) Resulting from or arising out of changes affecting the accuracy or completeness
of data or information after it is supplied to Utility by Applicant; or

(C) Resulting from or arising out of surface or subsurface field conditions; or

(D) That were installed based on surveys or staking provided by Applicant or

Applicant’'s agents that are found to be located outside the recorded Property
Rights granted for such facilities.

4.8 Inspection of and Responsibility for Facilities Installed by Applicant. For facilities installed
by the Applicant:

(A) Applicant must allow Utility to inspect the construction or installation of such
facilities for Acceptance.

(B) Applicant assumes all responsibilities and liabilities for such facilities until Utility’s
Acceptance, in addition to providing the guarantees in Section 6.

4.9 Reduction of Service or Termination Charges. If Applicant fails to complete the
Development, terminates or, as determined by Utility, significantly curtails or reduces
electric service thereto during the depreciable life of the facilities installed under Exhibit
“A,” then within 60 days of written notification by Utility, Applicant must pay reduction of
service or termination charges in accordance with Rule 9, Section A.25.
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410  Obligation to Provide Information to Utility. Within 10 days of Utility's written request,
Applicant must provide information and documentation requested by Utility, including but
not limited to absorption information, information and documentation relating to the
amount(s) Applicant paid, if any, for third-party property rights, and information and
documentation relating to the actual cost of Applicant's non-cash contributions to Utility
pursuant to Rule 9, Section A.12. With respect to absorption information, Applicant must,
at a minimum: (A) for residential-type developments, identify the number of units, type of
units (single- or multi-family), sales and cancellations (or net sales) at given time intervals
and (B) for commercial-type developments, identify the number of units, square footage
for each type of load (casino, retail, convention, efc.), and dates of major load blocks
such as chillers or pumps, if applicable, at given time intervals.

5, Property Rights

5.1 Obligation to Acquire and Convey Property Rights. Applicant must, without cost to Utility,
grant and convey, or obtain for Utility, all property rights, such as easements,
subordination agreements, conveyances, deeds, permits and rights-of-way, that Utility
deems it requires for the Ultility facilities (or any portion thereof) affected under this
Agreement. In Utility’s discretion and at Applicant's Cost, Utility may obtain an
appraisal(s) of the property rights.

52 Condition Precedent to Commence Construction. Utility is not obligated to commence
construction of any facilities until the required property rights are permanently granted to
Utility in @ manner that is satisfactory to Utility as to both location and form (including but
not limited to the dimensions of the property rights area and terms and conditions relating
to the property rights).

5.3 Ownership of Facilities and Equipment. All facilities constructed and equipment installed
by the Applicant and Utility under this Agreement will become property owned,
maintained, and controlled by Utility upon Utility’s Acceptance. Utility has the right to use,
and allow other Utility customers to use, those facilities and equipment for any purpose.
Utility may also allow designated telecommunications carriers and cable television
companies to use the facilities and equipment if Utility is required to do so by the federal
Telecommunications Act or other laws. If Applicant requests that spare conduit be
installed in connection with this Agreement and pays the Costs associated with that
conduit, Utility is not required to reserve that conduit for Applicant and may use it for
other Utility custcmers and allow designated telecommunications carriers and cable
television companies to use that conduit. Further, the sources of power to the
Development are subject to change, at Utility's discretion.

5.4 Survival. This Section 5 will survive termination of this Agreement.
6. Guarantees
6.1 Guarantee Against Defects. Applicant guarantees, regardless of Utility's Acceptance, all

work Applicant and its contractors/subcontractors perform and all material they furnish
under this Agreement against defects in materials and workmanship for a period of 1 year
beginning with the In-Service Date of the applicable facilities and equipment.

6.2 Utility’s Option to Remedy Defect. Utility may, at its option and upon written notice to
Applicant, either itself remedy or require Applicant to remedy any defect in materials or
workmanship provided by Applicant and its contractors/subcontractors that develop
during the one-year period provided for in Section 6.1. Should Utility choose to remedy
such defect, Applicant will pay Utility all Costs incurred.
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6.3 Modification or Relocation of Electric Facilities. Where Applicant has requested that

Utility install electric facilities prior to the establishment of final grade or the alignment of
roads, streets, or alleys, or in unimproved areas and a conflict arises, Applicant must pay
all Costs associated with the relocation or modification of any electric facilities and, at
Applicant’s expense, must grant or obtain for Utility all property rights Utility deems it
requires for the relocated/modified facilities, in accordance with Rule 9, Section A.10.
The property rights must be granted to Utility in a manner that is satisfactory to Utility as
to both location and form (including but not limited to the dimensions of the property
rights area and terms and conditions relating to the property rights).

6.4 Sole Source Guarantee. Applicant guarantees that Utility will be the sole source of
electric service to the Development.

7. Default

7.1 Procedure. If a Party ("“Defaulting Party") fails to comply with the terms and conditions
of this Agreement and the failure continues for 30 days after the Defaulting Party receives
written notice of such failure from the other Party (“Non-Defauiting Party”), then the
Non-Defaulting Party is entitled to declare the Defaulting Party in default and is entitled to
all remedies authorized by law, with the exception that Utility’s failure to achieve any
scheduled date is not an event of defauit.

7.2 Notice to Utility's Legal Department. In addition to sending written notice to Utility's
Project Coordinator regarding Utility’s failure to comply with the terms and conditions of
this Agreement, Applicant must also send a copy of the notice to Utility's Legal
Department at the address specified in the “Notices” Section of the Agreement.

8. Confidentiality

8.1 Exchanging Information. Utility may provide Applicant with information to be used in
complying with the Agreement. Some or all of this information, including but not limited
to, oral information, documents, files, drawings, and data, may be confidential.

8.2 Labeling Information Confidential. If Utility wants this information to be treated as
“Confidential information”, Utility must clearly label the written information as “Confidential
Information” and, with respect to oral information, Utility must prior to or within twenty-four
(24) after the particular oral communication is made identify in writing that the oral
communications are confidential.

8.3 Protection of Confidential Information. Applicant must keep all information designated as
“Confidential Information” in a secure location.

8.4 Return or Destruction of Confidential Information. Upon Utility's request, Applicant must
promptly either return to Utility, or certify the destruction of, all information identified as
“Confidential Information” that Applicant received, together with all copies and extracts.

8.5 Sharing_Confidential Information. Applicant may disclose confidential information to its
affiliates, attorneys, consultants, contractors and subcontractors (collectively, “Third
Parties”); provided, that the Third Party signs an agreement in a form acceptable to
Utility in which the Third Party agrees to be bound by the terms of this Confidentiality
Section and to submit to the jurisdiction of the District Court, Clark County, Nevada, or
any Nevada court with jurisdiction in or over that matter, for purposes of enforcement of
that agreement and this Confidentiality Section, and any ancillary proceedings regarding
interpretation, enforcement or effect of those agreements.

8.6 Request for Confidential Information Through Legal Process. If Applicant becomes legally
compelled (by deposition, interrogatory, request for documents, order, subpoena, civil

(Rev. 12/2008) 9



Contract No: LEAOODD187387A
RULE 9 Project No: 0000187387

LINE EXTENSION AGREEMENT Date Prepared: 07/01/2009

investigative demand or similar process issued by a court of competent jurisdiction or by
a government body) to disclose any information identified as “Confidential Information”,
Applicant must provide prompt written notice of any such requirement to Utility and seek
a protective order preventing or limiting disclosure.

8.7 Rights and Limitations. Utility does not grant any right or license, by implication or
otherwise, to Applicant as a result of Utility's disclosure of information identified as
“Confidential Information”. Utility makes no representation or warranties regarding the
accuracy or completeness of this information. Applicant expressly recognizes that this
information is provided “AS 18” and Utility makes NO WARRANTIES, EXPRESS OR
IMPLIED STATUTORY OR OTHERWISE, WITH RESPECT TO THE CONFIDENTIAL
INFORMATION AND EXPRESSLY DISCLAIMS ALL IMPLIED WARRANTIES.

9. Force Majeure

9.1 Notice of Force Majeure. If any delay due to Force Majeure occurs or is anticipated, the
affected Party must promptly notify the other Party in writing of the delay. This notice
must include a description of the delay and the cause and estimated duration of the
delay.

9.2 Duty to Mitigate Effects of Delay. The affected Party must exercise due diligence to
shorten, avoid, and mitigate the effects of the delay.

9.3 Notice of Resumption of Performance. The affected Party must promptly notify the other
Party in writing when the Force Majeure event has ended and when performance will
resume.

9.4 Liability; Termination Option. Utility is not liable to Applicant for Costs incurred as a result

of any delay or failure to perform as a result of Force Majeure. In the event of any delay
due to Force Majeure, Utility may terminate the Agreement without liability upon 30-days
notice.

9.5 Notice to Utility's Legal Department. In addition to sending written notice to the Project
Coordinator for delay, anticipated delay, and resumption of performance in relation to
Force Majeure, Applicant must also send a copy of the notice to Utility's Legal
Department at the address specified in the Section 14.3 of the Agreement.

10. Representations

10.1 No Pending Actions, Suits or Proceedings. Applicant represents that to its knowledge as
of the date of this Agreement, there are no actions, suits or proceedings pending or
threatened against Applicant in any court or before any administrative agency that would
prevent its performance under this Agreement.

10.2  Authority. Each Party has taken all actions as may be necessary or advisable and proper
to authorize this Agreement, the execution and delivery of it, and the performance
contemplated in it. The persons executing this Agreement state and acknowledge that
they are authorized and empowered to do so on behalf of the Party so designated.

11. Precedence

111 Utility’s Tariff Schedules; Commission. This Agreement is made by the Parties pursuant
to Utility’s Tariff Schedules. Those Tariff Schedules apply to this Agreement, are binding
on the Parties, and supersede any portion of this Agreement should a conflict arise.
However, the applicable portions of Rule 1 and Rule 9 that relate to Section 3 of this
Agreement will be the versions of those rules that are in effect as of the Effective Date.
This Agreement is, at all times, subject to such changes or modifications by the
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Commission as the Commission may from time to time direct in the exercise of its
jurisdiction.

11.2  Integration. The Agreement, together with all other documents and agreements executed
in connection with providing service to Applicant’s project(s), represents the entire and
integrated agreement between Utility and Applicant and supersedes all prior and
contemporaneous oral and written communications, representations, and agreements
relating to the subject matter of the Agreement. However, should a conflict arise between
this Agreement and the “Applicant Mylar/Improvement Plans Certification &
Acknowledgement” for the Development (if any) or between this Agreement and the
“Property Owner Final Map Acknowledgement” for the Development (if any), this
Agreement will supersede the portion of the acknowledgement that conflicts even if the
acknowledgement is signed after the Effective Date.

12. Miscellaneous Provisions

121 Indemnity. Applicant agrees to indemnify Utility, its directors, officers, employees, and
contractors against and from any claims, losses, costs, suits, judgments, damages, and
expenses, including attorneys' fees, that arise from and/or are based upon (A) Applicant’s
breach of any representation, warranty, or undertaking under the Agreement, (B) the acts
or omissions of Applicant, or its employees, agents, contractors or subcontractors, in
connection with this Agreement, and (C) bodily injury to or death of any person (including
employees of Utility) or damage to or loss of use of property resulting from the acts or
omissions of Applicant, or its employees, agents, contractors or subconiractors, in
connection with this Agreement. This indemnity will be effective regardless of any
negligence (whether active, passive, derivative, joint, concurrent or comparative) on the
part of Utility, unless caused solely by the gross negligence or willful misconduct of Utility.
For purposes of Utility’s enforcement of this indemnity only, Applicant expressly waives
all immunity given to Applicant under the workers’ compensation laws or other employee
benefits acts of any state or jurisdiction that conflicts with Applicant’s indemnification
obligations under this Section.

12.2  Assignment. This Agreement will be binding upon the successors and assigns of both
Parties effective upon receipt of written consent of the non-assigning Party, such consent
not to be unreasonably withheld. Notwithstanding the foregoing, either Party may assign
this Agreement with written notice, but without the consent of the other Party, to any
successor corporation in any merger. Applicant’'s successor or assignee must agree in
writing to assume all obligations and liabilities under this Agreement.

12.3  Limitation of Damages. Notwithstanding anything to the contrary, Utility is not liable to
Applicant for any punitive, consequential, indirect, exemplary or incidental damages,
including, without limitation, damages based upon lost revenues or profits.

12.4  Choice of Law and Venue. The Agreement will be governed by and construed in
accordance with the laws of the State of Nevada, without giving effect to its choice or
conflicts of laws provisions. All actions that are beyond the scope of the Commission's
jurisdiction must be initiated in the courts of Clark County, Nevada or the federal district
court with jurisdiction over Clark County, Nevada. Applicant agrees it will not initiate an
action against Utility in any other jurisdiction.

12.5  No Waiver. The failure of either Party to enforce any of the provisions of the Agreement
at any time, or to require performance by the other Party of any of the provisions of the
Agreement at any time, will not be a waiver of any provisions, nor in any way affect the
validity of the Agreement, or the right of any Party to enforce each and every provision.
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12.6  Independent Contractor. Applicant is an independent contractor for all purposes of the
Agreement, and all persons engaged in fulfilling Applicant's obligation under the
Agreement are employees, agents, contractors, or subcontractors of Applicant and not
the employees, agents, contractors, or subcontractors of Utility. Nothing in the
Agreement or any contract/subcontract by Applicant will create any contractual
relationship between Applicant's contractor/subcontractor and Ultility.

12.7  Interpretation. Each Party to this Agreement acknowledges that it has been represented
by counsel in connection with negotiating and entering this Agreement, that each has
carefully reviewed and discussed its provisions with counsel and that each fully
understands and has participated in drafting its provisions, and, accordingly, the normal
rules of construction to the effect that any ambiguities are to be resolved against the
drafting party are not to be employed or used in any interpretation of this Agreement.

12.8  Amendments. Any changes, modifications, or amendments to the Agreement are not
enforceable uniess consented to in writing by the Parties and executed with same
formality as this Agreement.

12.9  No Third-Party Beneficiaries. Nothing expressed or implied in this Agreement is
intended, or should be construed, to confer upon or give any person or entity not a party
to this Agreement any third-party beneficiary rights, interests, or remedies under or by
reason of any term, provision, condition, undertaking, warranty, representation, or
agreement contained in this Agreement.

12.10 Remedies. All rights and remedies of Utility provided for in the Agreement will be
cumulative and in addition to, and not in lieu of, any other remedies available to Ultility at
law, in equity, or otherwise.

12.11  Headings. The headings or section titles contained in this Agreement are used solely for
convenience and do not constitute a part of this Agreement, nor should they be used to
aid in any manner in the construction of this Agreement.

12.12 Discretion. Reference in this Agreement to the "discretion" of a Party means the Party's
sole and absolute discretion. Such discretion is not subject to any external standard,
including but not limited to, any standard of custom, "good faith" or reasonableness.

12.13 Severability. If any portion or provision of the Agreement is invalid, illegal, or
unenforceable, or any event occurs that renders any portion or provision of the
Agreement void, the other portions or provisions of the Agreement will remain valid and
enforceable. Any void portion or provision will be deemed severed from the Agreement,
and the balance of the Agreement will be construed and enforced as if the Agreement did
not contain the particular portion or provision held to be void. The Parties further agree to
amend the Agreement to replace any stricken portion or provision with a valid provision
that comes as close as possible to the intent of the stricken portion or provision.

13. Term and Termination

131 Term of Agreement. This Agreement is effective on the Effective Date and will continue
for a term of five (5) years unless otherwise terminated under the provisions of this
Agreement. Applicant will not be entitled to any refunds or moneys after the termination of
this Agreement per Rule 9, Section B 4.

13.2  Obligations Surviving Default, Expiration, or Termination. Any default, expiration, or
termination of this Agreement does not release Applicant from any liability or obligation to
Utility for:

(A) Applicant’s obligations under Section 4.3 above;
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(B) Applicant’s obligations under Section 4.4 above;
(C) Applicant’s obligations under Section 4.7 above;
(D)

Payment of reduction of service or termination charges in accordance with
Section 4.9 above;

(E) Applicant’'s obligations under Section 5 above;

)] Applicant’s obligations under Section 6 above;

(G) Any indemnification obligation that arises pursuant to Section 12.1 above; and
(H)

Payment of all Costs associated with the Agreement, whether incurred before or
after default, expiration or termination, and payment of all Costs that result from
termination.

14. Notices

14 1 Method of Delivery. Each notice, consent, request, or other communication required or
permitted under the Agreement must be in writing, delivered personally or sent by
certified mail (postage prepaid, return receipt requested), by facsimile (with electronic
confirmation of receipt), or by a recognized international courier, and addressed to the
Party’s Project Coordinator as provided below.

14.2 Contact information. The contact information for the Parties is:

Utility Applicant

Address 6226 W. SAHARA AVE. 400 N. STEWART AVE
LAS VEGAS, NV 89146
LAS VEGAS, NV 89101

Maifling Address NORTH DISTRICT OFFICE
2215 E.LONE MOUNTAIN RD
LAS VEGAS, NV 89031 .

MS 98

Project Coordinator DOUG GIBSON

Telephone 702/402-4326

Cellular Telephone

FAX

Email Address DGibson@nvenergy.com

14.3  Notice to Utility's Legal Department. For all notices given by Applicant to Utility under
Sections 7.1 and 9.5, above, Applicant must also send a copy of the notice to:

NV Energy
Attn: Legal Department
6226 West Sahara Avenue, M/S 3A

(Rev. 12/2008) 13



Contract No: LEAO000187387A
RULE 9 Project No: 0000187387

LINE EXTENSION AGREEMENT Date Prepared: 07/01/2009

Las Vegas, Nevada 89146
FAX: (702) 402-2069

14 .4 Receipt of Notice; Change of Information. Each notice, consent, request, or other
communication is deemed to have been received by the Party to whom it was addressed
(A) when delivered if delivered personally; (B) on the third business day after the date of
mailing if mailed by certified mail; (C)on the first business day after the facsimile
transmission if delivered by facsimile; or (D) on the date officially recorded as delivered
according to the record of delivery if delivered by courier. Each Party may change its
Project Coordinator or contact information for purposes of the Agreement by giving
written notice to the other Party in the manner set forth above.

IN WITNESS WHEREOF, the Parties execute this Agreement.

NEVADA BOWER COMBPANY d/ fa NV Energy CITY OF LAS VEGAS

} )%/Wm

By: \'[ <

Name: NEIL BOSTICK Name: _(05CA & . G osDMAan
Title: Suprv Design, New Business LVN Representing: Gy of Las UQSAS
Date: 7/‘7 //0 “1 Title: {\/\C&u\ofl

Date: Q/'; /OC)

Aﬁesﬁ:\é@zu/wzw‘éz&g )

/.
““BEVERLY K. W@E& CMC, City Clerk’

Approved as to form

04’4‘ 7W ?/30/07

hn S. Ridilla Date
Heputv City Attorney
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Exhibit “A”
Design

(Attached)
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Exhibit “B”
Cost Worksheet
(Attached)
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07/09/2009

CITY OF LAS VEGAS
400 N. STEWART AVE
LAS VEGAS, NV 89101

RE: Project LEA - Line Extension Agreement, Project ID #0000187387

Dear Applicant:

Attached for your review and signature is the LEA - Line Extension Agreement ("Agreement") for your
new development project. After 90 days, the Agreement is no longer open to acceptance, and NV Energy
may provide you with a new contract with revised costs and/or design changes. These changes could be
a result of, but are not limited to, field condition changes, project work order connection point,
proportionate share and attachment costs, contingent projects, and project labor, material, and tax cost
increases. The project is subject to cancellation 180 days from the date of this letter. In the event NV
Energy cancels the project, you must reimburse Utility for all costs expended on the project and the design
in accordance with Rule 9, Section A.2.

Should you have any other questions regarding this Agreement, please contact me at 702/402-4326 .

Sincerely,

DOUG GIBSON

Enclosure as noted



NEW BUSINESS INVOICE

Contract remittance sheet for Project # 0000187387

Contract Amount Due: $ 211,673

Date Issued: 07/09/2009

Project Name: NEON BONEYARD PARK

Contract Type: LEA

Customer Address: CITY OF LAS VEGAS 400 N. STEWART AVE LAS VEGAS, NV 89101

Customer Phone:
Customer Fax:

Customer Email:

Project Coordinator: DOUG GIBSON
Phone Number: 702/402-4326

Contract Amount Detail:

| | | Taxable ] | Non-Taxable l l Tax | | Total |

[Subject to Refund ] 153,301 0 28,207 181,508

[Non-Refundable | 5,095 11,976 13,094 30,165
Total Advance Due: $211,673

Please remit with payment two (2) signed contracts, one (1) signed tax sheet, other necessary project documentation as directed by your
project coordinator.

NV Energy must receive all of the above before the project will be scheduled for construction.

The contract and the above stated contract amount due become void if the contracts, tax sheet, and payment for the above contract are not
returned to NV Energy's New Business Contract Administration with the appropriate signatures within ninety (90) days of customer receipt
of these documents.

Remittance Instructions:
1. Make checks payable to NV Energy.
2. Write your project # (shown above) on the check.
3. Please remit this invoice along with payment for the balance due,
two (2) signed contracts, one (1) signed tax sheet, by mail or in person to the following location:

New Business Contract Administration
New Development Center - NV Energy
6275 West Sahara Avenue

Las Vegas, NV 89146

Contact the New Business Contract Administration at (702) 633-8636 with any questions or concerns. Thank you!



NV ENERGY
CONTRIBUTIONS IN AID OF CONSTRUCTION ( CIAC )/ TAX CALCULATION

Customer:

Project Name: NEON BONEYARD PARK Project ID: 0000187387
Contract No.: Tax ID: Version: No 1

This tax is required pursuant to an order issued on December 20, 1988 by the Public Service Commission of Nevada, which adopted by reference Section 118 of the
Internal Revenue Code as amended on October 22, 1986 by the Tax Reform Act of 1986. In accordance with this ruling, all contributions by the customer in aid of
construction, including the cash advances and the estimated value of non-cash contributions, made after January 25, 1989, must be increased to reflect the Utility's
then current income tax liability.

The current tax rate is: 18.4000%
A} SUBJECT TO REFUND TAXABLE AMOUNT ( 252.000, 107.000 ) B) SUBJECT TO REFUND TAX ( 253.000, 253.030 )
[] CONTRACTS - MP (252.000) A X 18.4000 - (253.000)
CONTRACTS LEA (107.000) T 153301 18.4000 = 28,207 (253.030)
[]ATTACHMENT LE/LEA/MP (252.000)
[] PRE-DESIGN (252.000) D) NON-REFUNDABLE TAX ( 253.030 )
Total (A): 153301 (& X 184000 = 937
E) NON-REFUNDABLE ( NON CASH ) TAX ( 253.090)
C) NON-REFUNDABLE TAXABLE AMOUNT ( 107.000 ) TAX ON NON-CASH CONTRIBUTIONS IN AID OF
[] CONTRACT - CIAC OVER 20,000 CONSTRUCTION ( TRENCH TAX )
CIAC (RELOCATION) UNDER 20,000 5095 Estimated value of 66,072 X 18.4000
] EXPEDITED SERVICE REQUEST non-cash contribution
[JUTILITY SHARED TRENCH (Trench Tax ) = 12,157
[[]CUSTOMER REVISION
[[] CUSTOMER UPGRADE F) SUBJECT TO REFUND / NON-TAXABLE AMOUNT ( 252.000, 107.000 }
DATTACHMENT TO EXISTING LE/MP Total (F): (252.000)
107.000
Total (C): 5,095 ( )
G) NON-REFUNDABLE / NON-TAXABLE AMOUNT ( 107.000 ) H) NON-REFUNDABLE / NON-TAXABLE AMOUNT ( 108.000 )
[[] PUBLIC GOOD OVER 20,000 [[] CONTRAGT CIAC REMOVAL OVER 20,000
[] PUBLIC GOOD UNDER 20,000 NO CONTRACT REMOVAL UNDER 20,000 11,976
[[] TEMPORARY POWER ] EXPEDITED SERVICE REQUEST
[JEXPEDITED SERVICE REQUEST [[] CUSTOMER REVISION
[] CUSTOMER REVISION
— Total (H): 11,976
Total (G): 0
Total A.1) SUBJECT TO REFUND TAXABLE ({ 252.000 ) A1l= 0
Total A.2) SUBJECT TO REFUND TAXABLE (107.000) A2= 153,301
Total B.1) SUBJECT TO REFUND TAX ( 253.000) B.1= 0
Total B.2) SUBJECT TO REFUND TAX ( 253.030 ) B.2= 28,207
Total C) NON-REFUNDABLE TAXABLE ( 107.000 ) C= 5,095
Total D) NON-REFUNDABLE TAX ( 253.030) D= 937
Total E) NON-REFUNDABLE TAX ( 253.090) E= 12,157
Total F.1) SUBJECT TO REFUND / NON-TAXABLE ( 252.000 ) F.A1= 0
Total F.2) SUBJECT TO REFUND / NON-TAXABLE ( 107.000) F.2= 0
Total G) NON-REFUNDABLE / NON-TAXABLE (107.000) G= 0
Total H) NON-REFUNDABLE / NON-TAXABLE ( 108.000 ) H= 11,976
Total Advance Customer Advance = 211,673

Please make check payable to NV Energy.

Advance subject to refund plus the proportionate tax effect will be refunded under the terms and conditions of the contract and Rule
9. Taxes collected on nonrefundable advances are not subject to refund.

CUSTOMER;: Date:
NV ENERGY: Date: Rev. 01/28/09




