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This Non-Refundable Contribution in Aid of Construction Agreement ("Agreement") is made and entered
between Nevada Power Company, a Nevada Corporation, d/b/a NV Energy (hereinafter called "Utility")
and CITY OF LAS VEGAS, a(n) municipal corporation of the State of Nevada, (hereinafter called
"Applicant") (individually, a "Party" and collectively, the "Parties").

BASIS
A. Utility owns and operates electric transmission and distribution facilities and provides

electric service within Clark and Nye Counties, Nevada, in accordance with a tariff filed
with and approved by the Public Utilities Commission of Nevada ("Commission").

B. Applicant has requested that Utility relocate or alter existing Utility facilities on and/or
Applicant has requested "Service," or a "Line Extension," both as defined in Rule 1, for
the provision of service by Utility to the premises owned or controlled by Applicant
commonly known as 361 SYMPHONY PARK AVENUE and further described as APN
13933610026 (the "Property").

C. Utility will in accordance with Rule 9, applicable provisions of other portions of its Tariff
Schedules, and this Agreement, relocate or alter Utility facilities, as requested by
Applicant.

D. This Agreement involves a project of typical risk.

E. Applicant acknowledges that it must follow Utility's procedures for identifying and
resolving conflicts between its Development and Utility's above-ground and underground
electric transmission and distribution facilities and that Utility will only waive or approve
such a conflict through a recordable use agreement signed by Applicant and Utility and
duly notarized.

NOW, THEREFORE, it is agreed by and between the Parties as follows:

WITNESSETH
A. Line Extension. Utility must remove, relocate or extend its lines as shown on the service

design identified as UNION PARK PH 1- OFFSITE COND. which is attached to this
Agreement as Exhibit "A" and made a part it. Applicant approves this design.

B. Estimated Costs. As summarized on Exhibit "B" attached to this Agreement, Utility
estimates the Costs of the CIAC Project to be $44,507.00.

C. Estimated Advance. The estimated Advance is $131,565.00, consisting of:

(1) CIAC. A CIAC in the amount of $44,507.00. This amount includes a non-taxable,
non-refundable cost of $.00 and a taxable, non-refundable cost of $44,507.00.
The Excess Allowance, if any, has been applied. The CIAC is subject to Cost
True-up.

(2) Advance Subject to Refund. An Advance Subject to Refund in the amount of $0.

(3) Tax Effect. Tax Effect as follows:

(a) A Tax Effect relating to the Advance Subject to Refund in the amount of
$0.

(b) A Tax Effect relating to the CIAC in the amount of $8,234.00.

(c) A Tax Effect relating to Applicant's non-cash contributions to Utility
pursuant to Rule 9, Section A.12 (such as trenching and substructures
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performed by Applicant and/or its contractors/subcontractors) in the
amount of $78,824.00. This Tax Effect is not subject to refund.

D. Estimated and Excess Allowance. Applicant's estimated Allowance pursuant to Rule 9,
Section B.3 is $.00 ("Estimated Allowance"). Of this amount, $.00 is being provided to
Applicant on the Effective Date based on Applicant's representation and Utility's
reasonable expectation that the supporting number of meters and/or Demand will be
initiated within the 12-month period following the In-Service Date ("Initial Allowance"). If
the Estimated Allowance is more than Applicant's Cost Responsibility, the Allowance may
offset any applicable CIAC pursuant to Rule 9, Sections A.6 and B.3 ("Excess
Allowance"). The Excess Allowance is $.00.

E. Initial Payment. Contemporaneously with execution of this Agreement, Applicant must pay
Utility $131,565.00 ("Initial Payment").

F. Projects Agreement Is Contingent on.	 This Agreement is contingent on projects and/or
completion of projects as listed:

Project No.	 Initiated
0000185345	 01/11/2007

UNION

Title 
SYMPHONY PARK PH l- AKA

AGREEMENT
1.	 Definitions

In addition to other terms defined elsewhere in this Agreement, when the following terms appear in the
Agreement, they have the following meanings.

1.1 Acceptance: Acknowledgement that particular components of applicable drawings or
work specifically corresponding to discrete specifications of Utility Standards are, to the
best of Utility's knowledge, compliant with the applicable Utility Standards.

1.2 Adjustment: Without limitation, the addition to, alteration, relocation or removal of Utility
facilities under this Agreement and as may be further described in Exhibit "A".
Adjustments include without limitation Betterments.

1.3	 Advance: Three components consisting of CIAC, Advances Subject to Refund and the
Tax Effect(s).

1.4	 Advance Subject to Refund: The portion of the Advance that is eligible to be refunded.

1.5 Allowance: The maximum amount that Utility may invest toward Applicant's CIAC Project
per Rule 9, Section B.3, including the Cost of Adjustments but excluding Betterments and
Applicant requested upgrades. Applicant is not entitled to an Allowance if Applicant's
Development does not have permanent structures.

1.6 Betterment: Any deviation or upgrade in the Adjustment to an Utility facility, made
primarily for the benefit and at the voluntary election of a Party, that is determined by
Utility not to be in accordance with:

(A) Utility's normal design and construction practices with respect to size, type and
quality of materials used that is adequate to accommodate Development's
Demand, or

(B) The shortest practical route deemed suitable by Utility.
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	1.7	 CIAC Project: The Utility facilities that will be added, altered, relocated or removed, as
shown in Exhibit "A".

1.8 Contributions in Aid of Construction ("CIAC"): The portion of the Advance that is not
eligible to be offset by an Allowance, including but not limited to those Costs referred to in
Rule 9, Sections A.3, A.5, A.6, A.9, and A.10.

1.9 Cost or Costs: Direct and related indirect costs associated with this Agreement. Cost or
Costs include but are not limited to: permitting; labor; engineering; surveys; material
acquisition, handling and storage; contractors and subcontractors; third-party
attachments to Utility facilities; administrative and general overheads; local, state and
federal taxes and assessments; Allowance for Funds Used During Construction
[AFUDC]; litigation guarantees; appraisals; attorneys' fees and expenses; acquisition of
and compensation for property rights; expenses associated with acquiring an
easement(s) for Utility facilities whether through negotiation or a condemnation lawsuit(s);
Tax Effect; and improvements to real property that are related to the Utility facilities but
not directly related to electrical requirements, such as fencing and landscaping, reduced
by any applicable salvage value.

	

1.10	 Cost True-up: The accounting process in which Utility compares actual Costs to the
estimated Costs.

1.11 Development: Applicant's project on the Property for which Applicant has requested
service from Utility which may include new service and/or the relocation or alteration of
existing Utility facilities. Utility may assign a project identification number, aka "PID #," to
this Development.

	

1.12	 Effective Date: The date on which this Agreement is signed by the last of the Parties
required to sign it, as set forth below the signatures at the end of this Agreement.

1.13 Force Majeure: An event or condition that is beyond the control of the affected Party and
occurs without the fault or negligence of the affected Party. Force Majeure may include
orders of government agencies, war, riots, acts of terrorism, civil insurrection, fires,
floods, earthquakes, epidemics, weather, strikes, lock-outs, work stoppages or other
labor difficulties, and other acts of God.

	

1.14	 In-Service Date: The date on which the CAC Project has been energized.

1.15 Laws: All federal, state, and local codes, ordinances, rules, statutes, enactments, orders,
standards, and regulations, including those of any governmental agency, and all
interpretations and replacements of, and changes and supplements to, any of the
foregoing. Any specific reference to a Law in this Agreement refers to the Law as
amended or supplemented.

	

1.16	 Project Coordinator: The individual with authority to act as an agent of Utility or Applicant
for purposes of the Agreement, as identified in Section 14.2 below.

	

1.17	 Rule 1: NPC's Electric Service Rule No. 1, Definitions. Rule 1 is part of the Tariff
Schedules.

	

1.18	 Rule 9: Utility's Electric Service Rule No. 9, Electric Line Extensions. Rule 9 is part of
the Tariff Schedules and is the version in effect as of the Effective Date.

1.19 Tariff Schedules: The entire body of effective rates, charges, and rules, collectively, of the
Utility as set forth in its rate schedules and rules for electric customers, as those rates,
charges, and rules are amended from time to time. However, Rule 9 is the version in
effect as of the Effective Date.
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1.20 Tax Effect: The amount of any gross-up on Utility tax liability under Section 118 of the
Internal Revenue Service Code for Advances Subject to Refund, CIAC, and Applicant's
non-cash contributions that Applicant must pay in accordance with NAC § 704.6532 and
Rule 9. Any applicable Tax Effect will be payable and applied at the rate in effect in Rule
9 as of the date the Agreement was prepared, which is 11/23/2009,

1.21 Utility Standards: Utility's required design, construction, material, and testing
specifications as provided in writing to Applicant on Utility's website, as subsequently
revised as deemed appropriate in Utility's discretion.

2. Description and Design of the CIAC Project

2.1 Design for CIAC Project; Amendment. Utility's conceptual engineering design for the
CIAC Project is provided in Exhibit "A." Applicant approves the design and
acknowledges that Applicant is bound by all notes on the design. Exhibit "A" may be
amended from time to time by Utility to reflect changes as required.

2.2 Condition Precedent to Provide Service. Utility does not have an obligation to provide
service to Applicant's Development until after Applicant resolves all conflicts between the
Development and Utility's transmission and distribution facilities, at Applicant's expense
and to Utility's satisfaction.

2.3 Inaccurate Information and Field Conditions. Applicant understands that inaccurate,
incomplete or outdated information and that surface and subsurface field conditions could
delay the In-Service Date.

2.4	 Sources of Power. The sources of power to the Development are subject to change, at
Utility's discretion.

2.5	 Providing Service to Applicant.	 Utility will provide electric service to Applicant in
accordance with this Agreement, applicable Laws and Utility's Tariff Schedules.

3. Project Cost, Cash Advance, Allowance and Refunds

3.1	 Estimated Costs on Exhibit "B". The estimated Costs of the CIAC Project are delineated
on Exhibit "B".

3.2 Limitation on Refund of Advance. Applicant may not necessarily receive a 100% refund
of the Advance. Depending upon the risk, project length, and other factors pertaining to
the Applicant's CIAC Project, the refund may range from $0 to the maximum allowable.

3.3 Non-Refundable Tax Effect. Given that CIAC, non-cash contributions, and Applicant
facilities that exceed the minimum requirements are non-refundable, the Tax Effect
associated with these is also non-refundable. However, CIACs are subject to Cost True-
up.

3.4	 Performance of Cost True-up. Utility will perform a Cost True-up within 60 days after
Utility has received and recorded all Costs.

3.5 Refunds and Invoices Associated with Accounting Adjustments. Based on the
accounting adjustments in Section 3.4 above, Utility will apply amounts paid by Applicant
to Utility under this Agreement and will either invoice Applicant or provide a refund. The
total of all refunds must not exceed the Advance Subject to Refund.

3.6	 No Interest on Amounts Paid by Applicant. Utility will not pay Applicant any interest on
the amount of any payment made in connection with this Agreement.
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4.	 Applicant's Obligations

4.1	 Responsibility for Costs. Applicant is responsible for all Costs associated with this
Agreement, except for those Utility is specifically responsible for under Rule 9
("Applicant's Cost Responsibility"). If one or more of the projects identified in
Witnesseth Section F(2) cancels, is not completed on time, is reduced in scope or in
some other manner affects Utility's ability to provide service to the Development or
increases the Cost to serve the Development, the design for the Development might
change and Applicant will be responsible for all Costs associated with that design change
and increased Cost to serve the Development. Utility is not obligated to perform under
this Agreement until after Applicant approves a modified design and pays Utility the
additional Costs.

4.2 Payment of Advances. Applicant must pay all Advances based on the Costs identified
initially in Exhibit "B" and those identified subsequently as part of the Section 3.4
accounting adjustment process.

4.3 Obligation to Construct Facilities in Compliance with Laws. Applicant and its agents
must, at Applicant's expense, construct and install Rule 9, Section A.12 improvements,
as shown on Exhibit "A", perform work associated with these improvements, and
comply with and perform in accordance with all Laws, Utility Standards, the Tariff
Schedules, the National Electric Code, and the National Electrical Safety Code. These
Rule 9, Section A.12 improvements and the work associated with these improvements
include but are not limited to trenching, backfilling, excavation, pavement removal,
restoration, repaving, conduits, risers, transformer pads, vaults, enclosures, boxes, work
and materials relating to such structures and substructures, and other materials Utility
deems necessary for the electrical facilities.

4.4 Identification and Resolution of Conflicts; Costs Associated with Conflicts. Utility is not
obligated to provide service to the Development until after Applicant meets its obligations
under this Section to Utility's satisfaction:

(A) Identification of Conflicts. Applicant must identify, in writing and in a manner
satisfactory to Utility, all conflicts between (1) the Development and Utility's
underground and above-ground distribution and transmission facilities located
within the Development, (2) the Development and Utility's underground and
above-ground distribution and transmission facilities located within or adjacent to
offsite improvements required for the Development (3) the Development and
Utility's above-ground distribution and transmission facilities located adjacent to
the Development, and (4) the Development and Utility's property rights within and
adjacent to the Development, including easements, rights-of-way, and any other
use or occupancy rights.

(B) Resolution of Conflicts with Utility's Facilities and Payment of Costs. If
Applicant, its agents, its contractors, or its subcontractors damage, have
damaged, render unsafe or have rendered unsafe Utility's above-ground or
underground distribution and transmission facilities located within or adjacent to
the Development or to the offsite improvements required for the Development,
Applicant must (1) pay all Costs to render those facilities safe, to relocate the
facilities impacted, and to construct any new facilities needed, and (2) provide or
obtain property rights in Utility's name for the relocated facilities and/or new
facilities, at no cost to Utility and in a location and form satisfactory to Utility
(including but not limited to the type of property rights, the dimensions of the
property rights area, and terms and conditions of the property rights).
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(C) Resolution of Conflicts with Utility's Easements and Payment of Costs. If Utility
determines, in its discretion, that Applicant, its agents, its contractors, or its
subcontractors interfered with Utility's property rights, Applicant must (1) pay all
Costs incurred by Utility that are associated with the interference and (2) either
remove the interference and return the property rights area to a condition that is
usable by Utility or provide or obtain replacement property rights in Utility's name,
at no cost to Utility and in a location and form satisfactory to Utility (including but
not limited to the type of property rights, the dimensions of the property rights
area, and terms and conditions of the property rights).

4.5 Payment of Invoices; Work Stoppage and Service Delay for Non-Payment. Applicant
must pay Utility's invoices within 30 days of receipt. If Utility does not receive timely
payment of its invoices, then Utility, without liability to Applicant, may stop work and/or
not provide service to Applicant, until after Utility receives payment in full. Any delay in
payment may result in a delay in the In-Service Date.

4.6 Interest. Any amount unpaid and due under this Agreement will accrue interest at the
then current per annum simple prime rate, as published in the Money Rates section of
the Wall Street Journal, plus one percent (1%), from the original due date through the
date of receipt of payment by Utility.

4.7 Information Provided by and Needed from Applicant. Applicant understands that Utility
relies on information provided by Applicant when performing Utility's obligations under
this Agreement. Applicant understands that it has a continuing obligation to provide the
most current and accurate information concerning its Development to Utility. Applicant
also understands that Utility is not aware of and cannot know all surface and subsurface
field conditions. Notwithstanding anything to the contrary in this Agreement, Applicant
assumes all responsibilities, liabilities, and Costs for repair, replacement, redesign,
modification or other work to the facilities associated with this Agreement:

(A) Resulting from or arising out of incomplete, inaccurate or outdated data and other
information supplied to Utility by Applicant; or

(B) Resulting from or arising out of changes affecting the accuracy or completeness
of data or information after it is supplied to Utility by Applicant; or

(C) Resulting from or arising out of surface or subsurface field conditions; or

(D) That were installed based on surveys or staking provided by Applicant or
Applicant's agents that are found to be located outside the recorded property
rights granted for such facilities.

	

4.8	 Inspection of and Responsibility for Facilities Installed by Applicant. For facilities installed
by the Applicant:

(A) Applicant must allow Utility to inspect the construction or installation of such
facilities for Acceptance.

(B) Applicant assumes all responsibilities and liabilities for such facilities until Utility's
Acceptance, in addition to providing the guarantees in Section 6.

4.9 Reduction of Service or Termination Charges. If Applicant fails to complete the
Development, terminates or, as determined by Utility, significantly curtails or reduces
electric service thereto during the depreciable life of the facilities installed under Exhibit
"A", then within 60 days of written notification by Utility, Applicant must pay reduction of
service or termination charges in accordance with Rule 9, Section A.25.
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4.10 Obligation to Provide Information to Utility. Within 10 days of Utility's written request,
Applicant must provide information and documentation requested by Utility, including but
not limited to absorption information, information and documentation relating to the
amount(s) Applicant paid, if any, for third-party property rights, and information and
documentation relating to the actual cost of Applicant's non-cash contributions to Utility
pursuant to Rule 9, Section A.12. With respect to absorption information, Applicant must,
at a minimum: (A) for residential-type developments, identify the number of units, type of
units (single- or multi-family), sales and cancellations (or net sales) at given time intervals
and (B) for commercial-type developments, identify the number of units, square footage
for each type of load (casino, retail, convention, etc.), and dates of major load blocks
such as chillers or pumps, if applicable, at given time intervals.

5. Property Rights

5.1 Obligation to Acquire and Convey Property Rights. Applicant must, without cost to Utility,
grant and convey, or obtain for Utility, all property rights, such as easements,
subordination agreements, conveyances, deeds, permits and rights-of-way, that Utility
deems it requires for the Utility facilities (or any portion thereof) affected under this
Agreement.	 In Utility's discretion and at Applicant's Cost, Utility may obtain an
appraisal(s) of the property rights.

5.2 Condition Precedent to Commence Construction. Utility is not obligated to commence
construction of any facilities until the required property rights are permanently granted to
Utility in a manner that is satisfactory to Utility as to both location and form (including but
not limited to the dimensions of the property rights area and terms and conditions relating
to the property rights).

5.3 Ownership of Facilities and Equipment. All facilities constructed and equipment installed
by the Applicant and Utility under this Agreement will become property owned,
maintained, and controlled by Utility upon Utility's Acceptance. Utility has the right to use,
and allow other Utility customers to use, those facilities and equipment for any purpose.
Utility may also allow designated telecommunications carriers and cable television
companies to use the facilities and equipment if Utility is required to do so by the federal
Telecommunications Act or other laws. If Applicant requests that spare conduit be
installed in connection with this Agreement and pays the Costs associated with that
conduit, Utility is not required to reserve that conduit for Applicant and may use it for
other Utility customers and allow designated telecommunications carriers and cable
television companies to use that conduit. 	 Further, the sources of power to the
Development are subject to change, at Utility's discretion.

5.4	 Survival. This Section 5 will survive termination of this Agreement.

6. Guarantees

6.1 Guarantee Against Defects. Applicant guarantees, regardless of Utility's Acceptance, all
work Applicant and its contractors/subcontractors perform and all material they furnish
under this Agreement against defects in materials and workmanship for a period of 1 year
beginning with the In-Service Date of the applicable facilities and equipment.

6.2 Utility's Option to Remedy Defect. Utility may, at its option and upon written notice to
Applicant, either itself remedy or require Applicant to remedy any defect in materials or
workmanship provided by Applicant and its contractors/subcontractors that develop
during the one-year period provided for in Section 6.1. Should Utility choose to remedy
such defect, Applicant will pay Utility all Costs incurred.

6.3	 Modification or Relocation of Electric Facilities. Where Applicant has requested that
Utility install electric facilities prior to the establishment of final grade or the alignment of
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roads, streets, or alleys, or in unimproved areas and a conflict arises, Applicant must pay
all Costs associated with the relocation or modification of any electric facilities and, at
Applicant's expense, must grant or obtain for Utility all property rights Utility deems it
requires for the relocated/modified facilities, in accordance with Rule 9, Section A.10.
The property rights must be granted to Utility in a manner that is satisfactory to Utility as
to both location and form (including but not limited to the dimensions of the property
rights area and terms and conditions relating to the property rights).

6.4	 Sole Source Guarantee. Applicant guarantees that Utility will be the sole source of
electric service to the Development.

7. Default

7.1 Procedure. If a Party ("Defaulting Party") fails to comply with the terms and conditions
of this Agreement and the failure continues for 30 days after the Defaulting Party receives
written notice of such failure from the other Party ("Non-Defaulting Party"), then the
Non-Defaulting Party is entitled to declare the Defaulting Party in default and is entitled to
all remedies authorized by law, with the exception that Utility's failure to achieve any
scheduled date is not an event of default.

7.2 Notice to Utility's Legal Department. In addition to sending written notice to Utility's
Project Coordinator regarding Utility's failure to comply with the terms and conditions of
this Agreement, Applicant must also send a copy of the notice to Utility's Legal
Department at the address specified in the "Notices" Section of the Agreement.

8. Confidentiality

8.1 Exchanging Information. Utility may provide Applicant with information to be used in
complying with the Agreement. Some or all of this information, including but not limited
to, oral information, documents, files, drawings, and data, may be confidential.

8.2 Labeling Information Confidential. If Utility wants this information to be treated as
"Confidential Information", Utility must clearly label the written information as "Confidential
Information" and, with respect to oral information, Utility must prior to or within twenty-four
(24) after the particular oral communication is made identify in writing that the oral
communications are confidential.

8.3	 Protection of Confidential Information. Applicant must keep all information designated as
"Confidential Information" in a secure location.

8.4 Return or Destruction of Confidential Information. Upon Utility's request, Applicant must
promptly either return to Utility, or certify the destruction of, all information identified as
"Confidential Information" that Applicant received, together with all copies and extracts.

8.5 Sharing Confidential Information. Applicant may disclose confidential information to its
affiliates, attorneys, consultants, contractors and subcontractors (collectively, "Third
Parties"); provided, that the Third Party signs an agreement in a form acceptable to
Utility in which the Third Party agrees to be bound by the terms of this Confidentiality
Section and to submit to the jurisdiction of the District Court, Clark County, Nevada, or
any Nevada court with jurisdiction in or over that matter, for purposes of enforcement of
that agreement and this Confidentiality Section, and any ancillary proceedings regarding
interpretation, enforcement or effect of those agreements.

8.6 Request for Confidential Information Through Legal Process. If Applicant becomes legally
compelled (by deposition, interrogatory, request for documents, order, subpoena, civil
investigative demand or similar process issued by a court of competent jurisdiction or by
a government body) to disclose any information identified as "Confidential Information",
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Applicant must provide prompt written notice of any such requirement to Utility and seek
a protective order preventing or limiting disclosure.

8.7 Rights and Limitations. Utility does not grant any right or license, by implication or
otherwise, to Applicant as a result of Utility's disclosure of information identified as
"Confidential Information". Utility makes no representation or warranties regarding the
accuracy or completeness of this information. Applicant expressly recognizes that this
information is provided "AS IS" and Utility makes NO WARRANTIES, EXPRESS OR
IMPLIED STATUTORY OR OTHERWISE, WITH RESPECT TO THE CONFIDENTIAL
INFORMATION AND EXPRESSLY DISCLAIMS ALL IMPLIED WARRANTIES.

9. Force Majeure

9.1 Notice of Force Majeure. If any delay due to Force Majeure occurs or is anticipated, the
affected Party must promptly notify the other Party in writing of the delay. This notice
must include a description of the delay and the cause and estimated duration of the
delay.

9.2	 Duty to Mitigate Effects of Delay. The affected Party must exercise due diligence to
shorten, avoid, and mitigate the effects of the delay.

9.3 Notice of Resumption of Performance. The affected Party must promptly notify the other
Party in writing when the Force Majeure event has ended and when performance will
resume.

9.4 Liability; Termination Option. Utility is not liable to Applicant for Costs incurred as a result
of any delay or failure to perform as a result of Force Majeure. In the event of any delay
due to Force Majeure, Utility may terminate the Agreement without liability upon 30-days
notice.

9.5 Notice to Utility's Legal Department. In addition to sending written notice to the Project
Coordinator for delay, anticipated delay, and resumption of performance in relation to
Force Majeure, Applicant must also send a copy of the notice to Utility's Legal
Department at the address specified in the Section 14.3 of the Agreement.

10. Representations

10.1 No Pending Actions, Suits or Proceedings. Applicant represents that to its knowledge as
of the date of this Agreement, there are no actions, suits or proceedings pending or
threatened against Applicant in any court or before any administrative agency that would
prevent its performance under this Agreement.

10.2 Authority. Each Party has taken all actions as may be necessary or advisable and proper
to authorize this Agreement, the execution and delivery of it, and the performance
contemplated in it. The persons executing this Agreement state and acknowledge that
they are authorized and empowered to do so on behalf of the Party so designated.

11. Precedence

11.1 Utility's Tariff Schedules; Commission. This Agreement is made by the Parties pursuant
to Utility's Tariff Schedules. Those Tariff Schedules apply to this Agreement, are binding
on the Parties, and supersede any portion of this Agreement should a conflict arise.
However, the applicable portions of Rule 1 and Rule 9 that relate to Section 3 of this
Agreement will be the versions of those rules that are in effect as of the Effective Date.
This Agreement is, at all times, subject to such changes or modifications by the
Commission as the Commission may from time to time direct in the exercise of its
jurisdiction.
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11.2 Integration. The Agreement, together with all other documents and agreements executed
in connection with providing service to Applicant's project(s), represents the entire and
integrated agreement between Utility and Applicant and supersedes all prior and
contemporaneous oral and written communications, representations, and agreements
relating to the subject matter of the Agreement. However, should a conflict arise between
this Agreement and the "Applicant Mylar/Improvement Plans Certification &
Acknowledgement" for the Development (if any) or between this Agreement and the
"Property Owner Final Map Acknowledgement" for the Development (if any), this
Agreement will supersede the portion of the acknowledgement that conflicts even if the
acknowledgement is signed after the Effective Date.

	

12.	 Miscellaneous Provisions

12.1 Indemnity. Applicant agrees to indemnify Utility, its directors, officers, employees, and
contractors against and from any claims, losses, costs, suits, judgments, damages, and
expenses, including attorneys' fees, that arise from and/or are based upon (A) Applicant's
breach of any representation, warranty, or undertaking under the Agreement, (B) the acts
or omissions of Applicant, or its employees, agents, contractors or subcontractors, in
connection with this Agreement, and (C) bodily injury to or death of any person (including
employees of Utility) or damage to or loss of use of property resulting from the acts or
omissions of Applicant, or its employees, agents, contractors or subcontractors, in
connection with this Agreement. This indemnity will be effective regardless of any
negligence (whether active, passive, derivative, joint, concurrent or comparative) on the
part of Utility, unless caused solely by the gross negligence or willful misconduct of Utility.
For purposes of Utility's enforcement of this indemnity only, Applicant expressly waives
all immunity given to Applicant under the workers' compensation laws or other employee
benefits acts of any state or jurisdiction that conflicts with Applicant's indemnification
obligations under this Section.

12.2 Assignment. This Agreement will be binding upon the successors and assigns of both
Parties effective upon receipt of written consent of the non-assigning Party, such consent
not to be unreasonably withheld. Notwithstanding the foregoing, either Party may assign
this Agreement with written notice, but without the consent of the other Party, to any
successor corporation in any merger. Applicant's successor or assignee must agree in
writing to assume all obligations and liabilities under this Agreement.

12.3 Limitation of Damages. Notwithstanding anything to the contrary, Utility is not liable to
Applicant for any punitive, consequential, indirect, exemplary or incidental damages,
including, without limitation, damages based upon lost revenues or profits.

12.4 Choice of Law and Venue. The Agreement will be governed by and construed in
accordance with the laws of the State of Nevada, without giving effect to its choice or
conflicts of laws provisions. All actions that are beyond the scope of the Commission's
jurisdiction must be initiated in the courts of Clark County, Nevada or the federal district
court with jurisdiction over Clark County, Nevada. Applicant agrees it will not initiate an
action against Utility in any other jurisdiction.

12.5 No Waiver. The failure of either Party to enforce any of the provisions of the Agreement
at any time, or to require performance by the other Party of any of the provisions of the
Agreement at any time, will not be a waiver of any provisions, nor in any way affect the
validity of the Agreement, or the right of any Party to enforce each and every provision.

12.6 Independent Contractor. Applicant is an independent contractor for all purposes of the
Agreement, and all persons engaged in fulfilling Applicant's obligation under the
Agreement are employees, agents, contractors, or subcontractors of Applicant and not

	

the employees, agents, contractors, or subcontractors of Utility. 	 Nothing in the

(Rev. 12/2008)	 10
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Agreement or any contract/subcontract by Applicant will create any contractual
relationship between Applicant's contractor/subcontractor and Utility.

12.7 Interpretation. Each Party to this Agreement acknowledges that it has been represented
by counsel in connection with negotiating and entering this Agreement, that each has
carefully reviewed and discussed its provisions with counsel and that each fully
understands and has participated in drafting its provisions, and, accordingly, the normal
rules of construction to the effect that any ambiguities are to be resolved against the
drafting party are not to be employed or used in any interpretation of this Agreement.

12.8 Amendments. Any changes, modifications, or amendments to the Agreement are not
enforceable unless consented to in writing by the Parties and executed with same
formality as this Agreement.

12.9 No Third-Party Beneficiaries. Nothing expressed or implied in this Agreement is
intended, or should be construed, to confer upon or give any person or entity not a party
to this Agreement any third-party beneficiary rights, interests, or remedies under or by
reason of any term, provision, condition, undertaking, warranty, representation, or
agreement contained in this Agreement.

12.10 Remedies. All rights and remedies of Utility provided for in the Agreement will be
cumulative and in addition to, and not in lieu of, any other remedies available to Utility at
law, in equity, or otherwise.

12.11 Headings. The headings or section titles contained in this Agreement are used solely for
convenience and do not constitute a part of this Agreement, nor should they be used to
aid in any manner in the construction of this Agreement.

12.12 Discretion. Reference in this Agreement to the "discretion" of a Party means the Party's
sole and absolute discretion. Such discretion is not subject to any external standard,
including but not limited to, any standard of custom, "good faith" or reasonableness.

12.13 Severability. If any portion or provision of the Agreement is invalid, illegal, or
unenforceable, or any event occurs that renders any portion or provision of the
Agreement void, the other portions or provisions of the Agreement will remain valid and
enforceable. Any void portion or provision will be deemed severed from the Agreement,
and the balance of the Agreement will be construed and enforced as if the Agreement did
not contain the particular portion or provision held to be void. The Parties further agree to
amend the Agreement to replace any stricken portion or provision with a valid provision
that comes as close as possible to the intent of the stricken portion or provision.

	

13.	 Term and Termination

13.1 Term of Agreement. This Agreement is effective on the Effective Date and will continue
for a term of five (5) years unless otherwise terminated under the provisions of this
Agreement. Applicant will not be entitled to any refunds or moneys after the termination of
this Agreement per Rule 9, Section B.4.

13.2 Obligations Surviving Default, Expiration, or Termination. Any default, expiration, or
termination of this Agreement does not release Applicant from any liability or obligation to
Utility for:

(A) Applicant's obligations under Section 4.3 above;

(B) Applicant's obligations under Section 4.4 above;

(C) Applicant's obligations under Section 4.7 above;

(Rev. 12/2008)	 11
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(D) Payment of reduction of service or termination charges in accordance with
Section 4.9 above;

(E) Applicant's obligations under Section 5 above;

(F) Applicant's obligations under Section 6 above;

(G) Any indemnification obligation that arises pursuant to Section 12.1 above; and

(H) Payment of all Costs associated with the Agreement, whether incurred before or
after default, expiration or termination, and payment of all Costs that result from
termination.

14.	 Notices

14.1 Method of Delivery. Each notice, consent, request, or other communication required or
permitted under the Agreement must be in writing, delivered personally or sent by
certified mail (postage prepaid, return receipt requested), by facsimile (with electronic
confirmation of receipt), or by a recognized international courier, and addressed to the
Party's Project Coordinator as provided below.

14.2	 Contact Information. The contact information for the Parties is:

Utility	 Applicant
Address	 6626 W. SAHARA AVE. 	 400 N. STEVVART AVE

LAS VEGAS, NV 89146

LAS VEGAS, NV 89101

Mailing Address	 NORTH DISTRICT OFFICE

2215 E.LONE MOUNTAIN RD

LAS VEGAS, NV 89031

MS: 94B

Project Coordinator PATRICIA BROWN

Telephone	 702/402-4335

Cellular Telephone

FAX

Email Address	 brownpn@nvenergy.com

JEREMY LEAVITT

14.3	 Notice to Utility's Legal Department. For all notices given by Applicant to Utility under
Sections 7.1 and 9.5, above, Applicant must also send a copy of the notice to:

NV Energy
Attn: Legal Department
6226 West Sahara Avenue, M/S 3A
Las Vegas, Nevada 89146
FAX: (702) 402-2069

(Rev. 12/2008)
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14.4 Receipt of Notice; Change of Information. Each notice, consent, request, or other
communication is deemed to have been received by the Party to whom it was addressed
(A) when delivered if delivered personally; (B) on the third business day after the date of
mailing if mailed by certified mail; (C) on the first business day after the facsimile
transmission if delivered by facsimile; or (D) on the date officially recorded as delivered
according to the record of delivery if delivered by courier. Each Party may change its
Project Coordinator or contact information for purposes of the Agreement by giving
written notice to the other Party in the manner set forth above.

IN WITNESS WHEREOF, the Parties execute this Agreement.

NEVADA P WER COMPANY d/b/a NV Energy 	 CITY OF LAS VEGAS

By: 	 	 By:

Name: IVORY BLUE
	

Name:  C6C A.Z. .2) . C2-00zAA-r3

Title: Suprv, Design LVN
	

Title:
	

Mcwto• 

Date:	 R —	 Date: fvn ARAA t LOLO

Approved as to form

6	 3/1-fic

ohn S. Ridilla	 Date
Deputy City Attorney

Awz,e_w
By: Vicky Skilbred, CMC

Acting City Clerk

(Rev. 12/2008)	 13
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NON-REFUNDABLE CONTRIBUTION IN AID
NVEnergy.	 OF CONSTRUCTION AGREEMENT

Exhibit "B"
Cost Worksheet

(Attached) 

Contract No: CIAC0000184176A
Project No: 0000184176
Date Prepared: 11/23/2009

(Rev. 12/2008)	 15



NV ENERGY
PROJECT COST WORKSHEET ("Exhibit B")

Project ID: 0000184176	 Title: UNION PARK PH 1- OFFSITE COND. 	 Units:	 20 KVA:
	

0

Contract Type: CIAC Contract
	

Coordinator: PATRICIA BROWN
	

Version Nbr
	

1

COST ESTIMATE SUMMARY

Cost Estimate
Category

Total Cost
Estimate

Total Applicant
Cost

Applicant
Non-Refundable

NPC
Responsibility

Labor & Overhead
Material & Overhead
DCA
Trenching
Permits
Salvage

$44,507
$0
$0
$0
$0
$0

$44,507
$0
$0
$0
$0
$0

$44,507
$0
$0
$0
$0
$0

$0
$0
$0
$0
$0
$0

Total $44,507 $44,507 $44,507 $0

ADVANCE CALCULATION
Cost
Item

Cost
Subject to Refund

Cost
Item

Non-Refundable
Cost

Applicant Cost Subject to Refund $0 Applicant Non-Refundable Cost $44,507
Amount Not Subject To Excess Allowance $(44,507)

Equal Participant $0 (app, upgrade/relocation, temp power)

Proportionate Share $0 Amount Subject to Excess Allowance $0

Refund Subject To Allowance $0 Excess Allowance $0

Allowance $0 Remaining Non-Refundable $0
(Subject to Excess Allowance)

Adjusted Applicant Cost $0
Amount Not Subject to Excess Allowance $44,507
Attachments To Existing (LE/MP) $0

Total Subject to Refund $0 Total Non-Refundable Cost $44,507
Non-Taxable Installation Costs $0
Removal of Existing Facilities $0

Total Non-Taxable Non-Refundable Cost $0
Total Taxable Non-Refundable Cost $44,507

ADVANCE SUMMARY

Advance Subject to Refund Current Tax Rate 18.5000%
Non-Taxable Advance $0
Taxable Advance $0 Total Non-Taxable
Tax $0 Total Taxable ( Less Tax )

$44,507
$87,058

Total Advance Subject to Refund $0 Total Tax
$131,565Total Advance

Non-Refundable Advance DIA Credit 0
Non-Taxable Advance $0 Total Advance Due $131,565
Taxable Advance $44,507
Tax $8,234
Trench Tax $78,824

Total Non-Refundable Advance $131,565
Total Advance $131,565

Date Printed
	

1/19/2010



01/19/2010

CITY OF LAS VEGAS
400 N. STEWART AVE

LAS VEGAS, NV 89101

RE: Project CIAC - CIAC Contract Agreement, Project ID #0000184176

Dear Applicant:

Attached for your review and signature is the CIAC - CIAC Contract Agreement ("Agreement") for your
new development project. After 90 days, the Agreement is no longer open to acceptance, and NV Energy
may provide you with a new contract with revised costs and/or design changes. These changes could be
a result of, but are not limited to, field condition changes, project work order connection point,
proportionate share and attachment costs, contingent projects, and project labor, material, and tax cost
increases. The project is subject to cancellation 180 days from the date of this letter. In the event NV
Energy cancels the project, you must reimburse Utility for all costs expended on the project and the design
in accordance with Rule 9, Section A.2.

Should you have any other questions regarding this Agreement, please contact me at 702/402-4335 .

Sincerely,

PATRICIA BROWN

Enclosure as noted



NEW BUSINESS INVOICE
Contract remittance sheet for Project # 0000184176

Contract Amount Due: 	 $ 131,565

Date Issued:	 01/19/2010

Project Name:	 UNION PARK PH 1- OFFSITE COND

Contract Type:	 CIAC

Customer Address:	 CITY OF LAS VEGAS 400 N STEWART AVE LAS VEGAS, NV 89101

Customer Phone:

Customer Fax:

Customer Email:

Project Coordinator:	 PATRICIA BROWN

Phone Number:	 702/402 -4335

Contract Amount Detail:

Taxable Non-Taxable Tax Total

Subject to Refund 0 0 0

Non-Refundable 44,507 0 87,058 131,565

Total Advance: $131,565

DIA Credit: 0

Total Advance Due: $131,565

Please remit with payment two (2) signed contracts, one (1) signed tax sheet, other necessary project documentation as directed by your
project coordinator.

NV Energy must receive all of the above before the project will be scheduled for construction.

The contract and the above stated contract amount due become void if the contracts, tax sheet, and payment for the above contract are not
returned to NV Energy's New Business Contract Administration with the appropriate signatures within ninety (90) days of customer receipt
of these documents.

Remittance Instructions:
1. Make checks payable to NV Energy.
2. Write your project # (shown above) on the check.
3. Please remit this invoice along with payment for the balance due,

two (2) signed contracts, one (1) signed tax sheet, by mail or in person to the following location:

New Business Contract Administration
New Development Center - NV Energy
7155 Lindell Road, MS B54RN
Las Vegas, NV 89118

Contact the New Business Contract Administration at (702) 633-8636 with any questions or concerns. Thank you!



NV ENERGY
CONTRIBUTIONS IN AID OF CONSTRUCTION ( CIAC ) / TAX CALCULATION

Customer:

Project Name: UNION PARK PH 1- OFFSITE COND.

Contract No.:	 Tax ID:

Project ID: 0000184176

Version: No 1

This tax is required pursuant to an order issued on December 20, 1988 by the Public Service Commission of Nevada, which adopted by reference Section 118 of the
Internal Revenue Code as amended on October 22, 1986 by the Tax Reform Act of 1986. In accordance with this ruling, all contributions by the customer in aid of
construction, including the cash advances and the estimated value of non-cash contributions, made after January 25, 1989, must be increased to reflect the Utility's
then current income tax liability.

The current tax rate is: 	 18.5000%
A) SUBJECT TO REFUND TAXABLE AMOUNT ( 252.000, 107.000)

0 CONTRACTS - MP (252.000)0 CONTRACTS LEA (107.000)
	 	

0 ATTACHMENT LE/LEA/MP (252.000)

Total (A):

C) NON-REFUNDABLE TAXABLE AMOUNT ( 107.000 )
El CONTRACT - CIAC OVER 20,000

CIAC (RELOCATION) UNDER 20,000

EXPEDITED SERVICE REQUEST0 UTILITY SHARED TRENCH
	 	

0 CUSTOMER REVISION
	 	

CUSTOMER UPGRADE	 44,5070 ATTACHMENT TO EXISTING LE/MP
	 	

Total (C):	 44,507

G) NON-REFUNDABLE / NON-TAXABLE AMOUNT ( 107.000 )

0 PUBLIC GOOD OVER 20,0000 PUBLIC GOOD UNDER 20,000
	 	

0 TEMPORARY POWER
	 	

EXPEDITED SERVICE REQUEST0 CANCELLATION
	 	

B) SUBJECT TO REFUND TAX ( 253.000, 253.030)

(A) X	 18.5000	 =
	 (253.000)

	

18.5000	 =
	 (253.030)

8,234

E) NON-REFUNDABLE ( NON CASH ) TAX ( 253.090)

TAX ON NON-CASH CONTRIBUTIONS IN AID OF
CONSTRUCTION ( TRENCH TAX)

426,076 X	 18.5000

(Trench Tax ) =	 78,824

F)SUBJECT TO REFUND! NON-TAXABLE AMOUNT ( 252.000, 107.000)

Total (F1):	 (252.000)

o DIA ADVANCE	 (107.000)
Total (F2):	 (107.000)

H) NON-REFUNDABLE / NON-TAXABLE AMOUNT ( 108.000 )0 CONTRACT CIAC REMOVAL OVER 20,0000 NO CONTRACT REMOVAL UNDER 20,000
	 	

ci EXPEDITED SERVICE REQUEST
	 	

0 CUSTOMER REVISION
	 	

	 D) NON-REFUNDABLE TAX ( 253.030)

0 (C) X	 18.5000	 =

Estimated value of
non-cash contribution

Total (G):	 0
Total (H): 0

Total A.1) SUBJECT TO REFUND TAXABLE ( 252.000) A.1=
Total A.2) SUBJECT TO REFUND TAXABLE ( 107.000 ) A.2 = 0
Total B.1) SUBJECT TO REFUND TAX ( 253.000) B.1=
Total B.2) SUBJECT TO REFUND TAX ( 253030) B.2 =
Total C) NON-REFUNDABLE TAXABLE ( 107.000 ) C= 44,507
Total D) NON-REFUNDABLE TAX ( 253.030) D= 8,234
Total E) NON-REFUNDABLE TAX ( 253.090) E= 78,824
Total F.1) SUBJECT TO REFUND / NON-TAXABLE ( 252.000 ) F.1= 0
Total F.2) SUBJECT TO REFUND / NON-TAXABLE ( 107.000 ) F.2 = 0
Total G) NON-REFUNDABLE / NON-TAXABLE ( 107.000 ) G= 0
Total H) NON-REFUNDABLE! NON-TAXABLE ( 108.000 ) H = 0
Total Advance

Customer Advance = 131,565

DIA Credit =

Please make check payable to NV Energy.
Total Advance Due = 131,565

Advance subject to refund plus the proportionate tax effect will be refunded under the terms and conditions of the contract and Rule
9. Taxes collected on nonrefundable advances are not subject to refund.

CUSTOMER:	 Date:

NV ENERGY:
	

Date:
	 Rev. 01/28/09


