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PRIME DESIGN SERVICES AGREEMENT
FOR
SEWER REHABILITATION GROUP D

THIS AGREEMENT is made and entered infothis ________ day of , by and between the CITY OF LAS
VEGAS, a municipal corporation within the State of Nevada (here:n the “City”) whose address is 400 Stewart Avenue, Las Vegas, Nevada 89101,
and fax number is (702} 382-8551, and HDR Engineering, INC., (the “Consultant"), a Corporation, whose address is 7180 Pollock Drive, Suite
200, Las Vegas, NV 89119, and fax number is (702) 938-6060.

WITNESSETH:
WHEREAS, the City intends to construct the Sewer Rehabilitation Group D (herein the "Project”); and

WHEREAS, the City desires to retain the Consultant who will be responsible for providing the professional services more fully
described below and in the exhibits altached hereto; and

WHEREAS, the Consultant is properly licensed pursuant io NRS Chapler 623, 6234, or 625, whichever is legally required for the
services to be provided within the State of Nevada, and if applicable to the Consuliant's business organization, is in compliance with NRS 623.349
for architects, interior designers, and residential designers and NRS 623A.250 for fandscape architects, which requires that control and rio less than
twa-thirds ownership of the business organization or association be held by persons registered or licensed in the State of Nevada pursuant to NRS
Chapters 623, 6234, or 625, and possasses the special knowledge, skills and expertise to perform the services hereinafter set forth within the time
required under this Agreement.

NOW, THEREFORE, in consideration of the above premises, the parties hereto agree to the following ferms, condiions and
covenants set forth in Sectiens One through Ten hereof:

SECTION ONE
CONSULTANT RESPONSIBILITIES

1.01 Description of Consultant’s Services. For the compensation set forth in Section Seven, the Consultant hereby agrees fo
parform the basic services set forth in the Scope of Services, Exhibit “A” attached hereto and incorporated hergin as a part of this Agreement and,
if so requested, the addifional services set forth in the Additional Compensation, Exhibit "E" attached hereto and incorporated herein as a part of
this Agreement and to provide the submittals described in the Required Submitials Exhibit “B,” attached hereto.

1.02 Performance Standards. In performing the services set forth in this Agreement, the Consultant shall follow the practices
consistent with the generally accepted standards in the profession of ihe services being provided fo the City pursuant to this Agreement.

1.03 Document Review. The Consultant shall be responsible for reviewing each document prepared by the Consultant and its
subconsultants including, without limitation, the plans, drawings and specifications for the purpose of ensuring that such documents are technicatly
sound, in conformance with applicable federal, state and local laws and other regulations, and do not violate or infringe ugon any patent rights.

1.04 Waiver. The City's approval of any documents or services furnished by the Consultant shall not in any way relieve the
Consultant of responsibility for the professional and technicai accuracy of its documents or services. The City's review, approval, acceplance or
payirent for any of the Consuitant's services shall not he construed to operate as a waiver of any rights enjoyed by the City under this Agreement or
of any cause of acticn arising out of the performance of this Agreement. The Consultant shall remain liable for any damages to the City caused by
the Consultant's negligent act or omission committed in the performance of this Agreement,

1.05 Designation of Consultant’s Representative. The Consultant's representative is the individual identified in the Key Personnel
List, Exhibit "F” aftached hereto {the "Consuitant Representative”) to act in that capacity, who shall be responsible for the services required under
this Agreement. The services specified by this Agreement shall be performed by the persennel identified in the Key Personnel List provided that such
assoviates and employees perform under the personal supervision of the Consultan! Representative.

If zny person or subconsufant who is expected to provide any of the services required under this Agreement is objectionable to the City for
any reason, the Consultant shall, withoui additional compensation, replace such person or subconsultant with someone acceptable to the City.
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If the Consultants personnel are unable to complete their responsibilities for any reason under this Agreement, or the Consuitant desires
for any reasen fo substitute personnel assigned to the Project, the Consultant agrees to obtain the approval of the City for the subsfitution. The City
shall not unreascnably deny approval uniess the City adjudges the substitution not be in the interest of the City or the Project.

If the Consultant fails to make an acceptable replacement within thirty (30) days, the Cily may terminate this Agreement for default as
provided in Section 10.03 of this Agreement,

1.06 Correspondence Review. The Consultant shall furnish the City Representative copies of each correspondence, if any, sent fo
any contractor involved with the Project, and to any regulatory agencies, for approvai and review prior to mailing such correspondence.

1.07 Cooperation with the City. The Consuliant agrees that its officers, associates, employees and subconsultants will cooperate
with the City in providing the services under this Agreement and will be, with advance notice, available for consultation with the City at such
reasonable times as {o not conflict with the City's other responsibilities.

1.08 Responsibility for Construction Document Revisions.

A Applicability. The Consultant's responsibility described in this Section applies only if the Consultant is responsible for providing
a construction cost estimate and preparing construction documents for the Project.

B. Responsibility for Revisions. The Consultant does not warrant or represent that the bids or proposed price received by the
City to construct the Project wili come within the Construction Cost Budget set forth in the Scope of Services or as may be olherwise agreed upon in
writing by parties. i the bids or proposed price received by the City exceeds the Construction Cost Budget, the Consultant agrees to cooperate with
the City in revising the requirements of the Project as required to lower the cost to within the Construction Cost Budget and fo modify the
construction documents without additional compensation. In order to meet the Consfruction Cost Budget, the Consuitant may, with the approval of
the City, segregate portions of the work as separate alternate bid items so that bids received by the City to construct the Project will come within the
Construction Cost Budget.

“Construction Cost Budget” as used herein means the monetary limit established by the City for construction of the Project which limit
includes the cost of the Contractor’s fabor, materials, equipment, expenses, overhead and profit, but excludes the Project's soft costs, cost of change
orders and cther cost impacts encountered after award of the construction contract.

SECTION TWO
CITY RESPONSIBILITIES

2.01 City Representative. The Director of Public Works or his authorized representative identified in the Key Personnel List is
hereby designated as the City's representative (the “City Representative”) with respect to this Agreement. The City Representative shall have
complete authority to transmit instructions, receive information, interpret and define the City's policies and degisions with respect fo the setvices of
the Consultant. The City Representative is not authorized to change or waive any of the provisions set forth in Sections 1.01 through 10.24 of this
Agreement.

2.02 Review of Consultant's Services and Documents. The services 1o be performed by the Consultant shall be subject to
periodic review by the City Representative. To prevent an unreasonable delay in the Project, the City Representative will endeavor to examine and
comment in writing on the documents furnished by the Consuitant including, without limitation, the plans, drawings, specifications, test results,
evaluations, and reports within twenfy-one (21) days of receipt of such documents, unless the Contract provides for a different review time with
respeci to the document,

2.03 Access to Records. The Cily shall, without charge, furnish a copy to, or make available for examination or use by, the
Consuitant, as it may request, any documents and data which the City has available including, without limitation, reports, maps, plans, specifications,
surveys, records, ordinances, codes, reguiations, and other documents related to the services required under this Agreement. The City shall assist
the Consultant in obiaining data and documents from putlic agencies and from private citizens and business firms whenever the City determines that
such material is necessary for the compietion of the services required by this Agreement.

2.04 Cooperation with Consultant. The City agrees that its officers and employees will cooperate with the Consuitant in the
performance of this Agreement and will be, with advance notice, avaitable for consultation with the Consuitant at such reasonable tmes as to not
confiict with the Consultant's other responsibilities. The Cify shall provide access {o the Consuitant on to the Project site as may be required to
perform the services under this Agreement.
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SECTION THREE
CHANGES TO CONSULTANT'S SERVICES

3.0 Requested Changes. The City may at any time, by wrilten order, make a change in the services to be performed by the
Consultant under this Agresment.

3.02 Adjustment of Compensation. If the change requested by the City causes an increase or decrease in the cost or time required
to perform any of the services required under this Agreement, an equifable adjustment shall be made in the compensation to be paid to the
Consuitant under Section Seven, or in the performance schedule under Section Fight, or both, and this Agreement shall be modified in writing
accordingly. Each claim for adjustment under this Section must be asserted in wriing within thirty (30} days from the date of receipt by the
Consultant of written notification of the change, unless the City grants in writing an extension. Provided proper notice has been given to the City as
required herein, the claim for an adjustment shall be handled pursuant to the provisions of 10.20B and 10.20C of this Agreement. The failure fo
provide notification of the claim within the time required herein shall constitute a waiver of the right fo seek any equitable or legal adjustment in
compensation with respect to that change.

SECTION FOUR
ADDITIONAL SERVICES OF CONSULTANT

4.01 Additional Services. The Consultant shall provide the additional services described in the Additional Compensation if, and only
if, s0 requested in writing by the City. Payment for the additionat services will be made to the Consuliant in accordance with Section Seven of this
Agreement.

4.02 Attendance at Meetings or Public Hearings. The Consultant shall notify the City in advance of any additional costs which may
be incurred prior to attending any meetings or public hearings as may be necessary in connection with the services performed by the Consuliant
under this Agreement,

SECTION FIVE
SUBCONSULTANT AGREEMENT

5.01 Subconsultant Provisions. If, with the approval of the City as required pursuant o Section 10.07, the Consultant enters into an
agreement with a subconsuitant for the performance of any of its cbligafions under this Agresment, the Consultant agrees to include in each
subconsultant agreement a provision that;

) the Consultant agrees to pay the subcensultant when paid by the City for that portion of the services provided to the
City and that no liability arises on the part of the Consultant for payment of the subconsultant services until payment has been made by the City. If
the City has paid the Consuitant for the subconsultant services, the subconsultant's only recourse is against the Consultant and not against the City,
either through the institution of legal or equitable action or the attachment of any lien,

{iiy the subconsultant shali have no more rights against the Cily than that of the Consuitant,

(i) the subconsultant agrees to be bound by the terms, conditions and obligation of this Agreement unless the City has
appreved any deviation, change or modification in writing, and

(i) unless otherwise approved in writing by the City Representative, the subconsultant shall obtain and maintain
professional liability insurance (Errors and Omissions coverage) in connection with the subconsultant services in an amount equal to that required of
the Consultant in this Agreement,

SECTION SIX
TERM OF AGREEMENT

6.01 Term. This Agreemeni shall commence on the day it is approved by the City (which date shall be inserted in the introductory
paragraph of this Agreement) and shall remain in force and effect untii the Project is completed uniess terminated earlier pursuant to Section 10.02
or 10.03 of this Agreement. Such termination shall not release either party from any of its continuing obligations under this Agreement.

6.02 Disputes. This Secfion shall not be construed to preclude the filing of any dispute arising out of the performance of this
Agreement or in connection with the subject matter hereof, nor shall this Section be construed to change the date or the time on which & cause of
action arising out of the performance of this Agreement or in connection with the subject matter hereof, would otherwise accrue under the statutes of
limitation or dockines of law.
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SECTION SEVEN
COMPENSATION AND TERMS OF PAYMENT

7.01 Compensation: Basic Services. For the services to be performed by the Consultant under this Agreement and set forth in the
Scope of Services, the City agrees to pay the Consuitant the fee in the amount identified in the Fee Breakdown, Exhibit “D” attached hereto,
pursuant to invoices submitted in accordance with Section 7.04 of this Agreement.

7.02 Compensation: Additional Services. For any services not set forth in the Scope of Services, the City shall pay to the
Consultant either a lump sum fee, or an hourly fee based on the hourly labor rate schedule set forth in the Additional Compensation, whichever is
agreed to by the parties, provided prior written approval for such services is given by the City Representative.

7.03 Compensation: Reimbursable Expenses. The Consultant agrees that ail of its direct and indirect expenses are included in
the fee for Basic Services and the agreed upon compensation for any Additional Services, except as may be specifically allowed for reimbursatle
expenses as part of the Additional Compensation,

7.04 Payment Invoicing. The Consultant may submit an invoice for payment for the services provided by the Consultant based on
the manner or method of payment set forth in the Fee Breakdown. The City Representative will notify the Consultant of any problems regarding the
invoice within fourteen (14) days from receipt thereof. If no response is received from the City Representative within the aforementioned pericd of
time, the Consultant may expect payment within a period of (60) days from the date of receipt by the City. If payment has not been received within
the sixty (60) days, the Consultant agrees to contact the City Representative to resolve the problem causing the delay. If resolution of the delay is
not satisfactory to the Consultant, the Consuitant may submit a claim pursuant to Section 10.20A of this Agreement.

7.05 Right to Off-Set. The City Representative may subtract or offset from any unpaid invoice from the Consullant any claims which
the City may have for faiiure of the Consuitant to comply with the terms, conditions or covenants of this Agreement, or any damages, costs and
expenses caused by, resulting from, or arising out of the negligent act or omission of the Consultant in the performance of the services under this
Agreement including, without Fmitation, any error or deficiency in the report or other documents prepared by the Consultant. The City
Representative shall provide a written statement to the Consultant of the off-set which has been subtracted from any payment to the Consultant
along with appropriate documentation and receipts, if any, and a description of the failure, error or deficiency attributed to the Consultant. If the
Consultant disputes the right or amount of the off-set made by the City, the Consultant may file a claim pursuant to Section 10.20 of this Agreement.

7.06 Final Payment. Upon completion of the services required under this Agreement, and acceptance thereof by the City (which
acceptance will not be unreasonably withheld), the Consuitant will, within sixty (60} days of the City's acceptance, be paid the balance of any money
due for such services.

SECTION EIGHT
PERFORMANCE SCHEDULE

8.01 Performance Schedule. The Consultant shall perform and complete the services required under this Agreement according to
the schedule (the "Performance Scheduie”) set forth in the Schedule of Performance, Exhibit "C" attached hereto. ¥ the performance of services is
delayed or submitials are not delivered in the lime pericd as outlined in the Performance Schedule, the Consultant shall notify the City
Representative in writing of the reasons for the delay and include & plan which brings the Consultant's performance into compliance with the
Performance Schedule.

SECTION NINE
AUDIT: ACCESS TO RECORDS

9.01 Records. The City shall have the right to audit the Consuitant's books, records and other documents directly pertinent to the
performance of this Agreement. The Consultant agrees to maintain books, records and other documenis direcily pertinent to performance of this
Agreement in accordance with generally accepted accounting principles and practices. The Consultant shall also maintain the financial information
and data used to prepare or support the invoices submitted to the City. Audits conducted pursuant to this provision shall be in accordance with
generally accepted auditing standards, procedures and guidelines of the City, or its designated representative. The City, or its duly authorized
representalives, shall have access to such hooks, records, and documents for the purpose of inspection, audit and copying. The Consultant wil
provide proper facilities for such acoess and inspection.

9.02 Disclosure. The Consuitant shalf be afforded the opportunity for an audit entrance and exil conference and an opportunity to

comment and submit any supporting documentation on the pertinent portions of the draft audit report, and that the final audit report wilt include the
written comments, if any, of the Consultant,
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9.03 Period of Maintenance. The bocks, records and other decuments under Sections 9.0% and 9.02 of this Agreement shall be
maintained for three (3} years after the date of the final payment for the services under this Agreement. in addition, those records and other
documents which relate to any arbitration, litigation or the setilement of any claim arising out of this Agreement, or to which an audit exception has
been taken, shall be maintained and made available untii three (3) years afier the dale that the arbitration, litigation or exception has been resolved.

9.04 Subcontract Provisions. The Consultant agrees to include Sections 8.01 through 9.03 of this Agreement in alf its subconiracts
directly refated fo performance of services specified in this Agreement which are in excess of $10,000.

SECTIONTEN
MISCELLANEQUS PROVISIONS

10.01 Suspension. The City may suspend, without cause, the performance by the Consultant under this Agreement for such pericd of
time as the City, in its sole discretion, may prescribe by providing written notice to the Consuitant. The suspension shall be effective as of the date
set forth in the written nofice. With such suspension, the City agress to pay to the Consultant the amount of compensation, based on percentage of
completion of the Project, eamed as of the effective date of suspension less all previous payments. The Consuliant shall not provide any further
services under this Agreement after the effective date of suspension until otherwise notified in wrifing by the City. In no event shall the City be fiable
to the Consultant for services in excess of the percentage of the Project completed at the time of suspension.

if, after notice to resume performance has been given by the City, the suspension was for a period in excess of ninety (90} days, which has
resulted in an increase in the performance of the Agreement to the Consultant and:

{i) the Consultant was not a contributing cause for the suspension,
(i) the Consultant has not received an equitable adjustment under another provision of this Agreement, and
(i) fhe Consultant could not mitigate the increase in the performance cost,

then the Consultan!'s fee shall be reviewed by the City and, if justified, equitably adjusted to provide for any additional expenses resuliing from the
suspension,

10.02. Termination for Convenience. The City reserves the right to terminate this Agreement without cause or default on the part of
the Consultant with ten (10) days’ prior written nofification to the Consultant served pursuant to Section 10.18 of this Agreement. In the event of
termination, without cause or default, the City agrees to pay to the Consuitant the reasonable vaiue for the services performed as of the date that
notification of termination is received by the Consultant. In no event shall the City be liable to the Consultant for services in excess of the percentage
completed at the time of termination.

10.03 Termination for Cause or Other Resolution.

A. Default. The occurrence of any of the following events shali constitute a default by the Consultant hersunder (herein “Event of
Defaull”). If, during the term of this Agreement, the Consultant:

(i) defaulis in the due observance and performance of any term, condition or covenant contained in this Agreement,

(ii) (a) voiuntarily terminates operafions or consent to the appointment of a receiver, trustee or liquidator of the Consultant
for all or a substandial portion of its assets, (b) is adjudicated bankrupt or insclvent or files a voluntary pefition in bankruptcy, or admits in writing to
the inability to pay its debts as they become due, {c) make a generaf assignment for the benefit of creditors, (d) file a petition or answer seeking
reorganization or an arrangement with creditors or take advantage of any insoivency law, or (e) if action shail be taken by the Consultant for the
purpose of effecting any of the foregoing,

(i) allows any warrant, execufion or other writ to be issued or levied upon any property or assels of the Consultant which
continues unvacated and in effect for a period of thirty (30} days, or

(iv) fails, in the judgment of the City, to provide the services hereunder properly and with proper dispatch in accordance
with the time schedule set forth in this Agreement,

and the default continues five {5) days after written notice is given fo the Consuitant pursuant to Section 10.18.

B. City’s Rights. Upon the occurrence of an Event of Default, and without prejudice to any other right or remedy it may have at law
or equity, the City may;
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{ terminate this Agreement, suspend payment of &ll pending invoices otherwise due fo the Consultant hereunder, and
finish this Agreement by such means as deemed appropriate by the City, reserving the right fo deduct from any balance due Consultant the cost of
completing this Agreement. In the event the cost of finishing the Consullant's performance of this Agreement exceeds the balance due the
Consuitant, the excess shall be paid by the Consultant to the City within five (5} days of invoicing by the City,

(i) lerminale this Agreement, and the cbligations imposed hereunder, including the obligation of any further payment for
the services of the Consultant except for the reascnabie value for the services performed o the date of termination, or

(i} Continue with performance by the Consultant and serve within a reasonabie time after completion of the Agreement a
request to arbitrate the Event of Default as a claim or dispute pursuant to the arbitration procedure set forth in Secfion 10,20.

in the event that the City elects to implement (}) above, the costs and expenses of completing this Agreement shall be computed and audited by the
City's designated representative. The audit shall be conducted in accordance with generally accepted accounting principles and the cost thereof
shall be paid by the Consultant.

10.04 Ownership of Documents.

A Architectural Works. To the extent that the Consuitant's services involves the design of an architectural work as defined
herein, the Consultant shall retain all common law and statutory rights of ownership, including copyrights, to the drawings and specifications
prepared by the Consultant for this Project. The Consuitant is deemed to be the author of the drawings and specifications as instruments of service
{o the Gity. Notwithstanding the foregoing, the Consultant hereby grants fo the City the right to use (including the right of reproduction and use in the
creation of new documents) the drawings and specifications for the purpose of completing the Project or for any subsequent maintenance, repair,
renovation, remaodeling or addition thereto. The rights granted herein to the City shall extend and include any new consultant which the City may
retain for the aforementioned purposes. The Consuitant hereby releases the City, and any new consuitant retained by the City for the
aforementioned purposes, from any and ail claims in connection with the use or reproduction of the drawings and specifications. The Consultant
agrees to execute such documents reasonably deemed necessary by the City to implement the rights granted to the City pursuant to this subsection
including written permission to make changes or modifications to the pans.

B. Other Works. To the extent that the Consultant's services does not involve the design of an architectural work, the City shall
have all common law and statutory rights of cwnership, including copyrights, to the plans, drawings, specifications and other documents (including,
without limitation, design concepts and sketches, test resulis, evaluations, reporis and siudies, excepling any proprietary forms, templates, and
checklists specifically listed for City ownership exclusion elsewhere in this Agreement) {collectively herein the “Documents”) prepared or assembled
by the Censultant, or any of its subconsultants, for this Project. The Consultant hereby refeases the City, and any new consultant refained by the
City from any and ail claims in connection with the use or reproduction of the Documenis. The Consultant agrees to execute such documents
reasonably deemed necessary by the City to implement the rights granted to the City pursuani to this subsection including written permission to
make changes or modifications to the plans. The Consuitant shall be entitied to retain a reproducible copy of the documents furnished to the City.

C. Definition of Architectural Work. For purposes of this Agreement, “architectural work” shall have the same definition as set
forth in Architectural Works Copyright Protection Act of 1980, P. L. 101-650, Title Vil, Section 70 et. seq.

D, Delivery of Documents. in the event of the completion, suspension or termination of this Agreement, the City shail have the
right to require delivery of any and alf of the plans, drawings, specifications, and all other decuments (including, without limitation, design concepts
and skeiches, test results, evaluations, reports and siudies), including the magnetic or electronic media of the aforementioned decuments, not in the
possession of the City.

E. Confidentiality. The plans, drawings, specifications and other documents (including, without fimitation, design concepts and
sketches, test results, evaluations, reports and studies) (including the magnetic or electronic media of the aferementioned documents) which are
prepared or assembled by the Consultant, or its subconsultants, under this Agreement shall no? be made available to any individual or organization
without the prior written consent of the City. Except for marketing pamphlets and submittals to ciients, the Consultant shall not publish, submit for
publication, or publicty display the Project without the written corsent of the City. The obligations of confidentiality shall survive the termination of this
Agreement.

F. Contractual Rights. Notwithstanding the provisions of 10.04 A above, the City is hereby licensed to use all design concepts
developed by the Consultant and subconsultants under this Agreement, including the right to construct derivative works of the Project, and to use the
design concepts for other projects of the City. The design concepts include, but are not limited to, the form, aesthetic appeal, site layout, the
arrangement and composition of spaces and elements, the use of colors and materials, system designs, construction methods and interior design.

10.05 Insurance. The Consultant shali procure and maintain, at ifs own expense, during the entire term of the Agreement, the
following insurances:
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A, Worker’s Compensation Insurance. This insurance shall profect the Consultant and the City from employes claims based on
job-related sickness, dissase, or accident.

B, Commercial General Liability Insurance, This insurance shal! protect the Consuitant, its agents and vehicles used to provide
the services required under this Agreement from claims of personal injury {inciuding death} and property damage. Such coverage shall be in a
mirimum amount of $1,000,000 combined single limit for the period of time covered by this Agreement. The Consultant's general liabifity insurance
policies shail be endorsed to inciude the City as an additional insured.

C. Commercial Automobile Liabifity Insurance. This insurance shall protect the Consultant from claims of limils no less than
$1,000,00C combined singie fimit per occurrence for bodily injury and property damage to includs, but not be limited to, coverage against ai
insurance claims for injuries to persons or damages to property which may arise from services rendered by Company and any auto used to the
performance of services under this Contract. The policy must insure all vehicles owned by the Company and include coverage for hired and non-
owned vehicles. The Consuliant's automobile Hability insurance policies shall be endorsed to include the City as an additional insured.

D. Professional Liability Insurance (Errors and Omissions Coverage). This insurance shail protect the Consultant from claims
arising out of performance of professional services caused by a negligent act, error, or omission for which the insured is legally liable. Such
coverage shall be in & minimum amount of $1,000,000 for the period of time covered by this Agreement.

E. Cancellation or Modification of Coverage. The Consuitant's Commercial General Liability and Professional Liability Insurance
Policies shall autematically include or be endorsed to cover the Consuitant's contractual liability to the City under this Agreement, and with respect to
its Commercial General Liability Policy, to waive subrogation against the City, its officers, agents, servants and employees. The potlicies shall
provide that the Cily will be given thirty (30) days’ notice in writing of any cancellation of, or material change in, the policies.

F. Certificates and Endorsements. The cerlificates and endorsements for each insurance policy are to be signed by a person
authorized by that insurer and licensed by the State of Nevada. All deductibles and self-insured retentions shall be fully disclosed in the Cerlificate of
Insurance. No decuctible or sel-insured retention may exceed $25,000 without the written approval of the City. The Consuitant shall deliver to the
City's autharized designated representative named in Exhibit “B” (Required Submitials) certificates indicating that such insurance is in effect before
any services are provided under this Agreement and renewal certificates not less than 30 days prior to the expiration date of any poficy.

G. Period of Coverage. If the insurance coverage is underwritten on a “claims made” basis, the retroactive date shall be prior to or
coincident with the date of this Agreement and the Certificate of Insurance shalf state that coverage is “claims made” and the retroactive date. Upon
avaiiability, the Consultant shali maintain coverage for the duration of this Agreement and for two years following completion of this Agresment.

10.06 Indemnity. Notwithstanding any of the insurance requirements set forth in Section 10.05, and not in lieu thereof, the Consuliant
shall defend, indemnify and hold the City, its officers, employees and agents (herein the “Indemnitees”), harmiess from any and 2l claims (including,
without limitation, patent infringement and copyrights claims), damages, losses, expenses, suits, actions, decrees, judgments, arbitration awards or
any other form of liability {including, without limitation, reasonable attorney fees and court costs) (collectively herein the “Claims®) which the
Indemnitees may suffer as a result of, by reason of, or as & consequence of, the negligent errors, omissions, recklessness, intentional misconduct of
the Consultant, its subcontractors, agents or anyone empioyed by the Consuitant, its subcontractors or agents, in the performance of this
Agresment.

As part of its obligation hereunder, the Consuitant shall, at is own expense, defend the Indemnitees against the Claims which may be
brought against them, or any of them, as a result of, by reason of, or as a consequence of, the negligent act or omission of the Consultant, its
subcontractors or agents, for and against which the Consultant is obligated fo indemnify the Indemnitees, unless the indemnitess, or any of them
elect to conduct their own defense which, in such case, shall not relieve the Consultant of its obligation of indemnification set forth herein. If the
Consuitant falls to do so, the Indemnitees shall have the right, but not the obligation, to defend the same and charge the direct and incidental costs of
such defense {including attorney fees and court costs) against the Consultant which is proportionate to the liability of the Consuliant.

If the professional liability insurer of the Consultant does not so defend the Indemnitees and the Consuitant is adiudicated to be liable by a
trier of fact, the lrier of fact shall award reasonable attorney's fees to be paid to the Indemnitees by the Consultant in an amount which is
proportionate o the fiability of the Consultant. As used in this Section, “agenis” means those persons who are directly involved in and acting on
behalf of the City in furtherance of this Agreement or the public work to which this Agreement pertains.

10.07 Assignment. The City and the Consultant each bind itself and its partners, successors, administrators and assigns to the other
party of this Agreement and to the partners, successors, execulors, administrators and assigns of such other party in respect to all covenants of this
Agreement, except the Consultant shail not assign, subiet or transfer any obligation or benefit under this Agreement without the written consent of
the City. Nothing contained herein shall be construed as creating any personal fiability on the part of any officer or agent of the City.
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10.08 Waiver. No consent or waiver, express or implied, by either party to this Agreement, or of any breach or default by the other in
the performance of any obligations hereunder, shall be deemed or construed to be a consent or waiver of any other breach or defauit by such party
hereunder. Faifure on the part of any party hereto to complain of any act, or failure to act of the other party, or to declare that other party in default
hereunder, irrespective of how long such failure continues, shall not constitute a waiver of the rights of such party hereunder. Inspection, payment,
or tentative approval or acceptance by the City or the failure of the City to perform any inspection hereunder, shall not constitute a final acceptance
of the work or any part thereof and shali not release the Consuttant of any of its obligations hereunder.

10.09 Consultant Warranties. The Consultant hereby represents and warrants that:

(i) it is financially soivent, able to pay its debis as they mature, and is possessed of sufficient working capital to complete
this Agreement; that it is experienced, competent, qualified and able to furnish the plant, fools, materials, supplies, equipment and labor which is
used to perform the services contemplated by this Agreement, and that it is authorized 1o do business in the City of Las Vegas and the State of
Nevada, :

(ii} it holds a license, permit or other special license to perform the services included in this Agreement, as required by
law, or empioys or works under the general supervision of the holder of such license, permit or speciat license,

(fit) its computer hardware, software, and firmware will continue functioning without interruption, and will continue 1o
accurately preoess date, time, and data necessary to the performance of this Agreement, and

{iv) it has, pursuant to the requirements of Resolution 79-99 adopted by the City Council on August 4, 1999, (effective
October 1, 1989), as amended by resolution 105-99 (adopted by the City Council on November 17, 1999}, disclosed on the form attached hereto as
Exhibit “G” {Disclosure of Ownership/Principals) all of the principals, including partners, of the Consultant, as well as all persons and entities
hoiding more than a one percent (1%) interest in the Consultant or any principals of the Consuitant. If the Consultant, or its principals or pariners,
are required 1o provide disclosure under federal law (such as Securities and Exchange Commission or the Employee Retirement income Act) and
current copies of such federal disclosures are attached to Exhibit “G,” the requirements of this Section shall be deemed satisfied. During the term
of this Agreement, the Consultant shall notify the City in writing of any material change in the above disclosure on Exhibit “G” within fifteen {15)
days of such changs.

10.10 Consultant's Employees. The Consultant shall be responsible for maintaining satisfactory standards of competency, conduct
and infegrity, of personnel assigned to the Project, and shall be responsible for taking such disciplinary action with respect to such personnel as may
be necessary. In the event the Consuitant fails {o remove any employee from the work of this Agreement whom the City deems incompetent,
careless or insubordinate, or whose continued employment on the work is deemed by the Cily fo be contrary to the public interest, the City reserves
the right tc require such removal as a condition for the continuation of this Agreement.

10.11 Independent Contractor. |t is hereby expressly agreed and understood that in the performance of the services required herein,
the Censuitant and any other persen employed by him hereunder shail be deemed to be an independent coniractor and not an agent or employee of
the City.

1012 Applicable Law. This Agreement shall be construed and interpreted in accordance with the laws of the State of Nevada.

1043 Compliance with Laws. The Consultant shall in the performance of is obligations hereunder comply with all applicable laws,
rules and regulations of ali governmental authorities having jurisdiction over the performance of this Agreement including, without limitation, the
Federal Occupational Health and Safety Act and all state and federal faws prohibiting and/or related to discrimination by reason of race, sex, age,
religion or national origin.

10.14 Severability. In the event that any provisions of this Agreement shall be held to be invalid or unenforceable, the remaining
provisions of this Agreement shall remain valid and hinding on the parties hereto,

10.15 Confidentiality. The Consullant shall treat the information relafing to the Project, which has been produced by the Consultant or
provided by the City, as confidential and proprietary information of the City and shall not permit its release to other parties or make any public
announcement or publicity release without the City's written authorization. The Consultant shall also require each subconsultant 1o comply with this
requirement. The submission or distribution of documents to meet official regulatory requirements or for similar purposes in connection with the
Project is not to be construed as publication relieving the Consultant of its confidentiaiity obligation imposed herein.

10.16 Site Inspection. The Consultant represents that it has visited the location of the Project and has satisfied itself as to the general
condition thereof and that the Consultant's compensation as provided for in the Agreement is just and reasonable compensation for performance
hereunder inciuding reasonably foreseen and foreseeable risks, hazards and difficulties in connection therewith based on such above-ground
observations.
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10.17 Modification. All modification or amendments fo this Agreement are null and void unless reduced in writing and signed by the
parties herelo.

10.18 Notice. Any written notice required to be given under Sections 1.01 through 10.24 of this Agreement shail be deemed to have
been given when the written notice is {i) received by the parly to whom it is directed by personal service (ii} telephonically faxed to the telephone
number set forth in the introduclory paragraph to this Agreement, provided confirmation of the transmission is received by the sender, or {jii)
depesited with the United States Postal Service, postage prepaid, addressed to the City Representative or the Consultant Representative, whomever
is the proper recipient, and mailed to the address set forth in the introductory paragraph to $his Agreement.

10.19 Prohibition Against Contingent Fees. The Consultant warrants that no person or entity has been employed or retained to
solicit or secure this Agresment with the Agreement or understanding that a cormmission, percentage, brokerage or contingent fee would be paid to
that person. For breach or violation of this provision, the City shall have the right to annul this Agreement without liability o7, in its discretion, to
deduct from the compensation to be paid to the Consultant, or otherwise recover, the full ameunt of such commission, percentage, brokerage or
contingent fee.

10.20¢ Claim or Dispute Resolution.

A, Notice of Claim or Dispute. For each claim or dispute which the Consultant has against or with the City (except for any claim
for an equitable adjustment under Section 3.02 which is subject to the 30-day limitation set forth therein}, notice thersof must be submiited in writing
to the City Representative within a reasonable time after the claim or dispute arises, but no later than thirty (30} days after final payment is made to
the Consultant. The purpose of written notification is to place the City on notice so that proper measures can be taken to properly defend against the
claim or dispute, and the failure to give such notice shall preciude the Consultant from subsequently arbitrating that particular claim or dispute
pursuant to Section 10.20C of this Agreement, and the Consultant shalf have no further recourse against the City. Pending a final decision on the
claim or dispute under Sections 10.208 or 10.20C, the Consultant shall proceed diligently with the performance of this Agreement.

B. Resolution by Management. The City Represeniative and the Consultant Representative shall meet within a reasonable time
after receipt of the written notice received pursuant to Section 10.20A in an altempt to resolve the claim or dispute to the mutual satisfaction of the
parties. If the matter is not disposed of by mutual agreement between the City Representative and the Consultant Representative, the claim or
dispute shali be decided by the Director of Public Works, whose decision shall be reduced to writing and mailed or otherwise furnished to the
Consultant.  The decision of the Director of Public Works shal! be finai and conclusive unless, within thirty (30) days after the date on which the
Consuitant receives its copy of such decision, the Consultant mails or otherwise furnishes to the Director of Public Works a written request to
arbitrate the claim or dispute, in which event the parties shall proceed with the arbitration pursuant to provisions of Section 10.20B. The faiture to
make such request shali preclude the Consuitant from proceeding any further on the claim or dispute, and the Consultant shall have no further
recourse against the City.

C. Resolution by Arbitration. Upon receipt of the request to arbiirate authorized pursuant Section 10.03B or Section 10.208, the
City and the Consultant shall come to an agreement as to the appointment of an arbitrator for purposes of hearing the appeal. if the parties cannot
reach an agreement, then each party shall select an arbitrator for purposes of the appeal, and the two shalt select a third arbifrator within 20 days of
their appointment. [f the selected arbitrators are unable to agree upon the third arbitrator, the third arbifrater shall be selested by the American
Arbitration Asscciation or the Nevada Arbitration Association, whichever is designated by the City. Each party shall be afforded an opportunity to be
heard and to offer evidence in suppor! of or against the appeal. The decision of the arbifrator, or arbitrators, as the case may be for the
determination of the appeal, shall be final, conclusive and enforceable under the laws of the State of Nevada.

D. Right of Consolidation. Any arbitration arising cut of or relating ic this Agreement may include, by consolidation, joinder or in
any other manner, any additional party or parties who are not a party to this Agreement if so requested by the City or the Consuitant. Any consent to
arbitration invoiving an additional parly or parties shall not constifute consent fo arbitrate any claim or dispute not described as a part of the original
arbitration unless otherwise agreed to by the parties.

E. Right of Joinder. In the event the City is named as a parly to any arbitration, or the City commences an arbitration against a
party other than the Consultant, which arbitration is related to, or connected with, the construction of the Project or the performance of the
Consuitant's services hereunder (such as, without limitation, any arbitration between the City and the Contractor awarded the contract fo construct
the Project), the Consultant agrees and irrevocably consents to be joined as a party in the arbitration proceeding and to be bound by any decision
resulting therefrom. The decision of the arbitrator or arbitrators, as the case may be, in the arbifration fo which the Consuitant has been joined as a
party, shall be binding and enforceable against the parties thereto under the aws of the State of Nevada.

If the Consultant is named as an additional party by the City, the Consultant shall not be entitied to any additional compensation from the
City as a result of preparing for, and participating in, the arbitration.

Page 9 of 36



100206-TF
Sewer Rehabifitation Group D

F. Discovery. In the event of arbitration, the parties agree that ali means of discovery including, bul not Emited to, depositions and
interrogatories, will be afforded to the parties involved in the arbitration, and the appointed arbitrator shall have all authority to impose sanctions
against either party for failing to comply with the rules of discovery provided under the Nevada Rules of Civil Procedure.

G. Award Final. The award rendered by the arbitrator shall be final, and judgment may be enfered upon its accordance with
applicable law in any court having jurisdiction thersof.

H. Mediation. Subsequent {o the commencement of any arbitration pursuant fo Section 10.20C, and prior to any decision arising
therefrom, the parties may endeavor with written mutual consent to setlle disputes by mediation in accordance with the mediation rules of the
medialion service agreed by the parties. The cost of the mediation shail be shared equally by the parties.

10.21 Attorney Fees. The prevailing party in any litigation or arbitration brought to enforce the provisions of this Agreement shall be
enditled lo reasonable attorney fees and court costs.

10.22 Calendar Day. Alf references in this Agreement to days are to calendar days unless otherwise indicated.

10.23 Exhibits. Ali exhibits referenced in this Agreement are hereby incorporated by this reference as a part of this Agreement. Any
conflict between the provisions of this Agreement and the Exhibits incorporated herein shall be governed by the provisions of this Agreement.

10.24 Counterparis; Electronic Defivery. This Agreement may be executed in counterparts, all such counterparts will constitute the
same contract and the signature of any party fo any counterpart will be deemed a signature fo, and may be appended to, any other counterpart.
Executed copies hereof may be delivered by facsimile or e-mail and upon receipt will be deemed originals and binding upon the parties hereto,
regardiess of whether originals are delivered thereafter.
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10.25 Agreement Version. This document incorparates the standard provisions for the City's Professional Services Agreement
updated as of Aprit 8, 2008,

IN'WITNESS WHERECF, the parties have caused this Agreement to be executed the day and year first above written.
ATTEST CITY OF LAS VEGAS
By

Beverly K. Bridges, MMC, City Clerk Date Kathleen C. Rainey, Manager
Purchasing & Contracts

APPROVED AS TO FORM CONSULTANT
CQW?A A %’”C"a"’ fifeo By
Dsﬁaﬁty City Attorney Date Ruedy Edgington, HDR Engineering Inc.
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EXHIBIT “A”

SCOPE OF SERVICES

ARTICLE 100:  GENERAL INFORMATION

Project Overview
Project Overview Description

e Design for the rehabifitation of approximately 1950 fest of 36 and 48 inch unlined reinforced concrete sewer and manholes in
Decatur Bivd from Gowan Rd to Cheyenne Ave.

e Design for the rehabilitation of approximately 700 feet of 15 inch PVC sewer and 15 manholes in the Los Prados development
from Ann Rd and Lone Mountain Rd.

o Design for the rehabilitation of approximately 10,380 feet of 24, 27, 30, and 38 inch unlined reinforced concrete sewer pipe and
35 manholes in

o Bradley Rd from Lone Mountain Rd to Hickam Ave,

Hickam Ave to Thom Blvd,

Thom Blvd to Alexander Rd,

Alexander Rd to Decatur Bivd,

and Decalur Bivd to Gowan Rd.

¢ Recent assessment televising of aging sewer and manholes has revealed struciural defects which indicate potential for failure.

G o C 0

Construction Cost Budget
Construction Cost Budget: $0.00
Project Contact Information

The City Engineer or their authorized representative is haraby designated as the City's Representative with respect to this Agreement. The
City's Representative shall have complete authority to transmit instructions, receive information, iniergret and define the City's policies and
decisions with respect to the services of the Consultant. Alt inquiries concerning the project should be directed to the City Engineer or his
authorized representative and the Consultant should not contact internal units of the City unless directed to do sc. This policy is effective
throughout the fife of the project.

The Consultant's Represeniative is hereby designated as the Consultant's Project Marager listed in Exhibit *F", who shall be responsible
for the services required under this Agreement. All of the services specified by this Agreement shall be performed by the Consuitant's
Representative, or by the associates and employees identified in the Consulian{'s proposal provided that such associates and employees
perform under the personal supervision of the Consultant's Representative. All employees identified in the Consultant’s cost proposal shall
be subject to approval by the City's Representative. Should the Consultant's Representative, or any associate or employee, be unable to
complete his or her responsibifity for any reason, the Consultant will replace the employee with a qualified person approved by the City. If
the Consultant fails fo make a required replacement within thirty (30) days, the City may terminate this Agreement for default.

Plan Control and Standards

All plans, designs, specifications and estimates shall conform to the City standard practices, which are based on the latest edition of the
foilowing documents:

100.4.1.1 Pelicy on Geometric Design of Highways and Streets (AASHTO)

100.4.1.2 Uriform Standard Specifications for Public Works' Construction, Off-Site improvements, Clark Couniy Area, Nevada

100.4.1.3 Uniform Standard Drawings for Public Works' Construction, Off-Site Improvements, Clark County Area, Nevada, Volume | and Volume i
100.4.1.4 Nevada Depariment of Transportation (NDOT) Standard Plans for Read and Bridge Construction and NDOT Standard Specifications for

Road and Bridge Construction

104.4.1.5 Manual en Uniform Traffic Control Devices

160.4.1.6 Clark County Regicnal Fioed Control District's Hydrologic Criteria and Drainage Design Manual
100.4.1.7 Las Vegas Valley Flood Conirol Master Plan Update (MPU), current edition

100.4.1.8 Central Neighborhcod Fiood Control Master Plan, Volums | & I, March 2005

100.4.1.9 Las Vegas Valley Waier District {L.VVWD) Rules and Regulations
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100.4.1.10 Uniform Design and Construction Standards for Waler Distribution Systems, Clark County, Nevada
100.4.1.11 Design and Construction Standards for Wastewater Collection Systems, Southern Nevada
100.4.1.12 Freeway and Arterial System of Transportation {FAST) standards

100.4.2

100.5

100.5.1

100.5.2

100.6

100.6.1

100.6.2

100.6.3

100.6.4

160.8.5

100.6.6

100.6.7

The design criteria for the following agencies wilt aiso be adhered to: City of Las Vegas Sanitary Sewer Planning, Traffic Engineering, and
Flood Control; Clark County Regional Fiood Conirol District {"CCRFCD"); Nevada Department of Transportation (‘NDOT"): Las Vegas
Valley Water District ("'LVVYWD"); and local uliity providers.

Changes to Scope of Services

Hincreased scope or workload is encountered, the Consultant is to notify the City in writing and receive written confirmation to proceed
prior to the performance of any work refated to the increased scope or workioad.

The City Enginegr or their authorized representative may at any time, only be written order, make changes which may result in an increase
or decrease in the services to be performed by the Consultant. if the changes requested by the City cause an increase or decrease in the
cost or time required to perform any of the services required hereunder, an equitable adjustment shall be made in the compensation to be
paid to the Consultant under Section Seven, or in the time of performance under Section Eight, or both, and this Agreement shall be
modified in writing accordingly. Any claim for adjustment under this Section must be asserted in writing within thirty days from the date of
receipt by the Consultant of written notification of the changes to the services to be provided by the Consultant unless the City grants in
writing & further period of time. Failure to assert such claim within the time limit provided herein shall constitute a waiver of any right fo
seek any equitabie adjustment in compensation with respect to that change.

Responsibilities of the Consultant

The Consultant shall provide a set of Plans and Special Provisions, for the project described in Section 100.1.1, that are whole and
complete, technically accurate, biddable and constructable, meeting the City's reasonable needs and expectations, In accordance with this
Scope of Work and industry standard of care. All design, re-design, coordination, permitting, quality control review, meeting attendance,
bid phase assistance, as included in the appropriale task, trave!, reproduction, computer use or similar items that could reasonably be
anticipated which are not limited or excluded elsewhere in this contract or listed specially in additionat services, shall be provided by the
Consultant for the basic services fee agreed to herein whether they are specifically listed in this scope of services or not.

The Consuitant agrees to include in all its subcontracts related to the Project, and require the same of &l subconsultant contracts at al
tiers, the provisions of this Agreement related to the City's and Consultant's rights (including copyright), ownership and uses of the
concepts, designs, documents, intellectual property, and tangible property.

Where the Consultant specifies materials and equipment by brand names, provide three or more brand names with model numbers, as
applicable for each ilem specified. Where less than two suitable brand names/model numbers are commercially available state “or
approved equal” and provide required documentation per NRS requirements fo support single source selection.

Prior to each design submittal, check all documents for technical accuracy, compliance with applicable codes and ordinances, complete
incorporation of ali design review comments, and coordination within and between design disciplines. Each submittal shali be in
accerdance with the appropriate submittal requirements listed herein. Incomplete submittals shall be rejected. Alf costs associated with the
re-submittal shall be borne by the Consuitant.

The Consulant shall without additicnal compensation correct or revise any error or deficiencies in the plans, drawings, specifications or
other related documents prepared by the Consuitant,

The Consuitant shall be responsible for all coordination with its subconsultants. Each submittal to the City shall be organized by discipline
and shall be thoroughly crosschecked to avoid conflicts between Consultant and subconsultant decuments. Vague references to project
requirements on other discipline’s plans shall not be permitied. Where references to others' plans are necessary for direction, reference
notes shall specifically stale the drawing number or specification section, as appropriate. It shall be the Consultant’s respansibifity to advise
each subconsultent of this requirement.

The professional services to be rendered by the Consultant under this Agreement shal be in conformance with applicable federal, state
and local statutes, acts, rules, codes, ordinances, laws and regulations. These include but are not fimited to the Americans with Disabilities
Act {ADA} guidelines and requirements including conformance to any ADA provisions and guidelines that have been issued in “final form”
regardless of their adoption by the Department of Justice, municipal ordinances, and any other applicable Federal, state and local acts,
rules, faws or regulations.
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100.6.8 Al work, incuding but not limited to drawings, specifications, and caiculations, shall be provided by the Consullant for each and every part
of the Project. When compiying with NRS 338.140 by listing multiple manufaciurers in the specifications, the Consuliant shali review
options with the City and select the most available, standard, or econemical manufaciurer's modeal fo fully engineer and include in the bid
documents. Should the coniractor propose one of the other manufacturers listed in the specifications after award, the cost of the other
listed manufacturer's affect on the documents and the construction shall be borne by the contracior, except that the Consuitant shall have
the duty to cooperate with the coniractor in reviewing the proposal for design compliance (including the contracter provided structural
calculations) and providing revisions to the Consuitant's documents as required fo accommodate the proposed change. Such revisions ‘o
the Consultant's documents may be an Additional Service, which shall be approved in writing by the City prior to the Consuitant making
any revisions and charged to the contractor by change order.

100.6.9 The Consultant acknowledges the City's requirement to incorporate the City's “Instructions to Bidders®, *General Conditions” and “Division
One”, incorporated herein by reference, info the Contract Documents prepared for bidding for the Project covered by this Agreement. The
Consultant further agrees to perform in accordance with the ohligations stated in these referenced documents and agrees to include this
provision in all sub-consultant contracts. The Consultant acknowiedges familiarity with the City's standard format, terms and conditions of
these documents and that such document examples were made available to the Consultant upon request, prior to signing this Agreement,

100.6.10 The City's approval of any documents or services furnished by the Consultant shall not in any way refieve the Consultant of responsibility
for the professional and technicat accuracy of its documents or services. The City's review, approval, acceptance or payment for any of
the Consultant's services shall not be construed to operate as a waiver of any rights enjoyed by the City under this Agreement or of any
cause of action arising out of the performance of this Agreement. The Consultant shall remain liable in accordance with the terms of this
Agreement and applicable law for the damages to the City caused by the Consultani's negligent act or omission committed in the
performanse of this Agreement.

100.6.11 Plan and Special Provision Production and Subrission

100.6.11.1 All Drawings shall be prepared using AutoDesk's AutoCAD Release 2004 or newer release in accordance with indusiry accepted
standards. Specifications shall be prepared in City standard format using the software program Microsoft Word 2000 or newer release. The
use of any other software for plan or specifications production requires grior written approval from the City's Representative.

100.6.11.2 All drawing submittals, except the final submittal, submitted by the Consultant will be prinied or: white bond paper. The final construction
drawings will be printed on 4 mil, double matte Mylar. Al full size reproducible copies will be on 24" x 38" sheets (with 22" x 34" border)
and alf half size reproducible copies shall be cn 11"x17" sheets {representing true haif size of the full size plans). Plans that do not meet
these requirements will not be accepted.

100.6.11.3 Special Provision format wiil follow the City standard provided to the Consultant. Special Provisions shall be stamped and signed by the
appropriate design professional. Special Provisions that do not meet these requirements will not be accepted.

100.6.11.4 Within five business days of the hard copy design submittal, for each design submittal, the Consuitant will submit electronic files of the
AutoCAD files, including drawings and data files, and an Adobe Portable Document Format (PDF} file, 117x17" print size, for each plan
sheet submitied. In addition, the Consultant will submit electronic files of the Special Provisions in Microsoft Word format and one
comprehensive Adcbe PDF file, with appropriate formatting, of the entire set of Special Provisions. All electronic files shall be submitted on
either a CD-ROM or a DVD disk that can be read by any indusiry standard hardware. If electronic files are not submitted within five
business days of the hard copy design submittal, the City will consider the design submittal incomplete and may reject the
submittal in its enfirety. If rejected all costs for the resubmittal shall be borne by the Consultant.

100.6.11.5 Pricr to any electronic submittal, the Consultant shall, using commercially available software with current virus definitions, certify that
electronic submittals are free of electronic “viruses”, “worms”, “Trojan horses”, and other programs or data stored on the host computer or
the electronic submiltal. Should the City choose to check incoming electronic submittals for such affiictions, utilizing commercially availaple
software and at the first indication of such an affliction, the entire elecironic submittal will be considered unacceptable and will be returned
to the Consuitant. The Consultant shal! remove the unwanted programs or the unwanted programs or data and further verify the integrity of
the electronic submittal. The Consultant shall bear the expense of correction, checking and re-submittal and shali not be released from
submittal requirements,
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100.6.12 Cost Estimates

100.6.12.1 The Consuitant shall prepare and provide a detailed Construction Cost Estimate with each submittal. The cost estimate shall be prepared
in City standard format using the software program Microsoft Excel 2000 or newer release. The Consultant will provide unit costs,
quantities and other estimating parameters for each comporent or work, reflecting current market conditions and costs. The Consultant wil
reconcile each successive estimate to the one provided ai the preceding submittal. The Consultant shall incorporale appropriate
contingencies based on the completed level of design. If the cost estimate is not included in the design submittal, the City will
consider the design submittal incomptete and may reject the submittal in its entirety. if rejected all costs for the resubmittal shall
be borne by the Consuitant.

100.6.13 Construction Change Orders

The City has a formal construction contract change order approval process. Proposed change orders are negotiated and reviewed by City
Engineering and Construction Management staff (and the construction managemeni consultant when one has been retained). Change
orders are then reviewed for approval by the City Change Order Committee. Part of that approval process will be checking a box on the
Change Cder Tracking Form indicating the reason for the change order based on information availadle to the committee at that time. If the
change order appears to relate to a consultant design deficiency then either the Reason Code box "E&O Vaiue" or "E&O No Value" will be
checked. "E&Q" value will be checked if it appears the apparent design deficiency results in added cost to the project but ali, or a
substantial part, of that cost would have been incurred in the criginal bid if the deficiency did not exist. "E&O No Value" wik be checked if il
appears that little or no cost to the project would have occurred if the deficiency did not exist. The City may use this dala, as well as any
other relevant data, in exercising its rights under this agreement to seek compensation for Consultant errors and omissions.

The City will make reasonable efforts to copy all approved change orders (with the tracking form included) and construction change
directives {o the consultant In order o provide the consullant an opportunity fo prevent similar instances from oceurring on future projects,
to allow the consuitant to review the potential for similar instances to cceur during the progress of this project (and to work with City and
Contractor to minimize the potential for future financial impacts when possible regardless of the reason code box checked) and to give
advance nofice to Consultant fo prepare for potential financial impacts to the Consultant andior for the Consuitant to provide
documentation to the City as whether the appropriate reason code box has been checked.

There may, at times, be a benefit for the consultant to review change orders or construction change directives prior to final negotiation and
approval.  This could provide the consuliant with an opportunity, prior to finalization, to determine that a proposed change order or
construction change directive may be excessively priced, not a legitimate change in the scope of the Contractor's work, outside of the
Consultant's scepe of work, detrimental to the Consultant's design, uncoordinated with the Construction Documents, potentially harmful to
public safety, or a violation of codes, laws and regulations. Therefore the City will make reasonable efforts to notify the consultant of
possible change erders or construction change directives prior to final negotiafion and approval. And to, when appropriate, request the
consultart to sign acknowledgement and concurrence on the final change order or construction change directive or to make formal
revisions to the plans and/or specifications. However, given time constraints and the need fo fimit Contractor delay claims (that can often
quickly exceed the cost of the change order), advance nofice to the consultant is not always possible or practical. And, in fact, potential
change order work, including force account work, is semetimes allowed to proceed prior to any ¢hange order being drafted or reason code
applied by City.

100.6.14 The Consultant shall be responsible for performing all work necessary to complete the following schedule of work, more fully
described in the following sections:

Upon written agreement with both parties an intermediate design submittal may be changed in definition of percentage complete without
change to the hasic service fee amounts (for example changing the 70% submittal to a 50% submittal). The writter: agreement would detat
any resulting change in billing scheduie. Should an additional submittal be requested by the City (for example adding a 50% submiital in
addition: to @ 30% and a 90% submittal) this work would be paid for in accordance with Section 3.01, 3.02 an¢ 7.02 of this Agreement.

100.6.14.1  Article 101 - Preliminary and General ltems

100.6.14.2  Articie 102 - 70% Design Phase

100.6.14.3  Article 103 ~ 100% Design Phase

100.6.14.4  Article 104 - Bid Phase

100.6.14.5 Article 105 - Construction Phase

100.6.14.6  Article 106 - Post Construction Phase
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100.7  Responsibilities of the City
100.7.1 The City shall be responsible for the following:

100.7.1.1 Shall furnish a copy fo, or make available for examination or use by, without a fee, the Consultant, any documents and data which the City
has available inciuding, reports, maps, plans, specifications, surveys, records, ordinances, codes, regulations, cther documents retated to
the services required under this Agreement. The City shall assist the Consuitant in obtaining data and documents from public agencies and
from private citizens and business firms whenever the Gity determines that such material is necessary for the completion of the services
required by this Agreement,

100.7.1.2 Access arrangements for the Consultant to enter upon City owned property as required to perform their services.
100.7.1.3 Acquire any property, authorizations to enter properly, easements, or other project righis required to construct the Project

100.7.1.4 Provide and conduct bidding activities, inciuding printing and disiribution of bid and construction documents, except as specifically required
to be provided by the Consultant in this Scope of Work

100.7.2 The City's Review Process

100.7.2.1 Upon receipt of any documents furnished by the Consultant, the City Representative shall conduct a prefiminary review of such documents
and determine whether the documents comply with the scope of the Project. After the preliminary review, if the City Representative
determines that the documents are insufficient, inadequate, or incomplete, the City shall notify the Consultant and request documents
which are professionally compiete and appropriate for each service phase submitied. The decision by the City Representaive in this
matter shall be final,

100.7.2.2 If the City Representative determines, after requesting the Consultant fo provide corrected and professionally compiete Phase submittals,
that the documents remain insufficient, inadequate, or incomplete, the City may: (i) declare the Consultant in default, or (if) demand a lelter
of expianation from the Consultant as to the reason the furnished documents are insufficient, inadequate or incompiete. If the City elects
the second option, the Consultant, at Consuitant's own expense, shall furnish additionat sets of ali documents that are sufficient, adequate
and complete in the discretion of the City Representative for review by the City. The Consultant, at Consultant's own expense, shall attend
any meeting, whether formal or informal, including the City Council meeting when requested by City to explain the reason the Consultant
presented inadequate, insufficient, or incomplete documents to the City, and the delay, if any, that such submitlal and re-submittal may
cause in completion of the Project.

100.7.2.3 The City's review period in the Project Schedule shall not begin until the City Representative determines that the documents presented by
Consultant fully comply with the requirements. After the City Representative determines that the documents comply with such
requirements, the City shall begin a review of the documenis.

100.7.2.4 After the City reviews the documents, one or several sei(s) of the documents shall be retumned to the Consultant with comments and
corrections noted thereon. The Consultant shall make the changes necessilated by the corrections or other comments into the documents,
and refumn the correction set(s) with the corrected documents, together with written responses to the City's correction(s), comments(s), and
change(s), which state the action taken and reason for such action for each item presented by the City.

ARTICLE10f:  PRELIMINARY AND GENERAL ITEMS

1011 Project Management

10111 Project management wilf include work necessary for communication and completion of the project tasks on time and within budget. The
Consultant's Project Manager or their primary duties wili not be reassigned without the written consent of the City's Project Manager. The
Consultant's staff will have the training and expertise necessary for the work tasks to which they are assigned.

101.1.2 The City of Las Vegas Condition Assessment Evaluation of the project pipeline and recommendation for the pipeline rehabifitation
constitutes the desired rehabilitation method, i.e. cast-in-place piping (CIPP).

101.1.3  The Consultant wili provide invoices in the standard format provided by the City's Representative. Invoices will be accompanied by a cover
letter explaining the general status of the project, inciuding, at a minimum, the work completed o date, the anticipated remaining efforts
and required schedule changes; progress report form; supporting data for direct expenses (when specified expenses are allowed per
Exkibit D, herein); and an updated project status report reflecting Scope of Work activities identified by the Cily Representalive.
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101.1.4 On a weekly basis, or a time frame approved by the City's Representative, the Consultant's Project Manager will update the City
Representalive with regards to the status of the project schedzle, budget and general status/progress. This task is in addition to Design
Progress Meetings and may be performed in a phone, email or mailed correspondence as approved by the City Representative,

101.1.5 The Consultant will be responsibie for the Quality Assurance/Quality Centrol of each deliverable. This includes but is not limited to
conducting a quality control review of alt work products for consistency, clarity and constructabiiity prior io submittal.

101.2  Kick-Off Meeting and Design Progress Meetings

101.2.1  Consultant shall prepare an agenda and schedule and attend a kick-off meeting with the City and other agencies as required within ten
(10} business days of the issuance of the Notice to Proceed {NTP). This meeting will be held to review the scope of work, discuss data and
information provided by the City, review the project schedule (prepared by the Consultant using Microsoft Project or software approved by
the City's Representative), introduce key personnel, establish lines of communications and clarify the City's and other government agency
requirements for the Project, and identify any missing dafa and information necessary to proceed with the Project. Within three (3)
business days following the kick-off meeting, the Consultant will prepare and distribute draft meeting minutes to the City's Representalive
(an e-mail to the City's Project Manager of the draft minutes is acceptabie), The Censultant shall prepare and distribute final meeting
mirutes after the draft mesting minutes are approved by the City's Representative to afl attendees.

101.2.2 Deliverabies: Project Kick-Off Meeting Agenda and copies for distribution at Kick-Off Meeting; Project Kick-Off Meeting Minutes.

101.2.3  Consuitant shalt attend approximately ten (10) progress/coordination meetings to be held with the City, other relevant agencies and utiiity
companies. Design Progress meetings shall be conducted on a bi-weekly basis, or a time frame approved by the City's Representative, at
the City's offices and will be atiended by the Consultant's Project Manager, Project Enginesr and other key personnel as delermined to be
necessary. Consuitant shall prepare an agenda for each of the progress meetings. Within three business days following the
progress/coordination meeting, Consuitant shall prepare and distribute drafi meeting minutes to the City’s Representative and meeting
attendees (an email to the Cily's Project Manager of the draft minutes is acceptable). The Consultant shalt prepare and distribute final
meeting minutes after the draft meeting minutes are approved by the City's Representative to all atlendees. Progress/Coordination
meetings may also be combined with 70% and 100% deliverable review mestings.

101.2.4 Deliverables: Design Progress Meeting Agenda and copies for distribution at Design Progress Meetings; Design Progress Meeting
Minutes.

101.3  Utility and Agency Coordination

101.3.1  Consultant shall coordinale with all utilities and agencies having faciliies within the limits of or adjacent to the Project throughcut the
duration of the project. This includes altendance to all related mestings. The Consultant will contact the utility companies and other
governmental agencies early in the project to obtain information relating to the location, size and type of facilities owned by that Utility.
Utility companies and agencies to be contacted by the Consultant shall include, but are not limited to, the following:

101.3.1.1 Clark County Regional Flood Control District ("CCRFCD")

101.3.1.2 Clark County Department of Public Works

101.3.1.3 Cily of North Las Vegas

101.3.1.4 City of Las Vegas departments, including but not limited to, Flood Control, Parks, Coliection System Planning, Traffic Engineering, Field
Operaticns, and Land Development

101.3.1.5 Las Vegas Valley Water District {"l.VVWD”) and Southern Nevada Water Authority {"SNWA")
101.3.1.6 Freeway and Arterial System of Transportation {‘FAST")

101.3.4.7 Utility providers, including but not limited to, NV Energy, CenturyLink, Cox Communications, Scuthwest Gas Corporation, AT&T Fiber
Optic Cable

101.3.1.8 Nevada Department of Transportation ("NDOT”) and

101.3.1.9 Other local and state agencies as required.
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Major utility relocation design plans are not anticipaled, unless otherwise mentioned in this scope of services. If required, these design
pians will be paid for separately under Additional Services Tasks upon separate authorization by the City.

The Consultant shall coordinate with the City of Las Vegas' Land Development Services Section for current projects, encroachment
agreements, covenants running with the land and any other mapping that may have an impact on the project.

The Consuitant shail submit design plans for review from the various ufility companies for the 70% and 100% Pre-Final submiitals.

The Consultant shall submit design plans for review and obtain approval signatures from the various utility companies on final Mylar prints
prior to submitting fo the City of Las Vegas.

Consuttant shall notify the City of any required utifity, application, permit and review fees, which wiil be paid for by the City.

The City's Representative shall give approval of documents prior to being submitted to any regulatory agency for permit review and
approval.

City Engineer's Office is NOT A REGULATORY AUTHORITY. The Consuitant does hereby acknowledge, understand and agree that the
City Engineer's Office, acting as the City's representative for purposes of the Project, does not have any control, authority or influence over
the decisions or requirements of other departments of the City acting in a regulatory capacity including, but not fimited to, the Building
Department, Fire Department, and Planning Department of the City of Las Vegas. The City's representative acts in a capacity similar to
that of a representative working for a private property owner which is io ensure that the City recelves a quality product, delivered on
schedule, for a fair price. Furthermore, the City Engineer's Office does not speak or act for any regulatory authority, nor does any
regulatory atthority speak or act for the City Engineer's Office. The Consullant agrees that its relaticnship with the regulatory authorities
having jurisdiction over the Project is separate from its relationship with the City, and that the Consuitant's interaction with each regulatory
authority is to be conducted without assistance from the City.

Deliverabies: Project Plans to be sent to the Ulility Companies at each design level (70% and 100% Pre-Final}; and final Mylar's with
impacted utiliies approval signatures.

Project Permits

Consultant shell identify all permits needed for the Project. Consultant shail prepare all correspondences and permit applications for the
reguiating agencies and assist the City in obtaining required permits.

The following permits are anticipated for this project -

101.4.2.4 CNLY Encreachment Permit
101.4.2.2 NDOT Encroachment Permit

10143

101.4.4

102.1

102.1.1

102.1.2

During the design process, the Consultant shall provide a permit matrix which will determine the permits needed for the Project. A
summary matrix of required permits shall be prepared by the Consuitant. Any required permits not contemplated in this scope of work will
be paid for separately under Additicnal Services upon separate authorization by the City.

Deliverables: Matrix of require permits; correspondence; preparation of permit applications.

ARTICLE 102:  70% DESIGN PHASE

Survey

Control Survey. Control surveys for the project will include aerial panels and establishing & ground coordinate system. The contro! survey
will be tied to the City's established horizontal and vertical control network. Existing maenuments within the project limits will be tied into this
control network. Consultant will establish roadway alignments from cortrot information found in the field and record information.

Design Survey. Aerial mapping and field design surveys will be used to develop engineering base sheets All aerial mapping wili be
produced from aerials flown at an altitude to preduce 1 inch to 40 feet horizontal scale with one foot contour intervals per National Mapping
Accuracy Standards. One foot intervals will be developed utilizing a digital terrain program and aerial mapping. Topographic surveys of
existing features will be completed in the field to supplement aerial mapping. Specificaliy these tasks shall include, but are not limited to,
the following:
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102.1.2.1 Research existing surveys, parcel maps, ownership records, and other records as necessary to obtain needed data in preparation of all
existing rights-of-way and easements and contro} drawings

102.1.2.2 Set panel locations for control in obtaining aerial topagraphy. Topographic mapping to be at 17 = 40" horizontal with a contour interval of 1-
foot, including digital orthophotos, based upon & published City benchmark

102.1.2.3 Eslablish both horizontal and vertical controf for the Project including preparation of a horizental control drawing sealed by a Nevada
Professional Land Surveyor to identify, as a minimum, horizontal and vertical control points, Project atignment centerling indicating
bearings, distances and control point coordinates

102.1.2.4 Estabiish Project coordinate system

102.1.2.5 All survey shall be in ground coordinates and tied o state plane coordinates (Rorizontal) and NAVD 88 {verticaf)

102.1.2.6 Conduct field survey to identify and locate existing improvements as necessary to suppiement aerial topography. Collect field survey data
along the sanitary sewer facifity alignment, including but not fimited fo manhole lids and invert elevations. Field survey shalt extend a
minimum of 100 feet for minor street infersections and 150 feet for major street intersections beyond curb returns of adjacent street

102.1.2.7 The Consultant will coordinate any required private property access with the City's Representative.

102.2  Right-of-Way

102.21  Consultant will use the City's Right-of-Way Plats, Title Reports that the City has cn file, Parcel Maps, Records of Survey, plats and any
other documentation necessary to identify and establish the right-of-way limits. Censultant will establish existing property lines and labet afl
lots with the current owners name and APN and encumbrances in areas where right-of-way is {o be acquired. Consultant will identify any
additional right-of-way to be acquired. Consultant will prepare right-of-way drawings showing existing rights-of-way and easements and
proposed rights-of-way and easements. For all right-of-way which must be acquired, Consultant shall prepare deeds and legat descriptions
with property maps showing topographic areas, easements and vesting, Consultant shall coordinate with the City's Right-of-Way Section in
the preparation of a right-of-way property schedule (all rights to be obtained or vacated, easements, rights of entry, construction
easements as well as current status of the City's acquisitions) and regularly review and redline this schedule as to current status in
coordination with the City's Right-of-Way Section. Where existing property is fo be disturbed by construction, Consultant shall prepare 8
7" X 11" exhibits to be sent {o affected property owners showing the location of Autherization to Enter Property (AEP) and the nature of
the constructicn,

102.2.2 Based on the 70% design, the Consultant will identify arny additicnal right-of-way, including permanent right of way and easements and
authorizations to enter property ("AEP"} fo be acauired. A summary of proposed right of way acquisition will be provided by the Consultant
in Microsoft Excel 2007 format in the format provided by the ity Representative. During the 70% design review, the City will work with the
Consultant to finalize project right-of-way requirements.

102.2.3  70% Submittal. Consultant shall prepare 24" x 36" exhibits that shali show all needed right-of-way, easements, AEP's, etc. at the 70%
design level. The Consultant shall provide legal descriptions as needed for all right-of-way easements, etc. that are required. The
Consultant shall update the right-of-way property schedule, outlined in 102.2.1, fo create an acquisition status lable showing parcel
numbers, acquisition type, acquisition status, property owner and contact information.

102.2.4  100% Pre-Final Submitial. Consuitant shall update the 24" x 368" exhibits to show the acquired right-of-way, easements and AEP's. The
acquisition status fable shall be updated and submitled to the City for review. Consultant shall clearly identify, in the acquisition table, any
right-of-way, easements or AEP's that have not been acquired and an explanation for not having acquired the right-of-way, easement or
AEP.

102.2.3 Prior to Bid. Prior to bid the Consuftant shali cross check the right-of-way map verses the acquisiion table and provide a letter
summarizing the result of the check and identifying any right-of-way, easements or AEP's not yet acquired.

102.2.6 Deiiverables: 24" x 36" exhibits at the 70% Submitial as ouflined in 102.2.3; Legal Descriptions; Acquisition Status Table; 24" x 36"
exhibits at the 100% Pre-Final Submiital as outined in 102.2.4; Summary Letter of Right-of-Way, Easements and AEP staius.

102.3  Records Review, Information Research and Analysis of Data

102.3.1  Consultant shall review data and information from the City including assesscr's maps, parcel maps, improvement plans, drainage studies,
utility plans, geotechnical studies, aerial topographic mapping, CCTV of sanitary sewer pipelines, CCTV reports and recommendations,
manhole inspection reports, existing pipe capacity and flow rates, and land development mapping currently being processed by the City
which will likely affect the Project. Consultant shall provide ongoing supplemental research of public records during Project development.

102.3.2  The Consuitant will review all dala collected to determine impactsignificance with regard to the Project and incorporate useful information

into the Project documents. The Consultant will also identify deficiencies in the data collested and make recommendations for additional
information needed for the successfut completion of the project.
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102.3.3 The Consultant will conduct field investigations, as necessary during the length of the project that may help in the development of the
Project design. The Consultant witl take pictures during the field investigation to document field conditions throughout the Project.

102.3.4 The Consuitant will conduct flow menitoring of the sanitary sewer pipelines. Flow monitoring wili be for a minimum of seven days and
located in six {6) locations lo allow Consultant to design a flow bypassing syslem adequale to bypass 100% of flows allowing for
rehabilitation of the system. Consultant to provide City two copies of the flow monitoring report,

1024  70% Design Phase Submittal
10241  70% Design Phase Plans

102.4.1.1 The 70% plans are to be prepared for the overall limits as agreed on and directed by the City of Las Vegas. The north arrow on alf plan
sheets shall point to the top or right side unless otherwise approved by the City. The plan sheets shali be at 1” = 40" scale (or other scale
as directed or approved by the Engineer) All fettering shall be of sufficient size and clarity to permit easy reading when reduced to one-half
(1/2) scale. Plans shall incorporate all necessary drawings to accurately bid and construct the project to include but not be limited to:
gereral sheets, legends, abbreviations, schedules, pipeline plan view drawings, temporary bypass pumping drawings, and standard
rehabilitation details.

102.4.2 Deliverables: Submit two (2) full size sets (24" X 36"} and seven (7) half size set {11" X 17") of the 70% Design Phase Plans to the City;
Submit two (2) full size sets (24" X 36") of the 70% Design Phase Plans to the City of North Las Vegas; Submit 70% Design Phase Plans

(size and number determined by each Utility Company submitial requirements) to the Utiities for review. Submit two (2) Flow Monitoring
Reports.

102.4.3  70% Design Phase Construction Cost Estimate - a Project cost estimate broken cul by funding source, and bid item shali be prepared by
the Consultant.

102.4.3.1 Deliverables: Submit two 70% cost estimates by funding source to the City in both hard copy and electronic format (MS Exce! spreadshest;
PDF format will not be accepted).

102.44 70% Design Phase Special Provisions - The Project Special Provisions shail be submilted utilizing the City's standard boilerplate set of
Special Provisions provided. The Project Special Provisions shall use the same format as the Uniform Standard Specifications for Public
Works' Constriiction Off-Sife Improvements Clark County Area Nevada. Al items of construction shown on the 70% Project Plans shali be
represented in the Special Provisions as bid items utifizing the corresponding related specification section’s nomenclature. The applicable
items shall be described for the method of “Measurement” and “Payment” subsection for each section.

102.4.4.1 Deliverables: Submit four (4} copies of the bound Special Provisions to the Gity; Submit two (2) copies of the bound Special Provisions to
the City of North Las Vegas.

102.4.5 70% Walk Through - At the direction of the City, Consultant shall schedule a walkthrough of the Project with City of Las Vegas personnel
and other stakeholders (other public agencies and utility providers) during the 70% Design Phase period. The Consultant will note any
changes or adjustments to the plans as needed fo fit field conditions and incorporate these changes into the 100% Pre-Final submittal. The
intent of the walk through is to identify field conflicts in order to minimize potential significant changes to the design after the 70%
Submittal.

102.4.5.1 Deliveratles: The Consultant shali submit a walk though Memorandum to the City's Representative to document field observations.

102.4.6 Bidability and Constructability (B&C) - Consuitant shall coordinate with a City selected B&C consultant or City in-house B&C review team.
The Consultant will provide the B&C consultant or in-house B&C review team with the 70% submittal (and any other documents necessary
to compiete the B&C review). The Cily may also choose to provide the B&C consultant or in-house B&C review team with earlier submittals
for review. Consultant shall attend meetings and respond to comments as required o resolve disagreements on B&C

102.4.7 The Consultant shail finalize all permit applications and submit all required permits fo the appropriate agencies.
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ARTICLE 103:  100% DESIGN PHASE

100% Design Phase Submittal

The 100% submittal shall include all the elements of Article 102 which shall be advanced to a completed level of design and shall
incorporate comments from the 70% submittal. The 100% submittal will consist of two sieps: (1) a 100% pre-final (bond) submittal will be
made for final comment by the City and City of Norih Las Vegas; and {2) the Consuitant will incorporate all comments on the pre-final
submittal into the 100% final (Mylar) submittal. Consultant shali submit a pre-Mylar bond set of the final plans before preparing Mylars for
this project. Plan set Mylars and copies sealed in accordance with NRS 625, sealed Special Provisions, including Bid Proposal and
Construction Cost Estimate shall be submitted to the City. The Engineer's estimate broken cut by bid item, and funding source will be
submitted as a Microsoft Excel Worksheet electronic file, The Consultant shall coordinate with utility companies and obtain all utility
signatures on the Cover Sheet and elsewhere in the plans as required.

103.1.1.1 Deliverables for the 100% Pre-Final {Bond) Submittal: Submit seven copies of the haif scale plans, two full size plans, four copies of the

bound Speciat Provisions and 100% Pre-final Cost Estimate by furding source to the City. Submit two copies of the half scale plans,
bound Special Provisions to the City of North Las Vegas. Consultant shall submit the 106% Pre-Final (Bend) Submittal to the various utility
companies for review.

103.1.1.2 Deliverables for the 100% Final (Mylar) Submitial: One set of 24” X 36" Mylar plan sheets stamped and signed by & Nevada P.E. which

104.1
104.1.1
104.2

104.2.1

104.3
104.3.1

104.3.2

1051
105.4.1
105.2

105.2.1

105.3

includes the cover sheet containing all approval signatures; One set of original Special Provisions (unbound) stamped and signed by a
Nevada P.E.; One copy of the Final Cost Estimate in the City's Bid Schedute Format; Submit two copies of the haif scale plans, bound
Special Provisions and 100% Final Cost Estimate by funding source to the City of North Las Vegas. One copy of the Finai Pians shall be
submitted to each of the Utility Companies; An electronic copy of the estimated construction schedule in Microsoft Project format will be
submitted to the City; Efectronic copies of both the plans {(AutoCAD 2004 format) and Special Pravisions (Microsoft Word format) shall be
submitted to the City. The Engineer's estimate will be submitied as a Microsoft Excel Work Sheet electronic file.

ARTICLE104;  BID PHASE
Pre-Bid Conference
The Consuitant shalf attend the pre-bid conference
Bid Requests and Responses

Consultant shali respond to questions raised by bidders during the bidding process. Decisions on issuing addenda will be conducied by the
City. The Consuitant wil draft required specifications, plan changes and clarifications for the City to include in any addenda.

Bid Opening
The Consultant shali attend the bid opening and review the bid absiract and contractor qualifications.
The Consultani will comment on any bid discrepancies, evidence of unbalanced bid or contractor concerns uncovered during reviews.

ARTICLE105:  CONSTRUCTION PHASE

Pre-Construction Meeting

The Consultant shall afterd the pre-construction meeting,

Submittal Review

Consuliant shall review Contractor's submittals for manufacture certifications, instalfation instructions, shop drawings and service
connections; Attend construction progress mestings as necessary; respond to Contractor's Request for Information {RF1); assist with the
processing of change orders; review Contractor's submittals {such as shop drawings, value engineering items, sample progucts, efc.); visit
construction sife {0 examine construction work; review claims and resolution of claims; attend final walk through; and assist with the punch
list preparation.

Construction Support Services
The Cily of Las Vegas will conduct community outreach during the construction perfod.
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105.3.1  The Consultant shall provide the following support services during the construction phase of the project:

105.3.1.1 Project Site Visits

105.3.1.2 Review of Submittals/Shop Drawings
105.3.1.3 Response to RFls

105.3.1.4 Additional Design as authorized by the City
105.3.1.5 Additional Surveying as authorized by the City
105.3.1.6 Completion of Record Drawings

ARTICLE106:  POST CONSTRUCTION PHASE

106.1  Record Drawings

106.1.1 Based upon the Consultant’s knowledge of the changes in the Project during the Construction Phase and review of the Contractor's final
record decuments, prepare Record Documents for the Project. The Consultant shall review and approve the Contractor's final record
documents for clarity and completeness, coordinate needed corrections, and drafling all final corrections and coordination items submitied
by the Contractor using the software package AutcCAD. The Consuliant shall prepare ang submit one (1) set of completed construction
plans in electronic and reproducible Mylar form to the City. Orawings shall be annotated showing the original engineer of record and
stating that these drawings are “as constructed” and based on information provided by others.

106.1.2  Deliverables: As-builts: electronic files (AutoCAD format) and one (1) Mylar set 24"x36".

END OF EXHIBIT “A”
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EXHIBIT “B”

REQUIRED SUBMITTALS
ARTICLE 200:  GENERAL

When requested by the City electronic files shall accompany hard copies for all submittals referenced in this paragraph and unless
otherwise directed by the City. All cost estimates shall be provided in Microsoft Excel format, all schedules in Microsoft Project format, all
Special Provisions in Microsoft Word format, all Bid Schedules in Microsoft Excel format and alf spreadsheets associated with additional
service requests in Microsoft Excel format. Pdf submiitals will not be accepted unless specifically requested by the City.

All submiltai requirements are outlined in Exhibit A ~ Scope of Services. Consultant shall refer to deliverables or other submittal
requirements outlined in Exhibit A.

Certificates of Insurance
The Consultant shall deliver to Insurance Tracking Services, Inc. (iT$S), the City's atthorized designaied representative, a certificate of
insurarce with respect to each required policy to be provided by the Consultant under this Agreement. The required certificates must be
signed by the authorized representative of the insurance company shown on the certificate with proof that such person is an authorized
representative thereof, and is authorized to bind the named underwriter(s) and their company to the coverage, limits and termination
provisions shown thereon,

Submit certificates of insurance to;

City of Las Vegas

CfO Insurance Tracking Services, Inc. (ITS)
P.O. Box 21919

Long Beach, CA 90801

Account Manager: Michael Palacios
Phone: (888} 435-2655 ext. 503 e Fax: 562-435-2999
Email: michael. palacios@instracking.com

A cerlified, frue and exact copy of each of the project specific insurance policies {including renewat policies) shall be provided to the City
upon request.

The Consuitant shall promptly deliver to TS a certificate of insurance with respect to each renewal policy, as necessary to demonstrate the
maintenance of the required insurance coverage for the terms specified herein. Such certificate shall be delivered to ITS not less than 30
days prior to the expiration date of any policy and bear a notation evidencing payment of the premium thereof.

END OF EXHIBIT B
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EXHIBIT “C”

PERFORMANCE SCHEDULE

ARTICLE 300:  NOTICE TO PROCEED

3001 The start date for the Consultant's scope of services shall be, without any further notice requirement, the date of this Agreement signed by
the parties. The Consuitant shall perform the services required as expeditiously as is consistent with professional skill and care and the
orderly progress of the Project. The Scope of Service set forih in this Agreement and the compensation to the Consultant for said Scope of
Services is based upon the Consultant and the City each performing its responsibiiities in a timely manner.

300.2  Performance Schedule. The parties hereto have agreed o a general performance schedule (the “Performance Schedule”) which is set
forth herein. Subsequent to the execution of this Agreement, the Consultant shall furnish to the City’s Representative for approval a more
detailed schedule of performance (herein the ‘Detailed Performance Schedule).

3003 Revised Performance Schedule. If the Consultant's performance is delayed or the sequence of tasks changed, the Consultant shall notify

the City's Representative in writing of the reasons for the delay or the change. The Consuitant shali then prepare a revised General and
Cetailed Performance Schedule for submission to and approval by the City's Representative.

ARTICLE 301:  PERFORMANCE SCHEDULE

3011 The maximum allowed time to complete each phase of the work is shown in the following table:

PHASE CALENDAR DAYS REMARKS
TO COMPLETE
70% DESIGN PHASE 100
100% DESIGN PHASE 80
BID PHASE 50
CONSTRUCTION PHASE 150
POST CONSTRUCTION PHASE 30
TOTAL CALENDAR DAYS TO COMPLETE: | 400

ARTICLE 302:  DESIGN AND PERMITTING SCHEDULE DELAYS

3021 The Consultant declares that they are experienced and knowledgeable with all governmental, agency, and utility company design approval
processes, procedures, applications, fees, design standards, reviews, required corrective actions, and time schedules required for the
Project, and that the schedule set forth for the Scope of Services is reasonable and achievable within these design approval parameters.

3022 Although it is acknowledged that neither the City nor the Consultant have fuil control over these design approval processes, the Consuliant
shall be held accountable for any impacts to the City resufting from their actions or lack of actions, including but not limited to their failure to
make timely submittals, their failure to routinely follow-up on submittals, their faifure to notify the City of anticipaled delays and required
design changes, and their failure fc process and re-submit comments and corrections received in a timely manner.

ARTICLE 303:  CONSTRUCTION SCHEDULE CHANGES

3031 itis understood and agreed by the Consultant that, although the time required fo construct the Project has yet to be estimated as of the
date of this Agreement, the Consuitant is knowledgeable and experienced in determining the estimated construction: time required to
construct public works projects including this specific project type, and further that the Consultant has an advisory role in helping the City
establish the construction term to be included in the construction contract, and therefore has the ability to determine the Consultant's lump
sum fee for the Construction Phase scope of services regardiess of how long it takes to construct the Project and that the Consuitant
assumes alt risks for changes in his costs {o perform the scope of services agreed to in this Agreement due 1o the length of time it takes to
construct the Project.

303.1.1  No adjustments shall be made to the Post Construction Phase fee due fo extended schedules.

END OF EXHIBIT *C”
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EXHIBIT “D”

FEE BREAKDOWN

ARTICLE 400:  TOTAL COMPENSATION

The total compensation to be paid to the Consultant for performance of this Agreement including Basic Services, Additional Services, and

Reimbursable Expenses shall not exceed $500,571.00. Increases to total compensation may only be authorized by written amendment
to this Agreement. This total compensation amount is comprised of the parts described in this Exhibit “D” (Fee Breakdown).

ARTICLE 401:  BASIC SERVICES PAYMENT BASED UPON COMPLETION OF TASKS

The City agrees to pay the fixed fee attributable to each task anrd, if applicable, each sublask, set forth in Exhibit *A” {Scope of Services)
which Is completed by the Consultant. The Consultant agrees to perform the services necessary to complete each task and, if applicable,
each subtask, for the amount of the fixed fee set forth in this Exhibit ‘D" (Fee Breakdown). Payment shail be made for completed tasks
pursuant to monthly invoices submitted in accordance with the Agreement. The fixed fee shall constituie the entire compensation to be
paid to the Consultant regardless of the number of man-hours actually expended to complete the performance of the services set forth in
Exhibit "A” (Scope of Services).

BASIC SERVICES REMARKS

TOTAL NOT TO EXCEED COST | $405,571.00

401.1

401.2

401.3

401.4

The following tabie(s) show the breakdown of the Tolal Not to Exceed Cost for Basic Services by Task.

The table(s) show the fixed cost for each task along with the estimated hours to be expended by various Consultant personnel over the
course of the Project for each of the various tasks, and/or the dollar value of the estimated hours. Although this iable represents the basis
for how the Total Not to Exceed Cost for Basic Services was estabiished, the persennel, hours, and dollar value of the hours shown are not
a part of this Agreement and are not to be used as the basis for payment. The fee for each task is a fixed fee regardless of the number of
man-hours expended to complete each task or the personnel used to perform the work.

The scope of work for each of the tasks may be adjusted by the City Representative over the course of the Project, including establishing
new tasks or the deletion of listed tasks. The cost of these adjustments shall be calculated utilizing the rates agreed fo in this Agreement to
the extent they are applicable.

The Cily Representative shall have the autherity to make such work scope adjustments to the line item tasks contained within Basic
Services without processing this Agreement for an amendment 1o be approved and signed by City Council or their designee, if (1) the
revisions are documented in writing signed by the Censultant and City prior to performance, (2} the Total Not to Exceed Cost for Basic
Services is not exceeded, and (3) the change(s) are within the scope of the Project.
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EXHIBIT D-1: BASIC SERVICES FEE BREAKDOWN

TASK DESCRIPTION Hours Direct Lump Sum Task
Project Project Loag Project Field Cadd Clerica! | Project | Subtotai | Expenses Amounts
Frincipal Manager Designer QARC Engineer Services ! Technician Admin Centroller
$236 5195 5137 $205 5101 $101 592 $74 SV
161 |PRELIMINARY AND GENERAL ITEMS -
103.1]Project Manag 40 80 120 24 ] 0 0 30 80 362 $1.508.00 $54.720
i81.2 Kat‘:k‘Cff Mecling and Progress Meetings 12 24 24 1] 12 0 0 iz [ 24 $500.00 $12.400
1013} Utiity and Agency Coordination [ 16 15 o 24 0 0 4 9 60 $300.00 58.332
101.5{Project Permits Bl g 8 9 24 3 [} 4 0 ey 5200.00 $5.576
191]Subtotal Hours 52 108 158 24 50 [} o 60 20 552
101iSubiotal Fee $12.272.00 | $21,080.00 $23,016.00 | _54,520.00 $6.050.00 $0.00 50.00 $4.4€0.00 | §7.760.00 $2,500.00 $82.028
102[70% DESIGN PHASE
102,11 Sucvey 0 g 3 1 2 0 4 2 4 20]  $32.000.00 535,006
02.2; Right-of-Way [} 4 5 0 16 ] 32 2 [ 70 5260.00 $7.880
Records Review, Information Research and
102 3| Analysis of Data 0 8 24 [ ] 40 e 2 ¢ 74 $260.00 59,236,
102.3.4 |Flow Monitering 2 8 2 F 14§ $17.725.00 $18.561
102.470% Design Submizal 16 48 80 B 200 0 160 120 Q 624 $4.200.00 $72.776
102.4.3{70% Cost Estirnate ] 6 2 24 [ ] 4 54 $200.00 $7.082
102.4 5]70% Desian Walk-Thru 4 8 16 [i] Q ] 36 $100.0¢ $4.184
102]Subtotal Hours 16 74 760 10 258 42 192 140 0 832
102{Subietal Fee $3,776.00 | $1443000| 52192000 ] S2.05000 | 526058007 $5242.00 | S17.664.00 [ $10.360.00 $0.00 $55.425.00 $155.925
1031100% DESIGN PHASE
103,11 100% Design Submitts! 2 20 198 B 160 o 120 120 0 576 $3.500.00 $67.348
103.2}100% Cost Estimate [ 4 B [ 6 [ [ Z 0 30 $200.00 $3.540
103[Subtotal Hours 3 44 128 8 176 9 120 422 [ 5086
103{Subtotal Fee 5%.888.00 $2.580,00 | 517,536.00 | $1,64C.00 | 517,776.00 50.06 [ $11,040.00 $5,628.00 56,00 $2.700.00 571,188
304 ]BID PHASE
104.1]Pre-Big Conference 4] o] 2 1] [1] [ ] Q [ 2 5100.00 5574
04 21Bid Reg and R [ 8 16 ¢ 24 [ 15 E 9 72 $100.00 £8.340
104 .3 Bid Opening and Revigw 0 s] 2 [ ¢] 9 Q o) Q 2 $56.00 $324
1041 Subtotat Hours 0 [ 20 0 24 ) 16 8 0 76
104 {Subtotal Fee $0.00 $1,560.60 $2,740.00 50,00 S2.424.00 50,00 51.472.00 $582.00 $0.00 $250.60 55,038
15 {CONSTRUCTICN PHASE
105.11Pre-Constructon Meeting Q 4 4 [ 0 5 ] 0 ¢ 3 550'02 S:s;;i:g
105.2] Submittal Review [} 24 60 [ 160 a 0 120 [ gf«; st;gg.go Seas
105.3{ Construction Suppod Services 0 40 100 4] 130 3] 7] 40 [] e 500, !
105 Subtetal Hours 0 68 164 2 290 ] [ 160 ] S EE
1051 Subtotai Fae SE6.00 | 51326000 | 522 468.00 $0.00 | $29.250.00 50,00 $0.00 | $1%,840.00 $0.06 150 X
106]POST CONSTRUCTION PHASE
o 68 $500.00 S7.784
106.11Record Drawings Q [} i8 44 00 00 4:0 Bs 00 =
1061 Subtetal Hours [} [ 16 ==
106 | Subtotal Fee 59,00 S6.00 52,192.00 $820.00 50.00 50.08 $3.620.00 5592.00 50,00 $500.00 ST.I84
- — 368 498 80 2876
Total Basic Services Hours 76 302 556 38 508 42 5500 $265571
Yotal Besic Services Fee S17.836.00]  §58.590.00]  S6987200]  $3430.00]  551.608.00] $4.242.000 S33,856.00) 536.35200) 57.760.00 565,123, :
Page 10f1
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ARTICLE 402.  ALLOWANCE FOR ADDITIONAL SERVICES

4021 A Not-To-Exceed Allowance for Additional Services is hereby established as set forth below. The City Representative has authority to pre-
authorize in writing Additional Services up to the Total Not-To-Exceed Cost. Services performed prior to receiving the required written
authorization or in excess of the Total Not-To-Exceed Cost shall not be obligated for compensation.

4022 Additionat Services are services that are not set forth in Exhibit *A” (Scope of Services).

4023  The Consultant shall be compensated for Additional Services in accordance with the Additional Services fees set forth in Exhibit “E”
(Additional Compensation), or if no Additional Service fee has been established for the service, in accordance with the Consultant Hourly
Rates established in Exhibit “E” (Additional Compensation). Additional Service compensation disputes shall be resolved in accordance with
the claims and disputes provisions of this Agreement and shall not be cause for the Consuitant to delay providing requested services.
Payment shall be made for each completed Additional Service pursuant to invoices submitted in accordance with the Agreement.

4024 Increases to this Total Not-To-Exceed Cost for Additional Services may only be authorized by written amendment fo this Agreement.

ADDITIONAL SERVICES ALLOWANCE ALLOWED SERVICES
TOTAL NOT-TO-EXCEED COST | $85,000.00 See list helow.

402.4.1  Additional Services may include, but are not limited to, the following:

402.4.2 Addenda - As required by the City, the Consultant shail assist the City with the preparation of confract addenda during the bid process.

4024.3 Additional Design Services - As required by the City, Consultant shali perform additional design services required for the Projsct.

40244 Additional Topographic Survey ~ As required by the City, Consultant shall obtain additional field measurements to supplement the
originai topographic mapping as requested by the cfient.

402.4.5 As-Builts - As requested by the City, Consultant shall provide As-Builts,

402.4.6 Construction Assistance - As required by the City, Consultant shall attend progress meefings during construction of the Project, respond
to RFls, assist with the processing of change orders; review Coniractor's submiltals (such as shop drawings, value engineering items,
sampte products, etc.); visit construction site to examine construction work; review claims and resolution of claims; attend final walk
through; and assist with the punch list preparation.

402.4.7 Dam Safety Permit — As required by the City, Consuitant shall coordinate with the State Engineer's Office and update the existing dam
safety permit, if one is required for the Project.

402.4.8 Drainage Study - As required by the City, Consultant shall prepare a Drainage Study for the Project.

402.4.9 Facility Specific Environmental Assessment ~ As required by the City, Consuitant shail prepare a Facility Specific Environmental
Assessment.

402.4.10 Flow Monitoring — As required by the City, Consultant shall provide additional fiow monitoring.

402.4.11 Hydrology and Hydraulics ~ As required by the City, Consultant shall provide additional hydrology and hydraulics.

402.4.12 Master Plan Amendment - As required by the City, Consultant shall revise and resubmit the Master Plan Amendment already performed
by the City of Las Vegas.

402.4.13 Public Meetings ~ As required by the City, Consultant shall atiend and participate in public meefings.

402.4.14 Removal of Inflowlinfiltration Sources to Sanitary Sewer System — As required by the City, Consultant shall provide design plans that
redirect inflowfinfiltration sources to the sanitary sewer to other authorized discharge systems.

402.4.15 Right-of-Way — As required by the City, Consultant shali obtain title report and legal descriptions, prepare exhibits and write legal
descriptions in iocations where additional right-of-way or easements are required for the Project.

402.4.16 Section 404 Permit Application — As required by the City, Consultant shall prepare the permit application and conduct environmental
analysis in support of the Section 404 Permit.

402,417 Sewer Design — As required by the City, Consultant shali provide plan and profile design of new, reconstructed, or relocated sewer
pipelines,

402.4.18 Slope/Embankment Design - As required by the City, Consuitant shail provide additional design for treaiment (soit cement, slope paving,
efc.} to the detention basin embankmenis and slopes.

402.4.19 Spillway/Energy Dissipater — As required by the City, Consultant shall provide additional design for reconstruction of the Rainbow
Detention Basin spillway and energy dissipater struclure.

402.4.20 Storm Drain Retrofit Design - As required by the City, Consultant shali provide in-situ retrofit design of existing storm drain pipes.

402.4.21 Structural - As required by the City, Consultant shall provide additional structural design.

402.4.22 Structural Design - As required by design should the alternatives selection require a retaining walls, drainage structure or other structural
design on the project.

402.4.23 Structural Engineering — The existing manholes and junction structures may need to be modified to provide access for the Contractor to
rehabilitate the facilities. An allowance is provided to prepare the required structural modifications and/or new facilities to provide access.

402.4.24 Survey - As required by the design, Consultant shall obtain additional survey in critical areas of design to supplement the aerial mapping
provided with the basic services, In addition, Constiltant shall obtain additicnal survey for additional utility pothating.
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402.4.25 Title Reports ~ As required by the City, Consultant shall prepare Title Reporis as reguired for the Project.
402.4.26 Traffic Control Plans — As required by the Gity, Consultant shall provide additional design and drawings for traffic control throughout the

project fimits.

402.4.27 Utility Potholing ~ As required by the City, Consultant shall provide additional utility potholing, prepare pothote location map and abtain

infermation for subsurface utilities.

402.4.28 Waterline Design — As required by the City, Consultant shall provide plan and profile design of new, reconstructed, or relocated water

pipelines.

ARTICLE 403:  ALLOWANCE FOR REIMBURSABLE EXPENSES

4031 For the Reimbursable Expenses allowed by Exhibit “E" (Additional Compensation), a Not-To-Exceed Allowance is hereby established as
set forth below. The Consuitant has determined that this Reimbursable Expense Allowance ameunt will not be exceeded for the allowed
Reimbursahie Expenses for performance of the Services set forth in Exhibit "A” (Scope of Services), and accordingly does hereby assume
the risk to complete the performance of this Agreement without further compensation for Reimbursable Expenses should the cosls exceed
this Total Not-To-Exceed Cost for Reimbursable Expenses. Payment shall be made for each completed Reimbursable Expense pursuant
to invoices submifted in accordance with the Agreement.

4032  Expenses not listed in Exhibit “E" (Additional Compensation) as aliowed Reimbursable Expenses shail not be compensated without
amendment to this Agreement to allow them as Reimbursable Expenses. Increases to this Total Not-To-Exceed Cost for Reimbursable

Expenses may only be autherized by written amendment to this Agreement.

REIMBURSABLE EXPENSE ALLOWANCE

REMARKS

TOTAL NOT-TO-EXCEED COST | $0.00

END OF EXHIBIT D"
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EXHIBIT “E”

ADDITIONAL COMPENSATION
ARTICLE 500:  CONSULTANT HOURLY RATES

5001  The following hourly rates are to be used as the basis for negotiation of added and reduced services. These hourly rates are valid for the
duration of the Project and include salary costs, overhead, administration and profit. The overhead included in these rates covers all
support personnel who normally work on non-specific project tasks including but not limited to receptionists, senior executives together
with their assistants, financial accounting personnel, and facility, equipment, and T maintenance personnet.

CLASSIFICATION RATE UNIT

Project Manager $236 ' Per Hour
Lead Designer $137 Per Hour
QAJQC $205 Per Hour
Project Engineer $101 Per Hour
Field Services $101 Per Hour
Cadd Technician $92 Per Hour
Clerical/Admin 573 Per Hour
Project Controller 597 Per Hour

ARTICLE 501:  SUB-CONSULTANT HOURLY RATES

9011 The foliowing hourly rales are to be used as the basis for negoliation of added and reduced services. These hourly rates are valid for the
duration of the Project and include salary costs, overhead, administration and profit. The overhead included in these rates covers all
support personnel who normally work on non-specific project tasks including but not limited to receptionists, senior executives together
with their assistants, financial accounting personnel, and facility, equipment, and IT maintenance personnel.

SUBCONSULTANT #1 Epoch Land Surveying RATE UNIT

Survey Director $95 Per Hour

1 Man Survey Crew $110 Per Hour

Z Man Survey Crew 3115 Per Hour

Expert Testimony $150 Per Hour

Water Rights Surveyor $125 Per Hour
ARTICLE 502:  ADDITIONAL SERVICES RATES

502.1  The cost of the following potential future Additicnal Services have been negotiated as of the date of this Agreement.

ADDITIONAL SERVICE SUBMITTALS SCHEDULE IMPACT FIXED FEE
Reference the following Exhibit £+1; Additional Services Fee 50
Breakdown.

30

30

5022  These fees are valid for the duration of the Project and inciude salary costs, equipment, overhead, administrafion and profit. For Additional
Services of sub-consultants, the City shall compensate the Consultant a multiple of one and five hundredths (1.05) times the amounts
billed to the Consultant for such services, which muitiple has beer included in the Additional Services fees shown herein.

3023  The Consultant agrees to provide services in connection with the Project which are in addition to those required by Exhibit “A” for Basic

Services as Additional Services if so requested by the City in writing. Such requests may included, but are not limited to, and are not
necessarily indicated by this statement as being Additional Services rather than Basic Services: {i) significant changes in the Project’s size,
quality, complexity, budget, or time schedule, {ii} charges required due to conflicting instructions previously given by the City, (i) changes
requirec by the enactment or amendment to codes, laws or regulations subsequent to the preparation of such documents, (iv) services
concerning the replacement of that portion of the Project damaged by fire or other cause, and (v) services made necessary by the defauit
or failure of the Contractor including major defects or deficiencies in the construction.
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EXHIBIT E-1: ADDITICNAL SERVICES FEE BREAKDOWN

. Lump Sum
TASK DESCRIPTION HOURS Diract Task
Project Froject Lead Projoct Cadd Chericat Projact SURTOTAL| Exponses Amounis
Principal Sanagar Cozigasr QAT Engingor  [Figtd Sarvicas| Technician Adimin Centrollor
£236 3195 S137 5205 $101 £1G1 £92 574 Ser
ADDITICNAL SERVICES
Additicnat Desian Services G 24 40 a3 40 0 &) 8 2 162 ¢ 20.305
Constructon Assistanne G 24 40 2 &0 [ & E) 2 158 56 19,384
Figw lMonilonng 1] Q 8 Q 8 8 2 4] Q 24 512.075 14,787
Righl-cl-Way 1] £ 26 0 24 i) 24 0 2 £2 50 59574
Sewpr Desian o] 8 24 ] 40 0 20 8 5 133 50 $15.285¢
Survey ] [} ) 0 ) )] [ 1] 2 14 510000} $11694
Ulilily Patholing 0 4 2 0 8 [ 4 1] a 32 30 53,860
Total Addit Sorvices - Hours i 9 68 152 18 204 16 112 24 13 905
Total Additionat Servicos - Foo 0 30 $13.260 520,824 $3.280 520,604 $1,616 510,304 $1.776 51,261 $22.075 $55,000
H

Contract No.: 37875
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ARTICLE503:  REIMBURSABLE EXPENSES

503.1  The following Reimbursable Expenses are allowed:

REIMBURSABLE EXPENSE

Nore authorized or anticipated as of the date of this Agreement.

503.2  For Reimbursahie Expenses of the Consultant, the City shall compensate the Consultant a multiple of one and one tenth (1.10) times the
actual direct costs incurred by the Consultant. The muttiplier includes all compensation for overhead and profit.

303.3  Reimbursable Expenses are limited to specific pre-authorized items or services purchased from third parties to this Agreement, dedicate_d
to only this Project. Additions to the above allowed Reimbursable Expenses may only be granted as a written amendment to this
Agreement.

END OF EXHIBIT '
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EXHIBIT “F”

KEY PERSONNEL LIST

ARTICLE 600:  CITY PERSONNEL

600.1  CiTY REPRESENTATIVE: Tim Parks, P.E.

600.2 PROGRAM MANAGER: Jeremy Leavitt, P.E,

ARTICLE 601:  CONSULTANT’'S PROJECT STAFF

601.1  The following personnel will be assigned by the Consultant to work on the Project. Any changes require City approval.

601.1.1 CONSULTANT REPRESENTATIVE: Scott Christensen, P.E.

601.1.2 PROJECT MANAGER: Scot Christensen, P.E.

601.1.3 RESPONSIBLE IN CHARGE PERSON
List name of individual Engineer as ficensed: Scott Christensen, P.E.

601.1.4 IN CHARGE PERSON'S STATE OF NEVADA LICENSE NUMBER
List Engineer license number; 11478

ARTICLE602:  CONSULTANT’S SUBCONSULTANTS

602.1  Thefollowing subconsultants will be contracted with and utilized by the Consultant to work on the Project. Any changes require City
approval.

602.1.1  AERIAL MAPPING: Kenny Aerial (as a sub to Epoch Land Surveying, LLC)

602.1.2 LAND SURVEYOQR: Epoch Land Surveying, LLC

602.1.3 FLOW MONITCRING: ADS Envirenmental Services

END OF EXHIBIT "F”
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EXHIBIT “G”

CERTIFICATE

1. Definitions
“City" means the City of Las Vegas.
“City Council” means the govemning body of the City of Las Vegas.
“Contracting Entity” means the individual, partnership, or corporation seeking to enter into a contract or agreement with
the City of L.as Vegas.
“Principal” means, for each type of business arganization, the following: (a) sole proprietorship — the owner of t_he
business; (b) corporation ~ the directors and officers of the corporation; but not any branch managers Qf_ offices which
are a part of the corporation; {c) partnership — the generat partner and limited partners; (d) limited liability company —~
the managing member as well as all the other members.

2. Policy
In accordance with Resolution 79-99 and 105-99 adopted by the City Council, Contracting Entities seeking to enter into certain confracts or
agreements with the City of Las Vegas must disclose information regarding ownership interests and principals. Such discloslure generaly is
required in conjunction with a Request for Proposals (RFP). in olher cases, such disclosure must be made prior fo the execution of a confract
or agreement.

3. Instructions
The disclosure required by the Resolutions referenced above shall be made through the completion and execution of this Certiﬁc_:ate, The
Contracting Entity shail complete Block 1, Block 2, and Block 3. The Contracting Entity shall complete either Block 4 or its alternate in Block .5.
Specific informaticn, which must be provided, is highlighted. An Officer or ofher official authorized fo confractually bind the Contracting Entity
shall sign and date the Cerlificale, and such signing shall be notarized,

4. Incorporation
This Certificate shall be incorporated into the resuling contract or agreement, if any, between the City and the Contracting Entity. Upgn
execution of such contract or agreement, the Cenfracting Enlily is under a continuing obligation to nofify the City In wriling of any ma}enal
changes to the information in this Cerlificate. This notification shall be made within fifteen {15) days of the change. Failure to nolify the City of
any material change may resull, at the option of the City, in a defauit termination (in whole or In part} of the contract or agreement, andlor a
withholding of payments due the Contracting Entity.

Block 1 | Contracting Entity Block 2 | Description

(///9/ / /14 S ,u, A Subject Matter of Contract/Agreement:

Name 7 / j ’

8o /{ e &/ /,p() Se e
Address .
L6 Voces jin &99 g

Telephone )
e GHBEG (i

EIN or DUNS RFP#:

Block 3 | Type of Business

[[] Individual [ Partnership ] Lirnited Liability Company E]/ Corporation
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CERTIFICATE — DISCLOSURE OF OWNERSHIP/PRINCIPALS
{(CONTINUED)

Block 4 | Disclosure of Ownership and Principals

In the space below, the Contracting Entity must disclose all principals (including pariners) of the Contracting Entity, as well as persons
or entities holding more than one-percent {1%) ownership interest in the Contracting Entity.

FULL NAMEITITLE BUSINESS ADDRESS BUSINESS PHONE

v S AT ek

9.

10.

The Contracting Entlty shall continue the above list on a sheet of paper entitled "Disclosure of Principals — Continuation” untit fuif and
complete disclosure is made. If continuation sheets are attached, please indicate the number of sheets:

Block 5 | Disclosure of Ownership and Principals - Alternate

If the Contracting Entity, or its principals or partners, are required to provide disclosure {of persons or entities holding an ownership
interest) under federal law (such as disclosure required by the Securities and Exchange Commission or the Employee Retirement
Income Act), a copy of such disclosure may be attached fo this Certificate in fieu of providing the information set forth in Block 4 above
A description of such disclosure documents must be included below.

Name of Attached Document; "_I/') JECC sl of O ﬂ//(m{?s ‘

Date of Attached Document: /.2 Number of Pages: /.2

| certify, under penalty of perjury, that all the information provided in this Ce ificate is current, complete, and accurate. | further certify
that { am an individual authorized to contractually bind the above named Co racung Ennty

\
Y J‘\ (*in

ame
7 / 22 / L)‘
Date
Subscrsbed and sworn to before me this <. ' day of

Har [ PRSI R
] B e, Notguy Public - State of Nevada
/ / ) ) 20 /0 County of Clark :
- SN JANICE D SCHNEIDER &
- )((; / &Ogaaw éﬂb;ig =y ,,_),(A.‘,(//u : My Appointment Expires :
MSQ ] JU‘MMWE

Fage 35 of 35




e Oy

Directors

Name Title

Richard R Bell Director

Gary L Bleeker Director

James K Haney Director

George A Little Director

Officars
Name Title
Richard R Bel Chief Executive Officer

George A Little
Henry H Benjes

Gary L Bleeker
Timothy J Connolly
Terence C Cox
William M Dowd
James K Haney
Dennis C Hirschbrunner
Eric L. Keen

Elwin M Larson
William H Raleigh
Richard ] Vensas
William H Wadsworth
Kenneth E Aducci
David J Anderson
James B Andrews
Leroy E Baker

Ralph A Batenhorst
Stephen R Beard
Robert ] Beduhn
Khalid Bekka

William E Bennett
Jeffrey S Berk
Michelle F Bissonnette
Bill Blaylock

Paul A Bowdoin
Lucille H Bowen
William W Brinker
Richard L Brooks
James R Brown
Dennis W Bruce
Ricardo N Calvo

Jay A Campbell
James A Cathcart
Kenneth L Choffel
Stanley A Christopher
Robert F Clair

David L Clark

President, Chief Operating Officer

Executive Vice President
Executive Vice President
Executive Vice President
Executive Vice President
Executive Vice President
Executive Vice President
Executive Vice President
Executive Vice President
Executive Vice President
Executive Vice President
Executive Vice President
Executive Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senijor Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President
Senior Vice President



Christopher E Claunch
James R Connell
David L Connelly
Paul E Cooke

C Edwin Copeland
Daniel D Costello
Timothy R Crockett
Jeff L Curren
Donald R Curtis
Mark R Dalton
William H Damon
Kevin Delange
John J Devine
Michael D Dingwell
Thomas A Donnelly
Glenn H Dostal
Marcia H Earle
Robert H Ellis

Glen E Ellmers
William F Ettlich
Brent R Felker
Timothy R Fleming
Lee E Frederiksen
Debra L. Frye

Raiph W Gilbert
Susan K Gilbert
Neil A Graff
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