110055-TF
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PRIME DESIGN SERVICES AGREEMENT
FOR

MAIN-COMMERCE ONE WAY COUPLET

THIS AGREEMENT is made and entered into this

day of , by and between the CITY OF LAS
VEGAS, a municipal corporation within the i o v ad

and fax number is {702) 382-3232, and CA GROUP, {the “Consultant”) a Corporatlon whose address is 2785 S. Rambow Blvd Las Vegas NV'
89146, and fax number is (702) 685-5947.

WITNESSETH:
WHEREAS, the City intends to construct the Main-Commerce One Way Couplet {herein the “Project”); and

WHEREAS, the City desires to retain the Consultant who will be responsible for providing the professional services more fully
described below and in the exhibits attached hereto; and

WHEREAS, the Consultant is properly licensed pursuant to NRS Chapter 623, 623A, or 625, whichever is legally required for the
services to be provided within the State of Nevada, and if applicable o the Consultant’s business organization, is in compliance with NRS 623,349
for architects, interior designers, and residential designers and NRS 623A.250 for fandscape architects, which requires that controf and no less than
fwn-thirds ownership of the business organization or association be held by persons registered or licensed in the State of Nevada pursuant to NRS
Chapters 623, 623A, or 625, and possesses the special knowledge, skills and expertise to perform the services hereinafter set forth within the time
required under this Agreement.

NOW, THEREFORE, in consideration of the above premises, the parties hereto agree to the following terms, conditions and
covenants sef forth in Sections One through Ten hereof:

SECTION ONE
CONSULTANT RESPONSIBILITIES

1.01 Description of Consultanf’s Services. For the compensation set forth in Section Seven, the Consultant hereby agrees to
perform the basic services set forth in the Scope of Services, Exhibit “A” attached hereto and incorporated herein as a part of this Agreement and,
if so requested, the additional services set forth in the Additional Compensation, Exhibit "E" aitached hereto and incorporated herein as a part of
this Agreement and to provide the submittals described in the Required Submittals Exhibit “B,” attached hereto.

1.02 Performance Standards. In performing the services set forth in this Agreement, the Consultant shall follow the practices
consistent with the generally accepted standards in the profession of the services being provided to the City pursuant to this Agreement.

1.03 Document Review. The Consultant shall be responsible for reviewing each document prepared by the Consultant and its
subconsultants including, without limitation, the plans, drawings and specifications for the purpose of ensuring that such documents are technically
sound, in conformance with applicable federal, state and focal laws and other regulations, and do not violate or infringe upon any patent rights.

1.04 Waiver. The City's approval of any documents or services furnished by the Consultant shaft not in any way relieve the
Consultant of responsibility for the professionat and fechnical accuracy of its documents or services. The City's review, approval, acceptance or
payment for any of the Consultant's services shall not be construed to operate as a waiver of any rights enjoyed by the City under this Agreement or
of‘any cause of acfion arising out of the performance of this Agreement. The Consultant shall remain liable for any damages to the City caused by
the Consultant's negligent act or omission committed in the performance of this Agreement.

1.05 Designation of Consultanf’s Representative. The Consultant’s representative is the individual identified in the Key Personnel
List, Exhibit “F” attached herefo {the “Consultant Representative”) to act in that capacity, who shall be responsible for the services required under
this Agreement. The services specified by this Agreement shall be performed by the personnel idenfified in the Key Personnel List provided that such
associates and employees perform under the personal supervision of the Consultant Representative.

If any person or subconsultant who is expected fo provide any of the services required under this Agreement is objectionable to the City for
any reason, the Consultant shall, without additional compensation, replace such person or subconsultant with someone acceptable to the City.
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If the Consultant's personnel are unable to complete their responsibilities for any reason under this Agreement, or the Consultant desires
for any reason to substitute personnel assigned to the Project, the Consultant agrees to obtain the approvat of the City for the substitution. The City
shall not unreasonably deny approval unless the City adjudges the substitution not be in the interest of the City or the Project.

If the Consuliant fails to make an acceptable replacement within thirty (30) days, the City may terminate this Agreement for default as
provided in Section 10.03 of this Agreement,

any regulatory agenmes for approval and rewew prior to manl:ng such correspondence

1.07 Cooperation with the City. The Consultant agrees that its officers, associates, employees and subconsultants will cooperate
with the City in providing the services under this Agreement and will be, with advance notice, available for consultation with the City at such
reasonable times as to not conflict with the City's other responsibitities.

SECTION TWO
CITY RESPONSIBILITIES

2.01 City Representative. The Director of Public Works or his authorized representative identified in the Key Personnel List is
hereby designated as the City's representative (the ‘City Representative”) with respect to this Agreement. The City Representative shall have
complete authority to transmit instructions, receive information, interpret and define the City’s policies and decisions with respect to the services of
tre Consultant. The City Representative is not authorized to change or waive any of the provisions set forth in Sections 1.01 through 10.24 of this
Agreement. .

2.02 Review of Consultant’s Services and Documents. The services to be performed by the Consultant shall be subject to
periodic review by the City Representative. To prevent an unreasonable delay in the Project, the City Representative will endeavor to examine and
comment in writing on the documents furnished by the Consultant including, without limitation, the plans, drawings, specifications, test results,
evaluations, and reports within twenty-one (21) days of receipt of such documents, unless the Contract provides for a different review time with
respect to the document.

2.03 Access fo Records. The City shall, without charge, furnish a copy to, or make available for examination or use by, the
Consultant, as it may request, any documents and data which the City has available including, without limitation, reports, maps, plans, specifications,
surveys, records, ordinances, codes, regulations, and other documents related to the services required under this Agreement. The City shall assist
the Consultaint in obtaining data and documents from public agencies and from private citizens and business firms whenever the City determines that
such material is necessary for the completion of the services required by this Agreement.

2.04 Cooperation with Consultant. The City agrees that its officers and employees will cooperate with the Consultant in the
performance of this Agreement and will be, with advance notice, available for consultation with the Consultant at such reasonable times as to not
conflict with the Consultant's other responsibilities. The City shall provide access to the Consultant on to the Project site as may be required to
perform the services under this Agreement.

SECTION THREE
CHANGES TO CONSULTANT’S SERVICES

3.0 Requested Changes. The City may at any time, by written order, make a change in the services to be performed by the
Consultant under this Agresment.

3.02 Adjustment of Compensation. If the change requested by the City causes an increase or decrease in the cost or time required
to perform any of the services required under this Agreement, an equitable adjustment shall be made in the compensation to be paid to the
Consultant under Section Seven, or in the performance schedule under Section Eight, or both, and this Agreement shall be modified in writing
accordingly. Each claim for adjustment under this Section must be asserted in writing within thirty (30) days from the date of receipt by the
Consultant of written notification of the change, unless the City grants in writing an extension. Provided proper notice has been given to the City as
required herein, the claim for an adjustment shall be handled pursuant to the provisions of 10.20B and 10.20C of this Agreement. The failure io
provide nofification of the claim within the time required herein shall constitute a waiver of the right fo seek any equitable or legal adjustment in
compensation with respect to that change.
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SECTION FOUR
ADDITIONAL SERVICES OF CONSULTANT

4.01 Additional Services. The Consultant shall provide the additional services described in the Additional Compensation if, and only
if, 30 requested in writing by the City. Payment for the additional services will be made to the Consultant in accordance with Section Seven of this
Agreement,

4,02 Attendance at Meetings or Public Hearings. The Consultant shall nofify the City in advance of any additional costs which may
be incurred prior to attending any meetings or public hearings as may be necessary in connection with the services performed by the Consultant
under this Agreement.

SECTION FIVE
SUBCONSULTANT AGREEMENT

5.01 Subconsulfant Provisions. If, with the approval of the City as required pursuant to Section 10.07, the Consultant enters into an
agreement with a subconsuitant for the performance of any of its obligations under this Agreement, the Consultant agrees to include in each
subconsultant agreement & provision that:

{i) the Consuitant agrees to pay the subconsultant when paid by the City for that portion of the services provided to the
City and that no liability arises on the part of the Consultant for payment of the subconsultant services until payment has been made by the City. If
the City has paid the Consultant for the subconsultant services, the subconsultant's only recourse is against the Consultant and not against the City,
aither through the institution of legal or equitable action or the attachment of any lien,

{n the subconsuitant shall have no more rights against the City than that of the Consultant,

{iiiy the subconsultant agrees to be bound by the terms, conditions and obligation of this Agreement unless the City has
approved any deviation, change or modification in writing, and

{iv) unless otherwise approved in writing by the City Representative, the subconsultant shall obtain and maintain
professional liability insurance (Errors and Omissions coverage) in connection with the subconsultant services in an amount equal to that required of
the Consultant in this Agreement.

SECTION SIX
TERM OF AGREEMENT

6.0 Term. This Agreement shall commence on the day it is approved by the City (which date shall be inserted in the introductory
paragraph of this Agreement) and shall remain in force and effect until the Project is completed unless terminated earlier pursuant to Section 10.02
or 10.03 of this Agreement. Such termination shall not release either party from any of its continuing obligations under this Agreement.

6.02 Disputes. This Section shall not be construed to preclude the filing of any dispute arising out of the performance of this
Agreement or in connection with the subject matter hereof, nor shall this Section be construed to change the date or the time on which a cause of
action arising out of the performance of this Agreement or in connection with the subject matter hereof, would otherwise accrue under the statutes of
timitation or doctrines of law.

SECTION SEVEN
COMPENSATION AND TERMS OF PAYMENT

7.04 Compensation: Basic Services. For the services to be performed by the Consultant under this Agreement and set forth in the
Scope of Services, the City agrees to pay the Consultant the fee in the amount identified in the Fee Breakdown, Exhibit “D” attached hereto,
pursuant to invoices submitted in accordance with Section 7.04 of this Agreement;

7.02 Compensation: Additional Services. For any services not set forth in the Scope of Services, the City shall pay to the

Consuttant either a lump sum fee, or an hourly fee based on the hourly labor rate schedule set forth in the Additional Compensation, whichever is
agreed fo by the parties, provided prior written approval for such services is given by the City Representative.
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7.03 Compensation: Reimbursable Expenses. The Consultant agrees that alt of ifs direct and indirect expenses are included in
the fee for Basic Services and the agreed upon compensation for any Additional Services, except as may be specifically allowed for reimbursable
expenses as part of the Additional Compensation.

7.04 Payment Invoicing. The Consultant may submit an invoice for payment for the services provided by the Consultant based on
the manner or method of payment set forth in the Fee Breakdown. The City Representative will notify the Consultant of any problems regarding the
mvo;ce W|th|n fourteen (14) days from recetpt thereof If no response is recelved from the Clty Representatlve wnthm the aforementloned penod of

the saxty (60) days the Consultant agrees to contact the C:ty Representatwe to resolve the prob!em causmg the delay. if reso[utron of the delay is
not salisfactory to the Consultant, the Consultant may submit a claim pursuant to Section 10.20A of this Agreement.

7.05 Right to Off-Set. The City Representative may subtract or ofiset from any unpaid invoice from the Consultant any claims which
the City may have for failure of the Consultant to comply with the terms, conditions or covenants of this Agreement, or any damages, costs and
expenses caused by, resulting from, or arising out of the negligent act or omission of the Consultant in the performance of the services under this
Agreement including, without limitation, any error or deficiency in the report or other documents prepared by the Consultant. The City
Representative shall provide a written statement to the Consultant of the off-set which has been subtracted from any payment to the Consultant
along with appropriate documentation and receipts, if any, and a description of the failure, error or deficiency aitributed to the Consultant. If the
Consultant disputes the right or amount of the off-set made by the City, the Consultant may file a claim pursuant to Section 10.20 of this Agreement,

7.08 Final Payment. Upon completion of the services required under this Agreement, and acceptance thereof by the City (which
acceptance will not be unreasonably withheld), the Consultant will, within sixty {60) days of the City's acceptance, be paid the balance of any money
due for such services.

SECTION EIGHT
PERFORMANCE SCHEDULE

8.01 Performance Schedule. The Consultant shall perform and complete the services required under this Agreement according to
the schedule {the “Performance Schedule”} set forth in the Schedule of Performance, Exhibit "C" attached herefo. If the performance of services is
delayed or submittals are not delivered in the fime period as outlined in the Performance Schedule, the Consultant shall notify the City
Representative in writing of the reasons for the delay and include a plan which bnngs the Consultanf's performance into compliance with the
Performance Schedule.

SECTION NINE
AUDIT: ACCESS TO RECORDS

9.1 Records, The City shall have the right to audit the Consultant’s baoks, records and other documents directly pertinent to the -
performance of this Agreement. The Consultant agrees to maintain books, records and other documents directly periinent to performance of this
Agreement in accordance with generally accepted accounting principles and practices. The Consultant shall also maintain the financial information
and data used to prepare or support the invoices submitted to the City. Audits conducted pursuant to this provision shall be in accordance with
generally accepted auditing standards, procedures and guidelines of the City, or its designated representative. The City, or its duly authorized
representatives, shall have access to such books, records, and documents for the purpose of inspection, audit and copying. The Consultant will
provide proper facilities for such access and inspection.

9.02 Disclosure. The Consultant shall be afforded the opportunity for an audit entrance and exit conference and an opportunity to
comment and submit any supporting documentation on the pertinent portions of the draft audit report, and that the final audit report will include the
written comments, if any, of the Consultant,

9.03 Period of Maintenance. The books, records and other documents under Sections 9.01 and 9.02 of this Agreement shall be
maintained for three (3} years after the date of the final payment for the services under this Agreement. In addition, those records and other
documents which relate to any arbitration, liigation or the settlement of any claim arising out of this Agreement, or to which an audit exception has
been taken, shall be maintained and made available until three (3) years after the date that the arbitration, litigation or exception has been resolved.

9.04 Subcontract Provisions. The Consultant agrees to include Sections 9.01 through 9.03 of this Agreement in all its subconiracts
direclly related to performance of services specified in this Agreement which are in excess of $10,000.
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SECTION TEN
MISCELLANEOUS PROVISIONS

10.01 Suspension. The City may suspend, without cause, the performance by the Consultant under this Agreement for such period of
time as the City, in its sole discretion, may prescribe by providing written notice to the Consultant. The suspension shall be effective as of the date
set forth in the written notice. With such suspension, the City agrees to pay to the Consultant the amount of compensation, based on percentage of
completion of the Project, earned as of the effective date of suspension less all previous payments. The Consultant shall not provide any further

services under this Agreement after the effective date of suspension untif otherwise notified in writing by the City. In no event shall the City be fiable
to the Consultant for services in excess of the percentage of the Project completed at the time of suspension.

If, after notice to resume performance has been given by the City, the suspension was for a period in excess of ninety (90) days, which has
resulted in an increase in the perfermance of the Agreement fo the Consultant and:

(i) the Consuitant was not a contributing cause for the suspension,
(i) the Consultant has not received an equitable adjustment under another provision of this Agreement, and
(iii) the Consultant could not mitigate the increase in the performance cost,

then the Consultant's fee shall be reviewed by the City and, if justified, equitably adjusted to provide for any additional expenses resuiting from the
suspension.

10.02.  Termination for Convenience. The City reserves the right to terminate this Agreement without cause or default on the part o'f
the Consultant with ten {10} days' prior written notification to the Consultant served pursuant to Section 10.18 of this Agreement. In the event of

términation without cause or default, the City agrees to pay to the Consultant the reasonable value for the services performed as of the date that
notification of termination is received by the Consultant. In no event shall the City be liable to the Consultant for services in excess of the percentage

completed at the time of termination.

10.03 Termination for Cause or Other Resolution.

A, Default. The occurrence of any of the following events shall consfitute a default by the Consultant hereunder {herein “Event of
Default”). If, during the term of this Agreement, the Consultant:

(i defaults in the due observance and performance of any term, condition or covenant contained in this Agreement,

(i) (a} voluntarily terminates operafions or consent to the appointment of a receiver, trustee or liquidator of the Consultant
for all or a substantial portion of its assets, (b) is adjudicated bankrupt or insolvent or files a voluntary petition in bankruptcy, or admits in writing to
the inability to pay its debis as they become due, {c) make a general assignment for the benefit of creditors, (d) file a petition or answer seeking
reorganization or an arrangement with creditors or take advantage of any insolvency law, or (g} if action shall be taken by the Consultant for the
purpose of effecting any of the foregoing,

{iii) allows any warrant, execution or other writ to be issued or tevied upon any property or assets of the Gonsultant which
continues unvacated and in effect for a period of thirty (30) days, or

fiv) fails, in the judgment of the City, to provide the services hereunder properly and with proper dispatch in accordance
with the fime schedule set forth in this Agreement,

and the defauit continues five (5) days after written notice is given to the Consultant pursuant to Section 10.18.

B. City’s Rights. Upon the occurrence of an Event of Default, and without prejudice to any other right or remedy it may have at law
or equity, the City may:

) terminate this Agreement, suspend payment of all pending invoices otherwise due to the Consultant hereunder, and
finish this Agreement by such means as deemed appropriate by the City, reserving the right to deduct from any balance due Consultant the cost of
complefing this Agreement. In the event the cost of finishing the Consultant's performance of this Agreement exceeds the balance due the
Consultant, the excess shall be paid by the Consultant to the City within five (5) days of invoicing by the City,

(ii) terminate this Agreement, and the obligations imposed hereunder, including the obligation of any further payment for
the services of the Consultant except for the reasonable value for the services performed to the date of termination, or
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(i) Continue with performance by the Consultant and serve within a reasonable time after completion of the Agreement a
request to arbitrate the Event of Default as a claim or dispute pursuant fo the arbitration procedure set forth in Section 10.20.

In the event that the City elects to implement (i) above, the costs and expenses of completing this Agreement shall be computed and audited by the
City's designated representafive. The audit shall be conducted in accordance with generally accepted accounting principles and the cost thereof
shall be paid by the Consultant,

A, Architectural Works. To the extent that the Consultant's services involves the design of an architectural work as defined
herein, the Consultant shall retain all common law and statutory rights of ownership, including copyrights, to the drawings and specifications
prepared by the Consultant for this Project. The Consultant is deemed to be the author of the drawings and specifications as instruments of senvice
to the City. Notwithstanding the foregoing, the Consultant hereby grants to the City the right to use (including the right of reproduction and use in the
creation of new documents) the drawings and specifications for the purpose of completing the Project or for any subsequent maintenance, repai,
renovation, remodeling or addition thereto. The rights granted herein to the City shall extend and include any new consultant which the City may
retain for the aforementioned purposes. The Consultant hereby releases the Cify, and any new consultant retained by the City for the
aforementioned purposes, from any and all claims in connection with the use or reproduction of the drawings and specifications. The Consultant
agrees fo execute such documents reasonably deemed necessary by the City to implement the rights granted to the City pursuant to this subsection
including written permission to make changes or modifications to the plans.

B. Other Works. To the extent that the Consultant's services does not involve the design of an architectural work, the City shall
reve all common law and statutory rights of ownership, including copyrights, to the plans, drawings, specifications and other documents (including,
vadiout limitation, design concepts and sketches, test results, evaluations, reports and studies, excepting any proprietary forms, templates, and
checklists specifically listed for City ownership exclusion elsewhere in this Agreement) {collectively herein the “Documents”) prepared or assembled
by the Consultant, or any of its subconsultants, for this Project. The Consultant agrees to execute such documents reasonably deemed necessary
by the City to implement the rights granted to the City pursuant to this subsection including written permission to make changes or modifications to
the plans. The Consultant shall be entitied to retain a reproducible copy of the documents furnished to the City.

C.  Definition of Architectural Work. For purposes of this Agreement, “architectural work” shall have the same definition as set
farth in Architectural Works Copyright Protection Act of 1990, P. L. 101-650, Title VI, Section 70 et. seq.

D. Delivery of Documents. In the event of the completion, suspension or termination of this Agreement, the City shall have the
right to require delivery of any and all of the plans, drawings, specifications, and all other documents {including, without limitation, design concepts
and sketches, test results, evaluations, reports and studies), including the magnetic or electronic media of the aforementioned documents, not in the
possession of the City.

E. Confidentiality. The plans, drawings, specifications and other documents {including, without limitation, design concepts and
skefches, test results, evaluations, reports and studies) (including the magnetic or electronic media of the aforementioned documents) which are
prepared or assembled by the Consultant, or its subconsultants, under this Agreement shail not be made available to any individual or organization
without the prior written consent of the City. Except for marketing pamphlets and submittals to clients, the Consultant shall not publish, submit for
publication, or publicly display the Project without the written consent of the City. The obligations of confidentiality shall survive the termination of this
Agreament.

F. Contractual Rights. Notwithstanding the provisions of 10.04 A above, the City is hereby licensed to use alf design concepts
developed by the Consultant and subconsultants under this Agreement, including the right to construct derivative works of the Project, and to use the
design concepts for other projects of the City. The design concepts include, but are not limited to, the form, aesthetic appeal, site layout, the
arrangement and composition of spaces and elements, the use of colors and materials, system designs, construction methods and interior design.

10.05 Insurance. The Consultant shall procure and maintain, at its own expense, during the entire term of the Agreement, the
following insurances:

A Worker's Compensation Insurance. This insurance shall protect the Consultant and the City from employee claims based on
iob-related sickness, disease, or accident.

B. Commercial General Liability Insurance. This insurance shall protect the Consultant, its agents and vehicles used to provide
iha services required under this Agreement from claims of personal injury (including death} and property damage. Such coverage shall be in a
raittmum amount of $1,000,000 combined single limit for the period of time covered by this Agreement. The Consultant's general liability insurance
policies shall be endorsed to include the City as an additional insured.
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C. Commercial Automobile Liability Insurance. This insurance shall protect the Consultant from claims of limits no less than
$1,000,000 combined single limit per occurrence for bodily injury and property damage to include, but not be fimited to, coverage against all
insurance claims for injuries to persons or damages to property which may arise from services rendered by Company and any auto used to the
performance of services under this Contract. The policy must insure all vehicles owned by the Company and include coverage for hired and non-
owned vehicles. The Consultant's automobile liabifity insurance policies shall be endorsed to include the City as an additional insured.

D. Profess:onai L:abmty Insurance {Errors and Omrssnons Coverage) Th:s Insurance shall protect the Consultant from claims

coverage shall be in a minimum amount of $1, 000 000 for the penod of time covered by thlS Agreement

E. Cancellation or Modification of Coverage. The Consultant's Commercial General Liability and Professional Liability Insurance
Policies shall automatically include or be endorsed to cover the Consultant's contractual liability to the City under this Agreement, and with respect fo
its Commercial General L|ab[lsty Policy, to waive subrogatlon against the City, its officers, agents, servants and employees. The policies shall
provide that the City will be given thirty (30) days’ notice in writing of any canceilation of, or material change in, the policies.

F. Certificates and Endorsements. The cerfificates and endotsements for each insurance policy are to be signed by a person
authorized by that insurer and licensed by the State of Nevada. All deductibles and self-insured retentions shall be fully disclosed in the Cerfificate of
Insurance. No deductible or self-insured retention may exceed $25,000 without the written approval of the City. The Consuttant shalf deliver to the
City's authorized designated representative named in Exhibit “B” (Required Submittals) certificates indicating that such insurance is in effect before
any services are provided under this Agreement and renewal certificates not less than 30 days prior to the expiration date of any policy.

G. Period of Coverage. If the insurance coverage is underwritten on a “claims made” basis, the retroactive date shall be prior to or
coincident with the date of this Agreement and the Certificate of Insurance shall state that coverage is “claims made” and the retroactive date. Upon
availability, the Consultant shall maintain coverage for the duration of this Agreement and for two years following completion of this Agreement.

10.06 Indemnity. Notwithstanding any of the insurance requirements set forth in Section 10.05, and not in lisu thereof, the Consultant
shall defend, indemnify and hold the City, its officers, employees and agents (herein the “Indemnitees”), harmless from any and all claims {including,
without limitation, patent infringement and copyrights claims), damages, losses, expenses, suits, actions, decrees, judgments, arbitration awards or
any other form of liability (including, without limitation, reasonable attorney fees and court costs) (collectively herein the “Claims®) which the
Indemnitees may suffer as a result of, by reason of, or as a consequence of, the negligent errors, omissions, recklessness, intentional misconduct of
the Consultant, its subcontractors, agents or anyone employed by the Consultant, its subcontractors or agents, in the performance of this
Agreement.

As part of its obligation hereunder, the Consultant shall, at is own expense, defend the Indemnitees against the Claims which may be
brought against them, or any of them, as a result of, by reason of, or as a consequence of, the negligent act or omission of the Consultant, its
subcontractors or agents, for and against which the Consultant is obligated to indemnify the Indemnitees, unless the Indemnitees, or any of them
elect to conduct their own defense which, in such case, shall not relieve the Censultant of its obligation of indemnification set forth herein. f the
Consultant fails to do so, the Indemnitees shall have the right, but not the obligation, to defend the same and charge the direct and incidental costs of
such defense (including attorney fees and court costs) against the Consultant which is proportienate to the liability of the Consultant.

if the professional liability insurer of the Consultant does not so defend the Indemnitees and the Consultant is adjudicated to be liable by a
irier of fact, the trier of fact shall award reasonable attomey's fees to be paid to the Indemnitees by the Consuitant in an amount which is
proportionate to the liability of the Consultant. As used in this Section, “agents” means those persons who are directly involved in and acting on
behalf of the City in furtherance of this Agreement or the public work to which this Agreement pertains.

10.07 Assignment. The City and the Consuitant each bind itself and its partners, successors, adminisirators and assigns to the other
party of this Agreement and to the partners, successors, executors, administrators and assigns of such other party in respect to all covenants of this

Agreement, except the Consultant shall not assign, sublet or transfer any obligation or benefit under this Agreement without the written consent of

the City. Nothing contained herein shall be construed as creating any personal liability on the part of any officer or agent of the City.

10.08 Waiver. No consent or waiver, express or implied, by either party to this Agreement, or of any breach or default by the other in
the performance of any obligations hereunder, shall be deemed or construed to be a consent or waiver of any other breach or default by such party
hereunder. Failure on the part of any party hereto to complain of any act, or failure to act of the other party, or to declare that other party in default
hereunder, irrespective of how fong such failure continues, shall not constitute a waiver of the rights of such party hereunder. [nspection, payment,
or tentative approval or acceptance by the City or the faiture of the City to perform any inspection hereunder, shall not constifute a final acceptance
of the work ar any part thereof and shall not release the Consultant of any of its abfigations hereunder.

10.09 Consultant Warranties. The Consultant hereby represents and warrants that:
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) it is financially solvent, able to pay its debts as they mature, and is possessed of sufficient working capital to complete
this Agreement; that it is experienced, competent, qualified and able to furnish the plant, tools, materials, supplies, equipment and labor which is
used to perform the services contemplated by this Agreement, and that it is authorized to do business in the City of Las Vegas and the State of
Nevada,

(ii) it holds a license, permit or other special license to perform the services included in this Agreement, as required by
law, or employs or works under the general supervision of the holder of such license, permit or speciai license,

{ii) its computer hardware, software, and firmware will continue functioning without interruption, and will continue to
accurately process date, fime, and data necessary to the performance of this Agreement, and

{iv) it has, pursuant to the requirements of Resolution 79-99 adopted by the City Council on August 4, 1999, {effective
October 1, 1998), as amended by resolution 105-99 {adopted by the City Council on November 17, 1999), disclosed on the form attached hereto as
Exhibit “G” {Disclosure of Ownership/Principals) all of the principals, including pariners, of the Consultant, as well as all persons and entities
holding more than & one percent {1%) interest in the Consultant or any principals of the Consultant. If the Consultant, or its principals or partners,
are required fo provide disclosure under federal law (such as Securities and Exchange Commission or the Employee Retirement Income Act) and
current copies of such federal disclosures are attached to Exhibit “G,” the requirements of this Section shall be deemed satisfied. During the term
of this Agreement, the Consultant shall noiify the City in writing of any material change in the above disclosure on Exhibit “G” within fifteen (15)
days of such change.

10.10 Consultant’s Employees. The Consultant shall be responsible for maintaining satisfactory standards of competency, conduct
and integrity, of personnet assigned to the Project, and shall be respansible for taking such disciplinary action with respect to such personnel as may
- be necessary. In the event the Consultant fails to remove any employee from the work of this Agreement whom the City deems incompetent,
careless or insubordinate, or whose continued employment on the work is deemed hy the City to be contrary to the public interest, the City reserves
the right to require such removal as a condition for the continuation of this Agreement,

10.11 Independent Contractor. It is hereby expressly agreed and understood that in the performance of the services required herein,
the Consultant and any other person employed by him hereunder shall be deemed to be an independent contractor and not an agent or employee of
the City.

10.12 Applicable Law. This Agreement shall be construed and interpreted in accordance with the taws of the State of Nevada.

10.43 Compliance with Laws. The Consultant shall in the performance of its obligations hereunder comply with all applicable laws,
rules and regulations of all governmental authorities having jurisdiction over the performance of this Agreement including, without fimitation, the
Federal Occupational Health and Safety Act and ail state and federal laws prohibiting and/or related to discrimination by reason of race, sex, age,
refigion or national origin.

10.14 Severabiiity. In the event that any provisions of this Agreement shall be held to be invalid or unenforceable, the remaining
provisions of this Agreement shall remain valid and binding on the parties hereto. ‘

10.15 Confidentiality. The Consultant shall freat the information relating to the Project, which has been produced by the Consultant or
provided by the City, as confidential and proprietary information of the City and shall nof permit its release to other parties or make any public
announcement or publicity refease without the City's written authorization. The Consultant shall also require each subconsultant to comply with this
requirement. The submission or distribution of documents to meet official regulatory requirements or for similar purposes in connection with the
Project is not to be construed as publication relieving the Consuitant of its confidentiality obligation imposed herein.

10.16 Site Inspection. The Consultant represents that it has visited the location of the Pro;’ebt and has satisfied itself as to the general
condition thereof and that the Consultant's compensation as provided for in the Agreement is just and reasonable compensation for performance
hereunder including reasonably foreseen and foreseeable risks, hazards and difficulties in connection therewith based on such above-ground
observations.

1017 Modification. All modification or amendments to this Agreement are null and void unless reduced in writing and signed by the
parties hereto.

10.18 Notice. Any written notice required to be given under Seclions 1.01 through 10.24 of this Agreement shall be deemed fo have
been given when the written notice is (i} received by the party to whom it is directed by perscnal service {ii) telephonically faxed to the telephone
number set forth in the introductory paragraph to this Agreement, provided confirmation of the transmission is received by the sender, or (i)
deposited with the United States Postal Service, postage prepaid, addressed to the City Representative or the Consultant Representatwe whomever
is the proper recipient, and mailed to the address set forth in the introductory paragraph to this Agreement.

Page 8 of 36



110055-TF
Main-Commerce One Way Couplst

10.19 Prohibition Against Contingent Fees. The Consultant warrants that no person or entity has been employed or retained to
solicit or secure this Agreement with the Agreement or understanding that a commission, percentage, brokerage or contingent fee would be paid to
that person. For breach or violation of this provision, the City shall have the right to annul this Agreement without liability or, in its discretion, to
deduct from the compensation to be paid to the Consultant, or otherwise recover, the full amount of such commission, percentage, brokerage or
confingent fee.

A Notice of Claim or Dispute. For each claim or dispute which the Consultant has against or with the City (except for any claim
for an equitable adjustment under Section 3.02 which is subject to the 30-day limitation set forth therein), notice thereof must be submitted in writing
to the City Representative within a reasonable time after the claim or dispute arises, but no fater than thiry (30} days after final payment is made fo
the Consultant. The purpose of written nofification is to place the City on notice so that proper measures can be taken to properly defend against the
claim or dispute, and the failure to give such notice shall preclude the Consultant from subsequently arbitrating that particular claim or dispute
pursuant to Section 10.20C of this Agreement, and the Consultant shall have no further recourse against the City. Pending a final decision on the
claim or dispute under Sections 10.208 or 10.20C, the Consultant shall proceed diligently with the performance of this Agreement.

B. Resolution by Management. The City Representative and the Consuitant Representative shall meet within a reascnable time
after receipt of the written nolice received pursuant to Section 10.20A in an attempt to resolve the claim or dispute to the mutual satisfaction of the
parties. If the matter is not disposed of by mutual agreement between the City Representative and the Consultant Representative, the claim or
dispute shall be decided by the Director of Public Works, whose decision shall be reduced to writing and maifed or otherwise furnished to the
Conziltant. The decision of the Director of Public Works shall be final and conclusive unless, within thirty {30) days after the date on which the
Consuliant receives its copy of such decision, the Consuitant mails or otherwise furnishes to the Director of Public Works a written request o
arbitrate the claim or dispute, in which event the parties shall proceed with the arbitration pursuant to provisions of Section 10.20B. The failure to
make such request shall preclude the Consultant from proceeding any further on the claim or dispute, and the Consultant shall have no further
recourse against the City.

C. Resolution by Arbitration. Upon receipt of the request to arbitrate authorized pursuant Section 10.03B or Section 10.20B, the
City and the Consultant shall come to an agreement as to the appointment of an arbitrator for purposes of hearing the appeal. If the parties cannot
reach an agreement, then each party shall select an arbitrator for purposes of the appeal, and the two shall select a third arbitrator within 20 days of
their appointment. if the selected arbitrators are unable to agree upon the third arbitrator, the third arbitrator shall be selected by the American
Arbitration Association or the Nevada Arbitration Association, whichever is designated by the City. Each party shall be afforded an opportunity to be
heard and to offer evidence in suppart of or against the appeal. The decision of the arbitrator, or arbitrators, as the case may be for the
determination of the appeal, shall be final, conclusive and enforceable under the laws of the State of Nevada,

D. Right of Consolidation. Any arbitration arising out of or relating to this Agreement may include, by consolidation, joinder or in
any othier manner, any additional party or parties who are not a party to this Agreement if so requested by the City or the Consultant. Any consent to
arbitration involving an additional party or parties shall not constitute consent to arbitrate any claim or dispute not described as a part of the original
arbitration unless otherwise agreed to by the parties.

E. Right of Joinder. In the event the City is named as a party to any arbitration, or the City commences an arbitration against a
party other than the Consuitant, which arbitration is related to, or connected with, the construction of the Project or the performance of the
Consultant's services hereunder (such as, without fimitation, any arbitration between the City and the Contractor awarded the contract to construct
the Project), the Consultant agrees and irrevocably consents to be joined as a party in the arbitration proceeding and to be bound by any decision
resulting therefrom. The decision of the arbitrator or arbitrators, as the case may be, in the arbitration to which the Consultant has been joined as a

party, shall be binding and enforceable against the parties thereto under the laws of the State of Nevada.

If the Consultant is named as an additional party by the City, the Consultant shall not be entitled to any additional compensation from the
City as a result of preparing for, and participating in, the arbitration.

F. Discovery. In the event of arbitrafion, the parties agree that all means of discovery including, but not limited to, depositions and
interrogatories, will be afforded to the parties involved in the arbitration, and the appointed arbitrator shali have all authority to impose sanctions
against either party for failing to comply with the rules of discovery provided under the Nevada Rules of Givil Procedure.

G. Award Final. The award rendered by the arbitrator shall be final, and judgment méy be entered upon its accordance with
agplicable law in any court having jurisdiction thereof.

Page 9 of 36



110055-TF
Main-Commerce One Way Couplet

H. Mediation. Subsequent to the commencement of any arbifration pursuant to Section 10.20C, and prior o any decision arising
therefrom, the parties may endeavor with written mutual consent to settle disputes by mediation in accordance with the mediation rules of the
mediation service agreed by the parties. The cost of the mediaticn shall be shared equally by the parties.

10.21 Attorney Fees. The prevailing party in any litigation or arbitration brought to enforce the provisions of this Agreement shail be
entitled to reasonable attorney fees and court costs.

10.23 Exhibits. All exhibits referenced in this Agreement are hereby incorporated by this reference as a part of this Agreement. Any
conflict between the provisions of this Agreement and the Exhibits incorporated herein shall be governed by the provisions of this Agreement.

10.24 Counterparis; Electronic Delivery. This Agreement may be executed in counterparts, all such counterparts will constitute the
same contract and the signature of any parly to any counterpart will be deemed a signature to, and may be appended to, any other counterpart.
Executed copies hereof may be delivered by facsimile or e-mail and upon receipt will be deemed originals and binding upon the parties hereto,
regardless of whether originals are delivered thereafter.

10.25 Agreement Version. This document incorporates the standard provisions for the City’s Professional Services Agreement
updated as of April 8, 2008.

[N WITNESS WHERECQF, the parties have caused this Agreement to be executed the day and year first above written.

ATTEST CITY OF LAS VEGAS
By
Beverly K. Bridges, MMC, City Clerk Date Kathteen C. Rainey, Manager, Purchasing & Contracts
APPROVED AS TO FORM CONSULTANT
s Yo iga Ylef 10 By
Depgly City Attorney Date James Caviola, C A Group, Inc.
John S. Ridilla

Deputy City Attorney
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LIST OF EXHIBITS

EXHIBIT “ A” SCOPE OF SERVICES

EXHIBIT “B " REQUIRED SUBMITTALS

— EXHIBIT*“ C* PERFORMANCE SCHEDULE
EXHIBIT “ D ” FEE BREAKDOWN
EXHIBIT “E” ADDITIONAL COMPENSATION
EXHIBIT * F* KEY PERSONNEL LIST
EXHIBIT “ G” DISCLOSURE OF OWNERSHIP/PRINCIPALS

Page 11 0f 36



110055-TF
Main-Commerce One Way Couplet

EXHIBIT “A”

SCOPE OF SERVICES

ARTICLE100:  GENERAL INFORMATION

100.1  Project Cverview
100.1.1  Project Overview Description

The Scope of Services fo be provided under the terms of this Agreement addresses the design and preparation of Contract Drawings,
Special Details and Special Provisions for roadway and drainage improvements along Main Street from Las Vegas Blvd to US95 and
Commerce Street from Oakey Blvd to Gass Street.

The project will include

Preliminary Design

The Consultant will prepare a preliminary design for an extension of Hoover Avenue betwesn Main Street and Commerce Street. In addition, the
Consultant wili prepare a prefiminary design for a pedestrian/bicycle overpass along the Hoover Avenue alignment between Commerce Street and
Grand Central Parkway.

Future Traffic Capacity Design

The Consultant will develop a concept proposal that would provide direct connect ramps (perhaps like the Town Square flyover) between NB Main
and the lron Horse/Grand Central Parkway intersection as well as an EB Iron Horse to SB Commerce. The intent of this design effort would be to
evaluate what, if anything we can do to make adding these ramps in the future easier.

Roadway
The Consultant will prepare roadway plans for:
s Main Street from Las Vegas Blvd to US 85
e  Commerce Street from New York Avenue to Main Sfrest
o  (akey Blvd between Commerce Street and Main Street
» Charleston Bivd between the UPRR tracks and Casino Center Blvd

Drainage Plans
The Censultant will prepare drainage plans for;
+  Reconstruction of the storm drain system along Main Street from Las Vegas Bivd 1o US 95
»  Reconstruction of the storm drain system afong Commerce Street from New York Avenue io Charleston Blvd
»  New storm drain system along Commerce Street from Charleston Blvd to Main Street
«  New storm drain system along Cakey Blvd between Commerce Street and Main Street

Utility Coordination
The Consultant will coordinate with Nevada Energy to facilitate;
The relocation of the major transmission poles at the intersection of Commerce Street and Charleston Blvd

Sanitary Sewer Design
The Consultant will prepare sanitary sewer design on Commerce Street between Charleston Blvd and Main Street

Landscape Design
The Consultant will prepare landscape plans:
» For sidewalk areas along Main Street from Las Vegas Blvd to US 95
+ Forsidewalk areas along Commerce Street from New York Avenue to Main Street
+  For sidewalk areas along Oakey Blvd between Commerce Street and Main Street
+ Formedian island areas along Main Street from Commerce Street to US 95
The Consultant will also coordinate with the City of Las Vegas and the Arts District to develep a gateway feature at the intersection of Main Street
and Commerce Street.
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Signal Design
The Consultant will prepare traffic signal plans as follows:
« Main/Las Yegas Blvd — no medifications are expected
»  Main/Oakey - remove or modify existing signal to accommodated pedestrian movements
Commerce/Oakey/New York — signat undergrounds, make a roundabout, or leave as-is
+  Wyoming/Main — modify existing signal to meet current conduit needs, ADA needs, the Downtown Standard (green poles) and new
geometry

s wyoming/Lommerce — modify existing signal o meet current conduit needs, ADA needs, the Downtown Standard (green poles) and new
geometry
Main/Utah — full signal undergrounds for this intersection
Commerce/Utah — full signal undergrounds for this intersection
Main/imperial ~ modify existing signal to meet new geometrics
Commerce/lmperial - design new signal
Main/Colorado — full signal undergrounds for this intersection
Commerce/Colorado — full signal undergrounds for this intersection
Main/California — design a new signal
Commerce/California — design a new signal
Charleston/Main — modify existing signal to meet cutrent conduit needs, ADA needs, the Downfown Standard (green poles) and new
geometry
»  Commerce/Main — modify existing signal to meet current conduit needs, ADA needs, the Downtown Standard {green poles) and new
geometry
»  Main/Boulder — this is a pedestrian crossing. incorporate curb extensions and a ped actuated flasher for this intersection design using solar
power per CLV typical design template
Main/Coolidge — fult signal undergrounds for this intersection
Main/Hoover - full signal undergrounds for this intersection
- Commerce/Hoover Alignment — full signal undergrounds or no modification for this intersection
Main/Gass — full signal undergrounds for this intersection
Main/Garces — minor modifications to work with the new geometrics
Main/Bonneville — minor modifications to work with the new geometncs
Main/Clark — no modifications are expected
Main/Lewis — design a new signal.
Main/Bridger — modify existing signal to mest current conduit needs, ADA needs, the Downtown Standard (green poles) and new geomefry
Main/ Carson — modify existing signal fo meet current conduit needs, ADA needs, the Downtown Standard (green poles) and new
geometry
»  Main/Frement — modify existing signal fo meet current conduit needs, ADA needs, the Downtown Standard (green poles) and new
geometry
+  Main/Ogden —modify existing signal to meet current conduit needs, ADA needs, the Downtown Standard {green poles) and new geometry
Main/Stewart — minor modifications are expected

& & 5 2 ° 0o & »

Signal Communication System

The Consuitant will design a new 4" fiber optic conduit signal interconnect system for both Commerce and Main. FAST fiber exists between the
Main/Imperiat and Main/Las Vegas signal. The Consultant will design all splices, a count station on each street (location TBD by FAST) and provide
CCTV's where requested by FAST (Assume 3 CCTV focations — 1 on north end of project and 1 each at a location on Commerce and on Main)

Street Light Design

Design a naw streetfight system along the entire limits of the project that uses a new conduit system (i.e. eliminate overhead system) that matches
the Downtown Centennial Standard. Upgrade pole mounted service points to pad mount service points. For the northern segment, median island
geometrics will dictate if project will use median mount dual arm poles (Like Las Vegas Blvd) in lieu of a back of curb pole design

Signing and Striping Plans

The Consultant will design the signing and striping for the new geometrics including bike lanes wherever possible. The decision to add bike lanes
north of Bonneville will need to be looked at via the preparation of the cross section that can be provided with bike lanes versus without bike lanes
(i.e. wider sidewalks and medians). Raised Pavement Markings shall NOT be used — use paint or film where directed by the CLV Traffic rep. Design
the location of any bus stops requested by RTC (i.e. determine if near side or far side is more appropriate based on landscaping and geometrics)
and ensure all sign mounting locations take into account landscaping for visibility. It is expected that we will want to include a couple overhead sign
supports (XX-A signal pole with a mast arm to mount overhead signs for tane assignments) for SB Commerce at Charlestor, NB Main at Charleston
and perhaps at the spiit locations just south of Bonneville and near Oakey (the need for these and locations TBD as project further develops)
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Misceltaneous Traffic Analysis

The Constant wilt prepare a fraffic analysis be done to show the operations of the Commerce/Charleston and Main/Charleston intersections as a
condition of the NDOT permit for this work. The Consultant will prepare a SYNCRO analysis of the expected volumes for opening day as well as
projected volumes for the design vear. CLV Traffic staff will assist the Consultant in generating the design volumes based on historical traffic counts
and RTC projections. The Consultant will prepare a progression analysis to be approved by FAST that demonstrates that these signals will be able
to work with the adjacent signals on Charleston Blvd.

Site Distance Analysis

The Consuitant will check for site distance at all intersections as part of the new geometrics and landscape design. This includes checking site
distance for making left tums, right tums, and thru movements and identifying site restriction zones wherein landscaping and other elements must be
kept below 30" in height and, where idenfified, removing obstructions (walls, etc) or making a restriction (i.e. “no turn on red") where a fix can't be
made

100.2  Construction Cost Budget
100.2.1 Construction Cost Budget: $21,915,880
100.3  Project Contact Information

100.3.1 The City Engineer or their authorized representative is hereby designated as the City's Representative with respect to this Agreement. The
City's Representative shall have complete authority to transmit instructions, receive information, interpret and define the City's policies and
decisions with respect to the services of the Consultant. All inquiries concerning the project should be directed to the City Engineer or his
autharized representative and the Consultant should not contact internal units of the City unless directed to do so. This policy is effective
throughout the life of the project.

100.3.2 The Consultant's Representative is hereby designated as the Consultant’s Project Manager listed in Exhibit “F*, who shall be responsible
for the services required under this Agreement. All of the services specified by this Agreement shall be performed by the Consultants
Representative, or by the assoclates and employees identified in the Consultant's proposal provided that such associates and employees
perform under the personal supervision of the Consultant's Representative. All employees identified in the Consultant’s cost proposal shalf
be subject to approval by the City’s Representative. Should the Consultant's Representative, or any associate or employee, be unable to
complete his or her responsibility for any reason, the Consultant will replace the employee with a qualified person approved by the City. If
the Consultant fails to make a required replacement within thirty (30) days, the City may terminate this Agreement for default.

100.4  Plan Control and Standards

100.4.1  All plans, designs, specifications and estimates shall conform to the City standard practices, which are based on the latest edition of the
following documents;

100.4.1.1 Policy on Geometric Design of Highways and Streets (AASHTO)

100.4.1.2 Uniform Standard Specifications for Public Works' Construction, Off-Site Improvements, Clark County Area, Nevada

198.4.1.3 Uniform Standard Drawings for Public Works’ Censtruction, Off-Site Improvements, Clark County Area, Nevada, Volume | and Volume |1

100.4.1.4 Nevada Department: of Transportation (NDOT) Standard Plans for Road and Bridge Construction and NDOT Standard Specifications for
Road and Bridge Construction

100.4.1.5 Manual on Uniform Traffic Confral Devices

106.4.1.6 Clark County Regional Flood Control District's Hydrologic Criteria and Drainage De3|gn Manual

100.4.1.7 Las Vegas Valley Flood Controf Master Plan Update (MPU), current edition

100.4.1.8 Central Neighborhood Flood Control Master Plan, Volume | & I, March 2005

100.4.1.9 Las Vegas Valley Water District {LVVWD) Rules and Regulations

100.4.1.10 Uniform Design and Construction Standards for Water Distribution Systems, Clark County, Nevada

100.4.1.11 Design and Construction Standards for Wastewater Collection Systems, Southem Nevada

100.4.1.12 Freeway and Arterial System of Transportation (FAST) standards

100.4.1.13 Las Vegas Boulevard North Corridor Study, 1-515 to Qwens Avenue, May 2009,

100.4.2 The design criteria for the foltowing agencies will also be adhered to: City of Las Vegas Sanitary Sewer Planning, Traffic Engineering, and
Flood Control; Clark County Regional Flood Control District (*CCRFCD”); Nevada Department of Transportatlon ("NDOT"); Las Vegas
Valley Water District (“LVVWD"); and tocat utility providers.

100.5 - Changes to Scope of Services
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i increased scope or workload is encountered, the Consultant is to notify the City in writing and receive written confirmation to proceed
prior to the performance of any work related to the increased scope or workload.

The City Engineer or their authorized representative may at any time, only be written order, make changes which may result in an increase
or decrease in the services to be performed by the Consultant. If the changes requested by the City cause an increase or decrease in the
cost or time reqmred to perform any of the serwces reqmred hereunder, an equitable adjustment shall be made in the compensation to be

100.6

100.6.1

100.6.2

100.6.3

100.6.4

100.6.5

100.6.6

100.6.7

100.6.8

modif ed in wntmg accordmgly Any claim for adjustment under th|s Sechon must be asserted in wrmng within thlrty days from the date of
receipt by the Consultant of written notification of the changes to the services to be provided by the Consultant unless the City grants in
writing a further period of time. Failure to assert such claim within the time limit provided herein shall conshtute a waiver of any right to
seek any equitable adjustment in compensation with respect to that change. :

Responsibilities of the Consultant

The Consultant shall provide a set of Plans and Special Provisions, for the project described in Section 100.1.1, that are whole and
complete, technically accurate, biddable and constructible, meeting the City's reasonable needs and expectations. All design, re-design,
coordination, permilting, quality control review, meeting attendance, bid phase assistance, travel, reproduction, computer use or similar
items that could reasonably be anticipated which are not limited or excluded elsewhere in this contract or listed specially in additional
services, shall be provided by the Consultant for the basic services fee agreed to herein whether they are specifically listed in this scope of
services or not.

The Consultant agrees fo include in all its subcontracts related to the Project, and require the same of all subconsultant contracts at all
tiers, the provisions of this Agreement related to the City's and Consultant's rights (including copyright), ownership and uses of the
concepts, designs, documents, intellectual property, and tangible property.

Where the Consultant specifies materials and equipment by brand names, provide two or more brand names with mode! numbers for each
item specified and state “or approved egual”. Where less than two suitable brand names/model numbers are commercially available state
“or approved equal® and provide required documentation per NRS requirements to support single source selection.

Prior to each design submittal, check all docurments for technical accuracy, compliance with applicable codes and ordinances, complete
incorporation of all design review comments, and coordination within and between design disciplines. Each submittal shali be in
accordance with the appropriate submittal requirements listed herein. iIncomplete submittals shall be rejected. All costs associated with the
re-submittal shall be borne by the Consultant.

The Consultant shall without additional compensation comrect or revise any error or deficiencies in the plans, drawings, specifications or
other related documents prepared by the Consultant.

The Consultant shall be responsible for all coordination with its subconsultants. Each submittal to the City shall be organized by discipline
and shall be thoroughly crosschecked to avoid conflicts between Consultant and subconsultant documents. Vague references to project
requirements on other discipline's plans shall not be permitted. Where references to others' plans are necessary for direction, reference
notes shall specifically state the drawing number or specification section, as appropriate. It shali be the Consuitant's responsibility to advise
each subconsultant of this requirement.

The professional services to be rendered by the Consultant under this Agreement shall be in conformance with applicable federal, state
and local statutes, acts, rules, codes, ordinances, faws and regufations. These include but are not limited to the Americans with Disabilities
Act (ADA) guidelines and requirements inctuding conformance to any ADA provisions and guidelines that have been issued in “final form”
regardless of their adoption by the Depariment of Justice, municipal ordinances, and any other applicable Federal, state and local acts,
rules, laws or regulations. '

Alf work, including but not limited to drawings, specifications, and calculations, shall be provided by the Consultant for each and every part
of the Project. When complying with NRS 338.140 by listing multiple manufacturers in the specifications, the Consultant shall review
options with the City and select the most available, standard, or ecenomical manufacturer's model to fully engineer and include in the bid
documents. Should the contractor propose one of the other manufacturers listed in the specifications after award, the cost of the other
listed manufacturer's affect on the documents and the construction shall be borne by the contractor, except that the Consultant shalf have
the duty to cooperate with the conlractor in reviewing the proposal for design compliance (including the contractor provided structural
calculations) and providing revisions to the Consultant's documents as required to accommadate the proposed change. Such revisions to
the Consultant's documents may be an Additional Service, which shall be approved in writing by the City pricr to the Consultant making
any revisions and charged to the contractor by change order.
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100.6.9 The Consuftant acknowledges the City’s requirement to incorporate the City's “Instructions to Bidders”, *General Conditions” and “Division
One’, incorporated herein by reference, into the Contract Documents prepared for bidding for the Project covered by this Agreement. The
Consultant further agrees to perform in accordance with the obligations stated in these referenced documents and agrees to include this
provision in all sub-consuitant confracts. The Consuftant acknowledges familiarity with the City’s standard format, terms and conditions of
these documents and that such document examples were made available to the Consultant upon request, prior to signing this Agreement.

the Consultant’s services shall not be construed to operate as a waiver of any rights enjoyed by the City under this Agreement or of any
catse of action arising out of the performance of this Agreement. The Consultant shall remain liable in accordance with the terms of this
Agreement. and appticable law for the damages to the City caused by the Consultant's negligent act or omission committed in the
performance of this Agreement,

100.6.11 Plan and Special Provisicn Production and Submission

100.6.11.1 All Drawings shall be prepared using AutoDesk’s AutoCAD Release 2004 or newer release in accordance with industry accepted
standards. Spegifications shall be prepared in City standard format using the software program Microsoft Word 2000 or newer release. The
use of any other software for plan or specifications production requires prior written approval from the City's Representative.

100.6.11.2 All drawing submittals, except the final submittal, submitted by the Consultant will be printed on white bond paper. The final construction
drawings will be printed on 4 mil, double matte mylar. All full size reproducible copies will be on 24" x 36" sheets (with 22" x 34" border)
and all half size reproducible copies shall be on 11"x17" shests (representing true half size of the full size plans). Plans that do not meet
these requirements will not be accepted.

100.6.11.3 Special Provision format will follow the City standard provided to the Consultant. Special Provisions shall be stamped and signed by the
appropriate design professional. Special Provisions that do not meef these requirements will not be accepted.

100.6.11.4 Within five business days of each hard copy design submittal, for each design submittal, the Consultant will submit electronic files of the
AutoCAD files, including drawings and data files, and an Adobe Portable Document Format {PDF) file, 11"x17" print size, for each plan
sheet submitted. In addition, the Consultant will submit electronic files of the Special Provisions in Microsoft Word format and one
comprehensive Adobe PDF file, with appropriate formatting, of the entire set of Special Provisions. All electronic files shall be submitted on
either a CD-ROM or a DVD disk that can be read by any industry standard hardware. If electronic files are not submitted within five
business days of the hard copy design submittal, the City will consider the design submittal incomplete and may reject the
submittal in its entirety. If rejected all costs for the resubmittal shall be borne by the Consultant.

100.6.11.5 Prior fo any electronic submittal, the Consultant shall, using commercially available software with current virus definitions, certify that
electronic subimittals are free of electronic “viruses”, “worms”, “Trojan horses”, and other programs or data stored on the host computer or
the electronic submittal. Should the City choose to check incoming electronic submittals for such afflictions, utilizing commercially available
software and at the first indication of such an afffiction, the entire electronic submittal will be considered unacceptable and will be returned
to the Consultant. The Consultant shalf remove the unwanted programs or the unwanted programs or data and further verify the integrity of
the electronic submittal. The Consultant shall bear the expense of correction, checking and re-submittal and shall not be released from
submittal reguirements.

100.6.12 Cost Estimates

100.6.12.1 The Consultant shall prepare and provide a detailed Construction Cost Estimate with each submittal. The cost estimate shall be prepared
in City standard format using the software program Microsoft Excel 2000 or newer release. The Consultant will provide unit costs,
quantities and other estimating parameters for each component or work, reflecting current market conditions and costs. The Consultant will
reconcife each successive estimate o the one provided at the preceding submittal. The Consultant shall incorporate appropriate
contingencies based on ihe completed level of design. If the cost estimate is not included in the design submittal, the City will
consider the design submittal incomplete and may reject the submittal in its entirety. If rejected all costs for the resubmittal shall
be borme by the Consultant.

100.6.13 Construction Change Orders
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The City has a formal construction contract change order approval process. Proposed change orders are negotiated and reviewed by City
Engineering and Construction Management staff (and the construction management consuitant when one has been retained). Change
orders are then reviewed for approval by the City Change Order Committee. Part of that approval process will be checking a box on the
Change Oder Tracking Form indicating the reason for the change order based on information available to the committee at that time. If the
change order appears to relate to a consultant design deficiency then either the Reason Code box "E&O Valug" or "E&C No Value” will be
checked. "E&Q" value will be checked if it appears the apparent design deficiency results in added cost to the project but all, or a
substantial part, of that cost would have been incurred in the original bid if the deficiency did not exist. "E&O No Value" will be checked if it
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other relevant data, in exercising its rights under this agreement to seek compensation for Consultant errors and omissions.

The City will make reasonable efforts to copy all approved change orders (with the tracking form included) and construction change
directives to the consultant In order to provide the constitant an opportunity to prevent similar instances from occurring on future projects,
to altow the consultant to review the potential for similar instances to oceur during the progress of this project {and to work with City and
Contractor to minimize the potential for future financial impacts when possible regardless of the reason code box checked) and to give
advance nofice to Consultant fo prepare for potential financial impacts to the Consultant andfor for the Consultant to provide
documentation to the City as whether the appropriate reason code box has been checked.

There may, at times, be & benefit for the consultant to review change orders or construction change directives prior to final negotiation and
approval. This could provide the consultant with an opportunity, prior to finalization, to determine that a proposed change order or
construction change directive may be excessively priced, not a legitimate change in the scope of the Contractor's work, outside of the
Consultant’s scope of work, detrimental to the Consultant's design. uncoordinated with the Construction Documents, potentially harmful o
public safety, or a violation of codes, laws and regulations. Therefore the City will make reasonable efforis to nofify the consultant of
possible change orders or construction change directives prior to final negotiation and approval. And to, when appropriate, request the
consultant to sign acknowledgement and concurrence on the final change order or construction change directive or to make formal
revisions to the plans andfor specifications. However, given time constraints and the need fo limit Contractor delay claims (that can often
quickly exceed the cost of the change order), advance nofice to the consuitant is not always possible or pragtical. And, in fact, potential
change arder work, including force account wark, is sometimes allowed to proceed prior to any change order being drafted or reason code
applied by City.

100.6.14 The Consultant shall be responsible for performing all work necessary to complete the following schedule of work, more fully

described in the following sections;

Upon written agreement with both parties an intermediate design submittal may be changed in definition of percentage complete without
change to the basic service fee amounts (for example changing the 70% submittal to a 50% submiittal). The written agreement would detail
any resulting change in billing schedule. Should an additional submittal be requested by the City (for example adding a 50% submittal in
addition to a 30% and a 90% submittal} this work would be paid for in accordance with Section 3,01, 3.02 and 7.02 of this Agreement.

100.6.14.1  Article 200 — Preliminary and General ltems

100.6.14.2  Article 300 — 30% Design Phase

100.6.14.3  Article 400 - 70% Design Phase

100.6.14.4  Articfe 500 — 90% Design Phase

100.6.14.5 Article 600 - 100% Design Phase

100.6.14.6  Article 700 - Bid Phase

100.6.14.7  Article 800 — Construction Phase

100.6.14.8" Article 900 — Post Construction Phase

100.7

Responsibilities of the City

100.7.1 The City shall be responsible for the following:

100.7.1.1 Shali furnish a copy to, or make available for examination or use by, without a fee, the Consultant, any documents and data which the City

has available including, reports, maps, plans, specifications, surveys, records, ordinances, codes, regulations, other documents related to
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the services required under this Agreement. The City shall assist the Consultant in obtaining data and documents from public agencies and
from private citizens and business firms whenever the City determines that such material is necessary for the complstion of the services
required by this Agreement.

100.7.1.2 Access arrangements for the Consultant fo enter upon City owned property as required to perform their services.

100.7.1.3 Acquire any property, authorizations to enter property, easements, or other project rights required to construct the Project

100.7.1.4 Provide and conduct bidding activities, including printing and distribution of bid and construction documents, except as specifically required
to be provided by the Consultant in this Scope of Work

100.7.2 The City’s Review Process

100.7.2.1 Upon receipt of any documents furished by the Consultant, the City Representative shall conduct a preliminary review of such documents
and determine whether the documents comply with the scope of the Project. After the preliminary review, if the City Representafive
determines that the documents are insufficient, inadequate, or incomplete, the City shall notify the Consultant and request documents
which are professionally complete and appropriate for each service phase submitted. The decision by the City Representative in this
matter shall be final.

100.7.2.2 If the City Representative determines, after requesting the Consultant to provide corrected and professionally complete Phase submittals,
that the documents remain insufficient, inadeguate, or incomplete, the City may: (i) declare the Consultant in default, or (ii) demand a letter
of explanation from the Consulfant as to the reason the fumished documents are insufficient, inadequrate or incomplete. If the City elects
the second opticn, the Consultant, at Consultant's own expense, shall furnish additional sets of all documents that are sufficient, adequate
and complete in the discretion of the City Representative for review by the City. The Consultant, at Consultant's own expense, shall attend
any meeting, whether formal or informal, including the City Council meeting when requested by City to explain the reason the Consultant’
presented inadequale, insufficient, or incomplete documents to the City, and the delay, if any, that such submittal and re-submittal may
cause in completion of the Project.

100.7.2.3 The City’s review perfod in the Project Schedule shaft not begin until the City Representative determines that the documents presented by
Consultant fully comply with the requirements. After the City Representative determmes that the documents comply with such
requirements, the City shall begin a review of the documents.

100.7.2.4 Aiter the City reviews the documents, one or several selfs) of the documents shall be returned to the Consultant with comments and
corrections noted thereon. The Consultant shall make the changes necessitated by the corrections or other comments into the documents,
and retum the correction set(s) with the corrected documents, together with written responses to the City's correction(s), comments(s), and
change(s), which state the action taken and reason for such action for each item presented by the City.

ARTICLE 200:  PRELIMINARY AND GENERAL ITEMS

2001  Project Management

200.1.1 Project management will include work necessary for communication and completion of the project tasks on time and within budget. The
Consultant's Project Manager or their primary duties will not be reassigned without the written consent of the City's Project Manager. The
Consultant's staff will have the training and expertise necessary for the work tasks to which they are assigned.

200.1.2 The Consultant will provide invoices in the standard format provided by the City's Representative. Invoices will be accompanied by a caver
' tetter explaining the general status of the project, including at a minimum the work completed to date, the anticipated remaining efforts and
required schedule changes; pregress report form; supporting data for direct expenses {(when specified expenses are aliowed per Exhibit D,

herein); and an updated project status report reflecting Scope of Work activities identified by the City Representative,

8213 On a weekly basis, or a time frame approved by the City's Representative, the Consuliant's Project Manager will update the City

Representative with regards to the status of the project schedule, budget and general status/progress. This task is in addition to Design
Progress Meetings and may be performed in a phone, email or mailed correspondence as approved by the City Representative.
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200.1.4 The Consuliant will set up and periodically mest with a project stakeholder working group consisting of CLV planning, CLV Business
Development and key business feaders in the corridor. The group would review and provide direction on the design.

200.2  Kick-Off Meeting and Design Progress Meetings

200.2.1 Consultant shall prepare an agenda and schedute and attend a klck off meettng W|th the C|ty and other agenczes as requrred wrthrn ten

provnded by the Ctty review the pt’OjeCt schedule (prepared by the Consultant usmg Mmrosoft Pro;ect or soﬁware approved by the Crtys
Representative), introduce key personnel, establish lines of communications and clarify the City's and other government agency
requirements for the Project, and identify any missing data and information necessary to proceed with the Project. Within five business
days following the kick-off meeting, the Consultant will prepare and distribute draft meeting minutes to the City’s Project Manager and
meeling attendees (an e-mail to the City's Representative of the draft minutes is acceptable). The Consultant shafl prepare and distribute
final meeting minutes after the draft meeting minutes are approved by the City's Representative.

200.2.2 Deliverables: Project Kick-Off Meeting Agenda and copies for distribution at Kick-Off Meeting; Project Kick-Off Meeting Minutes.

200.2.3 Consultant shall attend approximately 12 progressicoordination meetings to be held with the City, other relevant agencies and utlity
companies. Design Progress meetings shalt be conducted on a monthly basis, or a time frame approved by the City's Representative, at
the City's offices and will be attended by the Consultant’s Project Manager, Project Engineer and other key personnel as determined to be
necessary. Consuitant shall prepare an agenda for each of the progress meetings. Within five business days following the
progressfcoordination meeting, Consultant shall prepare and distribute draft meefing minutes to the City's Representative and meeting
attendees (an email to the City's Project Manager and meeting attendees of the draft minutes is acceptable). The Consultant shall prepare
and distribute final meeting minutes after the draft meeting minutes are approved by the City's Representative and after receipt of
comments from all meeting attendees.

200.2.4 Deliverables: Design Progress Meeting Agenda and copies for distribution at Design Progress Meetings; Design Progress
Meeting Minutes.

200.3  Utility and Agency Coordination

200.3.1 Consultant shall coordinate with all utifiies and agencies having faciliies within the limits of or adjacent to the Project throughout the
duration of the project, this includes attendance to all related meetings. The Consultant will contact the utility companies and other
governmental agencies early in the preject to obtain information relating to the location, size and type of facilities owned by that Utility. The
Consultant shall perform utility potholes, identify potential utility conflicts and meet with the affected utilities to ensure timely resolutions for
the utilities condlicts. Utility companies and agencies to be contacted by the Consultant shall include, but are not limited to, the following:

200.3.1.1 Clark County Regional Flood Control District ("CCRFCD")

200.3.1.2 Clark County Department of Public Works

200.3.1.3 City of Las Vegas departments, including but not limited to, Fire Services, Flood Control, Parks, Collection System Planning, Traffic
Engineering, Field Operations, and Land Development

200.3.1.4 Las Vegas Valley Water District ("LVVWD") and Southern Nevada Water Authority (“SNWA")
200.3.1.5 Freeway and Arterial System of Transportation (*FAST")

200.3.1.6 Utility providers, including but not limited to, Nevada Energy Transmission and Distribution, Century'Link, Cox Communications, Southwest
(as Corporation, AT&T Fiber Optic Cable, American Fiber Systems {AFS)

200.3.1.7 Nevada Department of Transportation {"NDOT") and

200.3.1.8 Gther local and state agencies as required.

#00.3.2 The Consultant shall prepare a utility conffict schedule and pothole plan to advise the City's Representative of any utility conflicts,
coordinate utility requests for information, monitor status of proposed ufility projects within the projects limits and meet as required with

utility companies to resolve conflicts. Major utility relocation design plans are not anticipated, unless otherwise mentioned in this scope of
services, and will be paid for separately under Additional Services Tasks upon separate authorization by the City.

Page 19 of 36




110055-TF
Main-Commerce One Way Couplet

200.3.2.1 Preparation of minor utility relocation plans, by the Consultant and coordination for incorporation of those prepared by the Ulility

Companies themselves that were anticipated by the Consultant, or reasonably should have been, at the time of this agreement shall be
considered incidental to this task and no ofher applicable design tasks.

200.3.2.2 Coordination with utiiities, incorporation of utility plans, and preparation of designs by the Consultant in relation to new services,
connectlons for City facnlmes (such as power service for street lights and traffic 3|gnals and water hookups for Clty |rngatlon Emes) that were

no other apphcable desngn tasks.

200.3.2.3 Nothing in this section shall be construed as preventing this Exhibit "A” from specifically detailing the Consultant's scope for anticipated

200.3.3

200.3.4

200.3.5

250.3.8

200.3.7

200.3.8

200.4

200.4.1

200.4.2

minor utility relocations andfor new service connections with individual tasks identified and assoc:ated man hours and costs shown in
Exhibit "D” when warranfed.

The Consultant shall coordinate with the City of Las Vegas' Land Development Services Section for current projects, encroachiment
agreements, covenants running with the land and any other mapping that may have an impact on the project.

The Consultant shall submit design plans for review from the various utility companies for the 30%, 70%, 90% and Pre-Final submittals.

The Consultant shall submit design plans for review and obtain approval signatures from the various ufility companies on final mylar prints
prior to submitting fo the City of Las Vegas.

Consultant shall notify the City of any required utility, application, permit and review fees, which will be paid for by the City.

The City’s Representative shail give approval of documents prior to being submitted to any regulatory agency for perm:t review and
approval.

City Engineer's Office is NOT A REGULATORY AUTHORITY. The Consultant does hereby acknowledge, understand and agree that the
City Engineer’s Office, acting as the City's representative for purposes of the Project, does not have any control, authority or influence over
the decisions or requirements of other departments of the City acting in a regulatory capacity including, but not limited to, the Building
Department, Fire Department, and Planning Department of the City of Las Vegas. The City's representative acts in a capacity simitar to
that of & representative working for a private property owner which is to ensure that the City receives a quality product, delivered on
schedule, for a fair price. Furthermore, the City Engineer's Office does not speak or act for any regulatory authority, nor does any
regulatory authority speak or act for the City Engineer's Office. The Consultant agrees that its relationship with the regulatory authorities
having jurisdiction over the Project is separate from its relationship with the City, and that the Consultant's interaction with each regulatory
authority is to be conducted without assistance from the City.

Project Permits

Buring the design process, the Consultant shall provide a permit matrix which will determine the permits needed for the Project. A
summary matrix of required permits shall be prepared by the Consultant and included at the 70% Design Phase Submittal. Consuftant shall
prepare all permit applications and correspondence as required by the regulating agencies and assist the City in obtaining required
permits. Any required permit not contemplated in this scope of work will be paid for separately under Additional Services upon separate
authorization by the City.

The following permits are anticipated for this project :

200.4.2.1 NDOT Occupancy Permit — The consultant will coordinate with the Nevada Department of Transportation (NDOT) regarding Occupancy

Permitissues. The Consultant shall apply for and obtain an NDOT Occupancy Permit, including any time extensions, as applicable.

200.4.2.2 Nevada Energy Agreements - The consultant will coordinate with Nevada Energy regarding Permit issues for the overhead transmission

200.43

306.1

line relocations at the intersection of Commerce and Charieston.

Deliverables: One (1) Matrix of required permits updated at the 30%, 70% and 90% submittals; copies of correspondence with
permit agencies; preparation of permit applications and response to comments necessary for permit approval.

ARTICLE 300:  30% DESIGN PHASE

Survey
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300.1.1  Control Survey. Control surveys for the project will include aerial panels and establishing a ground coordinate system. The control survey
will be tied to the City’s established horizontal and vertical conirol network. Existing monuments within the project limits will be tied into this
control network. Consultant will establish roadway alignments from control information found in the field and record information.

300.1.2  Design Survey. Aerial mapping and field design surveys will be used to develop engineering base sheets and digital terrain models (DTM).
All aenal mapping and DTM will be produced from aenals flown at an altitude to produce 1 inch to 40 feet honzontai scale WIth 0ne~foot

and the aenal mappmg Topographlc surveys of emstmg features w:!l be completed in the field to supplement aerfal mapping. Specaf cally
these tasks shall include, but are not fimited fo, the following:

300.1.2.1 Research existing surveys, parcel maps, ownership records, and other records as necessary to obtain needed data in preparation of alt
existing rights-of-way and easements and control drawings. Also included is resolving dual centerline issues as applicable.

300.1.2.2 Set panet locations for controf in obtaining aerial topography. Topegraphic mapping to be at 17 = 40 horizontal with a contour infervat of 1-
foot, based upon a published City benchmark

300.1.2.3 Establish both horizontal and vertical control for the Project including preparation of a horizontal control drawing sealed by a Nevada
Professional Land Surveyor to identify, as a minimum, horizontal and vertical control points, Project alignment centerline indicating
bearings, distances and control point coordinates

#53.1.2.4 Establish Project coordinate system
300.1.2.5 All survey shall be in ground coordinates and tied to state plane coordinates (horizontal) and NAVD 88 (vertical)

300.1.2,6 Conduct field survey to identify and locate existing improvements as necessary to supplement aerial topography. Coflect field survey data
within the construction fimits of the project, including but not limited fo, existing edge of pavement, culvert and storm drain sizes and
elevations, drop inlet locations, lengths and invert elevations, manhole lids and invert elevations, and gutter flow line, top of curb, back of
sidewalk elevations, water valves, visible surface utilities and pothole hubs. In areas where it is anticipated that storm drain construction
will require full street reconstruction, obtain field survey shots at 50-foot intervals along the top of curbs and street centerline, plus shots at
edges of driveways, transitions, and curb returns. Field survey shall extend a minimum of 100 feet for minor street intersections and 150
feet for major street intersections beyond curb returns of adjacent street,

300.1.2.7 The Consultant will coordinate any required private property access with the City's Representative.

300.1.3 Record of Survey. The Consultant shall provide a Record of Survey to be reviewed by City of Las Vegas' City Surveyor. City Surveyor
rnust approve the Record of Survey prior to recordation with the Clark County Recorder. Research available record information, parcel
maps, subdivision maps and records of survey to establish a record alignment of the Project. Use this record alignment as a basis to assist
in locating existing monuments, during the field survey phase of this Project. The City will not accept the 30% design submittal unless
the Record of Survey is formally submitted and approved in writing by the City Surveyor.

300.4.4 Deliverables: The Consultant shall submit three {3) copies of the Record of Survey to the City. Consultant shall record the
“approved” Record of Survey with the Clark County Recorder.

300.2  Right-of-Way

300.21 Consultant will use the City's Right-of-Way Plats, Title Reports ihat the City has on file, Parcel Maps, Records of Survey, plats and any
other documentation necessary to identify and establish the right-of-way limits. Consuitant will establish existing property lines and label all
lots with the current owners name and APN and encumbrances in areas where right-of-way is to be acquired. Consultant will identify any
additional right-of-way to be acquired for the design. Consulfant will prepare right-of-way drawings showing existing rights-of-way and
easements and proposed rights-of-way and easements for both designs. Consultant shall coordinate with the City's Right-of-Way Section
in the preparation of a right-of-way property schedule (all rights to be obtained or vacated, easements, rights of entry, construction
easements as well as current sfatus of the City's acquisitions) and regularly review and rediine this schedule as fo current status in
coordination with the City’s Right-of-Way Section. Where existing property is to be disturbed by. construction, Consultant shall prepare 8 %
X 11 exhibits showing the location of Authorization to Enter Property {AEP)/Temporary Construction Easement (TCE} areas and include
the nature of the construction. For all AEPs, TCEs, easements or rights-of-way that must be acquired, consuitant may be asked to prepare
legat descriptions with property maps showing topographic areas, easements and vesting by the City and wifl be paid for separately under
Additional Services Tasks upon separate authorization by the City.
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Titte Reports, if deemed required to complete the final project will be provided by the City of Las Vegas.

300.2.2 Based on the 30% design, the Consuitant will identify any additional right-of-way, including permanent right-of-way and easements and
AEP/TCE's to be acquired for both design alternatives. A summary of proposed right of way acquisition will be provided by the Consultant
in Microsoft Excel 2000 format in the format provided by the City Representative. During the 30% design review, the City will work with the
Consultant to finalize project right-of-way requirements.

|dent|fy all exustmg right-of-way and existing easements for both demgn a!ternatwes Areas rdentlﬁed (prellmmanly) for proposed right-of-
way acquisition shall be shown on the exhibit and differentiated from existing right-of-way by color coding. In addition, Consultant shall
provide a right-of-way property schedule for the design.

300.2.4 70% Submittal. Consultant shall prepare 24" x 36" exhibits that shall show all needed right-of-way, easements, AEP/TCE's, etc. for the
design at the 70% design level. The Consultant shall update the right-ofway property schedule, ouflined in 300.2.1, to create an
acquisition status table showing parcel numbers, acquisition type, acquisition status, property owner and contact information which will
become the “acquisition stafus table”.

300.25 90% Submittal. Consuitant shall update the 24" x 36" exhibits to show the acquired right-of-way, easements and AEP/TCE’s for the de5|gn
The “acquisition status table” shall be updated and submitted to the City for review. .

300.2.6 100% Submittal. Consultant shall update the 24" x 36" exhibits to show the acquired right-of-way, easements and AEP/TCE's for the
design. The “acquisition status table" shall be updated and submitted to the City for review. Consultant shall clearly identify, in the
acquisition table, any right-of-way, easements or AEP/TCE’s that have not been acquired and an explanation for not having acquired the
right-of-way, easement or AEP/TCE's,

300.2.7 Prior to Bid. Prior to bid the Consultant shall cross check the right-of-way map verses the acquisition table and provide a letter
summarizing the result of the check and identifying any right-of-way, easements or AEP/TCE’s not yet acquired.

300.2.8 Deliverables: Deliverables are as described in sections 300.2.1, 300.2.2, 300.2.3, 300.2.4, 300.2.5, 300.2.6 and 300.2.7.
300.3  Records Review, Information Research and Analysis of Data

300.3.1 Consultant shall review data and information from the City including assessor's maps, parcel maps, improvement pians, drainage studies,
utility plans, geotechnicat studies, aerial topographic mapping and land development mapping currentiy being processed by the City which
will likely affect the Project. Consultant shall provide ongoing supplemental research of public records during Project development.

308.3.2 The Consultant will review all data collected to determine impact/significance with regard to the Pfoject and incorporate useful information
into the Project documents. The Consultant will also identify deficiencies in the data collected and make recommendations for additional
information needed for the stccessful completion of the project.

300.3.3 The Consultant will conduct field investigations, as necessary during the length of the project, to determine the location of collection
facilities, establishment of problem flooding areas, existing drainage facilifies, utilities, street improvements and other appurtenant items
that may help in the development of the Project design. The Consultant will take pictures during the field investigation to document field
conditions throughout the Project.

300.4  Utility Potholing

300.4.1  Utility Potholing work for the Project shall include gathering horizontal and vertical location information (potholing) on subsurface utilities
that may be in conflict with the Project improvements. A total of seventy-five (75) potholes are anticipated to be performed for this Project.
Basic Services will provide a limited potholing of fifty (50}, if more potholes are required to be completed, the final project will be provided
additional potholing under Additional Services. This task shall include the refinement of the utility conflict information, identification of utility
relocation by others and incorporate subsurface utility engineering info the Contract Drawings. Potholes will be surveyed for horizontal
location and shown on the plans. Patching of potholes will mest City of Las Vegas and NDOT (if applicable) requirements, including hot
patches, polymer bag mix or concrete plug. No cold patches will be utilized.

A3.4.2 For utilities that are concrete encased, Consultant will require the pothole sub-consultant to perform two potholes: one to identify the top of

the encasement and one to identify the bottom of the encasement. The two potholes will be performed on either side of the encasement to
determine the width of the encasement.
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300.4.3 Consultant shall provide full-time inspection during the pothole process to confirm that the sub-consuftant has accurately located and
correctly identified the utilities to be investigated.

300.4.4 Deliverables: One (1) Matrix of utility conflicts and summary updated at the 70% and 90% submittals.

300.5  Geotechnical Investigation - Consuitant shall provide geotechnical services to include research, field investigation, material testing, and

analysis to develop geotechnical recommendations for the design and reconstruction of the existing roadway. Geotechnical Investigation

gnalternatives——

SDOM 0 INCILIe 8 Unc pavemeni evallations-ang-renabp

Itis anticipated that the Geotechnical Investigation Report(s) may include, but s not limited to the following:

* Review pertinent background data, including in-house geotechnical data, readily available geotechnical reports, stereoscopic aerial
photographs, published geclogic maps, soils data, and literature.

¢ Perform a site reconnaissance along the subject road alignments to evaluate the existing pavement conditions. Areas that exhibit
significant pavement deterioration and cracking will be documented. Pavement cores will be taken at 300 to 500 foot centers to determine
the actual existing pavement section(s) and substantiate the pavement rehabilitation or replacement recommendations.

For field geotechnical investigations, a traffic control plan shall be formulated and submitted to the City for approval. Proper signage and

barricading will be implemented for field studies.

Perform laboratory testing on samples.

Identify the corrosive characteristics of the soil.

Locate ground water elevations at each of the borings if the groundwater level is above the bottom of the boring;

idendify caliche and cemented soil deposits depth.and make recommendations for excavation methods.

Provide geotechnical recommendations for use in design of foundations, including allowable bearing capacity, passive pressure, coefficient

of friction and estimated settlements, lateral resistance of the soil, recommendations for lateral support, excavated slope stability and data

on excavated materials encountered and groundwater levels.

»  Make recommendations for excavation and backfill requirements for bedding, pipe zone, trench backfill, asphalt pavement resurfacing and
fill placement, suitability of existing soils for use as backfill materials. Make recommendation for cut/fil slopes and percent shrinkage for
embankment.

*  Make recommendations for pavement section, excavation and backfill requirements for bedding, pipe zone, trench backiil, fill placement,
suitability of existing soils for use as backfill materials and asphalt pavement

e Make recommendations for type of cement for concrete in contact with onsite soils, structural recommendations, and other conditions
applicable to the Project.

» A hydro geological report if required in area where shaliow groundwater is discovered will be conducted only upon authorization under
Additional Design Services.

+  Make recommendation for french patching.

* 2 & & @

300.5.1 The Consultant shall prepare a written report presenting the findings, conclusions, and geotechnical recommendations for the design and
construction of the proposed improvements, including recommendations regarding pavement section thickness based on AASHTO design
criteria, structural bearing capacity, earthwork and backfill requirements.

300.5.2 ltis understood that the City may make and distribute copies of reports and boring logs as necessary in connection with the Project without
incurring obligation for additional compensation.

300.5.3 Deliverables: The Consultant shall provide seven (7} bound copies of the draft and the final Geotechnical Investigation Reports
to the City's Representative for review and one bound copy of the draft and the final Geotechnical Investigation Reports to the
RTC.

300.6 Alternatives Analysis

300.6.1  Consultant shall prepare a preliminary design for a potential connection of the one-way couplet to Grand Central Parkway. The preliminary
design will establish constraints or limitations that could affect the one-way couplet design. The Consultant will also develop concept plans
for extending a pedestrianfbicycle connection from Commerce Street to the Clark County Government center along the Hoover Strest
alignment.

300.6.2 Deliverables: The Consultant shall provide seven {7) bound copies of the Alternative Analysis Report and the Final Alternatives

Analysis Report that includes discussion of the evaluation criteria used to determine the preferred alternative to the City and one
bound copy of the draft and final Alternative Analysis Report to the RTC.
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300.7 30% Design Phase Submittal

300.7.1 30% Design Phase Plans

300.7.1.1 The 30% plans are to be prepared for the preferred overall Project Alterative and limits as agreed on and directed by the City of Las

—fromleft fo right. All lettering shall b

Vegas. The north arrow on all plan sheets shall point to the top or right side unless otherwise approved by the City. The plan and profile
sheets shall be at 1” = 40’ scale {or other scale as directed or approved by the Engmeer) and appropnate vertical scale with stationing

1 \ IfL] seale:
The 30% submittal will include, but is not limited to, the following:

Permit Matrix

Record of Survey and approval from City Surveyor

Right-of-Way Exhibit

Utility Conflicts Matrix and Summary

Draft Geotechnical Data Report and Draft Hydrogeologic Report if applicable
30% Design Phass Plans of the selected alternative

30% Construction Cost Estimate

* & ¢ o & & 2

300.7.1.2 Deliverables: Response to comments; Submit twelve (12} copies of the half scale plans (11" x 17”) and two (2) copies of full size

plans (24" x 36") to the City: Submit one (1) full size set and two (2) half size sets of the 30% Design Plans to the RTC. The
Consultant will provide a distribution list; Submit copies of 30% Plans to utilities (size determined by each individual Utility
Company) as necessary for review by the utility companies.

300.7.1.3 30% Design Phase Construction Cost Estimate - a Preliminary construction cost estimate shall be prepared by the Consultant for the 30%

submittal.

300.7.1.4 Deliverables: Submit a 30% cost estimate to the City in both hard copy and electronic format {excel spreadsheet, pdf format will

400.1

400.1.1

not be accepted); Submit two (2} copies of the 30% cost estimate to the RTC.

ARTICLE 400:  70% DESIGN PHASE

70% Design Phase Submittal '

Technical Drainage Report — The consultant shall prepare a technical drainage study with recommendations in accordance with
CCRFCD Hydrologic Criteria and Drainage Design Manual (HCDDM). The drainage system will be designed to include a 10-year level of
protection and meet the dry lane criteria. However, both the 10-year and 100-year flows must be indentified for compliance with RTC
criteria and the CCRFCD Design Manual. The Technical Drainage Report shall incorporate the following information:

. A hydrologic model using HEC-1 to establish flows for the existing conditien and proposed design selected from the Alternatives
Analysis.
. A hydraufic model for the conveyance facilities using HEC-RAS, WSPG or other appropriate engineering software. The hydraulic

models shall include hydraulic grade line, energy grade line, flow velocity and depth and other pertinent hydraulic parameters for
the main storm drain line and laterals.
Drop inlet sizing calculations.

. Provide complete new Storm Drain Plan and Profiles (including lateral plan and profites) and Storm Drain Details for Commerce
Street north of Charleston Blvd and remove and replacement Storm Drain Plan and Profiles (including lateral plan and profiles)
and Storm Drain Details for Main Street and Commerce Street south of Charleston Blvd.

Flow split analysis at project intersections.
10-year and dry lane hydraulic analysis to determine the facility sizing and to determine the RTC costs.

incorporate the location, depth of pipe, approximate slopes and inlet locations for storm drain requirements based on the results of the
hydrologic review and hydraulic analysis into the Technical Drainage Report

The Consultant shall compile all comments and written responses to comments along with all final design information, calculations and
models and include in a standalone Final Technical Drainage Report to be used as a record for the basis of design for the project. The
Final Technical Drainage Report shall include all information included in the Technical Drainage Report and all associated revisions made
as applicable. This report will also include any information, calculations or models that were revised since the Initial Technical Drainage
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Report was submitted. The Consultant will provide a complete electronic submittal of the Final Technical Drainage Report with afl
associated input & output files, calculations and all associated revisions made as applicable.

400.1.1.1 Deliverables: Submit six (6) copies of the Draft Technical Drainage Reports with recommendations to the City and two {2) copies
of the Draft Technical Drainage Report to RTC. Submit one {1) copy of the Draft Technical Drainage Report with
recommendations to the CCRFCD for concurrence.

study shall incfude the following elements:

¢  The Consultant will prepare a traffic analysis to show the operations of the Commerce/Charleston and Main/Charleston intersections as a
condition of the NDOT pemmit for this work, including a SYNCRO analysis of the expected volumes for opening day as well as projected
volumes for the design year. CLV Traffic staff will assist the Consultant in generating the design volumes based on historical traffic counts
and RTC projections.

» The Consultant will also prepare a progression analy5|s to be approved by FAST that can show these signals being able to work with the
adjacent signals on Charleston.

»  The Consultant will prepare a turning radius analysis for bus and WB 50 vehicles as appropriate for each infersection.

»  The Consultant will develop a roundabout interchange aiternative for the intersection of Commerce/Oakey/New York.

Other miscellaneous traffic analysis/design that may become necessary as the project is further refined/developed.

400.1.1.3 Deliverables: Submit six (6) copies of the Draft and Final Traffic Study with recommendations to the City and two (2) coptes of
the Draft and Final Traffic Study to RTC,

400.1.2  70% Design Phase Plans — This submittal wilt include further refinement of the 30% Design Phase Submittal and response to comments.
Plans shall be identified with the level of design with Engineer's seal in accordance with NRS 625. The 70% pians shall include, but not
fimited to, the following:

400.1.2.1 City Standard Cover Sheet identifying Project Participants

. 400.1.2.2 Note sheet with plan index, vicinity map, benchmark, and basis of bearings

400.1.2.3 Notes Sheet with General Notes, LVWWD Notes, and City of Las Vegas Sewer, Traffic, Grading, Fire Department, Street Lighting, and
Encroachment Permit Notes

400.1.2.4 Abbreviations and Symbols

400.1.2.5 Survey Control Plan identifying project limits, horizontal controt for centerfing and rights-of-way, monumentation and sheet index

400.1.2.6 Horizontal control for centerline and right-of-way with monumentation plan

400.1.2.7 Recorded Record of Survey as part of Horizontal Control Plan (to be included in all submittals hereafter as well)

400.1.2.8 Sheet index with key map

400.1.2.9 Typical Cross Section Sheets

400.1.2.10 Removal Plans

400.1.2.11 Roadway Plan and Profiles

400.1.2.12 Construction Details

400.1.2.13 Storm Drain Plan and Profiles (inciuding lateral plan and profiles)

400.1.2.14 Storm Drain Details

400.1.2.15 Utility Ptans

400.1.2.16 Traffic Striping and Signing Plans

400.1.2.17 Traffic Lighting Plans including underground conduit and conductors

400.1.2.18 Traffic Signal Plans

400.1.2.19 Structural Brawings

400.1.2.20 Special Details as required for the Project

400.1.2.21 FAST Interconnect Plans

400.1.2.22 Deliverables: Response to comments; Submit twelve (12) copies of the half scale plans (11" x 17”) and two (2) copies of full size
plans (24" x 36"} to the City: Submit one (1) full size set and two (2) half size sets of the 70% Design Plans to the RTC. The
Consultant will provide a distribution list; Submit copies of 70% Plans to utilities {size determined by each individual Utility
Company) as necessary for review by the utility companies,
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400.1.2.23 70% Design Phase Construction Cost Estimate - a Project cost estimate broken out by funding source, bid item, and plan sheet shall be
prepared by the Consultant. The cost estimate breakdown by funding source may include, but is not limited to, the following: RTC (may
require further breakdown within this category, i.e. RTC-Q10, RTC-Arterial Restoration Fund, efc.), CCRFCD.

400.1.2.24 Deliverables: Submit the 70% cost estimate by funding source to the City in both hard copy and electronic format (excel
spreadsheet, pdf format will not he accepted); Submit two (2} copies of the 70% cost estimate to the RTC.

—4004.3 70% Walk Through - At the direction-of the City, Consultant shall schedule-a-walkthreugh-of the-Project with-City of Las-Vegaspersonnet———
and other stakeholders (as determined by the City) during the 70% Design Phase period. The Consultant will note any changes or
adjustments to the plans as needed to fit field conditions and incorporate these changes into the 90% submittal.

400.1.4 Deliverables: The Consultant shall submit a walk though Memorandum to the City’s Representative to document field
observations. :

ARTICLE 500:  90% DESIGN PHASE

5001  90% Design Phase Submittal

500.1.1 90% Design Phase Plans ~ This submittal will include further refinement of the 70% plans (including any necessary structural details) to
reflect 90% completion and response to comments. The 90% plans shall include all the utility conflicts and the resolutions. The 90% plans
shall include project quantity tables broken down by individual plan sheet. The 20% plans shall include consiruction and right-of-way lines
and all encroachments onto private property with proposed improvements. The owners name, property address and assessor parcel
number shall be shown.

500.1.1.1 Deliverables: Response to comments; Submit twelve {12) copies of the half scale plans (11”7 x 177} and two {2) copies of full size
- plans {24” x 36") to the City: Submit one (1) full size set and two (2) haif size sets of the 90% Design Plans to the RTC The
Consuitant will provide a distribution list; Submit copies of 90% Plans to utilities (size determined by each individual Utility
[ Company) as necessary for review by the utility companies._Submit six (6) copies of the Final Technical Drainage Reports with
recommendations to the City and two (2} copies of the Final Technical Drainage Report to RTC. Submit one {1) copy of the Final

Technical Drainage Report with recommendations to the CCRFCD for concurrence

500.1.1.2 90% Design Phase Construction Cost Estimate - a Project cost estimate broken out by funding source, bid item, and plan sheet shall be
prepared by the Consultant. The cost estimate breakdown by funding source may include, but is not limited to, the following RTC {may
require further breakdown within this category, i.e, RTC-Q10, RTC-Arterial Restoration Fund, efc.}, CCRFCD.

500.1.1.3 Deliverables: Submit the 90% cost estimate by funding source to the City in both hard copy and electronic format {excel
spreadsheet, pdf format will not be accepted); Submit two (2) copies of the 90% cost estimate to RTC. The Consultant will
provide a distribution list.

500.1.2 90% Design Phase Special Provisions - The Project Special Provisions shall be submitted utilizing the City's standard hoilerplate set of
Special Provisions provided. The Project Special Provisions shall use the same format as the Uniform Standard Specifications for Public
Works' Construction Off-Site Improvements Clark County Area Nevada. All items of construction shown on the -Project Plans shall be
represented in the Special Provisions as bid items utilizing the corresponding related specification section’s nomenclature. The applicable
iters shall be described for the methed of “Measurement” and “Payment” subsection for each section. Do not modify the City's format
without prior approval by the City.

500.1.2.1 Deliverables: Submit five (5) copies of the bound Special Provisions to the City; Submit two (2) copies of the bound Special
Provisions to RTC. The Consultant will provide a distribution list.

500.1.3 90% Walk Through - At the direction of the City, Consultant shall schedule a walkthrough of the Project with City of Las Vegas personnel
and other stakeholders (as determined by the City} during the 90% Design Phase period. An inventory of all items of work shown on the
plans will be verified and compared o field conditions. The Consultant will note any changes or adjustments to the plans as needed fo fit
field conditions. The Consultant will note any changes or adjustments to the plans as needed to fit field condifions and incorporate these
changes into the 100% Design Phase Submittal.

1.4 Deliverables: The Consultant shall submit a walk though Memorandum to the City’s Representative to document field
observations.
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500.1.5 Bidability and Constructability (B&C) - Consultant shall coordinate with a City selected B&C cansultant or City in-house B&C review team.
The Consultant will provide the B&C consultant or in-house B&C review team with the 90% submittal and Final Design. Report (and any
other documents necessary to compiete the B&C review). The City may also chose to provide the B&C consultant or in-house B&C review
team with earlier submittals for review. Consultant shalf attend meetings and respond to comments as required to resolve disagreements
on B&C comments.

500.1.5.1 Deliverables: The Consultant shall attend one (1) meeting and prepare a comment and response matrix. Design changes

——warranted by the Bidability and Constructability review will be paid for as an Additional Service.

500.1.6 Public Meetings — Consultant shall attend and provide support to the City for two {2) public meetings and prepare exhibits and handouts as
necessary. ,

ARTICLE600:  100% DESIGN PHASE

600.+  100% Design Phase Submittal

600.1.1 The 100% submittal shafl include all the elements of Article 500, which shall be advanced to a completed level of design and shall
incorporate comments from the 90% submittal. The 100% submittal will consist of two steps: (1)} a 100% pre-final {bond) submittal will be
made for final comment by the City and RTC, and (2) the Consultant will incorporate all comments on the pre-final submittal into the 100%
final (mylar) submittal. Plan set mylars and copies sealed in accordance with NRS 625, sealed Special Provisions, including Bid Proposal
and Construction Cost Estimate shall be submitted to the City. The Engineer's estimate broken out by bid item, plan sheet and funding
source will be submitted as a Microsoft Excel Work Sheet electronic file. The Consultant shalt coordinate with ufility companies and obtain
ali utility signatures on the Cover Sheet and elsewhere in the plans as required. Consultant shall submit a pre-mylar bond set of the final
plans before preparing mylars for this project.

600.1.1.1 Deliverables for the 100% Pre-Final (Bond) Submittal: Response to Comments; Submit two (2) full size sets (24" X 36"); twelve (12) half
size sets (11" X 17") of the 100% Pre-Final {(Bond) Submittal to the City; five (5) bound copies of the Special Provisions and 100% Pre-
final Cost Estimate by funding source to the City; Consultant shall determine if any utility companies require submittal of the 100% Pre-
Final (Bond) submittal to obtain mylar signature and if so, submit accordingly.

600.1.1.2 Deliverables for the 100% Final {mylar) Submittal: One set of 24” X 36" mylar plan sheets stamped and signed by a Nevada P.E. which .
includes the cover sheet containing all approval signatures; One set of original Special Provisions {unbound) stamped and signed by a
Nevada P.E. and the Word document; One copy of the City Formatted Final Cost Estimate and Bid Schedule; One copy of the Plan Shest
index as a single Word document. Additionally, submit twa copies of the half scale plans, bound Special Provisions and 100% Final Cost
Estimate to RTC. Electronic copies of both the plans {Auto CAD format) and Special Provisions (Microsoft Word format) shall be submitted
to the City. The Final Cost Estimate and Bid Schedule will be submitted as a Microsoft Excel Work Sheet electronic file.
ARTICLE700:  NCT USED
ARTICLE 800:  NOT USED

ARTICLE900:  NOT USED

END OF EXHIBIT “A”
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EXHIBIT “B”
REQUIRED SUBMITTALS

ARTICLE 200:  GENERAL

When requested by the City electronic files shall accompany hard copies for all submittals referenced in this paragraph and unless -

200.2

200.3

otherwise directed by the City. All cost estimates shall be provided in Microsoft Excel format, all schedules in Microsoft Project format, all
Special Provisions in Microsoft Word format, all Bid Schedules in Microsoft Excel format and ail spreadshests associated with additional
service requests in Microsoft Excel format. Pdf submittals will not be accepted unless specifically requested by the City.

All submittal requirements are outlined in Exhibit A — Scope of Services. Consultant shall refer to deliverables or other submittal
requirements outfined in Exhibit A,

Certificates of Insurance

The Consultant shall deliver to Insurance Tracking Services, Inc. (ITS), the City's authorized designated representative, a certificate of
insurance with respect fo each required policy fo be provided by the Consultant under this Agreement. The required certificates must be
signed by the authorized representative of the insurance company shown on the certificate with proof that such person is an authorized
representative thereof, and is authorized to bind the named underwriter(s) and their company to the coverage, limits and termination
provisions shown thereon.

Submit certificates of insurance to:

City of Las Vegas

C/0 Insurance Tracking Services, Inc. {ITS)
P.0. Box 21919

Long Beach, CA 90801

Account Manager: Michael Palacios
Phone: (888) 435-2955 ext. 503 e Fax: 562-435-2999
Email: michael. palacios@instracking.com

A certified, true and exact copy of each of the project specific insurance policies {including renewal policies) shall be provided fo the City
upan request.

The Consultant shall promptly deliver to ITS a certificate of insurance with respect to each renewal policy, as necessary to demonstrate the
maintenance of the required insurance coverage for the terms specified herein. Such cerfificate shall be delivered to ITS not less than 30
days prior o the expiration date of any policy and bear a notation evidencing payment of the premium thereof.

END OF EXHIBIT “B”
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EXHIBIT “C”

PERFORMANCE SCHEDULE

ARTICLE 300:  NOTICE TO PROCEED

3001 The start date for the Consuttant's scope of services shall be, without any further notice requirement, the date of this Agreement signed by
the parties. The Consultant shall perform the services required as expeditiously as is consistent with professional skill and care and the
orderly progress of the Project. The Scope of Service set forth in this Agreement and the compensation to' the Consultant for said Scope of
Services is based upon the Consultant and the City each performing its responsibilities in a timely manner.

300.2  Performance Schedule. The parties hereto have agreed to a general performance schedule (the *Performance Schedule”) which is set
forth herein. Subsequent fo the execution of this Agreement, the Consultant shall fumnish to the City's Representative for approval a mere
detailed schedule of performance (herein the “Detailed Performance Schedule®).

300.3  Revised Performance Schedufe. if the Consultant's performance is delayed o the sequence of tasks changed, the Consultant shall nofify
the City's Representative in writing of the reasons for the delay or the change. The Consultant shall then prepare a revised General and
Detailed Performance Schedule for submission to and approval by the City's Representative.

ARTICLE 301:  PERFORMANCE SCHEDULE
3011 The maximum allowed time to complete each phase of the work is shown in the following table:
PHASE CALENDAR DAYS REMARKS
TO COMPLETE
ALTERNATIVES ANALYSIS REPORT 30 Time begins after cornpletion of topo and right-of-way
30% DESIGN PHASE _ 190 Upon selection of preferred alternative
70% DESIGN PHASE: 150 Upon completian of 30% comment review mesting
90% DESIGN PHASE 60 : Upon completion of 70% comment review meeting
100% DESIGN PHASE 35 Upon completion of 90% comment review meeting
TOTAL CALENDAR DAYS TO COMPLETE: | 365 Does not inciude City review time or other deiay time
ARTICLE 302:  DESIGN AND PERMITTING SCHEDULE DELAYS

3021  The Consultant declares that they are experienced and knowledgeable with all governmental, agency, and utility company design approval
processes, procedures, applications, fees, design standards, reviews, required corrective actions, and time schedules required for the
Project, and that the schedule set forth for the Scope of Services is reasonable and achievable within these design approval parameters.

302.2  Although it is acknowledged that neither the City nor the Consultant have full control over these design approval processes, the Consultant

shall be held accountable for any impacts to the City resulting from their actions or lack of actions, including but not limited to their failure to
make timely submittals, their failure to routinely folfow-up on submittals, their failure to notify the City of anticipated delays and required
design changes, and their failure to process and re-submit comments and corrections received in a timely manner.

ENBD OF EXHIBIT “C”
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EXHIBIT “D”

FEE BREAKDOWN

ARTICLE 400: = COMPENSATION AND TERMS OF PAYMENT

400.1

400.2

400.3

General, At the time of approval of this Agreement by the City Council, the City agrees to set aside $$$ as the total appropriation for the
performance of this Agreement. In no event shall the total payments to the Consultant for the services (basic services and additional
compensation} provided under this Agreement exceed the aforementioned amount appropriated without prior approval of the City.

Compensation: Basic Services (Lump Sum by Task). The City agrees to pay the lump sum amount atributable to each task and, if
applicable, each subtask, set forth in Exhibit “A” which is completed by the Consultant. The Consultant agrees to complete each task and,
if applicable, each subtask, for the amount of the lump sum set forth in Exhibit “D” regardiess of the number of manhours which must be
expended to complete the performance of this Agreement. The total payments to the Consultant for the completion of these tasks shall not
exceed $$8 without prior written approval from the City. Such payment is based upon the individual lump sum amounts that are identified
in Exhibit “D".

Compensation: Additional Compensation. For the additional services set forth in Exhibit “E,” the City shall pay to the Consultant either a
lump sum or an hourly fee based upon the hourly rates set forth in Exhibit “E” attached hereto, whichever is approved in writing by the
City’s Representative. Such payment shall not exceed $$$ without the prior written approval of the City.

BASIC SERVICES FEE BREAKDOWN

Page 30 of 36



9£ 40 L 8fed

191dnon Aepg SUO BAIBLUWIOY-UIEL
d41-G800L1L

00°L08'665°1S 00'L LD LIPS 00°0$ [AH 00°0% 00°'0% (TR 0008 00°0% 00°0€1°928  [00°018'38E5  |00'0BS'DIGS |00'0ZPITS 00°058'Z81S @84 §a5In0g 3iSeq (8101
Liv'g 0 [} 1] 0 0 0 [ zor [ LP9'E 201 G6.4 SInoY saslAlBg diseq |Bjo)
00°292'6L18 00'286"68% . 00'0% 00'08 00'0% 00'03 00°0% 00'03 00'0% 0068528 [ 00°085' LS 00'0% 00'00Z'6% 394 (E10)GNE 008
€04 2 0 0 i 0 0 a 6E Lz Fi14 0 Ll S4noy |elong|008
00°888'71$ 00°885'7Ls |0 Q 0 4] ] [i] "] 4] 0 2 0 0 [ uglnsuoaqng adesspue|1-00a
00°PBE'S9S 00°76< 595 1] 0 0 Q [} 0 ] [ 0 9 0 0 ¢ JUENSLaagng sBEURIC|EL 009
00°06E'PZ8 00°005'L8 1 0 0 0 [ 0 8 9 0e o] ot 0 8l Epiwans (et [Euid %00t ]271°1 009
00°G68"PLS 00°005'2% 998 4] 0 ] i) 0 9 0 i) 192 492 0 [44 [EJwqng {pueg) [eul-a2d %004 [L"11 009
JSYH4 NDIS20 %001009
00'629'082% 00'686'84$ 00°0% 00'as 00'03 [ 0003 00°0% 00°0$ 00°062't3 00'0EF'L98 00°098°46% 00°00£'9% 00°09L'62$ 84 reIclang|00s
025°L 0 1] [l 0 Q 0 i) 99 £18 669 o€ F41) EINoH |_1e1qng|{00s
00°ZL0'PLE OD'ZLRpIS | O a i} 0 Q 0 g 0 4] 0 0 0 0 ueynsuongng adeospue|6i 00
00°'£5E'958 o0'2ge'ast | 0 a o Q Q a 0 o] 4] 0 "] g 0 Jugynsucoqng ebeuleiqlgi 00§
00'0P8'6 1S 00°0$ 96 0 g 0 1] 0 0 0 al € gl al L 9°L00¢
00°08p'cS 0008 81 1] 2 Q 0 0 0 0 a 0 ] 9 ] G'1L'008
00"096°9% [ooos 8F 0 ] [\] 0 1] 4] 0 Q al [ 0 g uBnoay | Y %06(€'L 008
00°096°61$ loo'es 9gL "] Q 0 0 1] ¢] a e 0 0g g e SLOISROI |B128dg aseyd UBIsag) %05(2 1008
G0'096°9% 0008 -1 0 0 0 Q o] 0 [\] 0 9 e 1] e alewns3a|e’ 1L 00g
18073 Uoljanjsuo sseyd ubisag %06
00°000°sP 1S 0008 0EL‘) ] 0 0 0 4 ] 0 4 £E5 X34 o} or SUB|d aseud UBISST %061 1 005
00'000°¢ LS 00°028'8$ i Y] 0 [ 1] ¢ 0 0 g a1 9l Q 7 yoday abeueuq |BOIYISL [BUId] L (08
HSVYHd N9IS3A %06| 008
00°'8r8'c9Y$ 00°EZ9'CTLS 0o'0$ 00'0% 00°0% 0008 06'08 00°0¢ 00'08 00'SZZPS 00°0Z5°0£1$ [ 00"00€'Z81S | O0'0R0°0LS 00°050°1E$ aa4 |ejoigng| 0oy
. 0£9'2 0 0 0 o Q 0 a $9 LR1L SEEL [:1d SEL SnoH |ejolgng|0d+
00°16€'428 00°L6S 128 Q Q 1] 9 o o) 4 4 1] 0 a o 4 JUENIRSUOgN G sdesspued|6l ooy
00'2EL‘55% 00°ZE | '55% 0 4] 0 [i] [}] 0 g il V] 0 0 V] i jueynsuoagng abeuiesg|s L 00y
00°084'8% 00'a8 9E g 0 0 0 0 i 9 |4 8 8 8 8 UBNeIUL NEM %045 L 00F
00°096'9% 00°0% 14 0 0 0 i 0 9 0 o 18 Pz o 8 ewns3e’L ook
1500 Ul onIsuoy) aseld cm_mmﬂ 8502
00'980'0628 00°0% 292°2 0 "] 0 9 0 Q 0 F1y 290°1 £90°L g 18 SuBlg Bseyd ubiseq %04]2"} 00k
00'096'vES 00'0% [ 4] [ 0 Q Q 0 0 18 08 08 oy ¥ Apnig oyeal e’} 00y
00°0v5'ErS 00'00L'8E% [ p¥ 0 [i 0 0 a 0 4] i al gl e 14 Vedey abeulesc] |BHuYaL yeg|L L ooy
3SYH NDIS3A %04 |00
0026806V 002449918 00’08 00°0% 00'0% 0008 00'04 Q008 o0's 00°'098'28 00°035°0Z18 | 00°095'v5E8 | DODPO'SS 00°00F'1p$ 284 |B1oIgqng |00E
! (k4 0 0 [i] 0 1] 0 0 i 9601 FoL'L ¥ 08} SINCH [B10)4ns|00g
£0'Z14°91% 00°Z1E'938 0 "] 0 0 0 0 [¢] 1] Q o 4 0 V] Weynsieagng adeaspue sl 00e
6009693 00°0% [T 0 0 [i] Q [¥] 0 0 0 R vz 0 8 Slewns3e’LL'00t
1500 UCRINNSURY sy ubisan %Oe
00°022 0228 00'0¢ BOL'L 4] 0 [ Q [+ 0 V] 22 008 a08 0 08 [ENILgng aseyd ub|saq %08] L'} 'L 00E|
00082 'Sh 05'0$ oze 9 0 ¢ 0 i 0 [\] oL 0z1 A4 ¥z or sISARUY SeA1BLIBHY([3 008
00°0p8'9E og'ogo'sss |8 g 0 [ 1] o] o o a ] 0 0 8 uofiebnsanyl |eoiuysaiean | 00e
00°0Z5 'gb3 0o-000'0rs | pv ] [i] ] 0 4] [ 0 1] 2 or 0 | ' 00E
00°025'61% 00°0% 0L 0 0 ] [ 0 [ ] V] ar QF o e €120 Jo sisfjeuy puele 00E
YDUBaSaY UOBELUCIU| ‘MBREY SPIDJIY
00°0p9'02% 0070$ 29l 0 0 0 o 0 9 il [ 0zl 4 o 8 L T A
00008283 00°008's48 | op 0 0 0 0 0 9 0 9 0 oF 4] a8 Aaung|)'00g
dS¥YHd NDISAd %0E{00E
00'591'681% 0D'She'0Z8 0008 00'0% 0008 00'0$ Q0'0% 0008 0008 00°02Z'Z1$ | 00°0BZ’L2S 09082 6% 00'0$ 00°oyp'aLs agg |BjoIgns(oog
9LEL 0 0 0 0 0 [] a 881 8T Z5¢€ 0 8zE SINOH [BpIANS 002
00'+06'L LS OOPOSLIS (0 Q g [1] 0 0 1] 0 0 a [\ 1] 0 1ue)nsu0ogng adeaspue|gL 00g
00" L ob'2$ [NYaE) 1] 0 a /] 0 0 0 0 0 0 [ 0 4] JuEYNsucognS aBeuleia[g1 002
00'080°L 1S [o0'c00'z8 8 0 4] 0 0 "] 0 1] 8 ¥2 8l 0 2] WSupudly UB|d J31SEIN |$002
00°08Z°L1S 00°0% L 0 Q 0 Q 0 1] 0 g 0g [ 0 (] SjuBd Joaloid [y oo
£0'000°6$ 00°0% 09% "] 0 0 1] ] 0 V] o L 802 0 g ualleuipiosg Aouaby pue & €002
00°CZEGES 00'0% 0z 0 1] 0 0 [ 0 1] [ o ar 0 2 55816014 pue BUNEBN S0-%0D{Z 002
00°0¥5°cL3 00’08 82y [ 0 [ 0 4 0 0 a0l [ o 0 8T Juswzbeuey 198f01g] 1 002
SWEALI TVHINIS ONY AYYNIWITIN | 002
15 1% % 13 18 53 53 595 018 1142 0128 Jt4
sjunowy sasyedxa | pejoiqng ;| NOILISGd @ NOILISOd | NOILISOd NCQILISOd | NOLLISOd : NOILISOd : NOILISOd [EETTE b | asufgag || Jesulbuz | Jeaulbuz dabuuey
¥sel wmng dunyg 10341Q SanoH : ; H suesy ug | yoeloug ug NQILd 283 MSVL
«d» 119IHX3



500.1

500.2
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EXHIBIT “E”

ARTICLE 500: ADDITIONAL COMPENSATION

Reimbursable Expenses. Reimbursable Expenses are not allowed.

Upon written authorization by the City, the Consultant shall provide Additional Services which may include the following:

500.3

- Additional Design Services — As required by the City, Consultant shall perform additional design services required for the Project.

Right-of-Way — As required by the City, Consultant shall prepare legal descriptions and exhibits in locations where additional right-of-way,
easements or AEPS/TCESs are required for the Project. :

Categorical Exclusion - As requested by the City, the Consultant shall prepare a Class 2 Categorical Exclusion [as defined by Federal
Highway Pelicy Manual (FHPM 7-7-2)}.

Sewer Design — As required by the City, Consuitant shall provide sewer line inspection, cctv, assessment report with recommendations,
plan and profile design of new, reconstructed, or relocated sewer pipelings.

Utility Potholing — As required by the City, Consultant shall provide additional utility potholing, prepare pothole location map and obtain
information for subsurface utifities.

Utility Relocation - As requested by the City, Consultant shall provide utility relocation design and coordination with all utility companies.
This task will include Subsurface Utility Engineering SUE.

Bidability and Constructibifity — As requested by the City, Consultant shall revise design as a result of the Bidability and Constructability
review.
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EXHIBIT “F”

KEY PERSONNEL LIST

CITY PERSONNEL

Program Manager: Mark Sorensen
Project Manager:  Chris Plutte

CONSULTANT’'S PROJECT STAFF
The following personnel will be assigned by the Consultant to work on the Project.
Any changes require City approval.

Principal In Charge:
Project Manager:  Jim Caviola

CONSULTANT’S SUB-CONSULTANTS
The following subconsultants will be contracted with and ufilized by the Consultant to work on the Project.
Any changes require City approval.

Aerial Mapping:  NAM
Survey/Drainage: VTN
Geotechnical:  NOVA
Landscaping:  Alta
Potholing:  TBE, Aztec or Horrocks
Environmental;  OGI Environmental

END OF EXHIBIT “F”
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EXHIBIT “G”

CERTIFICATE

1. Definitions

“City” means the City of Las Vegas.
“City Council” means the governing body of the City of Las Vegas.

“Contracting Entitjr" means the individual, partnership, or corporation seeking to enter into a contract or agreement with
the City of Las Vegas.

“Principal” means, for each type of business organization, the following: (a) sole proprietorship — the owner of the
business; (b) corporation — the directors and officers of the corporation; but not any branch managers of offices which
are a part of the corporation; (¢} partnership ~ the general partner and limited partners; (d) limited liability company —
the managing member as well as all the other members.

2. Policy

In accordance with Resolution 79-99 and 105-99 adopted by the City Council, Contracting Entities seeking to enter into certain contracts or
agreements with the City of Las Vegas must disclose information regarding ownership interests and principals. Such disclosure generally is
required in conjunction with a Request for Proposals (RFP). In other cases, such disclosure must be made prior to the execution of a contract
or agreement.

3. Instructions

The disclosure required by the Resolufions referenced above shall be made through the completion and execution of this Certificate. The
Contracting Entity shall complete Block 1, Block 2, and Block 3. The Contracting Enfity shall complete either Block 4 or its alternate in Block 5.
Specific information, which must be provided, is highlighted. An Officer or other official authorized to contractually bind the Contracting Entity
shall sign and date the Certificate, and such signing shall be notarized.

4. Incorporation

This Certificate shall be incorporated into the resulting contract or agreement, if any, between the City and the Contracting Entity. Upon
execution of such contract or agreement, the Contracting Enfity is under a continuing obligation to notify the City in wriing of any material
changes to the information in this Certificate. This notification shall be made within fifteen (15) days of the change. Failure to notify the City of
any material change may result, at the option of the City, in a default termination (in whole or in part) of the contract or agreement, and/or a
withholding of payments due the Contracting Entity.

Contracting Entity

C A Group, Inc SlibjectMaliEror Contracta
Namg Main Street — Commerce Street One-

2785 S. Rainbow, LV NV way Couplet Design

{702) 685-5945

26-2278684

Type of Business

o
A i

Partnership

Limited Liability Company 5—5:‘3? Corporation
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CERTIFICATE ~ DISCLOSURE OF OWNERSHIP/PRINCIPALS
(CONTINUED)

James Caviola

2785 S. Rainbow Blvd, LV, NV

(702) 685-5945

Chad Anson

2785 S. Rainbow Bivd, LV, NV

{702) 685-5945

VTN

2727 5. Rainbow Blvd, LV, NV

(702) 873-7550

9.

10Q.

The Contracting Entity shall continue the above list on a sheet of paper entitled “Disclosure

complete disclosure is made. If continuation sheets are attached, please indicate the Gimbe

Vet

EOESH

o;: Principals — Continuation” untit full and

Heets

SR

Disclosure of Ownership and Principals - Alternate

If the Contracting Entity, or its principals or partners, are required to provide disclosure {of persons or entities holding an ownership
interest) under federal law (such as disclosure required by the Securities and Exchange Commission or the Employee Retirement
Income Act), a copy of such disclosure may be attached to this Certificate in lieu of providing the information set forth in Block 4 above,
A description of such disclosure documents must be included below.

| certify, under penalty of perjury, that all the information provided in this Certificate is current, complete, and accurate. | further certify
that | am an individual authorized to contractually bind the above named Contracting Entity.

JOSEFA ECK

s No. 06-102636-1
"~ My appt. exp. Jan, 12, 2014

5% 3 HNotary Public Stale of Nevada §

}

Subscribed and sworn to before me this [4 ‘,"

Sﬂf\kméef__, 2040 .

day of

ctary Public
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