Agreement No. 110118-LD
PSA Rancho - Ft. Apache Storm Drain

PRIME DESIGN SERVICES AGREEMENT
FOR

RANCHO - FORT APACHE STORM DRAIN

THIS AGREEMENT is made and entered into this day of ‘ , by and between the CITY OF LAS VEGAS,
a municipal corporation within the State of Nevada (herein the “City”) whose address is 400 Stewart Avenue, Las Vegas, Nevada 89101, and fax
number is (702) 382-3232, and THE LOUIS BERGER GROUP, INC., (the “Consultant’), a Corporation, whose address is 500 E. Amigo Court,
Suite 100, Las Vegas, NV 89119, and fax number is (702) 736-6632.

WITNESSETH:
WHEREAS, the City intends to construct the Rancho - Fort Apache Storm Drain (herein the “Project’); and

WHEREAS, the City desires to retain the Consultant who will be responsible for providing the professional services more fully
described below and in the exhibits attached hereto; and

WHEREAS, the Consultant is properly licensed pursuant to NRS Chapter 623, 623A, or 625, whichever is legally required for the
services to be provided within the State of Nevada, and if applicable to the Consultant's business organization, is in compliance with NRS 623.349
for architects, interior designers, and residential designers and NRS 623A.250 for landscape architects, which requires that control and no less than
two-thirds ownership of the business organization or association be held by persons registered or licensed in the State of Nevada pursuant to NRS
Chapters 623, 623A, or 625, and possesses the special knowledge, skills and expertise to perform the services hereinafter set forth within the time
required under this Agreement.

NOW, THEREFORE, in consideration of thé above premises, the parties hereto agree to the following terms, conditions and
covenants set forth in Sections One through Ten hereof:

SECTION ONE
CONSULTANT RESPONSIBILITIES

1.01 Description of Consultant’s Services. For the compensation set forth in Section Seven, the Consultant hereby agrees to
perform the basic services set forth in the Scope of Services, Exhibit “A” attached hereto and incorporated herein as a part of this Agreement and,
if so requested, the additional services set forth in the Additional Compensation, Exhibit "E" attached hereto and incorporated herein as a part of
this Agreement and to provide the submittals described in the Required Submittals Exhibit “B,” attached hereto.

1.02 Performance Standards. In performing the services set forth in this Agreement, the Consultant shall follow the practices
consistent with the generally accepted standards in the profession of the services being provided to the City pursuant to this Agreement.

1.03 Document Review. The Consultant shall be responsible for reviewing each document prepared by the Consultant and its
subconsultants including, without limitation, the plans, drawings and specifications for the purpose of ensuring that such documents are technically
sound, in conformance with applicable federal, state and local laws and other regulations, and do not violate or infringe upon any patent rights.

1.04 Waiver. The City's approval of any documents or services furnished by the Consultant shall not in any way refieve the
Consultant of responsibility for the professional and technical accuracy of its documents or services. The City’s review, approval, acceptance or
payment for any of the Consultant's services shall not be construed to operate as a waiver of any rights enjoyed by the City under this Agreement or
of any cause of action arising out of the performance of this Agreement. The Consultant shail remain liable for any damages to the City caused by
the Consultant's negligent act or omission committed in the performance of this Agreement.

1.05 Designation of Consultant’s Representative. The Consultant's representative is the individual identified in the Key Personnel
List, Exhibit “F” attached hereto (the “Consultant Representative”) to act in that capacity, who shall be responsible for the services required under
this Agreement. The services specified by this Agreement shall be performed by the personnel identified in the Key Personnel List provided that such
associates and employees perform under the personal supervision of the Consultant Representative.

If any person or subconsuitant who is ekpected to provide any of the services required under this Agreement is objectionable to the City for
any reason, the Consultant shall, without additional compensation, replace such person or subconsultant with someone acceptable to the City.

If the Consultant’s personnel are unable to complete their responsibilities for any reason under this Agreement, or the Consultant desires
for any reason to substitute personnel assigned to the Project, the Consultant agrees to obtain the approval of the City for the substitution. The City
shalf not unreasonably deny approval unless the City adjudges the substitution not be in the interest of the City or the Project.
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If the Consultant fails to make an acceptable replacement within thirty (30) days, the City may terminate this Agreement for default as
provided in Section 10.03 of this Agreement.

1.06 Correspondence Review. The Consultant shall furnish the City Representative copies of each correspondence, if any, sent to
any contractor involved with the Project, and to any regulatory agencies, for approval and review prior to mailing such correspondence.

1.07 Cooperation with the City. The Consultant agrees that its officers, associates, employees and subconsultants will cooperate
with the City in providing the services under this Agreement and will be, with advance notice, available for consultation with the City at such
reasonable times as to not conflict with the City's other responsibilities.

1.08 Responsibility for Construction Document Revisions.

A. Applicability. The Consultant's responsibility described in this Section applies only if the Consultant is responsible for providing
a construction cost estimate and preparing construction documents for the Project.

B. Responsibility for Revisions. The Consultant does not warrant or represent that the bids or proposed price received by the
City to construct the Project will come within the Construction Cost Budget set forth in the Scope of Services or as may be otherwise agreed upon in
writing by parties. if the bids or proposed price received by the City exceeds the Construction Cost Budget, the Consultant agrees to cooperate with
the City in revising the requirements of the Project as required to lower the cost to within the Construction Cost Budget and to modify the
construction documents without additional compensation. In order to meet the Construction Cost Budget, the Consultant may, with the approval of
the City, segregate portions of the work as separate alternate bid items so that bids received by the City to construct the Project will come within the
Construction Cost Budget.

“Construction Cost Budget” as used herein means the monetary fimit established by the City for construction of the Project which limit
includes the cost of the Contractor’s labor, materials, equipment, expenses, overhead and profit, but excludes the Project's soft costs, cost of change
orders and other cost impacts encountered after award of the construction confract.

SECTION TWO
CITY RESPONSIBILITIES

2.01 City Representative. The Director of Public Works or his authorized representative identified in the Key Personnel List is
hereby designated as the City's representative (the “City Representative”) with respect to this Agreement. The City Representative shall have
complete authority to transmit instructions, receive information, interpret and define the City's policies and decisions with respect to the services of
the Consultant. The City Representative is not authorized to change or waive any of the provisions set forth in Sections 1.01 through 10.24 of this
Agreement. '

2.02 Review of Consultant's Services and Documents. The services to be performed by the Consultant shall be subject to
periodic review by the City Representative. To prevent an unreasonable delay in the Project, the City Representative will endeavor to examine and
comment in writing on the documents furnished by the Consultant including, without limitation, the plans, drawings, specifications, test results,
evaluations, and reports within twenty-one (21) days of receipt of such documents, unless the Contract provides for a different review time with
respect to the document,

2.03 Access to Records.' The City shall, without charge, furnish a copy to, or make available for examination or use by, the
Consultant, as it may request, any documents and data which the City has available including, without limitation, reports, maps, plans, specifications,
surveys, records, ordinances, codes, regulations, and other documents related to the services required under this Agreement. The City shall assist
the Consultant in obtaining data and documents from public agencies and from private citizens and business firms whenever the City determines that
such material is necessary for the completion of the services required by this Agreement.

2.04 Cooperation with Consultant. The City agrees that its officers and employees will cooperate with the Consultant in the
performance of this Agreement and will be, with advance notice, available for consultation with the Consultant at such reasonable times as to not
conflict with the Consultant's other responsibilities. The City shall provide access to the Consultant on to the Project site as may be required to
perform the services under this Agreement.

SECTION THREE
CHANGES TO CONSULTANT'’S SERVICES

3.01 Requested Changes. The City may at any time, by written order, make a change in the services to be performed by the
Consultant under this Agreement.

3.02 Adjustment of Compensation. If the change requested by the City causes an increase or decrease in the cost or time required
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to perform any of the services required under this Agreement, an equitable adjustment shall be made in the compensation to be paid fo the
Consultant under Section Seven, or in the performance schedule under Section Eight, or both, and this Agreement shall be modified in writing
accordingly. Each claim for adjustment under this Section must be asserted in writing within thirty (30) days from the date of receipt by the
Consultant of written notification of the change, unless the City grants in writing an extension. Provided proper notice has been given to the City as
required herein, the claim for an adjustment shall be handled pursuant to the provisions of 10.20B and 10.20C of this Agreement. The failure to
provide notification of the claim within the time required herein shall constitute a waiver of the right to seek any equitable or legal adjustment in
compensation with respect to that change.

SECTION FOUR
ADDITIONAL SERVICES OF CONSULTANT

4.01 Additional Services. The Consultant shall provide the additional services described in the Additional Compensation if, and only
if, so requested in writing by the City. Payment for the additional services will be made to the Consultant in accordance with Section Seven of this
Agreement.

4.02 Attendance at Meetings or Public Hearings. The Consultant shall notify the City in advance of any additional costs which may
be incurred prior to attending any meetings or public hearings as may be necessary in connection with the services performed by the Consultant
under this Agreement.

SECTION FIVE
SUBCONSULTANT AGREEMENT

5.01 Subconsultant Provisions. If, with the approval of the City as required pursuant to Section 10.07, the Consultant enters into an
agreement with a subconsultant for the performance of any of its obligations under this Agreement, the Consultant agrees fo include in each
subconsultant agreement a provision that:

0] the Consultant agrees to pay the subconsultant when paid by the City for that portion of the services provided to the
City and that no liability arises on the part of the Consultant for payment of the subconsuitant services until payment has been made by the City. If
the City has paid the Consultant for the subconsultant services, the subconsultant's only recourse is against the Consultant and not against the City,
either through the institution of lega! or equitable action or the attachment of any lien,

(i) the subconsultant shall have no more rights against the City than that of the Consultant,

(iii) the subconsultant agrees to be bound by the terms, conditions and obligation of this Agreement unless the City has
approved any deviation, change or modification in writing, and

(iv) unless otherwise approved in writing by the City Representative, the subconsultant shall obtain and maintain
professional liability insurance (Errors and Omissions coverage) in connection with the subconsultant services in an amount equal to that required of
the Consultant in this Agreement.

SECTION SIX
TERM OF AGREEMENT

6.01 - Term. This Agreement shall commence on the day it is approved by the City (which date shall be inserted in the introductory
paragraph of this Agreement) and shall remain in force and effect until the Project is completed unless terminated earlier pursuant to Section 10.02
or 10.03 of this Agreement. Such termination shall not release either party from any of its continuing obligations under this Agreement.

6.02 Disputes. This Section shall not be construed to preclude the filing of any dispute arising out of the performance of this
Agreement or in connection with the subject matter hereof, nor shall this Section be construed to change the date or the time on which a cause of
action arising out of the performance of this Agreement or in connection with the subject matter hereof, would otherwise accrue under the statutes of
limitation or doctrines of law.

SECTION SEVEN
COMPENSATION AND TERMS OF PAYMENT

7.01 Compensation: Basic Services. For the services to be performed by the Consultant under this Agreement and set forth in the
Scope of Services, the City agrees to pay the Consultant the fee in the amount identified in the Fee Breakdown, Exhibit “D” attached hereto,
pursuant to invoices submitted in accordance with Section 7.04 of this Agreement.

7.02 Compensation: Additional Services. For any services not set forth in the Scope of Services, the City shall pay to the
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Consultant either a fump sum fee, or an hourly fee based on the hourly labor rate schedule set forth in the Additional Compensation, whichever is
agreed to by the parties, provided prior written approval for such services is given by the City Representative.

7.03 Compensation: Reimbursable Expenses. The Consultant agrees that all of its direct and indirect expenses are included in
the fee for Basic Services and the agreed upon compensation for any Additional Services, except as may be specifically allowed for reimbursable
expenses as part of the Additional Compensation.

7.04 Payment Invoicing. The Consultant may submit an invoice for payment for the services provided by the Consultant based on
the manner or method of payment set forth in the Fee Breakdown. The City Representative will notify the Consultant of any problems regarding the
invoice within fourteen (14) days from receipt thereof. If no response is received from the City Representative within the aforementioned period of
time, the Consultant may expect payment within a period of (60) days from the date of receipt by the City. If payment has not been received within
the sixty (60) days, the Consultant agrees to contact the City Representative to resolve the problem causing the delay. If resolution of the delay is
not satisfactory to the Consultant, the Consultant may submit a claim pursuant to Section 10.20A of this Agreement.

7.05 Right to Off-Set. The City Representative may subtract or offset from any unpaid invoice from the Consultant any claims which
the City may have for failure of the Consultant to comply with the terms, conditions or covenants of this Agreement, or any damages, costs and
expenses caused by, resulting from, or arising out of the negligent act or omission of the Consultant in the performance of the services under this
Agreement including, without limitation, any error or deficiency in the report or other documents prepared by the Consultant. The City
Representative shall provide a written statement to the Consultant of the off-set which has been subtracted from any payment fo the Consultant
along with appropriate documentation and receipts, if any, and a description of the failure, error or deficiency attributed to the Consultant. If the
Consutltant disputes the right or amount of the off-set made by the City, the Consultant may file a ctaim pursuant to Section 10.20 of this Agreement.

7.06 Final Payment. Upon completion of the services required under this Agreement, and acceptance thereof by the City (which
acceptance will not be unreasonably withheld), the Consultant will, within sixty (60) days of the City's acceptance, be paid the balance of any mzicy
due for such services.

SECTION EIGHT
PERFORMANCE SCHEDULE

8.01 Performance Schedule. The Consultant shall perform and complete the services required under this Agreement according to
the schedule (the “Performance Schedule”) set forth in the Schedule of Performance, Exhibit "C" attached hereto. If the performance of services is
delayed or submittals are not delivered in the time period as outlined in the Performance Schedule, the Consultant shall notify the City
Representative in writing of the reasons for the delay and include a plan which brings the Consultant's performance into compliance with the
Performance Schedule.

SECTION NINE
AUDIT: ACCESS TO RECORDS

9.01 Records. The City shall have the right to audit the Consuitant's books, records and other documents directly pertinent fo the
performance of this Agreement. The Consultant agrees to maintain books, records and other documents directly pertinent to performance of this
Agreement in accordance with generally accepted accounting principles and practices. The Consultant shall also maintain the financial information
and data used to prepare or support the invoices submitted to the City. Audits conducted pursuant to this provision shall be in accordance with
generally accepted auditing standards, procedures and guidelines of the City, or its designated representative. The City, or its duly authorized
representatives, shall have access to such books, records, and documents for the purpose of inspection, audit and copying. The Consultant will
provide proper facilities for such access and inspection.

9.02 Disclosure. The Consultant shall be afforded the opportunity for an audit entrance and exit conference and an opportunity to
comment and submit any supporting documentation on the pertinent portions of the draft audit report, and that the final audit report will include the
written comments, if any, of the Consultant.

9.03 Period of Maintenance. The books, records and other documents under Sections 9.01 and 9.02 of this Agreement shall be
maintained for three (3) years after the date of the final payment for the services under this Agreement. In addition, those records and other
documents which relate to any arbitration, litigation or the seftlement of any claim arising out of this Agreement, or to which an audit exception has
been taken, shall be maintained and made available until three (3) years after the date that the arbitration, litigation or exception has been resolved.

9.04 Subcontract Provisions. The Consultant agrees to include Sections 9.01 through 9.03 of this Agreement in all its subcontracts
directly related to performance of services specified in this Agreement which are in excess of $10,000.
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SECTION TEN
MISCELLANEOUS PROVISIONS

10.01 Suspension. The City may suspend, without cause, the performance by the Consultant under this Agreement for such period of
time as the City, in its sole discretion, may prescribe by providing written notice to the Consultant. The suspension shall be effective as of the date
set forth in the written notice. With such suspension, the City agrees to pay to the Consultant the amount of compensation, based on percentage of
completion of the Project, earned as of the effective date of suspension less all previous payments. The Consultant shall not provide any further
services under this Agreement after the effective date of suspension until otherwise notified in writing by the City. In no event shall the City be liable
to the Consultant for services in excess of the percentage of the Project completed at the time of suspension.

If, after notice to resume performance has been given by the City, the suspension was for a period in excess of ninety (90) days, which has
resulted in an increase in the performance of the Agreement to the Consultant and:

(i) the Consuitant was not a contributing cause for the suspension,
(i) the Consultant has not received an equitable adjustment under another provision of this Agreement, and
(i) the Consultant could not mitigate the increase in the performance cost,

then the Consultant's fee shall be reviewed by the City and, if justified, equitably adjusted to provide for any additional expenses resulting from the
suspension.

10.02. Termination for Convenience. The City reserves the right to terminate this Agreement without cause or default on the part of
the Consultant with ten (10) days’ prior written notification to the Consultant served pursuant to Section 10.18 of this Agreement. In the event of
termination, without cause or default, the City agrees to pay to the Consultant the reasonable value for the services performed as of the date that
notification of termination is received by the Consultant. In no event shall the City be liable to the Consultant for services in excess of the percentage
completed at the time of termination.

10.03 Termination for Cause or Other Resolution.

A Default. The occurrence of any of the following events shall constitute a default by the Consultant hereunder (herein “Event of
Default”). If, during the term of this Agreement, the Consultant:

{M defaults in the due observance and performance of any term, condition or covenant contained in this Agreement,

(ii) (a) voluntarily terminates operations or consent to the appointment of a receiver, trustee or liquidator of the Consultant
for all or a substantial portion of its assets, (b) is adjudicated bankrupt or insolvent or files a voluntary petition in bankruptcy, or admits in writing to
the inability to pay its debts as they become due, (c) make a general assignment for the benefit of creditors, (d) file a petition or answer seeking
reorganization or an arrangement with creditors or take advantage of any insolvency law, or (e) if action shall be taken by the Consultant for the
purpose of effecting any of the foregoing,

(iii) allows any warrant, execution or other writ to be issued or levied upon any property or assets of the Consultant which
continues unvacated and in effect for a period of thirty (30) days, or

(iv) fails, in the judgment of the City, to provide the services hereunder properly and with proper dispatch in accordance
with the time schedule set forth in this Agreement,

and the default continues five (5) days after written notice is given to the Consultant pursuant to Section 10.18.

B. City’s Rights. Upon the occurrence of an Event of Default, and without prejudice to any other right or remedy it may have at law
or equity, the City may:

0) terminate this Agreement, suspend payment of ali pending invoices otherwise due to the Consultant hereunder, and
finish this Agreement by such means as deemed appropriate by the City, reserving the right to deduct from any balance due Consultant the cost of
completing this Agreement. In the event the cost of finishing the Consultant's performance of this Agreement exceeds the balance due the
Consuitant, the excess shall be paid by the Consuitant to the City within five (5) days of invoicing by the City,

(i) terminate this Agreement, and the obligations imposed hereunder, including the obligation of any further payment for
the services of the Consultant except for the reasonable value for the services performed to the date of termination, or

i) Continue with performance by the Consultant and serve within a reasonable time after completion of the Agreement a
request to arbitrate the Event of Default as a claim or dispute pursuant to the arbitration procedure set forth in Section 10.20.
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In the event that the City elects to implement (i) above, the costs and expenses of completing this Agreement shall be computed and audited by the
City's designated representative. The audit shall be conducted in accordance with generally accepted accounting principles and the cost thereof
shall be paid by the Consultant.

10.04 Ownership of Documents.

A, Architectural Works. To the extent that the Consultant's services involves the design of an architectural work as defined
herein, the Consultant shall retain all common law and statutory rights of ownership, including copyrights, to the drawings and specifications
prepared by the Consultant for this Project. The Consultant is deemed to be the author of the drawings and specifications as instruments of service
to the City. Notwithstanding the foregoing, the Consultant hereby grants fo the City the right to use (including the right of reproduction and use in the
creation of new documents) the drawings and specifications for the purpose of completing the Project or for any subsequent maintenance, repair,
renovation, remodeling or addition thereto. The rights granted herein to the City shali extend and include any new consultant which the City may
retain for the aforementioned purposes. The Consultant hereby releases the City, and any new consultant retained by the City for the
aforementioned purposes, from any and all claims in connection with the use or reproduction of the drawings and specifications. The Consultant
agrees to execute such documents reasonably deemed necessary by the City to implement the rights granted to the City pursuant to this subsection
including written permission to make changes or modifications to the plans.

B. Other Works. To the extent that the Consultant's services does not involve the design of an architectural work, the City shall
have all common law and statutory rights of ownership, including copyrights, to the plans, drawings, specifications and other documents (including,
without limitation, design concepts and sketches, test results, evaluations, reports and studies, excepting any proprietary forms, templates, and
checklists specifically listed for City ownership exclusion elsewhere in this Agreement) (collectively herein the ‘“Documents”) prepared or assembled
by the Consultant, or any of its subconsultants, for this Project. The Consultant hereby releases the City, and any new consultant retained by the
City from any and all claims in connection with the use or reproduction of the Documents. The Consultant agrees to execute such documents
reasonably deemed necessary by the City to implement the rights granted to the City pursuant to this subsection including written permission fo
make changes or modifications to the plans. The Consultant shall be entitled to retain a reproducible copy of the documents furnished to the City.

C. Definition of Architectural Work. For purposes of this Agreement, “architectural work” shall have the same definition as set
forth in Architectural Works Copyright Profection Act of 1990, P. L. 101-650, Title VI, Section 70 et. seq.

D. Delivery of Documents. In the event of the completion, suspension or termination of this Agreement, the City shall have the
right to require delivery of any and all of the plans, drawings, specifications, and all other documents (including, without limitation, design concepts
and sketches, test results, evaluations, reports and studies), including the magnetic or electronic media of the aforementioned documents, not in the
possession of the City.

E. Confidentiality. The plans, drawings, specifications and other documents (including, without limitation, design concepts and
sketches, test results, evaluations, reports and studies) (including the magnetic or electronic media of the aforementioned documents) which are
prepared or assembled by the Consultant, or its subconsultants, under this Agreement shall not be made available to any individual or organization
without the prior written consent of the City. Except for marketing pamphlets and submittals to clients, the Consultant shall not publish, submit for
publication, or publicly display the Project without the written consent of the City. The obligations of confidentiality shall survive the termination of this
Agreement.

F. Contractual Rights. Notwithstanding the provisions of 10.04 A above, the City is hereby licensed to use all design concepts
developed by the Consultant and subconsultants under this Agreement, including the right to construct derivative works of the Project, and to use the
design concepts for other projects of the City. " The design concepts include, but are not limited to, the form, aesthetic appeal, site layout, the
arrangement and composition of spaces and elements, the use of colors and materials, system designs, construction methods and interior design.

10.05 Insurance. The Consultant shall procure and maintain, at its own expense, during the entire term of the Agreement, the
following insurances:

A. Worker’s Compensation Insurance. This insurance shall protect the Consultant and the City from employee claims based on
job-related sickness, disease, or accident.

B. Commercial General Liability Insurance. This insurance shalf protect the Consultant, its agents and vehicles used to provide
the services required under this Agreement from claims of personal injury (including death) and property damage. Such coverage shall be in a
minimum amount of $1,000,000 combined single limit for the period of time covered by this Agreement. The Consultant's general liability insurance
policies shall be endorsed to include the City as an additional insured.

C. Commercial Automobile Liability Insurance. This insurance shall protect the Consultant from claims of limits no less than
$1,000,000 combined single limit per occurrence for bodily injury and property damage to include, but not be limited to, coverage against all
insurance claims for injuries to persons or damages to property which may arise from services rendered by Company and any auto used fo the
performance of services under this Contract. The policy must insure all vehicles owned by the Company and include coverage for hired and non-
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owned vehicles. The Consultant's automobile liability insurance policies shall be endorsed to include the City as an additional insured.

D. Professional Liability Insurance (Errors and Omissions Coverage). This insurance shall protect the Consultant from claims
arising out of performance of professional services caused by a negligent act, error, or omission for which the insured is legally liable. Such
coverage shall be in a minimum amount of $1,000,000 for the period of time covered by this Agreement.

E. Cancellation or Modification of Coverage. The Consultant's Commercial General Liability and Professional Liability Insurance
Policies shall automatically include or be endersed to cover the Consultant's contractual liability to the City under this Agreement, and with respect to
its Commercial General Liability Policy, to waive subrogation against the City, its officers, agents, servants and employees. The policies shall
provide that the City will be given thirty (30) days' notice in writing of any cancellation of, or material change in, the policies.

F. Certificates and Endorsements. The certificates and endorsements for each insurance policy are to be signed by a person
authorized by that insurer and licensed by the State of Nevada. All deductibles and self-insured retentions shall be fully disclosed in the Certificate of
Insurance. No deductible or self-insured retention may exceed $25,000 without the written approval of the City. The Consultant shall deliver to ths
City's authorized designated representative named in Exhibit “B” (Required Submittals) certificates indicating that such insurance is in effect before
any services are provided under this Agreement and renewal certificates not less than 30 days prior to the expiration date of any policy.

G. Period of Coverage. If the insurance coverage is underwritten on a “claims made” basis, the retroactive date shall be prior to or
coincident with the date of this Agreement and the Certificate of Insurance shall state that coverage is “claims made” and the retroactive date. Upon
availability, the Consultant shall maintain coverage for the duration of this Agreement and for two years following completion of this Agreement.

10.06 Indemnity. Notwithstanding any of the insurance requirements set forth in Section 10.05, and not in lieu thereof, the Consultant
shall defend, indemnify and hold the City, its officers, employees and agents (herein the “Indemnitees”), harmless from any and all claims (including,
without limitation, patent infringement and copyrights claims), damages, losses, expenses, suits, actions, decrees, judgments, arbitration awards cr
any other form of fiability (including, without limitation, reasonable attorney fees and court costs) (collectively herein the “Claims”) which the
Indemnitees may suffer as a result of, by reason of, or as a consequence of, the negligent errors, omissions, recklessness, intentional misconduct of
the Consultant, its subcontractors, agents or anyone employed by the Consultant, its subcontractors or agents, in the performance of this
Agreement.

As part of its obligation hereunder, the Consultant shall, at is own expense, defend the Indemnitees against the Claims which may be
brought against them, or any of them, as a result of, by reason of, or as a consequence of, the negligent act or omission of the Consultant, its
subcontractors or agents, for and against which the Consultant is obligated to indemnify the Indemnitees, unless the Indemnitees, or any of them
elect to conduct their own defense which, in such case, shall not relieve the Consultant of its obligation of indemnification set forth herein. If the
Consultant fails to do so, the Indemnitees shall have the right, but not the obligation, to defend the same and charge the direct and incidental costs of
such defense (including atforney fees and court costs) against the Consultant which is proportionate to the liability of the Consultant.

If the professional liability insurer of the Consultant does not so defend the Indemnitees and the Consultant is adjudicated to be liable by a
trier of fact, the trier of fact shall award reasonable attorney's fees to be paid to the Indemnitees by the Consultant in an amount which is
proportionate to the liability of the Consultant. As used in this Section, “agents” means those persons who are directly involved in and acting on
behalf of the City in furtherance of this Agreement or the public work to which this Agreement pertains.

10.07 Assignment. The City and the Consultant each bind itself and its partners, successors, administrators and assigns to the other
party of this Agreement and to the partners, successors, executors, administrators and assigns of such other party in respect to all covenants of this
Agreement, except the Consultant shall not assign, sublet or transfer any obligation or benefit under this Agreement without the written consent of
the City. Nothing contained herein shalf be construed as creating any personal liability on the part of any officer or agent of the City.

10.08 Waiver. No consent or waiver, express or implied, by either party to this Agreement, or of any breach or default by the other in
the performance of any obligations hereunder, shall be deemed or construed to be a consent or waiver of any other breach or default by such party
hereunder. Failure on the part of any party hereto to complain of any act, or failure to act of the other party, or to declare that other party in default
hereunder, irrespective of how long such failure continues, shall not constitute a waiver of the rights of such party hereunder. Inspection, payment,
or tentative approval or acceptance by the City or the failure of the City to perform any inspection hereunder, shall not constitute a final acceptance
of the work or any part thereof and shalf not release the Consultant of any of its obligations hereunder.

10.09 Consultant Warranties. The Consultant hereby represents and warrants that:

(i it is financially solvent, able to pay its debts as they mature, and is possessed of sufficient working capital to complete
this Agreement; that it is experienced, competent, qualified and able to furnish the plant, tools, materials, supplies, equipment and labor which is
used to perform the services contemplated by this Agreement, and that it is authorized to do business in the City of Las Vegas and the State of
Nevada,

(i) it holds a license, permit or other special license to perform the services included in this Agreement, as required by
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law, or employs or works under the general supervision of the holder of such license, permit or special license,

(i) its computer hardware, software, and firmware will continue functioning without interruption, and will continue to
accurately process date, time, and data necessary to the performance of this Agreement, and

(iv) it has, pursuant to the requirements of Resolution 79-89 adopted by the City Council on August 4, 1999, (effective
October 1, 1999), as amended by resolution 105-99 (adopted by the City Council on November 17, 1999), disclosed on the form attached hereto as
Exhibit “G” (Disclosure of Ownership/Principals) all of the principals, including partners, of the Consultant, as well as all persons and entities
holding more than & one percent (1%) interest in the Consultant or any principals of the Consultant. If the Consultant, or its principals or partners,
are required to provide disclosure under federal law {(such as Securities and Exchange Commission or the Employee Retirement Income Act) and
current copies of such federal disclosures are attached to Exhibit “G,” the requirements of this Section shall be deemed satisfied. During the term
of this Agreement, the Consultant shall notify the City in writing of any material change in the above disclosure on Exhibit “G" within fifteen (15)
days of such change.

10.10 Consultant’s Employees. The Consultant shall be responsible for maintaining satisfactory standards of competency, conduct
and integrity, of personnel assigned to the Project, and shall be responsible for taking such disciplinary action with respect to such personnel as may
be necessary. In the event the Consultant fails to remove any employee from the work of this Agreement whom the City deems incompetent,
careless or insubordinate, or whose continued employment on the work is deemed by the City to be contrary to the public interest, the City reserves
the right to require such removal as a condition for the continuation of this Agreement.

10.11 Independent Contractor. It is hereby expressly agreed and understood that in the performance of the services required herein,
the Consultant and any other person employed by him hereunder shall be deemed to be an independent contractor and not an agent or employee of
the City.

10.12 Applicable Law. This Agreement shall be construed and interpreted in accordance with the laws of the State of Nevada.

10.13 Compliance with Laws. The Consultant shall in the performance of its obligations hereunder comply with all applicable laws,
rules and regulations of all governmental authorities having jurisdiction over the performance of this Agreement including, without limitation, the
Federal Occupational Health and Safety Act and all state and federal laws prohibiting and/or related to discrimination by reason of race, sex, age,
religion or national origin.

10.14 Severability. In the event that any provisions of this Agreement shall be held to be invalid or unenforceéb{e, the remaining
provisions of this Agreement shall remain valid and binding on the parties hereto.

10.15 Confidentiality. The Consultant shall treat the information relating to the Project, which has been produced by the Consultant or
provided by the City, as confidential and proprietary information of the City and shall not permit its release fo other parties or make any public
announcement or publicity release without the City's written authorization. The Consuttant shall also require each subconsultant to comply with this
requirement. The submission or distribution of documents to meet official regulatory requirements or for similar purposes in connection with the
Project is not to be construed as publication relieving the Consultant of its confidentiality obligation imposed herein.

10.16 Site Inspection. The Consultant represents that it has visited the location of the Project and has safisfied itself as to the general
condition thereof and that the Consultant's compensation as provided for in the Agreement is just and reasonable compensation for performance
hereunder including reasonably foreseen and foreseeable risks, hazards and difficulties’ in connection therewith based on such above-ground
observations.

1017 Modification. All modification or amendments to this Agreement are null and void unless reduced in writing and signed by the
parties hereto.

10.18 Notice. Any written notice required to be given under Sections 1.01 through 10.24 of this Agreement shall be deemed to have
been given when the written notice is (i) received by the party to whom it is directed by personal service (i) telephonically faxed to the telephone
number set forth in the introductory paragraph to this Agreement, provided confirmation of the transmission is received by the sender, or (i)
deposited with the United States Postal Service, postage prepaid, addressed to the City Representative or the Consultant Representative, whomever
is the proper recipient, and mailed to the address set forth in the introductory paragraph to this Agreement.

-10.19 Prohibition Against Contingent Fees. The Consultant warrants that no person or entity has been employed or retained to
solicit or secure this Agreement with the Agreement or understanding that a commission, percentage, brokerage or contingent fee would be paid to
that person. For breach or violation of this provision, the City shall have the right to annul this Agreement without liability or, in its discretion, to
deduct from the compensation to be paid to the Consultant, or otherwise recover, the full amount of such commission, percentage, brokerage or
contingent fee.

Page 8



Agreement No. 110118-LD
PSA Rancho ~ Ft. Apache Storm Drain

10.20 Claim or Dispute Resolution.

A Notice of Claim or Dispute. For each claim or dispute which the Consultant has against or with the City (except for any claim
for an equitable adjustment under Section 3.02 which is subject to the 30-day limitation set forth therein), notice thereof must be submitted in writing
to the City Representative within a reasonable time after the claim or dispute arises, but no later than thirty (30) days after final payment is made to
the Consultant. The purpose of written nofification is to place the City on notice so that proper measures can be taken to properly defend against the
claim or dispute, and the. failure to give such notice shall preclude the Consultant from subsequently arbitrating that particular claim or dispute
pursuant to Section 10.20C of this Agreement, and the Consultant shall have no further recourse against the City. Pending a final decision on the
claim or dispute under Sections 10.20B or 10.20C, the Consultant shall proceed diligently with the performance of this Agreement.

B. Resolution by Management. The City Representative and the Consultant Representative shall meet within a reasonable time
after receipt of the written notice received pursuant to Section 10.20A in an attempt to resolve the claim or dispute to the mutual satisfaction of the
parties. If the matter is not disposed of by mutual agreement between the City Representative and the Consultant Representative, the claim or
dispute shall be decided by the Director of Public Works, whose decision shall be reduced to writing and mailed or otherwise furnished to the
Consultant. The decision of the Director of Public Works shall be final and conclusive unless, within thirty (30) days after the date on which the
Consultant receives its copy of such decision, the Consultant mails or otherwise furnishes to the Director of Public Works a written request to
arbitrate the claim or dispute, in which event the parties shall proceed with the arbitration pursuant to provisions of Section 10.20B. The failure to
make such request shall preclude the Consultant from proceeding any further on the claim or dispute, and the Consultant shall have no further
recourse against the City.

C. Resolution by Arbitration. Upon receipt of the request to arbitrate authorized pursuant Section 10.03B or Section 10.20B, the
City and the Consultant shall come to an agreement as to the appointment of an arbitrator for purposes of hearing the appeal. If the parties cannot
reach an agreement, then each party shall select an arbitrator for purposes of the appeal, and the two shall select a third arbitrator within 20 days of
their appointment. If the selected arbitrators are unable to agree upon the third arbitrator, the third arbitrator shall be selected by the American
Arbitration Association or the Nevada Arbitration Association, whichever is designated by the City. Each party shall be afforded an opportunity to be
heard and to offer evidence in support of or against the appeal. The decision of the arbitrator, or arbitrators, as the case may be for the
determination of the appeal, shall be final, conclusive and enforceable under the laws of the State of Nevada.

D. Right of Consolidation. Any arbitration arising out of or relating to this Agreement may include, by consolidation, joinder or in
any other manner, any additional party or parties who are not a party to this Agreement if so requested by the City or the Consultant. Any consent to
arbitration involving an additional party or parties shall not constitute consent to arbitrate any claim or dispute not described as a part of the original
arbitration unless otherwise agreed to by the parties.

E. Right of Joinder. In the event the City is named as a party to any arbitration, or the City commences an arbitration against a
party other than the Consultant, which arbitration is related to, or connected with, the construction of the Project or the performance of the
Consultant's services hereunder (such as, without limitation, any arbitration between the City and the Contractor awarded the contract to construct
the Project), the Consultant agrees and irrevocably consents to be joined as a party in the arbitration proceeding and to be bound by any decision
resulting therefrom. The decision of the arbitrator or arbitrators, as the case may be, in the arbitration to which the Consultant has been joined as a
party, shall be binding and enforceable against the parties thereto under the laws of the State of Nevada.

If the Consultant is named as an additional party by the City, the Consultant shall not be entitled to any additional compensation from the
City as a result of preparing for, and participating in, the arbitration.

F. Discovery. In the event of arbitration, the parties agree that all means of discovery including, but not limited to, depositions and
interrogatories, will be afforded to the parties involved in the arbitration, and the appointed arbitrator shall have all authority to impose sanctions
against either party for failing to comply with the rules of discovery provided under the Nevada Rules of Civil Procedure.

G. Award Final. The award rendered by the arbitrator shall be final, and judgment may be entered upon its accordance with
applicable law in any court having jurisdiction thereof.

H. Mediation. Subsequent to the commencement of any arbitration pursuant to Section 10.20C, and prior to any decision arising
therefrom, the parties may endeavor with written mutual consent to settle disputes by mediation in accordance with the mediation rules of the
mediation service agreed by the parties. The cost of the mediation shall be shared equally by the parties.

10.21 Attorney Fees. The prevailing party in any litigation or arbitration brought to enforce the provisions of this Agreement shall be
entitled to reasonable attorney fees and court costs.

10.22 Calendar Day. All references in this Agreement to days are to calendar days unless otherwise indicated.

10.23 Exhibits. All exhibits referenced in this Agreement are hereby incorporated by this reference as a part of this Agreement. Any

conflict between the provisions of this Agreement and the Exhibits incorporated herein shall be governed by the provisions of this Agreement.
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10.24 . Counterparts; Electronic Delivery. This Agreement may be executed in counterparts, all such counterparts will constitute the
same contract and the signature of any party to any counterpart will be deemed a signature to, and may be appended to, any other counterpart.
Executed copies hereof may be delivered by facsimile or e-mail and upon receipt will be deemed originals and binding upon the parties hereto,
regardiess of whether originals are delivered thereafter.

10.25 Agreement Version. This document incorporates the standard provisions for the City's Professional Services Agreement
updated as of April 8, 2008.

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed the day and year first above written.

ATTEST CITY OF LAS VEGAS
Beverly K. Bridges, MMC, City Clerk Date Kathleen C. Rainey, Manager, Purchasing & Contracts
APPROVED AS TO FORM CONSULTANT
Oyboes Wktln. 121290 By
Dep\{t)/ City Attorney Date Roger Patton, P.E., The Louis Berger Group, Inc.
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EXHIBIT “A”

SCOPE OF SERVICES

ARTICLE 100: GENERAL INFORMATION

Project Overview

Project Overview Description

The Scope of Services to be provided under the terms of this Agreement addresses the design and preparation of Contract Drawings, Special
Provisions, Cost Estimates and reports for the Rancho Road System — Beltway Fort Apache Storm Drain. The Rancho Road System - Beltway Fort
Apache Storm Drain is described in the 2008 Las Vegas Valley Fiood Control Master Plan Update as Facility Numbers RCHB 0227 and RCHB 0250.
The project entails construction of an RCB storm drain and collection system including, but not limited to:

1.

2.

o o

100.2
100.2.1
100.3
100.3.1

100.3.2

100.4
100.4.1
100.4.1.1
100.4.1.2
100.4.1.3

100.4.1.4

A regional flood controf facility consisting of approximately 1,000 ft of 11 ft x 8 ft RCB along the CC 215 Beltway between Fort Apache
Road and an existing concrete channel (RCHB 0227);

A regional flood control storm drain system consisting of approximately 4,000 ft of 11 ft x 8 ft RCB between the CC 215 Beltway and
Elkhorn Road including drop inlets and laterals (RCHB 0250);

Approximately 1,600 ft of 36" RCP storm drain on Deer Springs Way, connecting the existing storm drain, between Grand Canyon Drive
and Fort Apache;

Approximately 660 If of 24" RCP storm drain on the south side of Echelon Point Drive;

Approximately 660 If of half-street roadway improvements on the south side of Echelon Point Drive;

Any other facilities associated with the storm drains such as access vaults, connections, manholes, drop inlets, lateral pipes, headwalls,
access ramps, plugs, roadway reconstruction, access control gates and fences.

Construction Cost Budget

Construction Cost Budget: To Be Determined, Section 1.08 Responsibility for Construction Document Revisions does not apply.

Project Contact Information

The City Engineer or their authorized representative is hereby designated as the City's Representative with respect to this Agreement. The
City's Representative shall have complete authority to transmit instructions, receive information, interpret and define the City's policies and
decisions with respect to the services of the Consultant. All inquiries concerning the project should be directed to the City Engineer or his
authorized representative and the Consultant should not contact internal units of the City unless directed to do so. This policy is effective
throughout the life of the project. '

The Consultant's Representative is hereby designated as the Consultant's Project Manager listed in Exhibit “F”, who shall be responsible
for the services required under this Agreement. All of the services specified by this Agreement shall be performed by the Consultant's
Representative, or by the associates and employees identified in the Consultant's proposal provided that such associates and employees
perform under the personal supervision of the Consultant's Representative. All employees identified in the Consultant's cost proposal shall
be subject to approval by the City's Representative. Should the Consultant's Representative, or any associate or employee, be unable to
complete his or her responsibility for any reason, the Consultant will replace the employee with a qualified person approved by the City. If
the Consultant fails to make a required replacement within thirty (30) days, the City may terminate this Agreement for default.

Plan Control and Standards

All plans, designs, specifications and estimates shall conform to the City standard practices, which are based on the latest edition of the
following documents:
Policy on Geometric Design of Highways and Streets (AASHTO)
Uniform Standard Specifications for Public Works' Construction, Off-Site Improvements, Clark County Area, Nevada
Uniform Standard Drawings for Public Works' Construction, Off-Site Improvements, Clark County Area, Nevada, Volume | and
Volume |l
Nevada Department of Transportation (NDOT) Standard Plans for Road and Bridge Construction and NDOT Standard Specifications
for Road and Bridge Construction
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100.4.1.6
100.4.1.7
100.4.1.8
100.4.1.9
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Manual on Uniform Traffic Control Devices

Clark County Regional Flood Control District's Hydrologic Criteria and Drainage Design Manual
Las Vegas Valley Flood Control Master Plan Update (MPU), current edition

Central Neighborhood Flood Control Master Plan, Volume 1 & 1I, March 2005

Las Vegas Valley Water District (LVVWD) Rules and Regulations

100.4.1.10  Uniform Design and Construction Standards for Water Distribution Systems, Clark County, Nevada
100.4.1.11  Design and Construction Standards for Wastewater Collection Systems, Southern Nevada
100.41.12  Freeway and Arterial System of Transportation (FAST) standards

100.4.2

100.5

100.5.1

100.5.2

100.6

100.6.1

100.6.2

100.6.3

100.6.4

100.6.5

100.6.6

The design criteria for the following agencies will also be adhered to: City of Las Vegas Sanitary Sewer Planning, Traffic Engineering, and
Flood Controf; Clark County Regional Flood Control District (*CCRFCD"); Nevada Department of Transportation (“NDOT"); Las Vegas
Valley Water District ("LVVWD"); and local utility providers.

Changes to Scope of Services f

If increased scope or workload is encountered, the Consultant is to notify the City in writing and receive written confirmation to proceed
prior to the performance of any work related to the increased scope or workload.

The City Engineer or their authorized representative may at any time, only be written order, make changes which may result in an increase
or decrease in the services to be performed by the Consultant. If the changes requested by the City cause an increase or decrease in the
cost or time required to perform any of the services required hereunder, an equitable adjustment shall be made in the compensation to be
paid to the Consultant under Section Seven, or in the time of performance under Section Eight, or both, and this Agreement shall be
modified in writing accordingly. Any claim for adjustment under this Section must be asserted in writing within thirty days from the date of
receipt by the Consultant of written notification of the changes to the services to be provided by the Consultant uniess the City grants in
writing a further period of time. Failure to assert such claim within the time limit provided herein shall constitute a waiver of any right to
seek any equitable adjustment in compensation with respect to that change.

Responsibilities of the Consultant

The Consultant shall provide a set of Plans and Special Provisions, for the project described in Section 100.1.1, that are whole and
complete, technically accurate, biddable and constructible, meeting the City's reasonable needs and expectations. All design, re-design,
coordination, permitting, quality control review, meeting attendance, bid phase assistance, travel, reproduction, computer use or simiiar
items that could reasonably be anticipated which are not limited or excluded elsewhere in this contract or listed specially in additional
services, shall be provided by the Consuitant for the basic services fee agreed to herein whether they are specifically listed in this scope of
services or not.

The Consultant agrees o include in all its subcontracts related to the Project, and require the same of all subconsultant contracts at all
tiers, the provisions of this Agreement related to the City's and Consultant's rights (including copyright), ownership and uses of the
concepts, designs, documents, intellectual property, and tangible property.

Where the Consultant specifies materials and equipment by brand names, provide three or more brand names with model numbers for
each item specified. Where less than two suitable brand names/model numbers are commercially available state “or approved equal” and
provide required documentation per NRS requirements to support single source selection.

Prior to each design submittal, check all documents for technical accuracy, compliance with applicable codes and ordinances, complete
incorporation of all design review comments, and coordination within and between design disciplines. Each submittal shall be in
accordance with the appropriate submittal requirements listed herein. Incomplete submittals shall be rejected. All costs associated with the
re-submittal shall be borne by the Consuiltant.

The Consultant shall without additional compensation correct or revise any error or deficiencies in the plans, drawings, specifications or
other related documents prepared by the Consultant.

The Consultant shall be responsible for all coordination with its subconsultants. Each submittal to the City shall be organized by discipline
and shall be thoroughly crosschecked to avoid conflicts between Consultant and subconsultant documents. Vague references to project
requirements on other discipline’s plans shall not be permitted. Where references to others’ plans are necessary for direction, reference
notes shall specifically state the drawing number or specification section, as appropriate. It shall be the Consultant’s responsibility to advise
each subconsultant of this requirement.
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100.6.7 The professional services to be rendered by the Consultant under this Agreement shall be in conformance with applicable federal, state
and local statutes, acts, rules, codes, ordinances, laws and regulations. These include but are not limited to the Americans with Disabilities
Act (ADA) guidelines and requirements including conformance to any ADA provisions and guidelines that have been issued in “final form”
regardless of their adoption by the Department of Justice, municipal ordinances, and any other applicable Federal, state and local acts,
rules, laws or regulations.

100.6.8 Al work, including but not limited to drawings, specifications, and calculations, shalf be provided by the Consultant for each and every part
of the Project. When complying with NRS 338.140 by listing multiple manufacturers in the specifications, the Consultant shall review
options with the City and select the most available, standard, or economical manufacturer's model to fully engineer and include in the bid

-documents. Should the contractor propose one of the other manufacturers listed in the specifications after award, the cost of the other
listed manufacturer's affect on the documents and the construction shall be borne by the contractor, except that the Consultant shall have
the duty to cooperate with the contractor in reviewing the proposal for design compliance (including the contractor provided structural
calculations) and providing revisions to the Consultant's documents as required to accommodate the proposed change. Such revisions to
the Consultant's documents may be an Additional Service, which shall be approved in writing by the City prior to the Consultant making
any revisions and charged to the contractor by change order.

100.6.9 The Consultant acknowledges the City's requirement to incorporate the City's “Instructions to Bidders”, “General Conditions” and “Division
One’, incorporated herein by reference, into the Contract Documents prepared for bidding for the Project covered by this Agreement. The
Consultant further agrees to perform in accordance with the obligations stated in these referenced documents and agrees to include this
provision in all sub-consultant contracts. The Consultant acknowledges familiarity with the City's standard format, terms and conditions of
these documents and that such document examples were made available to the Consultant upon request, prior to signing this Agreement.

100.6.10 The City's approval of any documents or services furnished by the Consultant shall not in any way relieve the Consultant of responsibility
for the professional and technical accuracy of its documents or services. The City's review, approval, acceptance or payment for any of
the Consultant's services shall not be construed to operate as a waiver of any rights enjoyed by the City under this Agreement or of any
cause of action arising out of the performance of this Agreement. The Consultant shall remain liable in accordance with the terms of this
Agreement and applicable law for the damages to the City caused by the Consultant's negligent act or omission committed in the
performance of this Agreement.

100.6.11 Plan and Special Provision Production and Submission

100.6.11.1  All Drawings shall be prepared using AutoDesk's AutoCAD Release 2004 or newer release in accordance with industry accepted
standards. Specifications shall be prepared in City standard format using the software program Microsoft Word 2000 or newer
release. The use of any other software for plan or specifications production requires prior written approval from the City's
Representative. :

100.6.11.2  All drawing submittals, except the final submittal, submitted by the Consultant will be printed on white bond paper. The final
construction drawings will be printed on 4 mil, double matte mylar. Al full size reproducible copies will be on 24" x 36" sheets (with 22"
x 34" border) and all half size reproducible copies shall be on 11"x17" sheets (representing true half size of the full size plans). Plans
that do not meet these requirements will not be accepted.

100.6.11.3  Special Provision format will follow the City standard provided to the Consultant. Special Provisions shall be stamped and signed by
the appropriate design professional. Special Provisions that do not meet these requirements will not be accepted.

100.6.11.4  Within five business days of the hard copy design submittal, for each design submittal, the Consultant will submit electronic files of the
AutoCAD files, including drawings and data files, and an Adobe Portable Document Format (PDF) file, 11"x17” print size, for each
plan sheet submitted. For the 30% Submittal, Adobe PDF files will only be required for the Design Report and will not be required for
the roll plot submittal. In addition, the Consultant will submit electronic files of the Special Provisions in Microsoft Word format and one
comprehensive Adobe PDF file, with appropriate formatting, of the entire set of Special Provisions. All electronic files shall be
submitted on either a CD-ROM or a DVD disk that can be read by any industry standard hardware. If electronic files are not
submitted within five business days of the hard copy design submittal, the City will consider the design submittal
incomplete and may reject the submittal in its entirety. If rejected all costs for the resubmittal shall be borne by the
Consultant.

100.6.11.5  Prior to any electronic submittal, the Consultant shall, using commercially available software with current virus definitions, certify that
electronic submittals are free of electronic “viruses’, “worms”, “Trojan horses’, and other programs or data stored on the host
computer or the electronic submittal. Should the City choose to check incoming electronic submittals for such afflictions, utilizing
commercially available software and at the first indication of such an affliction, the entire electronic submittal will be considered
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unacceptable and will be returned to the Consultant. The Consultant shall remove the unwanted programs or the unwanted programs
or data and further verify the integrity of the electronic submittal. The Consultant shall bear the expense of correction, checking and
re-submittal and shall not be released from submittal requirements.

100.6.12 Cost Estimates

100.6.12.1 The Consultant shall prepare and provide a detailed Construction Cost Estimate with each submittal. The cost estimate shall be prepared
in City standard format using the software program Microsoft Excel 2000 or newer release. The Consultant will provide unit costs,
quantities and other estimating parameters for each component or work, reflecting current market conditions and costs. The estimate will
be broken down by funding source as directed by the City. The Consultant will reconcile each successive estimate to the one provided at
the preceding submittal. The Consultant shall incorporate appropriate contingencies based on the completed level of design. If the cost
estimate is not included in the design submittal, the City will consider the design submittal incomplete and may reject the
submittal in its entirety. If rejected all costs for the resubmittal shall be borne by the Consuitant.

100.6.13 Construction Change Orders

The City has a formal construction contract change order approval process. Proposed change orders are negotiated and reviewed by City
Engineering and Construction Management staff {(and the construction management consultant when one has been retained). Change
orders are then reviewed for approval by the City Change Order Committee. Part of that approval process will be checking a box on the
Change Oder Tracking Form indicating the reason for the change order based on information available to the committee at that time. If the
change order appears to relate to a consultant design deficiency then either the Reason Code box "E&Q Value" or "E&QO No Value" will be
checked. "E&O" value will be checked if it appears the apparent design deficiency results in added cost to the project but all, or a
substantial part, of that cost would have been incurred in the original bid if the deficiency did not exist. “E&O No Value" will be checked if it
appears that little or no cost to the project would have occurred if the deficiency did not exist. The City may use this data, as well as any
other relevant data, in exercising its rights under this agreement to seek compensation for Consultant errors and omissions.

The City will make reasonable efforts to copy all approved change orders (with the tracking form included) and construction change
directives to the consuitant In order to provide the consultant an opportunity to prevent similar instances from occurring on future projects,
to allow the consultant to review the potential for similar instances to occur during the progress of this project (and to work with City and
Contractor to minimize the potential for future financial impacts when possible regardiess of the reason code box checked) and to give
advance notice to Consultant to prepare for potential financial impacts to the Consultant andfor for the Consultant to provide
documentation to the City as whether the appropriate reason code box has been checked.

There may, at times, be a benefit for the consultant to review change orders or construction change directives prior to final negotiation with
the Contractor and approval. This could provide the consultant with an opportunity, prior to finalization, to determine that a proposed
change order or construction change directive may be excessively priced, not a legitimate change in the scope of the Contractor's work,
outside of the Consultant's scope of work, detrimental to the Consultant's design, uncoordinated with the Construction Documents,
potentially harmful to public safety, or a violation of codes, laws and regulations. Therefore the City will make reasonable efforts to identify
potential construction change directives that will fall into the categories listed in the previous sentence and to notify the consultant of such
possible change orders or construction change directives prior to final negotiation and approval. The City may, when appropriate, request
the consultant to sign acknowledgement and concurrence on the final change order or construction change directive and/or to make formal
revisions to the plans and/or specifications. However, given time constraints and the need fo limit Contractor delay claims (that can often
quickly exceed the cost of the change order), advance notice to the consultant is not always possible or practical. The Consultant is herby
advised, potential change order work, including work tracked on force account, will sometimes proceed (usually as a construction change
directive or as disputed work) prior to any change order being drafted or reason code applied by City.

100.6.14 The Consultant shall be responsible for performing all work necessary to complete the following schedule of work, more fully
described in the following sections:

Upon written agreement with both parties an intermediate design submittal may be changed in definition of percentage complete without

change fo the basic service fee amounts (for example changing the 70% submittal to a 50% submittal). The written agreement would detalil

any resulting change in billing schedule. Should an additional submittal be requested by the City (for example adding a 50% submittal in

addition to a 30% and a 90% submittal) this work would be paid for in accordance with Section 3.01, 3.02 and 7.02 of this Agreement.
100.6.14.1 Article 200 - Preliminary and General ltems

100.6.14.2 Article 300 - 30% Design Phase
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100.6.14.3 Article 400 - 70% Design Phase

100.6.14.4 Article 500 - 90% Design Phase

100.6.14.5 Article 600 - 100% Design Phase

100.7  Responsibilities of the City

100.7.1 The City shall be responsible for the following:

100.7.1.1 Shal furnish a copy to, or make available for examination or use by, without a fee, the Consultant, any documents and data which the
City has available including, reports, maps, plans, specifications, surveys, records, ordinances, codes, regulations, other documents
related to the services required under this Agreement. The City shall assist the Consultant in obtaining data and documents from
public agencies and from private citizens and business firms whenever the City determines that such material is necessary for the
completion of the services required by this Agreement.

100.7.1.2 Access arrangements for the Consultant to enter upon City owned property as required to perform their services.
100.7.1.3 Acquire any property, authorizations to enter property, easements, or other project rights required to construct the Project

100.7.1.4 Provide and conduct bidding activities, including printing and distribution of bid and construction documents, except as specifically
required to be provided by the Consultant in this Scope of Work

100.7.2 The City’s Review Process

100.7.2.1 Upon receipt of any documents furnished by the Consultant, the City Representative shall conduct a preliminary review of such
documents and determine whether the documents comply with the scope of the Project. After the preliminary review, if the City
Representative determines that the documents are insufficient, inadequate, or incomplete, the City shall notify the Consultant and
request documents which are professionally complete and appropriate for each service phase submitted. The decision by the City
Representative in this matter shall be final.

100.7.2.2 If the City Representative determines, after requesting the Consultant to provide corrected and professionally complete Phase
submittals, that the documents remain insufficient, inadequate, or incomplete, the City may: (i} declare the Consultant in default, or (ii)
demand a letter of explanation from the Consultant as to the reason the furnished documents are insufficient, inadequate or
incomplete. If the City elects the second option, the Consultant, at Consultant's own expense, shall furnish additional sets of all
documents that are sufficient, adequate and complete in the discretion of the City Representative for review by the City. The
Consultant, at Consultant's own expense, shall attend any meeting, whether formal or informal, including the City Council meeting
when requested by City to explain the reason the Consultant presented inadequate, insufficient, or incomplete documents to the City,
and the defay, if any, that such submittal and re-submittal may cause in completion of the Project.

100.7.2.3 The City's review period in the Project Schedule shall not begin until the City Representative determines that the documents
presented by Consultant fully comply with the requirements. After the City Representative determines that the documents comply with
such requirements, the City shall begin a review of the documents.

100.7.24 After the City reviews the documents, one or several set(s) of the documents shall be returned to the Consultant with comments and
corrections noted thereon. The Consultant shall make the changes necessitated by the corrections or other comments into the
documents, and return the correction set(s) with the corrected documents, together with written responses to the City's correction(s),
comments(s), and change(s), which state the action taken and reason for such action for each item presented by the City.

ARTICLE101:  PRELIMINARY AND GENERAL ITEMS

1014 Project Management

101.1.1 Project management will include work necessary for communication and completion of the project tasks on time and within budget. The
Consultant's Project Manager or their primary duties will not be reassigned without the written consent of the City's Project Manager. The
Consultant's staff will have the training and expertise necessary for the work tasks to which they are assigned.
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The Consultant will provide invoices in the standard format provided by the City's Representative. Invoices will be accompanied by a cover
letter explaining the general status of the project, including at a minimum the work completed to date, the anticipated remaining efforts and
required schedule changes; progress report form; supporting data for direct expenses (when specified expenses are allowed per Exhibit D,
herein); and an updated project status report reflecting Scope of Work activities identified by the City Representative.

On a weekly basis, or a time frame approved by the City's Representative, the Consultant's Project Manager will update the City
Representative with regards to the status of the project schedule, budget and general status/progress. This task is in addition to Design
Progress Meetings and may be performed in a phone, email or mailed correspondence as approved by the City Representative.

Kick-Off Meeting and Design Progress Meetings

Consultant shall prepare an agenda and schedule and attend a kick-off meeting with the City and other agencies as required within ten
calendar days of the issuance of the Notice to Proceed. This meeting will be held to review the scope of work, discuss data and information
provided by the City, review the project schedule (prepared by the Consultant using Microsoft Project or software approved by the City's
Representative), introduce key personnel, establish lines of communications and clarify the City's and other government agency
requirements for the Project, and identify any missing data and information necessary to proceed with the Project. Within five business
days following the kick-off meeting, the Consultant will prepare and distribute draft meeting minutes to the City's Project Manager and
meeting attendees (an e-mail to the City's Representative of the draft minutes is acceptable). The Consultant shall prepare and distribute
final meeting minutes after the draft meeting minutes are approved by the City's Representative.

Deliverables: Project Kick-Off Meeting Agenda and copies for distribution at Kick-Off Meeting; Project Kick-Off Meeting Minutes.

Consultant shall attend approximately twelve (12) progress/coordination meetings to be held with the City, other relevant agencies and
utility companies. Design Progress meetings shall be conducted on a monthly basis, or a time frame approved by the City's
Representative, at the City's offices and will be attended by the Consultant's Project Manager, Project Engineer and other key personnel
as determined to be necessary. Consultant shall prepare an agenda for each of the progress meetings. Within five business days following
the progress/coordination meeting, Consultant shall prepare and distribute draft meeting minutes to the City's Representative and meeting
attendees (an email to the City's Project Manager and meeting attendees of the draft minutes is acceptable). The Consultant shall prepare
and distribute final meeting minutes after the draft meeting minutes are approved by the City's Representative and after receipt of
comments from all meeting attendees.

Deliverables: Design Progress Meeting Agenda and copies for distribution at Design Progress Meetings; Design Progress Mesting
Minutes.

Utility and Agency Coordination
Consultant shall coordinate with all utilities and agencies having facilities within the limits of or adjacent to the Project throughout the
duration of the project, this includes attendance to all related meetings. The Consultant will contact the utility companies and other
governmental agencies early in the project to obtain information relating to the location, size and type of facilities owned by that Utility. The
Consultant shall perform utility potholes, identify potential utility conflicts and meet with the affected utilities to ensure timely resolutions for
the utilities conflicts. Utility companies and agencies to be contacted by the Consuiltant shall include, but are not limited to, the following:
Clark County Regional Flood Control District (‘CCRFCD")
Clark County Department of Public Works

City of Las Vegas departments, including but not fimited to, Flood Control, Parks, Collection System Planning, Traffic Engineering,
Field Operations, and Land Development

Las Vegas Valley Water District (“LVVWD") and Southern Nevada Water Authority (“SNWA”)
Freeway and Arterial System of Transportation (‘FAST")

Utility providers, including but not limited to, Nevada Power Company, Embarq, Cox Communications, Southwest Gas Corporation,
AT&T Fiber Optic Cable

Nevada Department of Transportation (‘“NDOT") and
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101.3.1.8 Other local and state agencies as required.

101.3.2 The Consultant shall prepare a utility conflict schedule and pothole plan to advise the City's Representative of any utility conflicts,
coordinate utility requests for information, monitor status of proposed utility projects within the projects limits and meet as required with
utility companies to resolve conflicts. Major ufility relocation design plans may be required. Unless otherwise mentioned in this scope of
services, and will be paid for separately under Additional Services Tasks upon separate authorization by the City.

101.3.21 Preparation of minor utility relocation plans, including those prepared exclusively by the Consultant as well as coordination for
incorporation of those plans by the Utility Companies themselves, that were anticipated by the Consultant, or reasonably should have
been, at the time of this agreement shall be considered incidental to this task and no other applicable design tasks.

101.3.2.2 Coordination with utilities, incorporation of utility plans, and preparation of designs by the Consultant in relation to new services,
connections for City facilities (such as power service for street lights and traffic signals and water hookups for City irrigation lines) that
were anticipated by the Consultant, or reasonably should have been, at the time of this agreement shall be considered incidental to
this task and no other applicable design tasks.

101.3.23 Nothing in this section shall be construed as preventing this Exhibit “A" from specifically detailing the Consultant's scope for
anticipated minor utility relocations and/or new service connections with individual tasks identified and associated man hours and
costs shown in Exhibit “D” when warranted.

101.3.3 The Consultant shall coordinate with the City of Las Vegas' Land Development Services Section fo identify current projects, encroachment
agreements, covenants running with the land and any other existing information that may have an impact on the project.

101.3.4 The Consultant shall submit design plans for review from the various utility companies for the 30%, 70%, 90% and Pre-Final submittals.

101.3.5 The Consultant shall submit design plans for review and obtain approval signatures from the various utility companies on final mylar prints
prior to submitting to the City of Las Vegas.

101.3.6 Consultant shall notify the City of any required utility, application, permit and review fees, which will be paid for by the City.

101.3.7 The City's Representative shall give approval of documents prior to being submitted to any regulatory agency for permit review and
approval.

101.3.8 City Engineer's Office is NOT A REGULATORY AUTHORITY. The Consultant does hereby acknowledge, understand and agree that the
City Engineer's Office, acting as the City's representative for purposes of the Project, does not have any control, authority or influence over
the decisions or requirements of other departments of the City acting in a regulatory capacity including, but not limited to, the Building
Department, Fire Department, and Planning Department of the City of Las Vegas. The City's representative acts in a capacity similar to
that of a representative working for a private property owner which is to ensure that the City receives a quality product, delivered on
schedule, for a fair price. Furthermore, the City Engineer's Office does not speak or act for any regulatory authority, nor does any
regulatory authority speak or act for the City Engineer's Office. The Consultant agrees that its relationship with the regulatory authorities
having jurisdiction over the Project is separate from its relationship with the City, and that the Consultant's interaction with each regulatory
authority is to be conducted without assistance from the City.

101.3.9 Deliverables: Project Plans to be sent to the Utility Companies at each design level (30%, 70%, 90% and 100%); and final mylar's with
applicable utilities approval signatures.

101.4  Project Permits
During the design process, the Consultant shall provide a permit matrix which will determine the permits needed for the Project A
summary matrix of required permits shall be prepared by the Consultant and included in the Design Report. Any required permits not

contemplated in this scope of work will be paid for separately under Additional Services upon separate authorization by the City.

101.4.1 Deliverables: Matrix of required permits.
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Clark County Regional Flood Control District Section 8 Initial Screening

The Consultant shall initiate the facility-specific environmental review by performing preliminary screening analysis to determine the
potential for project impacts to geology and soils, paleontology, surface water, groundwater, biological resources, cultural resources, air
quality, visual resources, recreation, hazardous materials and land use. If the initial screening concludes that no potential impacts are to be
expected, the Consultant will prepare a letter/memorandum documenting the review process for submittal to the CCRFCD. If the initial
screening concludes that potential impacts are expected, then a facility specific environmental review will be performed per CCRFCD
requirements. Facility specific environmental review, if required, is not a part of this scope and will be conducted only upon separate
authorization under Additional Services.

ARTICLE102:  30% DESIGN PHASE

Survey

Control Survey. Control surveys for the project will include aerial panels and establishing a ground coordinate system. The control survey
will be tied to the City's established horizontal and vertical control network. Existing monuments within the project limits will be tied into this
control network. Consultant will establish roadway alignments from control information found in the field and record information.

Design Survey. Aerial mapping and field design surveys will be used to develop engineering base sheets and digital terrain models (DTM).
All aerial mapping and DTM will be produced from aerials flown at an altitude to produce 1 inch to 40 feet horizontal scale with one-foot
contour intervals per National Mapping Accuracy Standards. One-foot interval contours will be developed utilizing a digital terrain program
and the aerial mapping. Topographic surveys of existing features will be completed in the field to supplement aerial mapping. Specifically
these tasks shall include, but are not limited to, the following:

Research existing surveys, parcel maps, ownership records, and other records as necessary to obtain needed data in preparation of
all existing rights-of-way and easements and controf drawings

Set panel locations for control in obtaining aerial topography. Topographic mapping to be at 1" = 40" horizontal with a contour interval
of 1-foot, based upon a published City benchmark

Establish both horizontal and vertical control for the Project including preparation of a horizontal control drawing sealed by a Nevada
Professional Land Surveyor to identify, as a minimum, horizontal and vertical control points, Project alignment centerline indicating
bearings, distances and control point coordinates

Establish Project coordinate system

All survey shall be in ground coordinates and tied to state plane coordinates (horizontal) and NAVD 88 (vertical)

Conduct field survey to identify and locate existing improvements as necessary to supplement aerial topography. Collect field survey
data along the storm drain facility alignment, including but not limited to existing edge of pavement, drop inlet locations and invert
elevations, manhole lids and invert elevations, and gutter flow line, top of curb, back of sidewalk elevations, water valves, visible
surface utilities and pothole hubs. In areas where it is anticipated that storm drain construction will require full street reconstruction,
obtain field survey shots at 50-foot intervals along the top of curbs and street centerline, plus shots at edges of driveways, transitions,
and curb returns. Field survey shall extend a minimum of 100 feet for minor street intersections and 150 feet for major street
intersections beyond curb returns of adjacent street

The Consultant will coordinate any required private property access with the City's Representative.

Record of Survey. The Consultant shall provide a Record of Survey fo be reviewed by City of Las Vegas' City Surveyor. City Surveyor
must approve the Record of Survey prior to recordation with the Clark County Recorder. Research available record information, parcel
maps, subdivision maps and records of survey to establish a record alignment of the Project. Use this record alignment as a basis to assist
in focating existing monuments, during the field survey phase of this Project. The City will not accept the 30% design submittal unless
the Record of Survey is formally submitted and approved in writing by the City Surveyor.

Deliverables: The Consultant shall submit three (3) copies of the Record of Survey to the City. Consultant shall record the “approved”
Record of Survey with the Clark County Recorder.

Right-of-Way

Consultant will use the City's Right-of-Way Plats, Title Reports that the City has on file, Parcel Maps, Records of Survey, plats and any
other documentation necessary to identify and establish the right-of-way limits. Consultant will establish existing property lines and label all
lots with the current owners name and APN and encumbrances in areas where right-of-way is to be acquired. Consultant will identify any
additional right-of-way to be acquired. Consultant will prepare right-of-way drawings showing existing rights-of-way and easements and
proposed rights-of-way and easements. For all right-of-way which must be acquired, Consultant shall prepare legal descriptions with
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property maps showing topographic areas, easements and vesting. Consultant shall coordinate with the City's Right-of-Way Section in the
preparation of a right-of-way property schedule (all rights to be obtained or vacated, easements, rights of entry, construction easements as
well as current status of the City’s acquisitions) and regularly review and redline this schedule as to current status in coordination with the
City's Right-of-Way Section. Where existing property is to be disturbed by construction, Consultant shall prepare 8 %" X 11" exhibits to be
sent to affected property owners showing the location of Authorization to Enter Property (AEP) and the nature of the construction.

Title Reports will be provided if requested by the City and will be paid for separately under Additional Services Tasks upon separate
authorization by the City.

Based on the 30% design, the Consultant will identify any additional right-of-way, including permanent right of way and easements and
authorizations to enter property (“AEP") to be acquired. Utility Prior Rights will be identified by the Consultant with the assistance of the
City. A summary of proposed right of way acquisition will be provided by the Consultant in Microsoft Exce! 2000 format in the format
provided by the City Representative. During the 30% design review, the City will work with the Consuitant to finalize project right-of-way
requirements.

30% Submittal. Consultant shall prepare 24" x 36" exhibits, at a minimum 1" = 100" scale, that shall show schematically the project and
identify all existing right-of-way and existing easements. Areas identified (preliminarily) for proposed right-of-way acquisition shall be shown
on the exhibit and differentiated from existing right-of-way by color coding. In addition, Consultant shall provide an example format of right-
of-way legal descriptions and AEP exhibit format for review. These exhibits and example formats shall be included in Preliminary Design
Report.

70% Submittal. Consultant shall prepare 24" x 36" exhibits that shall show all needed right-of-way, easements, AEP's, etc. at the 70%
design level. The Consultant shall provide legal descriptions as needed for all right-of-way easenients, etc. that are required. The
Consultant shall update the right-of-way property schedule, outiined in 102.2.1, to create an acquisition status table showing parcel
numbers, acquisition type, acquisition status, property owner and contact information.

90% Submittal. The acquisition status table shall be updated and submitted to the City for review.

100% Submittal. The acquisition status table shall be updated and submitted to the City for review. Consultant shall clearly identify, in the
acquisition table, any right-of-way, easements or AEP’s that have not been acquired and an explanation for not having acquired the right-
of-way, easement or AEP.

Deliverables: 24" x 36" exhibits at the 30% Submittal as outlined in 102.2.3; 24" x 36" exhibits at the 70% Submittal as outlined in 102.2.4;
Acquisition Status Table; 24" x 36" exhibits at the 90% Submittal as outlined in 102.2.5; Summary Letter of Right-of-Way, Easements and
AEP status at the 100% Submittat as outlined in 102.2.8;.

Records Review, Information Research and Analysis of Data

Consultant shall review data and information from the City including assessor’s maps, parcel maps, improvement plans, drainage studies,
utility plans, geotechnical studies, aerial topographic mapping and land development mapping currently being processed by the City which
will likely affect the Project. Consultant shall provide ongoing supplemental research of public records during Project development.

The Consuiltant will review all data collected to determine impactisignificance with regard to the Project and incorporate useful information
into the Project documents. The Consultant will also identify deficiencies in the data collected and make recommendations for additional
information needed for the successful completion of the project.

The Consultant will conduct field investigations, as necessary during the length of the project, to determine the location of coliection
facilities, establishment of problem flooding areas, existing drainage facilities, utilities, street improvements and other appurtenant items
that may help in the development of the Project design. The Consultant will take photographs during the field investigation to document
field conditions throughout the Project.
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Utility Potholing

Utility Potholing work for the Project shall include gathering horizontal and vertical location information (potholing) on subsurface utilities
that may be in conflict with the Project improvements. A total of sixty (60) potholes are anticipated to be performed for this Project. This
task shall include the refinement of the utility confiict information, identification of utility relocation by others and incorporate subsurface
utility engineering into the Contract Drawings. Potholes will be surveyed for horizontal location and shown on the plans. Patching of
potholes will meet City of Las Vegas and NDOT (if applicable) requirements, including hot patches, polymer bag mix or concrete plug. No
cold patches will be utilized.

For utilities that are concrete encased, Consultant will require the pothole sub-consultant to perform two potholes: one to identify the top of
the encasement and one to identify the bottom of the encasement. The two potholes will be performed on either side of the encasement to
determine the width of the encasement.

Consultant shall provide full-time inspection during the pothole process to confirm that the sub-consultant has accurately located and
correctly identified the utilities to be investigated.

Consultant shall conduct utility designation to identify, mark and survey the approximate horizontal location of surface and subsurface
utilities within the project limits. Record and mark the horizontal location of existing poles and overhead facilities. All designation
information shall be color coded and provided in an electronic format to match the municipalities CADD standards.

Geotechnical Investigation - The Consultant shall provide a Geotechnical Data Report and a Geotechnical Interpretive Report as
detailed below, the drafts of these reports will be included in the Preliminary Design Report:

Geotechnical Data Report is a compilation of geotechnical information about the Project site discovered during investigations of the site
required for preparation of the Soils Report. This report may include boring logs and tests, but excludes interpretations and
recommendations. The Geotechnical Data Report will be included and incorporated into the Contract Documents, with the following
instructions to the Contractor: “This Geotechnical Data Report is provided for inspection and review only. The City cannot and does not
warrant the accuracy or reliability of the information included in the Geotechnical Data Report. Such borings and data are subject fo
sampling errors. The Geotechnical Data Report was prepared for design purposes and may not provide sufficient data for bid preparation
by some contractors. Bidders and the Contractor are solely responsible for assumptions, deductions, interpretations and conclusions they
may make or obtain from any such information. The information contained in the Geotechnical Data Report is not to be used by the
Contractor for any design work including the design of temporary construction facilities. The Geotechnical Data Report is provided in the
Contract Documents with the express understanding of the preceding.”

Geotechnical Interpretive Report is the geotechnical investigation report or geotechnical interpretive report prepared for the design of the
Project including the initial report, attachments, and appendices. This report may include boring logs, tests, interpretations and
recommendations. The Geotechnical Interpretive Report shall not be made available to bidders or incorporated as a part of the bid
documents or Contract Documents. It is understood that information contained in the Geotechnical Interpretive Report is to be solely used
for the design of the Project and estimating purposes and not by others for any purpose including construction. Bidders and the Contractor
are solely responsible for assumptions, deductions and conclusions they may make or obtain from any such information.

Itis anticipated that the geotechnical reports may include, but is not limited to the following:

Review pertinent background data, including in-house geotechnical data, readily available geotechnical reports, stereoscopic aerial
photographs, published geologic maps, soils data, and literature.

Perform a site reconnaissance along the subject road alignments to evaluate the existing pavement conditions. Areas that exhibit
significant pavement deterioration and cracking will be documented.

Perform laboratory testing on samples.

Identify the corrosive characteristics of the soil.

Locate ground water elevations at each of the borings if the groundwater level is above the bottom of the boring;

Identify Caliche and cemented soil deposits depth and make recommendations for excavation methods.

Provide geotechnical recommendations for use in design of foundations, including allowable bearing capacity, passive pressure,
coefficient of friction and estimated settlements, lateral resistance of the soil, recommendations for lateral support, excavated slope
stability and data on excavated materials encountered and groundwater levels.

Provide recommendation and definition for suitable and unsuitable materials.

Make recommendations for the treatment and/or removal of unsuitable bearing soils.

102.5.3.10  Make recommendations for trench safety during excavation.
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102.5.311  Make recommendations for pavement section, excavation and backfill requirements for bedding, pipe zone, trench backfill, fil

placement, suitability of existing soils for use as backfill materials and asphalt pavement.

102.5.3.12  Provide boring logs to include if any, existing pavement and base course thicknesses and subsurface materials compositions. Borings

to be marked in the field and to be surveyed using a handheld GPS device, field identified, and included in the plans.

102.5.3.13  Make recommendations for excavation and backfill requirements for bedding, pipe zone, trench backill, asphalt pavement resurfacing

and fill placement, suitability of existing soils for use as backfill materials. Make recommendation for cut/fill slopes and percent
shrinkage for embankment,

102.5.3.14  Make recommendations for type of cement for concrete in contact with onsite soils, structural recommendations, and other conditions

applicable to the Project.

102.5.3.15  Make recommendation for trench patching.

102.5.4

102.5.5

102.5.6

102.5.7

The Consultant shall prepare a written report presenting the findings, conclusions, and geotechnical recommendations for the design and
construction of the proposed improvements, including recommendations regarding pavement section thickness based on AASHTO design
criteria, structural bearing capacity, earthwork and backfill requirements.

Itis understood that the City may make and distribute copies of reports and boring logs as necessary in connection with the Project without
incurring obligation for additional compensation.

Deliverables: The Consultant shall provide five (5) bound copies of each of the Geotechnical Data Report and the Geotechnical Interpretive
Report to the City's Representative with the 30% Design Submittal. Drafts of these reports are to be included in the Preliminary Design
Report, when applicable.

30% Design Phase Submittal

30% Design Phase Plans

102.5.7.1 The 30% plans are to be prepared for the preferred overall Project Alternative and limits as agreed on and directed by the City of Las

102.5.8

102.5.8.1

Vegas and CCRFCD. The north arrow on all plan sheets shall point to the top or right side unless otherwise approved by the City. The
plan and profile sheets shall be at 1” = 40" scale (or other scale as directed or approved by the Engineer) and appropriate vertical scale
with stationing from left to right. The plans will be set up with sheet breaks at strategic locations to facilitate future construction phasing. Al
lettering shall be of sufficient size and clarity to permit easy reading when reduced to one-half (1/2) scale.

Preliminary Design Report

The results and summaries of items identified in the preceding work above are to be included in a Preliminary Design Report (PDR).
The PDR will include pertinent aspects of the project explored to date, including all design criteria and assumptions used to develop
the design and any alternatives. Probable construction costs will be estimated based upon recommendations made in the PDR and
will be broken out by funding source. The PDR will include, but is not limited to, the following:

102.5.8.1.1 Cover page

102.5.8.1.2 Table of Contents

102.5.8.1.3  Executive Summary

102.5.8.1.4  Transmittal memo stamped and signed by the Consultant Project Manager

102.5.8.1.5 Inventory of existing conditions, including photo library

102.5.8.1.6  Adjacent completed projects summary

102.5.8.1.7  Design controls and assumptions

102.5.8.1.8  Survey Summary (including Record of Survey and approval from City Surveyor)

102.5.8.1.9 Right of Way Summary (including a summary of proposed right of way acquisition will be provided by the Consultant in Microsaft

Excel 2000 format in the format provided by the City Representative)

102.5.8.1.10 Utility Issues and Conflicts Summary

102.5.8.1.11  Summary of Permits (including a summary matrix of required permits)
102.5.8.1.12 Draft Geotechnical Data Report

102.5.8.1.13 Draft Geotechnical Interpretive Report

102.5.8.1.14 Preliminary Drainage Study (including hydraulic analyses)
102.5.8.1.15 Construction Cost Estimate and

102.5.8.1.16 30% Design Phase Plans
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102.5.8.2 Comments received on the Preliminary Drainage Report will be addressed in writing and included in the Final Design Report.
Adjustments will be made to the associated design and analysis as necessary. Documentation of the changes made such as physical
copies of plans, models, and calculations will be submitted with the Final Design Report.

102.5.9 Deliverables: Submit four (4) copies of the Preliminary Design Report to the City; Submit one (1) electronic copy of the Preliminary Design
Report to the City; Submit two full size sets (24" X 36”) and one half size set (11" X 17”) of the 30% Design Phase Plans to the City;
Submit two (2) copies of the Preliminary Design Report and two half size sets (11" x 17”) of the 30% Design Phase Plans to the RFCD;
Submit 30% Design Phase Plans (size and number determined by each Utility Company submittal requirements) to the Utilities for review.

102.6  Walk Through

102.6.1 After submittal of the 30% Design and the Preliminary Design Report, the Consultant will schedule a project walk through with the City
Representative and other relevant parties, including other public agencies and utifity providers. The intent of the walk through is to identify
field conflicts in order to minimize potential significant changes to the design after the 30% Submittal.

102.6.2 Deliverables: The Consultant shall submit a walk though Memorandum to the City's Representative to document field observations.
102.7  Overall Project Scope, Schedule and Budget Review

102.7.1  After City review of the 30% Design Phase Submittal, the City shall schedule a meeting with the Consultant and other stakeholders, as
determined by the City. The purpose of the meeting shall be to review the conclusions of the 30% Design Phase Submittal and any other
new scope, schedule and budget information available to the City in comparison to the basic assumptions of the Consuitant and the City at
the time this Professional Services Agreement was executed.

The construction cost estimate will be reviewed along with estimated engineering costs, construction management costs, right-of-way
costs and other soft and hard costs available to the City to determine a total project costs estimate. Total Project Costs will be compared to
total funding available known to the City. The Consultant will assist the City in determining if specific design and/for construction items
should be considered for elimination or reduction to meet available funding.

The Consultant's scope herein will be reviewed in relation to any items proposed by the City, the Consultant or other stakeholders to be
added, reduced, efiminated, clarified or refined during the 30% design effort or as a result of the total project cost versus total available
funds exercise detailed above.

Based upon the above and progress fo date, the Consultant shall provide an updated schedule for design, bidding and construction to the
City for review.

The Consultant's remaining scope, budget and schedule will be reviewed in detail based on the above. If warranted, reasonable and
mutually agreeable, negotiations regarding a possible contract amendment to add or deduct specific scope, schedule and budget items
may be considered at this time. If said negotiations are entered into the design may be formally put on hold through written direction by the
City until said negotiation in concluded.

In no case will a contract amendment increasing compensation to the Consultant be considered for the Consultant's additional work
resulting from errors or omissions, failure to adequately perform any tasks written in this agreement or any work that the Consultant
assumed or should have assumed to be required to perform any tasks in this agreement. Nothing in this subsection, regarding the
possibility of & contract amendment, shall be construed as overriding any other section of this contract regarding the Consultant's
responsibilities to perform within the agreed upon fees and schedule. Likewise, nothing in this subsection, regarding the possibility of a
contract amendment, shall be construed as limiting the Consultant's rights to request additional compensation for additional work at other
times or milestones during the term of this agreement as specifically allowed in other sections of this agreement.

102.7.1.1 Deliverables: Detailed Project Scope; Detailed Cost Estimate for total project costs; Detailed Project Schedule for design, bidding and
construction.

102.7.1.2 Consultant is hereby informed of the purpose of the deliverables in 102.6.1.1 - the Consultant by submitting these items is agreeing that
for all items within the Consultant's control, the project scope will be fully carried out, that the Cost Estimate for total project costs is
reasonably accurate and that the Project Schedule will be met without exception.
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ARTICLE103:  70% DESIGN PHASE

103.1  70% Design Phase Submittal

103.1.1 Detailed Hydraulic Analysis and Draft Final Drainage Report - The Consultant shall develop detailed hydraulic models for the conveyance
facilities using HEC-RAS, WSPG or other appropriate computer programs. The hydraulic models will provide information on the hydraulic
grade line, energy grade line, flow velocity and depth and other pertinent hydraulic parameters. The storm drain facilities and lateral pipes
will be included in the hydraulic models. In addition, riprap rock and drop inlet sizing calculations will be performed. If required 10 year and
100 year hydraulic analysis facility sizing and cost estimates will be prepared to determine RTC versus RFCD costs.

Documentation of the hydraulic analyses will be compiled and submitted in a Draft Final Design Report. This report will also include any
information, calculations or models that were revised since the Preliminary Design Report was submitted.

103.1.1.1 Deliverables: Submit four (4) copies of the Draft Final Design Report and Response to Comments to the City, two (2) copies of the Draft
Final Design Report and Response to Comments to the RFCD; Submit one (1) electronic copy of the Draft Final Design Report to the City.

103.1.2  70% Design Phase Plans — This submittal will include further refinement of the 30% Design Phase Submittal and response to comments.
Plans shall be identified with the level of design with Engineer's seal in accordance with NRS 625. The 70% plans shall include, but not
limited to, the following:

103.1.2.1 City Standard Cover Sheet identifying Project Participants

103.1.2.2 Note sheet with plan index, vicinity map, benchmark, and basis of bearings

103.1.2.3 Notes Sheet with General Notes, LVVWD Notes, and City of Las Vegas Sewer, Traffic, Grading, Fire Department, Street Lighting, and
Encroachment Permit Notes

103.1.2.4 Abbreviations and Symbols

103.1.2.5 Survey Control Plan identifying Project limits, horizontal control for centerline and rights-of-way, monumentation and sheet index

103.1.2.6 Horizontal control for centerline and rights-of-way monumentation plan

103.1.2.7 Recorded Record of Survey as part of Horizontal Control Plan (to be included in all submittals hereafter as weil)

103.1.2.8 Sheet Index with key map

103.1.2.9 Typical Cross Section Sheets

103.1.2.10  Roadway Reconstruction Plan and Profiles

103.1.2.11  Construction Details

103.1.2.42  Storm Drain Plan and Profiles (including lateral plan and profiles)

103.1.2.13  Storm Drain Details

103.1.2.14  Utility Plans

103.1.2.15  Traffic Striping and Signing Plans

103.1.216  Structural Drawings

103.1.217  Special Details as required for the Project

103.1.218  Design Exception Memorandum

103.1.219  Deliverables: Submit ten (10) copies of the half scale plans (11" x 17”) and two (2) copies of full size plans (24" x 36”) to the City;
Submit two (2) copies of the half scale plans to the RFCD; Submit copies of 70% Plans to utilities (size determined by each individual
Utility Company) as necessary for review by the utility companies.

103.1.3 70% Design Phase Construction Cost Estimate - a Project cost estimate broken out by funding source, bid item, and plan sheet shall be
prepared by the Consultant. The cost estimate breakdown by funding source may include, but is not limited to, the following:

103.1.3.1 Deliverables: Submit the 70% cost estimate to the City in both hard copy and electronic format (excel spreadsheet, pdf format will not
be accepted); Submit two (2) copies of the 70% cost estimate to the RFCD.

103.1.4 70% Walk Through - At the direction of the City, Consultant shall schedule a walkthrough of the Project with City of Las Vegas personnel
and other stakeholders (as determined by the City) during the 70% Design Phase period. The Consultant will note any changes or
adjustments to the plans as needed to fit field conditions and incorporate these changes into the 90% submittal.
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ARTICLE 104:  90% DESIGN PHASE

104.1  90% Design Phase Submittal

104.1.1 Final Design Report - Consultant shall compile all comments and written responses to comments along with all final design information,
calculations and models and include in a standalone Final Design Report to be used as a record for the basis of design for the project. The
Final Design Report shall include all information included in the PDR and Draft Final Design Report and ail associated revisions made as
applicable.

104.1.1.1 Deliverables: Submit four (4) copies of the Final Design Report and response to comments to the City, Submit two (2) copies of the Final
Design Report and response to comments to the RFCD; Submit one (1) electronic copy of the Final Design Report to the City.

104.1.2 90% Design Phase Plans — This submittal will include further refinement of the 70% plans (including any necessary structural details) to
reflect 90% completion and response to comments. The 90% plans shall include all the utility conflicts and the resolutions. The 90% plans
shall include project quantity tables broken down by individual plan sheet. The 90% plans shall include construction and right-of-way lines
and all encroachments onto private property with proposed improvements. The owners name, property address and assessor parcel
number shall be shown. Consultant shall prepare a map indicating the location and depth of proposed construction easements. The width
of the encroachment shall be dimensioned and labeled on the map. Consultant shall provide 11" x 17" copies of the map in quantity equal
to the number of parcels. The improvement plans shall be identified with the level of design with Engineer's seal in accordance with NRS
625.

104.1.2.1 Deliverables: Submit ten (10) copies of the half scale plans (11" x 17"} and two (2) copies of full size plans (24" x 36") to the City:
Submit two (2) copies of the half scale plans to the RFCD; Submit copies of 90% Plans to utilities (size determined by each individual
Utility Company) as necessary for review by the utility companies.

104.1.3 90% Design Phase Construction Cost Estimate - a Project cost estimate broken out by funding source, bid item and plan sheet shall be
prepared by the Consultant,

104.1.3.1 Deliverables: Submit the 90% cost estimate to the City in both hard copy and electronic format (excel spreadsheet, pdf format will not
be accepted); Submit two (2) copies of the 90% cost estimate to the RFCD.

104.1.4 90% Design Phase Special Provisions - The Project Special Provisions shall be submitted utilizing the City's standard boilerplate set of
Special Provisions provided. The Project Special Provisions shall use the same format as the Uniform Standard Specifications for Public
Works' Construction Off-Site Improvements Clark County Area Nevada. All items of construction shown on the 90% Project Plans shali be
represented in the Special Provisions as bid items utilizing the corresponding related specification section’'s nomenclature. The applicable
items shall be described for the method of “Measurement” and “Payment” subsection for each section.

104.1.4.1 Deliverables: Submit five (5) copies of the bound Special Provisions to the City; Submit two (2) copies of the bound Special Provisions
to the RFCD.; and one electronic CD copy.

104.1.5 90% Walk Through - At the direction of the City, Consultant shall schedule a walkthrough of the Project with City of Las Vegas personnel
and other stakeholders {as determined by the City) during the 90% Design Phase period. An inventory of all items of work shown on the
plans will be verified and compared to field conditions. The Consultant will note any changes or adjustments to the plans as needed to fit
field conditions. The Consultant will note any changes or adjustments to the plans as needed to fit field conditions and incorporate these
changes into the 100% Design Phase Submittal.

104.1.6 Bidability and Constructability (B&C) - Consultant shall coordinate with a City selected B&C consultant or City in-house B&C review team.
The Consultant will provide the B&C consultant or in-house B&C review team with the 80% submittal and Final Design Report (and any
other documents necessary to complete the B&C review). The City may also chose to provide the B&C consultant or in-house B&C review
team with earlier submittals for review. Consultant shall attend meetings and respond to comments as required to resolve disagreements
on B&C comments.

104.1.7 Project Presentations - Any required project presentations not contemplated in this scope of work will be paid for separately under
Additional Services upon separate authorization by the City.
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ARTICLE 105:  100% DESIGN PHASE

100% Design Phase Submittal

The 100% submittal shall include all the elements of Article 104 which shall be advanced to a completed level of design and shall
incorporate comments from the 90% submittal. The 100% submittal will consist of two steps: (1) a 100% pre-final (bond) submittal will be
made for final comment by the City and RFCD; and (2) the Consultant wifl incorporate all comments on the pre-final submittal into the
100% final (bond) submittal. Plan set and copies sealed in accordance with NRS 625, sealed Special Provisions, including Bid Proposal
and Construction Cost Estimate shall be submitted to the City. The Engineer's estimate broken out by bid item, plan sheet and funding
source will be submitted as a Microsoft Excel Work Sheet electronic file. Consultant shall submit a bond set of the final plans for this
project.

Deliverables for the 100% Pre-Final (Bond) Submittal: Submit ten copies of the half scale plans, two full size plans, five copies of the
bound Special Provisions and 100% Pre-final Cost Estimate by funding source to the City. Submit two copies of structural calculations
to the City; Submit four copies of 11" X 17" Construction Easement Maps and three sets of mail labels of property owners for any
requested easements to the City; Submit two copies of the half scale plans, bound Special Provisions and 100% Pre-final Cost
Estimate by funding source and two copies of structural calculations to the RFCD. Consultant shall submit the 100% Pre-Final (Bond)
Submittal to the various utility companies for review.

Deliverables for the 100% Final (bond) Submittal: One set of bond plan sheets stamped and signed by a Nevada P.E; One set of
original Special Provisions (unbound) stamped and signed by a Nevada P.E.; One copy of the Final Cost Estimate in the City's Bid
Schedule Format; Submit two copies of the half scale plans, bound Special Provisions and 100% Final Cost Estimate by funding
source and two copies of final structural calculations to the RFCD. One copy of the Final Plans shall be submitted to each of the Utility
Companies; An electronic copy of the estimated construction schedule in Microsoft Project format will be submitted to the City;
Electronic copies of both the plans (AutoCAD 2002 format) and Special Provisions (Microsoft Word format) shall be submitted to the
City. The Engineer’s estimate will be submitted as a Microsoft Excel Work Sheet electronic file.

END OF EXHIBIT “A”
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EXHIBIT “B”

REQUIRED SUBMITTALS

ARTICLE 200:  GENERAL

When requested by the City electronic files shall accompany hard copies for all submittals referenced in this paragraph and unless
otherwise directed by the City. All cost estimates shall be provided in Microsoft Excel format, all schedules in Microsoft Project format, all
Special Provisions in Microsoft Word format, all Bid Schedules in Microsoft Excel format and all spreadsheets associated with additional
service requests in Microsoft Excel format. Pdf submittals will not be accepted unless specifically requested by the City.

The Consultant shall provide the following submittals (outlined in Article 200 through Article 1000 of Exhibit B — Required Submittals),
delivered to the City and reference the entire Agreement and other Exhibits for additional submittals and requirements:

Certificates of Insurance

The Consultant shall deliver to Insurance Tracking Services, Inc. (ITS), the City's authorized designated representative, a certificate of
insurance with respect to each required policy to be provided by the Consultant under this Agreement. The required certificates must be
signed by the authorized representative of the insurance company shown on the certificate with proof that such person is an authorized
representative thereof, and is authorized to bind the named underwriter(s) and their company to the coverage, limits and termination

provisions shown thereon.

Submit certificates of insurance to:

City of Las Vegas

C/O Insurance Tracking Services, Inc. (ITS)
P.O. Box 21919

Long Beach, CA 90801

Account Manager: Michael Palacios
Phone: (888) 435-2955 ext. 503 & Fax: 562-435-2999
Email: michael.palacios@instracking.com

A certified, true and exact copy of each of the project specific insurance poticies (including renewal policies) shall be provided to the City
upon request.

The Consultant shall promptly deliver to ITS a certificate of insurance with respect to each renewal policy, as necessary to demonstrate the
maintenance of the required insurance coverage for the terms specified herein. Such certificate shall be delivered to ITS not less than 30
days prior to the expiration date of any policy and bear a notation evidencing payment of the premium thereof.

ARTICLE 201:  PRELIMINARY AND GENERAL ITEMS

Meeting agendas

Meeting minutes

Detailed project schedule for design
Detailed project schedule for construction
Detailed scope for project design
Right-of-way acquisition memorandum

Site survey

Utility conflict schedule and pothole plan
Permit applications

Permit matrix

Other entity/agency permits as needed for project
Section 8 initial screening

Draft and recorded record of survey
Right-of-way exhibits as outfined in exhibit a
Facilities alternatives analysis

Geotechnical investigation reports
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201.17 Design exceptions memorandum

ARTICLE 202:  30% DESIGN PHASE

2021 Preliminary drainage report

202.2  Preliminary design report

2023  30% design plans/construction drawings (5 half size sets and 10 full size sets)
2024  30% special provisions

202.5  30% construction cost estimate

ARTICLE 203:  70% DESIGN PHASE

203.1  Draft final design report

203.2  70% design plans/ construction drawings (5 half size and 10 full size sets)
203.3  70% special provisions

203.4  70% construction cost estimate (broken out by funding source)

203.5  Structural drawings

203.6  Special details

203.7  ‘recorded” record of survey

ARTICLE 204:  90% DESIGN PHASE

2041  Final design report

204.2  Project presentation (for regional flood control projects only)
204.3  90% design plans/ construction drawings

204.4  90% special provisions

204.5  90% construction cost estimate (broken out by funding source
2046  Construction easement map

204.7  Mail labels for property owners

ARTICLE 205:  100% DESIGN PHASE (PRE-FINAL SUBMITTAL)

2051  Pre-final plans/ construction drawings (5 half size sets and 10 full size sets)
205.2  Pre-final special provisions (bound)

205.3  Pre-final construction cost estimate (broken out by funding source)

2054  Pre-final bid schedule

205.5  Structural calculations

ARTICLE 206:  100% DESIGN PHASE (FINAL SUBMITTAL)

206.1  Bond plan sheets/ construction drawings stamped and signed by a Nevada P.ESets of half size plans/ construction drawings

206.2 5 sets of half size plans/ construction drawings

206.3  Special provisions {unbound) stamped and signed by a Nevada P.E.

206.4 5 copies of the special provisions (bound)

206.5  Final construction cost estimate broken out by funding source in Microsoft Excel

206.6  Bid schedule

206.7  Electronic copy of the construction schedule in Microsoft Project schedule format

206.8  Electronic copies of the plans/ construction drawings in AutoCAD using the city of Las Vegas' Cad standards

206.9  Electronic copy of the special provisions in Microsoft Word

206.10  Electronic copy of the construction cost estimate and bid schedule in Microsoft Excel ,

206.11  Construction drawings and special provisions ready for issuance of all required permits and printing for bidding phase distribution, which
incorporate alf governmental, agency, and utility company design comments and corrections
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ARTICLE 207:  ADDITIONAL SUBMITTALS

If required by governing authorities, Flood/Hydrology Reports submitted to Regional Flood Control and City of Las Vegas Land
Development Section, and written notice to the City of the submittal dates for each.

Nevada Power, Las Vegas Valley Water District, Southwest Gas, Embarg and Cox applications to their design depariments, and written
notice to the City of the submittal dates for each.

Construction Drawings and Special Provisions as described in the Scope of Services (Exhibit “A”) at 30%, 70%, 90%, and 100%
completion, utilizing the City's standard cover sheet and title block, including Construction Cost Estimates with 30%, 70%, 90% and 100%
submittals.

END OF EXHIBIT “B"
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EXHIBIT “C”

PERFORMANCE SCHEDULE

ARTICLE 300:  NOTICE TO PROCEED

The start date for the Consultant's scope of services shall be, without any further notice requirement, the date of this Agreement signed by
the parties. The Consultant shall perform the services required as expeditiously as is consistent with professional skill and care and the
orderly progress of the Project. The Scope of Service set forth in this Agreement and the compensation to the Consultant for said Scope of
Services is based upon the Consultant and the City each performing its responsibilities in a timely manner.

Performance Schedule. The parties hereto have agreed to a general performance schedule (the “Performance Schedule”) which is set
forth herein. Subsequent to the execution of this Agreement, the Consultant shall furnish to the City's Representative for approval a more
detailed schedule of performance (herein the “Detailed Performance Schedule”).

Revised Performance Schedule. If the Consultant's performance is delayed or the sequence of tasks changed, the Consuitant shall notify

the City's Representative in writing of the reasons for the delay or the change. The Consultant shall then prepare a revised General and
Detailed Performance Schedule for submission to and approval by the City's Representative.

ARTICLE 301:  PERFORMANCE SCHEDULE

The maximum allowed time to complete each phase of the work is shown in the following table:

PHASE CALENDAR DAYS REMARKS
TO COMPLETE
30% DESIGN PHASE 140 Includes fifty (50) days for topographic mapping and thirty (30) days for
utilities research and designating
70% DESIGN PHASE 90 Following receipt of all comments on the 30% Design Phase
30% DESIGN PHASE 60 Following receipt of all comments on the 70% Design Phase
100% PRE-FINAL DESIGN PHASE 45 Following receipt of all comments on the 90% Design Phase
100% DESIGN PHASE 30 Following receipt of all comments on the Pre-final Design Phase
TOTAL CALENDAR DAYS TO COMPLETE: 365

ARTICLE 302:  DESIGN AND PERMITTING SCHEDULE DELAYS

The Consultant declares that they are experienced and knowledgeable with all governmental, agency, and utility company design approval
processes, procedures, applications, fees, design standards, reviews, required corrective actions, and time schedules required for the
Project, and that the schedule set forth for the Scope of Services is reasonable and achievable within these design approval parameters.

Although it is acknowledged that neither the City nor the Consultant have full control over these design approval processes, the Consultant
shall be held accountable for any impacts to the City resulting from their actions or lack of actions, including but not limited to their failure to
make timely submittals, their failure to routinely follow-up on submittals, their failure to nofify the City of anticipated delays and required
design changes, and their failure to process and re-submit comments and corrections received in a timely manner.

ARTICLE 303:  CONSTRUCTION SCHEDULE CHANGES

It is understood and agreed by the Consultant that, although the time required to construct the Project has yet to be estimated as of the
date of this Agreement, the Consultant is knowledgeable and experienced in determining the estimated construction time required to
construct public works projects including this specific project type, and further that the Consultant has an advisory role in helping the City
establish the construction term to be included in the construction contract, and therefore has the ability to determine the Consultant's lump
sum fee for the Construction Phase scope of services regardiess of how long it takes to construct the Project and that the Consultant
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assumes all risks for changes in his costs to perform the scope of services agreed to in this Agreement due to the length of time it takes to
construct the Project.

303.1.1  No adjustments shall be made to the Post Construction Phase fee due to extended schedules.

END OF EXHIBIT “C”
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EXHIBIT “D”

FEE BREAKDOWN

ARTICLE 400:  TOTAL COMPENSATION

The total compensation to be paid to the Consultant for performance of this Agreement including Basic Services, Additional Services, and
Reimbursable Expenses shall not exceed $804,855.00. Increases to total compensation may only be authorized by written amendment
to this Agreement. This total compensation amount is comprised of the parts described in this Exhibit “D” (Fee Breakdown).

ARTICLE 401: BASIC SERVICES PAYMENT BASED UPON COMPLETION OF TASKS

The City agrees to pay the fixed fee attributable to each task and, if applicable, each subtask, set forth in Exhibit “A” (Scope of Services)
which is completed by the Consultant. The Consultant agrees to perform the services necessary to complete each task and, if applicable,
each subtask, for the amount of the fixed fee set forth in this Exhibit “D” (Fee Breakdown). Payment shall be made for completed tasks

-pursuant to monthly invoices submitted in accordance with the Agreement. The fixed fee shall constitute the entire compensation to be

paid to the Consultant regardiess of the number of man-hours actually expended to complete the performance of the services set forth in
Exhibit "A”" (Scope of Services).

BASIC SERVICES REMARKS

TOTAL NOT TO EXCEED COST | § 628,706.00

401.1

401.2

401.3

401.4

4015

The following table(s) show the breakdown of the Total Not to Exceed Cost for Basic Services by Task.

The table(s) show the fixed cost for each task along with the estimated hours to be expended by various Consultant personnel over the
course of the Project for each of the various tasks, and/or the dollar value of the estimated hours. Although this table represents the basis
for how the Total Not to Exceed Cost for Basic Services was established, the personnel, hours, and dollar value of the hours shown are not
a part of this Agreement and are not to be used as the basis for payment. The fee for each task is a fixed fee regardless of the number of
man-hours expended to complete each task or the personnel used to perform the work.

The scope of work for each of the tasks may be adjusted by the City Representative over the course of the Project, including establishing
new tasks or the deletion of listed tasks. The cost of these adjustments shall be calculated utilizing the rates agreed to in this Agreement to
the extent they are applicable.

The City Representative shall have the authority to make such work scope adjustments to the line item tasks contained within Basic
Services without processing this Agreement for an amendment to be approved and signed by City Council or their designee, if (1) the
revisions are documented in writing signed by the Consultant and City prior to performance, and (2) the Total Not to Exceed Cost for Basic
Services is not exceeded.
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ARTICLE 402:  ALLOWANCE FOR ADDITIONAL SERVICES

4021 ANot-To-Exceed Allowance for Additional Services is hereby established as set forth below. The City Representative has authority to pre-
authorize in writing Additional Services up to the Total Not-To-Exceed Cost. Services performed prior to receiving the required written
authorization or in excess of the Total Not-To-Exceed Cost shall not be obligated for compensation.

4022  Additional Services are services that are not set forth in Exhibit “A” (Scope of Services).

402.3  The Consultant shall be compensated for Additional Services in accordance with the Additional Services fees set forth in Exhibit “E”
(Additional Compensation), or if no Additional Service fee has been established for the service, in accordance with the Consultant Hourly
Rates established in Exhibit “E" (Additional Compensation). Additional Service compensation disputes shall be resolved in accordance with
the claims and disputes provisions of this Agreement and shall not be cause for the Consultant to delay providing requested services.
Payment shall be made for each completed Additional Service pursuant to invoices submitted in accordance with the Agreement.

4024 Increases to this Total Not-To-Exceed Cost for Additional Services may only be authorized by written amendment to this Agreement.

ADDITIONAL SERVICES ALLOWANCE ALLOWED SERVICES
TOTAL NOT-TO-EXCEED COST | $176,149.00 See list below.

402.4.1 Additional Services may include, but are not limited to, the following:

402.4.2 Addenda - As required by the City, the Consultant shall assist the City with the preparation of contract addenda during the bid
process.

402.4.3 Additional Design Services — As required by the City, Consultant shall perform additional design services required for the Project.

402.4.4 Additional Topographic Survey - As required by the City, Consultant shall obtain additional field measurements to supplement the
original topographic mapping as requested by the client.

402.4.5 As-Builts — As requested by the City, Consultant shall provide As-Builts.

402.4.6 Bid Phase Services — The Consultant shall attend the pre-bid conference. Consultant shall respond to questions raised by bidders
during the bidding process. Decisions on issuing addenda will be conducted by the City. The Consultant will draft required
specifications, plan changes, and clarifications for the City to include in any addenda. The Consultant shall attend the bid opening
and review the bid abstract and contractor qualifications.

402.4.7 Construction Phase Services — The Consultant shall attend the pre-construction meeting. Consultant shall review Contractor's
submittals for manufacture certifications, installation instructions, shop drawings, and service connections; attend construction
progress meetings, as necessary; respond to Contractor's Request for Information (RF1); assist with the processing of change orders;
review Contractor's submittals (such as shop drawings, value engineering items, sample projects, etc.); visit construction site to
examine construction work; review claims and resolution of claims; attend final walk through; and assist with the punch list
preparation. Construction support services will also be provided.

402.4.8 Construction Assistance - As required by the City, Consultant shall attend progress meetings during construction of the Project.

402.4.9 Dam Safety Permit — As required by the City, Consultant shall coordinate with the State Engineer's Office and update the existing
dam safety permit, if one is required for the Project.

402.4.10 Drainage Study - As required by the City, Consultant shall prepare a Drainage Study for the Project.

402.4.11 Facility Specific Environmental Assessment - As required by the City, Consultant shall prepare a Facility Specific Environmental
Assessment.

402.4.12 Additional Hydrology and Hydraulics — As required by the City, Consultant shall provide additional hydrology and hydraulics.

402.4.13 Master Plan Amendment - As required by the City, Consultant shall revise and resubmit the Master Plan Amendment already
performed by the City of Las Vegas.

402.4.14 Additional Public Meetings - As required by the City, Consultant shall attend and participate in public meetings.

402.4.15 Removal of Inflow/Infiltration Sources to Sanitary Sewer System - As required by the City, Consultant shall provide design plans
that redirect inflow/infiltration sources to the sanitary sewer to other authorized discharge systems.

402.4.16 Right-of-Way ~ As required by the City, Consultant shall obtain title report and legal descriptions, prepare exhibits and write legal
descriptions in locations where additional right-of-way or easements are required for the Project.

402.4.17 Sewer Design — As required by the City, Consultant shall provide plan and profile design of new, reconstructed, or relocated sewer
pipelines.

402.4.18 Storm Drain Retrofit Design — As required by the City, Consultant shall provide in-situ retrofit design of existing storm drain pipes.

402.4.19 Additional Structural Design - As required by design should the alternatives selection require a retaining walls, concrete channel

structure or other structural design on the project.
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402.4.20

402.4.21

402.4.22
402.4.23

402.4.24
402.4.25

402.4.26

402.4.27

402.4.28

402.4.29
402.4.30
402.4.31

402.4.32

403.1

403.2

Agreement No. 110118-LD
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Additional Structural Engineering — The existing manholes and junction structures may need to be modified to provide access for
the Contractor to rehabilitate the facilities. An allowance is provided to prepare the required structural modifications and/or new
facilities to provide access.

Additional Survey — As required by the design, Consultant shall obtain additional survey in critical areas of design to supplement the
aerial mapping provided with the basic services. In addition, Consultant shall obtain additional survey for additional utility potholing.
Additional Title Reports — As required by the City, Consultant shall obtain additional Title Reports as required for the Project.

Traffic Control Plans - As required by the City, Consuttant shall provide additional design and drawings for traffic control throughout
the project limits.

Additional Utility Potholing — As required by the City, Consultant shall provide additional utility potholing, prepare pothole location
map and obtain information for subsurface utilities.

Additional Waterline Design — As required by the City, Consultant shall provide plan and profile design of new, reconstructed, or
relocated water pipelines.

Special Improvement District — As required by the City, provide services to include remaining pavement, sidewalks, curb and gutter,
sewer and utility laterals, in front of parcels that are within the City limits. Services will also include separation of the SID quantities
and costs in the engineer's estimate for the project.

Project Presentations - Consultant shall prepare for and make Project presentations to any organization or board, including
preparation of graphics and backup information.

100% Design Phase (Update) — Consuiltant shall update final bid documents for the project including, but not limited to mylar plan
sheets/construction drawings stamped and signed by a Nevada P.E. which includes cover sheet containing all approval signatures;
sets of half size plans/ construction drawings; special provisions (unbound) stamped and signed by a Nevada P.E.; final construction
cost estimate broken out by funding source; bid schedule; construction drawings and special provisions ready for issuance of all
required permits and printing for bidding phase distribution, which incorporate all governmental, agency, and ufility company design
comments and corrections.

Record Drawings — As required by the City, Consultant shall review the Contractor's final record documents, prepare Record
Documents for the Project.

Project Permits - Consultant shall identify all permits needed for the Project. Consultant shall prepare all correspondences and
permit applications for the regulating agencies and assist the City in obtaining required permits.

Median/Landscape Restoration — As required by the City, Consultant shall provide design services for the restoration of medians
and landscaping in the medians that are impacted by the project construction.

Project Phasing — As required by the City, Consultant shall prepare more than one set of construction documents to accommodate
phasing of construction.

ARTICLE 403:  ALLOWANCE FOR REIMBURSABLE EXPENSES

For the Reimbursable Expenses allowed by Exhibit “E” (Additional Compensation), a Not-To-Exceed Allowance is hereby established as
set forth below. The Consultant has determined that this Reimbursable Expense Atlowance amount will not be exceeded for the aliowed
Reimbursable Expenses for performance of the Services set forth in Exhibit “A” (Scope of Services), and accordingly does hereby assume
the risk to complete the performance of this Agreement without further compensation for Reimbursable Expenses should the costs exceed
this Total Not-To-Exceed Cost for Reimbursable Expenses. Payment shall be made for each completed Reimbursable Expense pursuant
to invoices submitted in accordance with the Agreement.

Expenses not listed in Exhibit “E" (Additional Compensation) as allowed Reimbursable Expenses shall not be compensated without
amendment to this Agreement to allow them as Reimbursable Expenses. Increases to this Total Not-To-Exceed Cost for Reimbursable
Expenses may only be authorized by written amendment to this Agreement.

REIMBURSABLE EXPENSE ALLOWANCE REMARKS

TOTAL NOT-TO-EXCEED COST | $0.00

END OF EXHIBIT “D”
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ARTICLE 501:

EXHIBIT “E”

CONSULTANT HOURLY RATES

ADDITIONAL COMPENSATION

Agreement No. 110118-LD
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The following hourly rates are to be used as the basis for negotiation of added and reduced services. These hourly rates are valid for the
duration of the Project and include salary costs, overhead, administration and profit. The overhead included in these rates covers all
support personnel who normally work on non-specific project tasks including but not limited to receptionists, senior executives together
with their assistants, financial accounting personnel, and facility, equipment, and IT maintenance personnel.

CLASSIFICATION RATE UNIT

Project Architect / Manager $190 Per Hour
Architect / Engineer $115 Per Hour
Designer $80 Per Hour
Specification Writer $0 Per Hour
Technician / CADD Operator $80 Per Hour
Clerical $80 Per Hour

502.1

ARTICLE 502:

SUB-CONSULTANT HOURLY RATES

The following hourly rates are to be used as the basis for negotiation of added and reduced services. These hourly rates are valid for the
duration of the Project and include salary costs, overhead, administration and profit. The overhead included in these rates covers all
support personnel who normally work on non-specific project tasks including but not fimited to receptionists, senior executives together

with their assistants, financial accounting personnel, and facility, equipment, and T maintenance personnel.

SUBCONSULTANT #1 NAME RATE UNIT

Project Architect / Manager $0 Per Hour
Architect / Engineer $0 Per Hour
Designer $0 Per Hour
Specification Writer $0 Per Hour
Technician / CADD Operator $0 Per Hour
Clerical $0 Per Hour
SUBCONSULTANT #2 NAME RATE UNIT

Project Architect / Manager $0 Per Hour
Architect / Engineer $0 Per Hour
Designer $0 Per Hour
Specification Writer $0 Per Hour
Technician / CADD Operator $0 Per Hour
Clerical $0 Per Hour
SUBCONSULTANT #3 NAME RATE UNIT

Project Architect / Manager $0 Per Hour
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Architect / Engineer $0 Per Hour
Designer $0 Per Hour
Specification Writer $0 Per Hour
Technician / CADD Operator $0 Per Hour
Clerical ‘ $0 Per Hour

503.1

ARTICLE 503:  ADDITIONAL SERVICES RATES

The cost of the following potential future Additional Services have been negotiated as of the date of this Agreement.
ADDITIONAL SERVICE SUBMITTALS SCHEDULE IMPACT FIXED FEE
Referenpe‘ the‘followi.ng Additipnal Services Fee Breakdown 30
Table within this Exhibit E, Article 503,

$0
- $0

503.2

503.3

These fees are valid for the duration of the Project and include salfary costs, equipment, overhead, administration and profit. For Additiznal
Services of sub-consultants, the City shall compensate the Consultant a multiple of one and five hundredths (1.05) times the amounts
billed to the Consultant for such services, which multiple has been included in the Additional Services fees shown herein.

The Consultant agrees to provide services in connection with the Project which are in addition to those required by Exhibit “A”" for Basic
Services as Additional Services if so requested by the City in writing. Such requests may included, but are not fimited to, and are not
necessarily indicated by this statement as being Additional Services rather than Basic Services: (i) significant changes in the Project's size,
quality, complexity, budget, or time schedule, (i) changes required due to conflicting instructions previously given by the City, (iii) changes
required by the enactment or amendment to codes, laws or regulations subsequent to the preparation of such documents, (iv) services
concerning the replacement of that portion of the Project damaged by fire or other cause, and (v) services made necessary by the default
or failure of the Contractor including major defects or deficiencies in the construction.
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ARTICLE 504:  REIMBURSABLE EXPENSES

504.1  The following Reimbursable Expenses are allowed:

REIMBURSABLE EXPENSE
None authorized or anticipated as of the date of this Agreement.

504.2  For Reimbursable Expenses of the Consultant, the City shall compensate the Consultant a multiple of one and one tenth (1.10) times the
actual direct costs incurred by the Consultant. The multiplier includes all compensation for overhead and profit.

504.3  Reimbursable Expenses are limited to specific pre-authorized items or services purchased from third parties to this Agreement, dedicated
to only this Project. Additions to the above allowed Reimbursable Expenses may only be granted as a written amendment to this

Agreement.

END OF EXHIBIT ‘E”
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EXHIBIT “F”

KEY PERSONNEL LIST

ARTICLE600:  CITY PERSONNEL

CITY REPRESENTATIVE: Randy McConnell

PROGRAM MANAGER: Mark Sorensen

ARTICLE601:  CONSULTANT'S PROJECT STAFF

The following personnel will be assigned by the Consultant to work on the Project. Any changes require City approval.

CONSULTANT REPRESENTATIVE: Syndi Dudley, Ph.D., P.E.

PROJECT MANAGER: Syndi Dudley, Ph.D., P.E.

PRINCIPAL IN CHARGE: Roger Patton, P.E.

ARTICLE602: = CONSULTANT’S SUBCONSULTANTS

The following subconsultants will be contracted with and utilized by the Consultant to work on the Project. Any changes require City
approval.

AERIAL MAPPING: Tri State Surveying, Ltd.

ENVIRONMENTAL:

CIVIL ENGINEER:

STRUCTURAL ENGINEER:

MECHANICAL ENGINEER:

ELECTRICAL ENGINEER:

LANDSCAPE DESIGN:

INDEPENDENT COST ESTIMATOR {NOT the Consultant):

GEQTECHNICAL ENGINEER: Converse Consultants

LAND SURVEYOR: Tri State Surveying, Ltd.

POTHOLING: TBE Group, Inc.

END OF EXHIBIT *F"
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EXHIBIT “G”

CERTIFICATE

1. Definitions
“City” means the City of Las Vegas.
“City Council” means the governing body of the City of Las Vegas.

“Contracting Entify” means the individual,. partnership, or corporation seeking to enter into a contract or agreement
with the City of Las Vegas.

“Principal” means, for each type of business organization, the following; (a) sole proprietorship — the owner of the
business; (b) corparation - the directors and officers of the corporation; but not any branch managers of offices which
are a part of the corporation; (c) partnership — the general pariner and limited partners; (d) limited liability company -
the managing member as well as all the other members,

2. Policy

In accordance with Resolution 79-99 and 106-99 adopted by the City Council, Contracting Enliies seeking o enter into certain contracts or
agreements with the City of Las Vegas must disclose information regarding ownership interests and principals. Such disclosure generally Is
required in conjunction with a Request for Proposals (RFF), in other cases, such disclosure must be made prior o the execution of a contract
or agreement.

3. Instructions

The disclosure required by the Resolutions referenced above shall be made through the completion and execution of this Certificate. The

. Contracting Enfity shall complete Block 1, Block 2, and Block 3. The Contracting Entity shall complete either Block 4 or its alternale in Bléck 5.
Specific information, which must be provided, s highlighted. An Officer or other official authorized to contractually bind the Contracting Enfity
shall sign and date the Certificate, and such signing shall be notarized.

4. Incorporation

This Certificate shall be incorporated info the resulting contract or agreement, if any, between the City and the Contracting Enfity. Upon
execution of such confract or agresment, the Confracting Entity is under a confinuing obligation to nolify the City in writing of any materlal
changes fo the information in this Cerfificate. This nofification shall be made within fifteen (15) days of the change. Faillure to nofify the City of
any material change may result, at the option of the Cily, in a default termination {in whale or in pari} of the coniract or agreement, andfor a
withholding of payments due the Contracting Entity.

Contracting Entity

Tt}g‘__l_ouis Berger Group, Inc.

55(3 Am’ o Court, Suite 100

Las Vegas NV 89119

‘ 702/ 736—6632

@ Parinership B Limited Liability Company @ Corporation

NS i
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CERTIFICATE - DISCLOSURE OF OWNERSHIP/PRINCIPALS

(CONTINUED)
w1 Disclosure of Ownership and Principals
In the space below, the Contracting Entity must disclose all principals (including pariners) of the Contracting Entity, as well as persons or
entities holding more than one-percent (1%) ownership Interest in the Contracting Entity.
SED ’ NESSADDRES JSINESS PHONE

1250 23 Street NW

1. | Fred Berger Washington, DC 20037 202/331-7775
55 bis, Quai de Grenelle

2. | Francois Farhi 75016 Paris, France 45783939
412 Mount Kemble Avenue

3. | Nick Masucci Morristown, NJ 07960 973/407-1000
412 Mount Kemble Avenus

4, | D. James Stamatis Morristown, NJ 07960 973/407-1000
65 bis, Quaj de Grenelle

5. Fabrice Signore 75015 Paris, France 4578 39 39
1250 23" Street NW

6. | Ron Komell Washington, DC 20037 202/331-7776
1250 23" Street NW

7. | Pat Quinn Washington, DC 20037 202/331-7775
412 Mount Kemble Avenus

8. | Robert Nard Morristown, NJ 07960 973/407-1000
33301 Ninth Avenue South, Ste. 300

g. Alex Popoff Federal Way, WA 98003 206/431-2300
96 Morton Street

10. | Nick Ivanoff New York, NY 10014 212/462-8600

The Contracting Enlity shall continue the above list on a sheet of paper ent]tled *Disclosure of Prmcaals — Continuation”™ until full and
R e e LT

if the Contracting Entity, or its principals of pariners, are required to provide disclosure (of persons or entities holding an ownership
interest) under federal law (such as disclosure required by the Securities and Exchange Commission or the Employse Retirerment
income Act), & copy of such disciosure may be attached to this Certificate in lieu of providing the information set forth in Block 4 above.
A description of such disclosure documents must be included below.

| certify, under penalty of perjury, that zll the information provided in this Cedificate Is current, complete, and accurate. | further certlfy
that | am an individual authorized fo confractually bind the above named Contracting Entity.

Roger J. Patton, P.E., St. Vice Pres:dent

Pl / ’

December 6, 2010

Subscribed and sworn to before me this ¢ day of
itssscdtr 20

@MMX’ 2. W

Nétary 2gblic

Citv nf | 5¢ Wanace . Prima Nacinn Sanirac Barsamont usth frre Rana T af 2

Page 43



spaoe beiow the Contractmg Enhty must dISCl-OSE all prin

entities hokding mare than one-percent (1%) ownership nterest in the Confracting Entity.

“ Street NW

Agreement NO. 11U118-LU
PSA Rancho — Ft. Apache Storm Drain

pals (inciuding partners) of the Contracting Entity, as well as persons o

11. | Larry Walker Washington, DC 20037 202/331-7775
55 bis, Quai de Grenelle

12. | Rene Cousin 75015 Paris, France 4578 39 39
412 Mount Kemble Avenue

13. | James Bach Morristown, NJ 07960 973/407-1000
Unit 3, 127 Floor Export Bank Plaza

14. | Richard Hirsch 1200 Makati City, Philippines §12-1647
199 Water Street, 237 Floor

15. | Larry Pesesky New York, NY 10038 212/612-7900
75 Second Avenue, Sulte 700

16. | Syed Salam Needham, MA 02484 781/444-3330
1250 23" Street NW

17. | Jeffrey Willis Washington, DC 20037 202/331-7775
2955 Virtual Way, Suite 500

18. | Ernest Portfors Vancouver, BC, Canada V5M 4X6 604/669-3800
1250 23" Street NW

19. | Bal Cherwoo Washington, DC 20037 202/331-7775
55 bis, Quai de Grenelle

20. | Piermre LeNorey: 75015 Paris, France 4578 39 39
1250 23" Street NW

21. | Chades Bell Washington, DC 20037 202/331-7775
Edificio 116, Calle Vicente Bonilla

22. { Carlos Marcenaro Ciudad del Saber, Clayton, Panama 317 1892
Plot No. B 3-8, Sector 32

23. | James McClung Gurgaon 122001 India 12404578200
Roberts House, 103 Hammersmith Road

24. | Nigel Lewis London W14 OQH United Kingdom 602 7600
500 Amigo Court, Suite 100

25. | Roger Patton Las Vegas, NV 89119 702/736-6632
412 Mount Kembie Avenue

28. | Thomas Lewis Morristown, NJ 07960 973/407-1000
1250 23™ Street NW

27. | Jess Commaerford Washington, DC 20037 202/331-7775
96 Morten Street

28. | Charles Leute New York, NY 10014 212/462-8500
96 Morton Street

29. | Chris Gagnon New York, NY 10014 2121462-8500
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