Agreement No. 110216-LD
PSA for Stewart/Ogden Streetscape Enhancements

PRIME DESIGN SERVICES AGREEMENT
FOR |
STEWART/OGDEN STREETSCAPE ENHANCEMENTS

THIS AGREEMENT is made and entered into this day of , by and between the CITY OF LAS
VEGAS, a municipal corporation within the State of Nevada {herein the “City”} whose address is 400 Stewart Avenue, Las Vegas, Nevada 89101,
and fax number is , and KIMLEY HORN AND ASSOCIATES, INC., (the “Consultant’), a, whose address is 2080 E. Flaminge Road, Suite 210,
Las Vegas, NV 89119, and fax number is (702) 735-4849 ,

WITNESSETH:

WHEREAS, the City intends to construct the StewartfOgden Streetscape EnhancementsStewart!/Ogden Streetscape-

WHEREAS, the City desires to retain the Consultant who wilt be responsible for providing the professional services more fully
described below and in the exhibits attached hereto; and

WHEREAS, the Consultant is properfy licensed pursuant to NRS Chapter 623, 623A, or 625, whichever is legally required for the

services to be provided within the State of Nevada, and if applicable fo the Consultant's business organization, is in compliance with NRS 623,349

for architects, interior designers, and residential designers and NRS 623A.250 for landscape architects, which requires that control and no less than

- two-thirds ownership of the business organization or association be held by perscns registered or licensed in the State of Nevada pursuant to NRS

Chapters 623, 623A, or 625, and possesses the special knowledge, skills and expertise to perform the services hereinafter set forth within the time
required under this Agreement.

NOW, THEREFORE, in consideration of the above premises, the parties hereto agree to the following terms, conditions and
covenants set forth in Sections One through Ten hereof;

SECTION ONE
CONSULTANT RESPONSIBILITIES

1.01 Description of Consultant's Services. For the compensation set forth in Section Seven, the Consultant hereby agrees fo
perform the basic services set forth in the Scope of Services, Exhibit “A” attached herete and incorporated herein as a part of this Agreement and, i
50 requested, the additional services set forth in the Additionaf Compensation, Exhibit "E" attached hereto and incorporated herein as a part of this
Agreement and to provide the submittals described in the Required Submittals Exhibit “B,” attached hereto.

1.02 Performance Standards. In performing the services set forth in this Agreement, the Censultant shall follow the practices
consistent with the generaily accepted standards in the profession of the services being provided to the City pursurant to this Agreement.

1.03 Document Review. The Consultant shall be responsible for reviewing each document prepared by the Consultant and its
subconsultants including, without limitation, the plans, drawings and specifications for the purpose of ensuring that such documents are technically
sound, in conformance with applicable federal, state and local laws and other regulations, and do not violate or infringe upon any patent rights.

1.04 Waiver. The City's approval of any documents or services furnished by the Consultant shall not in any way relieve the
Consultant of responsibility for the professional and technical accuracy of its documents or services. The City's review, approval, acceptance or
payment for any of the Consultant's services shall not be construed to operate as a waiver of any righis enjoyed by the City under this Agreement or
of any cause of action arising out of the performance of this Agreement. The Censultant shall remain liable for any damages to the City caused by
the Consultant's negligent act or omission committed in the performance of this Agreement.

1.05 Designation of Consultant’s Representative. The Consultant’s representative is the individual identified in the Key Personnel
List, Exhibit “F” attached hereto (the “Consultant Representative”) to act in that capacity, who shali be responsible for the services required under
this Agreement. The services specified by this Agreement shall be performed by the personnet identified in the Key Personnel List provided that such
associates and employees perform under the personal supervision of the Consultant Representative.

If any person or subconsultant who is expected to provide any of the services required under this Agreement is objectionable to the City for
any reason, the Consultant shall, without additional compensation, replace such person or subconsultant with someone acceptable fo the City.

If the Consultant's personnel are unable fo complete their responsibilities for any reason under this Agreement, or the Consultant desires
1
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for any reascn to substitute personnel assigned to the Project, the Consultant agrees to obtain the approval of the City for the substitution. The City
shall not unreasonably deny approval unless the City adjudges the substitution not be in the interest of the City or the Project.

if the Consultant fails to make an acceptable reptacement within thirty (30) days, the City may terminate this Agreement for default as
provided in Section 10.03 of this Agreement.

1.06 Correspondence Review. The Consultant shall furnish the Cily Representative copies of each correspondence, if any, sent to
any contractor involved with the Project, and to any regulatory agencies, for approval and review prior to mailing such correspondence.

1.07 Cooperation with the Cify. The Consultant agrees that its officers, associates, employees and subconsultants will cooperate
with the City in providing the services under this Agreement and will be, with advance nofice, available for consultation with the City at such
reasonable times as to not conflict with the City’s other responsibilities.

1.08 Responsibility for Construction Document Revisions.

A Applicability. The Consultant's responsibility described in this Section applies only if the Consultant is responsible for providing
a construction cost estimate and preparing construction decuments for the Project.

B. Responsibility for Revisions. The Censultant does not warrant or represent that the bids or proposed price received by the
City to construct the Project will come within the Construction Cost Budget set forth in the Scope of Services or as may be otherwise agreed upon in
writing by parties. If the bids or proposed price received by the City exceeds the Construction Cost Budget, the Consultant agrees to cooperate with
the City in revising the requirements of the Project as required to lower the cost to within the Construction Cost Budget and to modify the construction
documents without additional compensation. In order to meet the Censtruction Cost Budget, the Consultant may, with the approval of the City,
segregate portions of the work as separate alternate bid items so that bids received by the City to construct the Project will come within the
Construction Cost Budget.

“Construction Cost Budget” as used herein means the monetary limit established by the City for construction of the Project which limit
includes the cost of the Contractor's labor, materials, equipment, expenses, overhead and profit, but excludes the PrOJects soft costs, cost of change
orders and other cost impacts encountered after award of the construction contract.

SECTION TWO
CITY RESPONSIBILITIES

2.0 City Representative. The Director of Public Works or his authorized representative identified in the Key Personnel List is hereby
designated as the City's representative (the “City Representative”) with respect to this Agreement, The City Representative shall have complete
authority to transmit instructions, receive information, interpret and define the City's policies and decisions with respect to the services of the
Consultant. The City Representative is not authorized to change or waive any of the provisions set forth in Sections 1.01 through 10.24 of this
Agreement.

2.02 Review of Consultant’s Services and Documents. The services to be performed by the Consultant shalt be subject to
periodic review by the Cily Representative. To prevent an unreasonable delay in the Project, the City Representative will endeavor to examine and
comment in writing on the documents furnished by the Consultant including, without limitation, the plans, drawings, specifications, test results,
evaluations, and reports within twenty-one (21) days of receipt of such documents, unless the Contract provides for a different review time with
respect to the document.

2.03 Access to Records. The City shall, without charge, furnish a copy to, or make available for examination or use by, the
Consultant, as it may request, any documents and data which the City has available including, without limitation, reports, maps, plans, specifications,
surveys, records, ordinances, codes, regulations, and other documents related to the services required under this Agreement. The City shall assist
the Consultant in obtaining data and documents from public agencies and from private citizens and business firms whenever the City determines that
such material is necessary for the completion of the services required by this Agreement.

204 Cooperation with Consultant. The City agrees that its officers and employees will cooperate with the Consultant in the
performance of this Agresment and will be, with advance notice, available for consultation with the Consultant at such reasonable fimes as to not
conflict with the Consultant's other responsibilities. The City shall provide access to the Consultant on to the Project site as may be required to
perform the services under this Agreement.
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SECTION THREE
CHANGES TO CONSULTANT’S SERVICES

3.01 Requested Changes. The City may at any time, by written order, make a change in the services to be performed by the
Gonsultant under this Agreement.

3.02 Adjustment of Compensation. If the change requested by the City causes an increase or decrease in the cost or time required
to perform any of the services required under this Agreement, an equitable adjustment shall be made in the compensation to be paid to the
Consultant under Section Seven, or in the performance schedule under Section Eight, or both, and this Agreement shall be modified in writing
accordingly. Each claim for adjustment under this Section must be asserted in writing within thirty (30) days from the date of receipt by the
Consultant of written notffication of the change, unless the City grants in writing an extension. Provided proper notice has been given to the City as -
required herein, the claim for an adjustment shall be handled pursuant to the provisions of 10.20B and 10.20C of this Agreement. The failure to
provide notification of the claim within the time required herein shall constitute a waiver of the right to seek any equitable or legal adjustment in
compensation with respect to that change.

SECTION FOUR
ADDITIONAL SERVICES OF CONSULTANT

4.01 Additional Services. The Consultant shall provide the additional services described in the Additional Compensation if, and only
if, so requested in writing by the City. Payment for the additional services will be made to the Consultant in accordance with Section Seven of this
Agreement.

4,02 Attendance at Mestings or Public Hearings. The Consultant shall notify the City in advance of any additional costs which may
be incurred prior to aftending any meetings or public hearings as may be necessary in connection with the services performed by the Consultant
under this Agreement.

SECTION FIVE
SUBCONSULTANT AGREEMENT

5.01 Subconsultant Provisions. |f, with the approval of the City as required pursuant to Section 10.07, the Consultant enters into an
agreement with a subconsultant for the performance of any of its obligations under this Agreement, the Consultant agrees to include in each
subconsultant agreement a provision that:

{ the Consultant agress to pay the subconsultant when paid by the City for that portion of the services provided to the
City and that no liability arises on the part of the Consultant for payment of the subconsultant services until payment has been made by the City. I
the Gity has paid the Consultant for the subconsultant services, the subconsultant's only recourse is against the Consultant and not against the City,
either through the institution of legal or equitable action or the attachment of any lien, :

{il) the subconsultant shall have no more rights against the City than that of the Consultant,

(iti) the subconsultant agrees to be bound by the terms, conditions and obligation of this Agreement uniess the City has
approved any deviation, change or modification in writing, and

(iv) untess otherwise approved in wiiting by the City Representative, the subconsultant shall obtain and maintain
professional liability insurance (Errors and Omissions coverage} in connection with the subconsultant services in an amount equal to that required of
the Consultant in this Agreement.

SECTION SIX
TERM OF AGREEMENT

" 6.01 Term. This Agreement shall commence on the day it is approved by the City (which date shall be inserted in the introductory
paragraph of this Agreement) and shall remain in force and effect until the Project is completed unless terminated earlier pursuant to Section 10.02
or 10.03 of this Agreement. Such termination shall not release either party from any of its continuing obligations under this Agreement.

8.62 Disputes. This Section shall not be construed fo preclude the filing of any dispute arising out of the performance of this
Agreement or in connection with the subject matter hereof, nor shall this Section be construed to change the date or the time on which a cause of
action arising out of the performance of this Agreement or in connection with the subject matter hereof, would otherwise accrue under the statutes of
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limitation or doctrines of law.

SECTION SEVEN
COMPENSATION AND TERMS OF PAYMENT

7.01 ' Compensation: Basic Services. For the services to be performed by the Consultant under this Agreement and set forth in the
Scope of Services, the City agrees to pay the Consultant the fee in the amount identified in the Fee Breakdown, Exhibit “D” attached herefo,
pursuant to invoices submitted in accordance with Section 7.04 of this Agreement.

7.02 Compensation: Additional Services. For any services not set forth in the Scope of Services, the City shall pay to the
Consultant either a lump sum fee, or an hourly fee based on the hourly labor rate schedule set forth in the Additional Compensation, whichever is
agreed to by the parties, provided prior written approval for such services is given by the City Representative.

7.03 Compensation: Reimbursable Expenses. The Constltant agrees that alf of its direct and indirect expenses are included in
the fee for Basic Services and the agreed upon compensation for any Additional Services, except as may be specifically allowed for reimbursable
expenses as part of the Additional Compensation.

7.04 Payment Invoicing. The Consultant may submit an invoice for payment for the services provided by the Consuitant based on
the manner or method of payment set forth in the Fee Breakdown. The City Representative will notify the Consultant of any problems regarding the
invoice within fourteen (14} days from receipt thereof. If no response is received from the City Representative within the aforementioned period of
time, the Consultant may expect payment within a period of (60) days from the date of receipt by the City. If payment has not heen received within
the sixty (60) days, the Consultant agrees to contact the City Representative to resclve the problem causing the delay. If resolution of the delay is
not satisfactory fo the Consuitant, the Consultant may submit a claim pursuant to Section 10.20A of this Agreement.

7.05 Right to Off-Set. The City Representative may subtract or offset from any unpaid invoice from the Consultant any claims which
the City may have for failure of the Consultant to comply with the terms, conditions or covenants of this Agreement, or any damages, costs and
expenses caused by, resulting from, or arising out of the negligent act or omission of the Consultant in the performance of the services under this
Agreement including, without limitation, any eror or deficiency in the report or other documents prepared by the Consultant. The City
Representative shall provide a written statement to the Consultant of the off-set which has been subfracted from any payment to the Consultant
along with appropriate documentation and receipts, if any, and a description of the failure, error or deficiency attributed to the Consultant. If the
Consultant disputes the right or amount of the off-set made by the City, the Consultant may file a claim pursuant to Section 10.20 of this Agreement.

7.06 Final Payment. Upon completion of the services required under this Agreement, and acceptance thereof by the City (which
accepiance will not be unreasonably withheld), the Consultant will, within sixty {(60) days of the City's acceptance, be paid the balance of any money
due far such services.

SECTION EIGHT
PERFORMANCE SCHEDULE

8.01 Performance Schedule. The Consultant shall perform and complete the services required under this Agreement according to
the schedule (the “Performance Schedule®) set forth in the Schedule of Performance, Exhibit “C" attached hereto. If the performance of services is
delayed or submittals are not delivered in the time period as outlined in the Performance Schedule, the Consultant shall notify the City
Representative in writing of the reasons for the delay and include a plan which brings the Consultant's performance into compliance with the
Performance Schedule.

SECTION NINE
AUDIT: ACCESS TO RECORDS

a.m Records. The City shall have the right to audit the Consultant's books, records and other documents directly pertinent to the
performance of this Agreement. The Consultant agrees to maintain books, records and other documents directly pertinent to performance of this
Agreement in accordance with generally accepted accounting principles and practices. The Consultant shall also maintain the financial information
and data used to prepare or support the invoices submitted to the City. Audits conducted pursuant to this provision shall be in accordance with
generally accepted auditing standards, procedures and guidelines of the City, or its designated representative. The City, or its duly authorized
representatives, shall have access to such books, records, and documents for the purpose of inspection, audit and copying. The Consultant will
provide proper facilities for such access and inspection.

9.02 Disclosure. The Consultant shall be afforded the opportunity for an audit entrance and exit conference and an opportunity to
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comment and submit any supporting documentation on the pertinent portions of the draft audit report, and that the final audit report will include the
written comments, if any, of the Consultant.

9.03 Period of Mainfenance. The books, records and other documents under Sections 9.01 and 9.02 of this Agreement shall be
maintained for three (3) years after the date of the final payment for the services under this Agreement. In addition, those records and other
documents which relate to any arbitration, litigation or the settlement of any claim arising out of this Agreement, or to which an audit exception has
been taken, shall be maintained and made available until three (3) years after the date that the arbitration, liigation or exception has been resolved.

9.04 Subcontract Provisions. The Consuftant agrees to include Sections 9.01 through 9.03 of this Agreement in all its subcontracts
directly refated to performance of services specified in this Agreement which are in excess of $10,000.

SECTION TEN
MISCELLANEOUS PROVISICNS

10.01 Suspension. The City may suspend, without cause, the performance by the Consultant under this Agreement for such period of
time as the City, in s sole discretion, may presciibe by providing written notice to the Consuitant. The suspension shall be effective as of the date
set forth in the written nofice. With such suspension, the City agrees to pay to the Consultant the amount of compensation, based on percentage of
completion of the Project, eamned as of the effective date of suspension less all previcus payments. The Consultant shall not provide any further
services under this Agreement after the effective date of suspension unfil otherwise nofified in writing by the City. In no event shall the City be liable
to the Consultant for services in excess of the percentage of the Project completed at the time of suspension.

if, after notice to resume performance has been given by the City, the suspension was for a period in excess of ninety (90} days, which has
restilted in an increase in the performance of the Agreement to the Consultant and:

(i} the Consultant was not a contributing cause for the suspension,
(i) the Consultant has not received an equitable adjustment under another provision of this Agreement, and
(iil) the Consultant could not mitigate the increase in the performance cost,

then the Consultant's fee shall be reviewed by the City and, if justified, equitably adjusted to provide for any additional expenses resulting from the
suspension.

10.02. Termination for Convenience. The City reserves the right to terminate this Agreement without cause or default on the part of
the Consultant with ten (10} days’ prior written nofification fo the Consultant served pursuant to Section 10,18 of this Agreement. In the event of
termination, without cause or default, the City agrees to pay to the Consultant the reasonable value for the services performed as of the date that
notification of termination is received by the Consultant. In no event shall the City be liable to the Consultant for services in excess of the percentage
completed at the time of termination.

10.03 Termination for Cause or Other Resolution.

A Default. The occurrence of any of the following events shall constitute a default by the Consultant hereunder {herein “Event of
Default”). If, during the term of this Agreement, the Consultant:

(i) defaults in the due observance and performance of any term, condition or covenant contained in this Agreement,

{ii) (a) voluntarily terminates operations or consent to the appoiniment of a receiver, trustee or liquidator of the Consultant
for all or a substantial portion of its assets, (b} is adjudicated bankrupt or insolvent or flles a voluntary petition in bankruptcy, or admits in writing to
the inability to pay its debits as they become due, (c) make a general assignment for the benefit of creditors, (d) file a petition or answer seeking
recrganization or an arrangement with credifors or fake advantage of any insolvency law, or () if action shall be taken by the Consultant for the
purpose of effecting any of the foregoing,

(iif) allows any warrant, execution or other writ fo be issued or tevied upan any property or assets of the Consuitant which
continues unvacated and in effect for a period of thirty (30} days, or

(iv) fails, in the judgment of the City, to provide the services hereunder properly and with proper dispaich in accordance
with the time schedule set forth in this Agreement,

and the default continues five (5) days after written notice is given to the Consultant pursuant to Section 10.18.
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B. City's Rights. Upon the occurrence of an Event of Default, and without prejudice to any other right or remedy it may have at law
or equity, the City may:

(i) terminate this Agreement, suspend payment of all pending invoices otherwise due to the Consultant hereunder, and
finish this Agreement by such means as deemed appropriate by the City, reserving the right to deduct from any balance due Consultant the cost of
completing this Agreement. In the event the cost of finishing the Consultants performance of this Agreement exceeds the balance due the
Consultant, the excess shalt be paid by the Consultant to the City within five (5) days of invoicing by the City,

(ii) terminate this Agreement, and the obligations imposed hereunder, including the obligation of any further payment for
the services of the Consultant except for the reasonable value for the services performed to the date of termination, or

(i) Continue with performance by the Consultant and serve within a reasonable time after completion of the Agreement a
request to arbitrate the Event of Default as a claim or dispute pursuant to the arbitration procedure set forth in Section 10.20.

In the event that the City elects to implement (i) above, the costs and expenses of completing this Agreement shall be computed and audited by the
City's designated representative. The audit shall be conducted in accordance with generally accepted accounting principles and the cost thereof
shall be paid by the Consultant,

10.04 Ownership of Documents.

A Architectural Works. To the extent that the Consultant’s services involves the design of an architectural work as defined herein,
the Consultant shall retain all common law and statutory rights of ownership, including copyrights, to the drawings and specifications prepared by the
Consultant for this Project. The Consultant is deemed to be the author of the drawings and specifications as instruments of service to the City.
Notwithstanding the foregoing, the Consultant hereby grants to the City the right to use (including the right of reproduction and use in the creation of
new documents) the drawings and specifications for the purpose of completing the Project or for any subsegquent maintenance, repair, renovation,
remodeling or addition thereto. The rights granted herein to the City shall extend and include any new consultant which the City may retain for the
aforementioned purpeses. The Consultant hereby releases the City, and any new consultant retained by the City for the aforementioned purposes,
from any and alf claims in connection with the use or reproduction of the drawings and specifications. The Censultant agrees to execute such
documents reasonably deemed necessary by the City fo implement the rights granted to the City pursuant to this subsection including written
permission to make changes or modifications to the plans.

B. Other Works. To the extent that the Consuitant's services does not involve the design of an architeciural work, the City shall
have all common law and statutory rights of ownership, including copyrights, to the plans, drawings, specifications and other documents (including,
without limitation, design concepts and skeiches, test resulfs, evaluations, reports and studies, excepting any proprietary forms, templates, and
checklists specifically listed for City ownership exclusion elsewhere in this Agreement) {collectively herein the “Documents”} prepared or assembled
by the Consuitant, or any of its subconsultants, for this Project. The Consultant hereby releases the City, and any new consultant retained by the
City from any and all claims in connection with the use or reproduction of the Documents. The Consultant agrees to execute such documents
reasonably deemed necessary by the City to implement the rights granted fo the City pursuant to this subsection including written permission to
make changes or modifications to the plans. The Consultant shall be entitled to retain a reproducible copy of the documents furnished to the City.

C. Definition of Architectural Work. For purposes of this Agreement, “architectural work” shall have the same definition as set
forth in Architectural Works Copyright Protection Act of 1990, P. L. 101-850, Title VII, Section 70 &t. seq.

D. Delivery of Documents. In the event of the completion, suspension or termination of this Agreement, the City shall have the
right to require delivery of any and ali of the plans, drawings, specifications, and all other documents {including, without limitation, design concepts
and sketches, test results, evaluations, reports and studies}, including the magnetic or electronic media of the aforementioned documents, not in the
possession of the City.

E. ° Confidentiality. The plans, drawings, specifications and other documents (including, without limitation, design concepts and
skefches, test results, evaluations, reports and studies) (including the magnetic or electronic media of the aforementioned documents) which are
prepared or assembled by the Consultant, or its subconsultants, under this Agreement shall not be made available to any individual or organization
without the prior written consent of the City. Except for marketing pamphlets and submittals to clients, the Consultant shall not publish, submit for
publication, or publicly display the Project without the written consent of the City. The obligations of conifdentiality shall survive the termination of this
Agreement.

F. Contractual Rights. Notwithstanding the provisions of 10.04 A above, the City is hereby licensed to use all design concepis
developed by the Consultant and subconsultants under this Agreement, including the right to construct derivative works of the Project, and to use the
design concepts for other projects of the City. The design concepts include, but are not limited fo, the form, aesthelic appeal, site layout, the
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arrangement and composition of spaces and elements, the use of colors and materials, system designs, construction methods and interior design.

10.05 Insurance. The Consultant shall procure and maintain, at its own expense, during the entire term of the Agreement, the
fallowing insurances:

A Worker's Compensation Insurance. This insurance shall protect the Consultant and the City from employee claims based on
job-related sickness, disease, or accident,

B. Commercial General Liability Insurance. This insurance shall protect the Consultant, its agents and vehicles used to provide
the services required under this Agreement from claims of personal injury {including death) and property damage. Such coverage shall be in a
minimurn amount of $1,000,000 combined single fimit for the period of time covered by this Agreement. The Consultant's general liability insurance
palicies shall be endorsed to include the City as an additional insured.

C. Commercial Automobile Liability Insurance. This insurance shall protect the Consultant from claims of limits no less than
$1,000,000 combined single limit per cccurrence for bodily injury and property damage fo include, but not be limited to, coverage against all
insurance claims for injuries to persons or damages to property which may arise from services rendered by Company and any auto used to the
performance of services under this Contract. The policy must insure all vehicles owned by the Company and include coverage for hired and non-
owned vehicles. The Consultant's automabife liability insurance policies shall be endersed to include the City as an additional insured.

D. Professional Liability Insurance (Errors and Omissions Coverage). This insurance shall protect the Consultant from claims
arising out of performance of professional services caused by a negligent act, error, or omission for which the insured is legally liable. Such
coverage shiall be in a minimum amount of $1,000,000 for the period of time covered by this Agreement,

E. Cancellation or Modification of Coverage. The Consultant’s Commercial General Liability and Professional Liability Insurance
Paolicies shall autornatically include or be endorsed to cover the Consultant's contractual liability to the City under this Agreement, and with respect to
its Commercial General Liabifity Policy, to waive subrogation against the City, its officers, agents, servants and employees. The policies shall
provide that the City will be given thirty (30) days’ notice in writing of any canceliation of, or material change in, the policies.

F. Certificates and Endorsements. The certificates and endorsements for each insurance policy are to be signed by a person
authorized by that insurer and licensed by the State of Nevada. All deductibles and self-insured retentions shall be fully disclosed in the Certificate of
Insurance. No deductibfe or self-insured retention may exceed $25,000 without the written approval of the City. The Consultant shall deliver to the
City's authorized desighated representative named in Exhibit “B” {Required Submittals) certificates indicating that such insurance is in effect before
any services are provided under this Agreement and renewal certificates not less than 30 days prior to the expiration date of any policy.

G. Period of Coverage. If the insurance coverage is underwritten oh a “claims made” basis, the retroactive date shall be pricr to or
coincident with the date of this Agreement and the Certificate of Insurance shall state that coverage is “claims made” and the retroactive date. Upon
availability, the Consultant shall maintain coverage for the duration of this Agreement and for two years following completion of this Agreement.

10.08 Indemnity. Notwithstanding any of the insurance requirements set forth in Section 10.05, and not in lieu thereof, the Consultant
shall defend, indemnify and hold the City, its Mayor, Councilmen, officers, employees and agents (herein the “Indemnities”), harmless from any and
all claims (including, without limitation, patent infringement and copyrights claims), damages, losses, expenses, suits, actions, decrees, judgments,
arbifration awards or any other form of liabiity {including, without fimitation, reascnable attorney fees and court costs) (collectively herein the
“Claims”) to the extent that such Claims are caused by the negligence, errors, omissions, recklessness or intentional misconduct of the Consultant,
its employees, subcontraciors, agents or anyone employed the Consultant's subcontractors or agents, in the performance of this Agreement.

As part of its obfigation hereunder, the Consultant shall, at is own expense, defend the Indemnitees against the Claims brought against
them, or any of them, which is caused by the negligence, errors, omissions, recklessness or intentionat misconduct of the Consultant, its employees,
subcontractors or agents, for and against which the Consultant is obligated to indemnify the Indemnitees pursuant to this Section, unless the
indemnitees, or any of them elect to conduct their own defense which, in such case, shall not relieve the Consultant of its obligation of
indemnification set forth herein. If the Consuitant or the Consultant's insurer fails to defend the Indemnities as required herein, the Indemnitees shall
have the right, but not the obligation, to defend the same and, if the Consultant is adjudicated by the frier of fact to be liable, the Consultant agrees to
pay the direct and incidentat costs of such defense (including attorney fees and court costs) which is proportionate to the liability of the Consultant,

As used in this Section 10.08, “agenis” means those persons who are directly involved in and acting on behalf of the City or the Consultant,
as applicable, in furtherance of the contract or the public work to which the contract pertains.

10.07 Assignment. The City and the Consultant each hind itself and its partners, successors, administrators and assigns to the other
party of this Agreement and to the partners, successors, executors, administrators and assigns of such other party in respect to all covenants of this
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Agreement, except the Consultant shall not assign, sublet or transfer any obligation or benefit under this Agreement without the written consent of
the City. Nothing contained herein shall be construed as creating any perscnal liability on the part of any officer or agent of the City.

10.08 Waiver. No consent or waiver, express or implied, by either party to this Agreement, or of any breach or default by the other in
the performance of any obligations hereunder, shall be deemed or construed to be a consent or waiver of any other breach or default by such party
hereunder. Failure on the part of any party hereto to complain of any act, or failure to act of the other party, or to declare that other party in defauit
hereunder, irrespective of how long such failure continues, shall not constitute a waiver of the rights of such party hereunder. Inspection, payment,
or tentative approval or acceptance by the City or the failure of the City to perform any inspection hereunder, shall not constitute a final acceptance of
the work or any part thereof and shall not release the Consultant of any of its obligations hereunder.

10.09 Consultant Warranties. The Consultant hereby represents and warrants that:

{i) it is financially solvent, able to pay its debts as they mature, and is possessed of sufficient working capital to complete
this Agreement; that it is experienced, competent, qualified and able to furnish the plant, tools, materials, supplies, equipment and labor which is
used fo perform the services contemplated by this Agreement, and that it is authorized to do business in the City of Las Vegas and the State of
Nevada,

(ii) it holds a ticense, permit or other special license to perform the services included in this Agreement, as required by law,
or employs or works under the general supervision of the holder of such license, permit or special license,

{iii) its computer hardware, software, and firmware will continue functioning without interruption, and will continue to
accurately process date, time, and data necessary to the performance of this Agreement, and

{iv) it has, pursuant to the requirements of Resolution 79-99 adopted by the City Council on August 4, 1999, (effective
October 1, 1999), as amended by resolution 105-99 (adopted by the City Council on November 47, 1999), disclosed on the form attached hereto as
Exhibit “G” (Disclosure of Ownership/Principals) all of the principals, including partners, of the Consultant, as weli as all persons and entities holding
more than a one percent {1%) interest in the Consultant or any principals of the Consultant. If the Consultant, or its principals or partners, are
required to provide disclosure under federal law {such as Securities and Exchange Commission or the Employee Retirement income Act) and current
copies of such federal disclosures are attached to Exhibit “G,” the requirements of this Section shall be deemed satisfied. During the term of this
Agreement, the Consultant shall notify the City in writing of any material change in the above disclosure on Exhibit “G” within fifteen (15) days of
such change.

10.10 Consultant’s Employees. The Consultant shall be responsible for maintaining satisfactory standards of competency, conduct
and integrity, of personnel assigned to the Project, and shall be responsible for taking such disciplinary action with respect to such personnel as may
be necessary. In the event the Consultant fails to remove any employee from the work of this Agreement whom the City deems incompetent,
careless or insubordinate, or whose continued employment on the work is deemed by the City to be confrary to the public interest, the City reserves
the right to require such removal as 2 condition for the continuation of this Agreement.

10.11 Independent Contractor. It is hereby expressly agreed and understood that in the performance of the services required herein,
the Consultant and any other person employed by him hereunder shall be deemed to be an independent contractor and not an agent or employee of
the City. '

10.12 Applicable Law. This Agreement shall be construed and interpreted in accordance with the laws of the State of Nevada.

10.13 Compliance with Laws. The Consultant shall in the performance of its obligations hereunder comply with all applicable faws,
rules and regulations of all governmental authorifies having jurisdiction over the performance of this Agreement including, without limitation, the
Federal Occupational Health and Safety Act and all state and federal laws prohibiting and/or related to discrimination by reason of race, sex, age,
religion or national origin.

10.14 Severability. In the event that any provisions of this Agreement shall be held to be invalid or unenforceable, the remaining
provisions of this Agreement shall remain valid and binding on the parties hereto.

10.15 Confidentiality. The Consultant shall treat the information relating to the Project, which has been produced by the Consultant or
provided by the City, as confidential and proprietary information of the City and shall not permit its release to other parties or make any public
announcement or publicity release without the City's written authorization. The Consultant shall also require each subconsultant to comply with this
requirement. The submission or distribution of documents to meet official regulatory requirements or for similar purposes in connection with the
Project is not fo be construed as publication relieving the Consuttant of its confidentiality obligation imposed herein.
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10.16 Site Inspection. The Consultant represents that it has visited the location of the Project and has satisfied itself as to the general

condition thereof and that the Consultant's compensation as provided for in the Agreement is just and reasonable compensation for performance

hereunder including reasonably foreseen and foreseeable risks, hazards and difficulties in connection therewith based on such above-ground
ohservations.

10.17 Modification. All modification or amendments fo this Agreement are null and void unless reduced in wrifing and signed by the
parties hereto.

10.18 Notice. Any witten notice required to be given under Sections 1.01 through 10.24 of this Agreement shall be deemed to have
been given when the written nofice is (i) received by the party to whom it is directed by personal service {ii) telephonically faxed fo the telephone
number set forth in the infroductory paragraph to this Agreement, provided confirmation of the transmission is received by the sender, or (i}
deposited with the United States Posfal Service, postage prepaid, addressed to the City Representative or the Consultant Representative, whomever
is the proper recipient, and mailed to the address set forth in the introductory paragraph to this Agreement.

10.19 Prohibition Against Confingent Fees. The Consultant warrants that no person or entity has been employed or retained to
solicit or secure this Agreement with the Agreement or understanding that a commission, percentage, brokerage or contingent fee would be paid to
that person. For breach or violation of this provision, the City shall have the right to annul this Agreement without liability or, in its discretion, fo
deduct from the compensation to be paid to the Consultant, or otherwise recover, the full amount of such commission, percentage, brokerage or
contingent fee.

10.20 Claim or Dispute Resolution.

A Notice of Claim or Dispute. For each claim or dispute which the Consultant has against or with the City (except for any claim
for an equitable adjustment under Section 3.02 which is subject to the 30-day limitation set forth therein), notice thereof must be submitted in writing
to the City Representative within a reasonable time after the claim or dispute arises, but no later than thirty {30) days after final payment is made to
the Consultant. The purpose of written nofification is to place the City on notice so that proper measures can be taken to properly defend against the
claim or dispute, and the failure to give such notice shall preclude the Consultant from subsequently arbitrating that particular claim or dispute
pursuant to Section 10.20C of this Agreement, and the Consultant shall have no further recourse against the City. Pending a final decision on the
claim or dispute under Sections 10.208 or 10.20C, the Consultant shall proceed diligently with the performance of this Agreement.

B. Resolution by Management. The City Representative and the Consultant Representative shall meat within a reasonable time
after receipt of the written notice received pursuant to Section 10.20A in an attempt to resolve the claim or dispute to the mutual satisfaction of the
parties. If the matter is not disposed of by mutual agreement between the City Representative and the Consultant Representative, the claim or
dispute shall be decided by the Director of Public Warks, whose decision shall be reduced to writing and maifed or otherwise furnished to the
Consultant. The decision of the Director of Public Works shall be final and conclusive unless, within thirty (30} days after the date on which the
Consultant receives its copy of such decision, the Consultant mails or otherwise furnishes to the Director of Public Works a written request fo
arbitrate the claim or dispute, in which event the parties shall proceed with the arbifration pursuant to provisions of Section 10.20B. The faiiure to
make such request shall preclude the Congsultant from proceeding any further on the claim or dispute, and the Consultant shall have no further
recourse against the City. ‘

C. Resolution by Arbitration. Upon receipt of the request to arbitrate authorized pursuant Section 10.03B or Section 10,208, the
City and the Consultant shall come to an agreement as to the appointment of an arbitrator for purposes of hearing the appeal. If the parties cannot
reach an agreement, then each party shall select an arbitrator for purposes of the appeal, and the two shall select a third arbitrator within 20 days of
their appointment.  If the selected arbitrators are unable to agree upon the third arbitrator, the third arbitrator shall be selected by the American
Arbitration Association: or the Nevada Arbitration Association, whichever is designated by the City. Each party shall be afforded an opportunity to be
heard and to offer evidence in support of or against the appeal. The decision of the arbitrator, or arbitrators, as the case may be for the
determination of the appeal, shall be final, conclusive and enforceable under the laws of the State of Nevada.

D. Right of Consolidation. Any arbitration arising out of or relating to this Agreement may include, by consolidaiion, joinder or in
any other manner, any additional party or parties who are not a party to this Agreement if so requested by the City or the Consultant. Any consent to
arbifration involving an additional party or parties shall not constitute consent to arbitrate any claim or dispute not described as a part of the original
arbitration unless otherwise agreed to by the parties.

E. Right of Joinder. In the event the City is named as a party fo any arbitration, or the City commences an arbitration against a
party other than the Consultant, which arbitration is related to, or connected with, the construction of the Project or the performance of the
Consultant's services hereunder (such as, without limitation, any arbitration between the City and the Contractor awarded the contract to construct
the Project}, the Consultant agrees and irrevocably consents to be joined as a party in the arbitration proceeding and to be bound by any decision
resulting therefrom. The decision of the arbitrator or arbitrators, as the case may be, in the arbitration to which the Consultant has been joined as a

9



Agreement No. 110216-LD
PSA for StewartfOgden Streetscape Enhancements

party, shall be binding and enforceable against the parties thereto under the laws of the State of Nevada,

If the Consultant is named as an additional party by the City, the Consultant shalt not be entitled to any additional compensation from the
City as a result of preparing for, and participating in, the arbitration.

F. Discovery. In the event of arbitration, the parties agree that all means of discovery including, but not limited to, depositions and
interrogatories, will be afforded to the parties involved in the arbitration, and the appointed arbitrator shail have all authority to impose sanctions
against either party for failing to comply with the rules of discovery provided under the Nevada Rules of Civil Procedure.

G. Award Final. The award rendered by the arbitrator shall be final, and judgment may be entered upon its accordance with
applicable law in any court having jurisdiction thereof.

H. Mediation. Subsequent fo the commencement of any arbitration pursuant to Section 10.20C, and prior fo any decision arising
therefrom, the parties may endeavor with written mutual consent to settle disputes by mediation in accordance with the mediation rules of the
mediation service agreed by the parties. The cost of the mediation shall be shared equally by the parties.

10.21 Attorney Fees. The prevailing party in any litigation or arbitration brought to enforce the provisions of this Agreement shall be
entitled to reasonable attorney fees and court costs.

10.22 Calendar Day. All references in this Agreement to days are to calendar days unfess oiherwise indicated.

10.23 Exhibits. Al exhibits referenced in this Agreement are hereby incorporated by this reference as a part of this Agreement. Any
conflict between the provisions of this Agreement and the Exhibits incorporated herein shall be govemed by the provisions of this Agreement.

10.24 Counterparts; Efectronic Delivery. This Agreement may be executed in counterparts, all such counterparts will constitute the
same contract and the signature of any party to any counterpart will be deemed a signature to, and may be appended to, any other counterpart.
Executed copies hereof may be delivered by facsimite or e-maif and upon receipt will be deemed originals and binding upon the parties hereto,
regardiess of whether originals are delivered thereafter.

10.25 , Agreement Version. This document reflects the current standard provisions for the City's Professional Services Agreement
updated as of April 8, 2008.

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed the day and year first above written.

ATTEST CITY OF LAS VEGAS
By
Beverly K. Bridges, MMC, City Clerk Date Kathteen C. Rainey, Manager, Purchasing & Contracts
APPROVED AS TO FORM CONSULTANT
Deg’dty City Attormey Date Kenneth, Ackeret, P.E., PhD, Kimely Horn and Associates,
John S. Ridilla Inc.
Deputy City Attorney
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EXHIBIT “A”

ARTICLE 100:  GENERAL INFORMATION

Project Overview

100.1.1 Project Cverview Description

The Scope of Services to be provided under the terms of this Agreement addresses the design and preparation of Contract Drawings, Special
Provisions, Cost Estimates and reports for the Stewart/Ogden Roadway Improvements. Limits of the project will be from Main Street to Las Vegas
Boulevard along Stewart Avenue and Ogden Avenue. Both Stewart Avenue and Ogden Avenue are existing 80' right-of-way corridors running
east/west in downtown Las Vegas. Both roadways fall within the area outiined under the City of Las Vegas Downtown Centennial Plan and will follow
applicable design guidelines for said Master Plan unless instructed otherwise by the City. The project entails consfruction of streetscape
improvements including, but not limited to:

* & & 0 8 & 0

Sidewalk

Street lighting

New waterline connections between existing mainline and irrigation meter(s)

Landscaping consisting of shade trees spaced 20-foot O.C. within the sidewalk amenity zone

Irrigation mainline

Signing and striping

Demolition

Connection of existing overhead power lines at 41 Street and the alley between Casino Center/3rd Street to the conduits already installed
as part of City project #10.1730.09, the relocation of up to two (2) existing NV Energy (NVE) vaults to accommodate the proposed
connection between said overhead lines and underground conduit,

Facilitation of meetings between the City and NVE to establish location and size of required easements for said vaults including legal
descriptions '

Project Assumptions include the following:

-

No improvements along the north side of Stewart Avenue are included in this scope of services.

Improvements along Cgden Avenue will include both the north and south sides of the roadway, with the exception of the area under the
pedestrian overpass between 15t Street and Casino Center Boulevard.

No new roadway pavement design afong Ogden Avenue is included in this scope of services.

Depending en cross slopes, pavement removal limits will vary and may extend to the existing roadway centerfine in order to facilitate
positive drainage across the returns and intersections while maintaining positive drainage across the fraveled way.

No storm drain design modifications ar design is included in this scope.

Two existing strest fights will be replaced atong Ogden, specifically cn the north side of the road between 4% Street and Las Vegas
Boulevard.

A Geotechnical Report will not be required unless ordered under Additional Services.

Traffic modeling of any type is not included in this scope.

A lighting analysis is not included with this project and is exciuded from this scope of services. Lights will be spaced in compliance with
Clark County Area Unified Standards {(CCAUS) for 80' ROW roadways '

A drainage analysis is not included with this project and is excluded from this scope of services.

Signal modifications or design is not included with this project and is excluded from this scope of services.

With the exception of the replacement of two street lights, no work is to be performed beyond the project fimits of Main Street on the west
end and 4! Street on the east end for both Cgden Avenue and Stewart Avenue.

NV Energy conduit will be installed prior to the Stewart/Ogden project going to construction. If this conduit is not constructed prior to the
Stewart/Ogden project going to construction, then the engineering, coordination, and design of said conduit, along with required additional
roadway improvements, may be provided as an additional service.

Landscape/lrrigaion design will consist of trees spaced 20" O.C. throughout proposed sidewalk amenity zones. trrigation line wilt be non-
potable 6" PVC line or smaller. Streetscape and immigation design sheeis will be schematic indicating location of trees, free pits, and
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irrigation line and emitter locations. Design improvements for this task will be between Main Street and 4t Street on both Stewart Avenue
and Ogden Avenue. Landscaping will only be designed for the south side of Stewart Avenue within the project limits.

Landscaping will be designed for both sides of Ogden Avenue and the south side of Stewart Avenue within the project limits.

Tree and iree wells will be located as to not affect the sight visibility restriction zenes for all existing driveways and intersections. Any tree
placed within the SVRZ must be specified for 36-inch box trees so the tree branches can be pruned to a height 7-foot above the sidewalk
upon installation to not impede sight visibility.

Any required or requested treatments for sewer {ines will be considered an additional service.

No new curb and gutter alignment between intersection curb retums is included within this basic scope of services for Stewart Avenue or
QOgden Avenue,

Construction Cost Budget
Construction Cost Budget: To Be Determined, Section 1.08 Responsibility for Construction Document Revisions does not apply.
Project Contact Information

The City Engineer or their authorized representative is hereby designated as the City’s Representative with respect to this Agreement. The
City's Representative shall have complete authority to transmit instructions, receive information, interpret and define the City’s policies and
decisions with respect to the services of the Consultant. All inquiries concerning the project should be directed to the City Engineer or his
authorized representative and the Consultant should not contact internal units of the City unless directed to do so. This policy is effective
throughout the life of the project.

The Consultant's Representative is hereby designated as the Consultant’s Project Manager listed in Exhibit “F*, who shall be responsible
for the services required under this Agreement. Al of the services specified by this Agreement shall be performed by the Consultant's
Representative, or by the associates and employees identified in the Consultant's proposal provided that such associates and employees
perform under the personal supervision of the Consultant’'s Representative. All employees identified in the Consultant’s cost proposal shall
be subject to approval by the City’s Representative. Should the Consultant's Representalive, or any associate or employee, be unable to
complete his or her responsibility for any reason, the Consultant will replace the employee with a qualified person approved by the City. If
the Consultant fails to make a required replacement within thirty (30) days, the City may terminate this Agreement for default.

Plan Control and Standards

All plans, designs, specifications and estimates shall conform to the City standard practices, which are based on the latest edition of the
following documents:
Policy on Geometric Design of Highways and Streets (AASHTO)
Uniform Standard Specifications for Public Works’ Construction, Off-Site Improvements, Clark County Area, Nevada
Uniform Standard Drawings for Public Works’ Construction, Off-Site Improvements, Clark County Area, Nevada, Volume | and Volume ||
Nevada Department of Transportation (NDOT) Standard Plans for Road and Bridge Consfruction and NDOT Standard Specifications for
Road and Bridge Construction
Manual on Uniform Traffic Control Devices
Clark County Regional Flood Controf District's Hydrologic Criteria and Drainage Design Manual
Las Vegas Valley Flood Control Master Plan Update (MPU), current edition
Central Neighborhood Flood Controt Master Plan, Volume | & I, March 2005
Las Vegas Valley Water District (LVVWD} Rules and Regulations

100.4.1.10 Uniform Design and Consfruction Standards for Water Distribution Systems, Clark County, Nevada
100.4.1.11 Design and Construction Standards for Wastewater Collection Systems, Southern Nevada
100.4.1.12 Freeway and Arterial System of Transportation (FAST) standards

100.4.1.13 City of Las Vegas Downtown Centennial Plan

100.4.2

100.5

100.5.1

The design criteria for the following agencies will also be adhered te: City of Las Vegas Sanitary Sewer Planning, Traffic Engineering, and
Flood Control; Clark County Regional Flood Control District (“CCRFCD"); Nevada Department of Transportation (“NDOT"); Las Vegas
Valtey Water District {"LVVWD"); and local utility providers.

Changes to Scope of Services

if increased scope or workioad is encountered, the Consultant is to notify the City in writing and receive written confirmation to proceed
prior to the performance of any work related fo the increased scope or workload.
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The City Engineer or their authorized representative may at any time, only by written order, make changes which may result in an increase
or decrease in the services to be performed by the Consultant. If the changes requested by the City cause an increase or decrease in the
cost or time required to perfarm any of the services required hereunder, an equitable adjustment shall be made in the compensation to be
paid to the Consultant under Section Seven, or in the time of performance under Section Eight, or both, and this Agreement shall be
modified in writing accordingly. Any ¢laim for adjustment under this Section must be asserted in writing within thirty days from the date of
receipt by the Consultant of written notification of the changes to the services to be provided by the Consuttant untess the City grants in
writing a further period of time. Failure to assert such claim within the time limit provided herein shall constitute a waiver of any right to seek
any equitable adjustment in compensation with respect to that change.

Responsibilities of the Consuitant

The Consultant shall provide a set of Plans and Special Provisions, for the project described in Seclion 100.1.1, that are whole and
complete, fechnically accurate, biddabte and constructable, meeting the City’s reasonable needs and expectations. All design, re-design,
coordination, permitting, quality controf review, meeting attendance, bid phase assistance, travel, reproduction, computer use or similar
items that could reasonably be anticipated which are not limited or excluded elsewhere in this contract or listed specially in additional
services, shall be provided by the Consultant for the basic services fee agreed to herein whether they are specifically listed in this scope of
services or not. '

The Consultant agrees to include in all its subcontracts related to the Project, and require the same of all sub-consultant contracts at all
tiers, the provisions of this Agreement related to the City's and Consultant's rights (including copyright), ownership and uses of the
concepts, designs, documents, intellectual property, and tangible property.

Where the Consultant specifies materials and equipment by brand names, provide three or more brand names with model numbers for
each item specified. Where less than two suitable brand names/modet numbers are commercially available state “or approved equal® and
provide required documentation per NRS requirements to support single source sefection.

Prior to each design submittal, check alt documents for technical accuracy, compliance with applicable codes and ordinances, complete
incorporation of all design review comments, and coordination within and between design disciplines. Each submitial shall be in
accordance with the appropriate submittal requirements listed herein. Incomplete submittals shall be rejected. All costs associated with the
re-submittal shalt be borne by the Consultant.

The Consultant shall without additional compensation correct or revise any error or deficiencies in the plans, drawings, specifications or
other related documents prepared by the Consultant.

The Consultant shall be responsible for all coordination with its subconsultants. Each submittal to the City shall be organized by discipline
and shall be thoroughly crosschecked to avoid conflicts between Consultant and subconsultant documents. Vague references fo projsct
requirements on other discipline’s plans shali not be permitted. Where references to others’ plans are necessary for direction, reference
notes shall specifically state the drawing number or specification section, as appropriate. 1t shall be the Consultant’s responsibility to advise
each subconsultant of this requirement.

The professicnal services to be rendered by the Consultant under this Agreement shall be in conformance with applicable federal, state
and local statutes, acts, rules, codes, ordinances, laws and regulations. These include but are not limited to the Americans with Disabilities
Act (ADA) guidelines and requirements including conformance to any ADA provisions and guidelines that have been issued in “final form”
regardless of their adoption by the Department of Justice, municipal ordinances, and any other applicable Federal, state and local acts,
rules, laws or regulations.

All work, including but not limited to drawings, specifications, and calculations, shalt be provided by the Consultant for each and every part
of the Project. When complying with NRS 338.140 by listing multiple manufacturers in the specifications, the Consultant shall review
options with the City and select the most avaitable, standard, or economical manufacturer's model to fully engineer and include in the bid
documenis. Should the contractor propose one of the other manufacturers listed in the specifications after award, the cost of the other
listed manufacturer's affect on the documents and the construction shall be borne by the contractor, except that the Consultant shalt have
the duty to cooperate with the contractor in reviewing the proposal for design compliance (including the contractor provided structural
calculations) and providing revisions to the Consultant's documents as required to accommodate the proposed change. Such revisions to
the Consultant's documents may be an Additional Service, which shall be approved in writing by the City prior to the Consultant making
any revisions and charged to the contractor by change order.
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100.6.9 The Consultant acknowledges the City's requirement to incorparate the City's “Instructions to Bidders”, "General Conditions” and “Division
One’”, incorporated herein by reference, into the Contract Documents prepared for bidding for the Project covered by this Agreement. The
Consultant further agrees to perform in accordance with the obligations stated in these referenced documents and agrees to include this
provision in all sub-consultant contracts. The Consultant acknowledges famifiarity with the City's standard format, terms and conditions of
these documents and that such document examples were made available fo the Consuttant upon request, prior to signing this Agreement.

100.6.40 The City's approval of any documents or services fumished by the Consultant shall not in any way refieve the Consultant of responsibility
for the professional and technical accuracy of its documents or services. The City's review, approval, acceptance or payment for any of
the Consultant's services shall not be construed to operate as a waiver of any rights enjoyed by the City under this Agreement or of any
cause of action arising cut of the performance of this Agreement. The Consultant shall remain liable in accordance with the terms of this
Agreement and applicable law for the damages to the City caused by the Consultant's negligent act or omission committed in the
performance of this Agreement.

100.6.11 Plan and Special Provision Production and Submission

100.6.11.1 All Drawings shalt be prepared using AutoDesk's AutoCAD Release 2004 or newer release in accordance with industry accepted
standards, Specifications shall be prepared in City standard format using the software program Microsoft Word 2000 or newer refease.
The use of any other software for plan or specifications production requires prior written approval from the City's Representative.

100.6.11.2 All drawing submittals, except the final submittal, submitted by the Consuitant will be printed on white bond paper. The final construction
drawings will be printed on 4 mil, double matte mylar. Al full size reproducible copies will be on 24" x 36" sheets (with 22" x 34" border)
and alf half size reproducible copies shall be on 11"x17" sheets (representing frue half size of the full size ptans). Plans that do not
meet these requirements will not be accepted.

100.6.11.3 Special Provision format will follow the City standard provided to the Consultant. Special Provisions shall be stamped and signed by the
appropriate design professional. Special Provisions that do not meet these requirements wili not be accepted.

100.6.11.4 Within five business days of the hard copy design submittal, for each design submittal, the Consultant will submit electronic files of the
AutoCAD files, including drawings and dafa files, and an Adobe Portable Document Format (PDF) dile, 11"x17" print size, for each plan
sheet submitted. For the 30% Submittal, Adobe PDF files will only be required for the Design Report and will nof be required for the roll
plot submittal. In addition, the Consuitant will submit electronic files of the Special Provisions in Microsoft Word format and ane
comprehensive Adobe PDF file, with appropriate formatting, of the entire set of Special Provisions. All electronic files shall be submitted
on either a CD-ROM or a DVD disk that can be read by any industry standard hardware. If electronic files are not submitted within
five business days of the hard copy design submittal, the City will consider the design submittal incomplete and may reject
the submittal in its entirety. If rejected all costs for the resubmittal shall be borne by the Consultant.

100.6.11.5 Prior to any electronic submittal, the Consultant shall, using commercially available software with current virus definitions, certify that
electronic submittals are free of electronic “viruses’, “worms”, "Trojan horses”, and other programs or data stored on the host computer
or the electronic submittal. Should the City choose to check incoming electronic submittals for such afflictions, utilizing commercially
available software and at the first indication of such an affliction, the entire electronic submittal will be considered unacceptable and will
be refurned to the Consuliant. The Consuttant shall remove the unwanted programs or the unwanted programs or data and further verify
the integrity of the electronic submittal. The Consultant shall bear the expense of comreciion, checking and re-submittal and shall not be
released from submittal requirements.

100.6.12 Cost Estimates

100.6.12.1 The Consultant shall prepare and provide a detailed Consfruction Cost Estimate with each submittal. The cost estimate shall be
prepared in City standard format using the software program Microsoft Excel 2000 or newer release. The Consuitant will provide unit
costs, quantities and other estimating parameters for each component or work, reflecting current market conditions and costs. The
estimate will be broken down by funding source as directed by the City. The Consultant will reconcile each successive estimate to the
one provided at the preceding submittal. The Consultant shall incorporate appropriate contingencies based on the completed level of
design. If the cost estimate is not included in the design submittal, the City will consider the design submittal incomplete and
may reject the submittal in its entirety. If rejected all costs for the resubmittal shall be borne by the Consultant.
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100.6.13 Construction Change Orders

The City has a formal construction contract change order approval process. Proposed change orders are negotiated and reviewed by City
Engineering and Construction Management staff (and the construction management consultant when one has been retained). Change
orders are then reviewed for approval by the City Change Order Committee. Part of that approval process will be checking a box on the
Change Oder Tracking Form indicating the reason for the change order based con information avaifable to the committee at that time. If the
change order appears to relate to a consultant design deficiency then either the Reason Code box "E&O Value” or "E&O No Value" will be
checked. "E&O" value will be checked if it appears the apparent design deficiency results in added cost to the project but all, or a
substantial part, of that cost would have been incurred in the original bid if the deficiency did not exist. "E&QC No Value" will be checked if it
appears that little or no cost to the project would have occurred if the deficiency did not exist. The City may use this data, as well as any
other relevant data, in exercising its rights under this agreement to seek compensation for Consultant errors and omissions.

The City will make reasonable efforts to copy all approved change orders (with the tracking form included) and construction change
directives to the consultant In order to provide the consultant an opportunity to prevent similar instances from occurring on future projects,
to allow the consultant to review the potential for similar instances to occur during the progress of this project (and to work with City and
Contractor to minimize the potential for future financial impacts when possible regardless of the reason code box checked) and to give
advance nofice to Consultant fo prepare for potential financial impacts to the Consultant andfor for the Consultant to provide
documentation to the City as whether the appropriate reason code box has been checked.

There may, at times, be a benefit for the consultant to review change orders or construction change directives prior to final negotiation with
the Contractor and approval. This could provide the consultant with an opportunity, prior o finalization, to determine that a proposed
change order or construction change directive may be excessively priced, not a legitimate change in the scope of the Contractor's work,
outside of the Consultant's scope of work, detrimental to the Consultant's design, uncoordinated with the Construction Documents,
potentially harmful to public safety, or a violation of codes, laws and regulations. Therefore the City will make reasonabte efforts to identify
potential construction change directives that will fall into the categories listed in the previous sentence and fo notify the consultant of such
possibte change orders or construction change directives prior to final negotiation and approval. The City may, when appropriate, request
the consuitant to sign acknowledgement and concuirence on the final change order or construction change directive andfor to make formal
revisions to the plans and/or specifications. However, given time constraints and the need to limit Contractor delay claims {that can often
quickly exceed the cost of the change order), advance notice fo the consultant is not always possible or practical. The Consultant is herby
advised, potential change order work, including work tracked on force account, wilt sometimes proceed {usually as a construction change
directive or as disputed work) priar to any change order being drafted or reason code applied by City.

100.6.14 The Consultant shall be responsible for performing all work necessary to complete the following schedule of work, more fully
described in the following sections:

Upon wiitten agreement with both parties an intermediate design submittal may be changed in definition of percentage complete without
change to the basic service fee amounts {for example changing the 90% submittal to a 30% submittal). The written agreement would detail
any resulting change in billing schedule. Should an additional submittal be requested by the City (for example adding a 50% submittal in
addition to a 30% and a 80% submittal) this work would be paid for in accordance with Section 3.01, 3.02 and 7.02 of this Agreement.

100.6.14.1 Article 101 - Preliminary and General liems

100.6.14.2 Article 102 — 30% Design Phase

100.6.14.3 Article 103 — 90% Design Phase

100.6.14.4 Article 104 — 100% Design Phase

100.6.14.5 Article 105 - Traffic Signal / Interconnect Design

100.6.14.6 Articte 106 — NV Energy Connection and Coordination

100.6.14.7 Article 107 - Bid Phase

100.6.14.8 Article 108 - Construction Phass

100.7  The City shall be responsible for the following:
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Shall furish a copy 1o, or make available for examination or use by, without a fee, the Consultant, any documents and data which the
City has available including, reports, maps, plans, specificalions, surveys, records, ordinances, codes, regulations, other documents
related to the services required under this Agreement. The City shall assist the Consultant in obtaining data and documents from public
agencies and from private citizens and business firms whenever the City determines that such material is necessary for the completion
of the services required by this Agreement.

Access arrangements for the Consultant to enter upon City owned property as required to perform their services.
Acquire any property, authorizations to enter property, easements, or other project rights required to construct the Project

Provide and conduct bidding activities, including printing and distribution of bid and consftruction documents, except as specifically
required to be provided by the Consultant in this Scope of Work

100.7.2 The City’s Review Process

100.7.21

100.7.2.2

100.7.2.3

100.7.2.4

Upon receipt of any documents furnished by the Consultant, the City Representative shall conduct a preliminary review of such
documents and determine whether the documents comply with the scope of the Project. After the preliminary review, if the City
Representative determines that the decuments are insufficient, inadequate, or incomplete, the City shall notify the Consultant and
request documents which are professionally complete and appropriate for each service phase submitted. The decision by the City
Representative in this matter shall be final.

If the City Representative determines, after requesting the Consultant fo provide corrected and professicnally complete Phase
submittals, that the documents remain insufficient, inadequate, or incomplete, the City may: (i} declare the Consultant in default, or (ii)
demand a letter of explanation from the Consuitant as to the reason the furnished documents are insufficient, inadequate or incompiete.
if the City elects the second option, the Consultant, at Consultant's own expense, shall furnish additional sets of all documents that are
sufficient, adequate and complete in the discretion of the City Representative for review by the City. The Consultant, at Consultant's own
expense, shall attend any meeting, whether formal or informal, including the City Councit meeting when requested by City to explain the
reason the Consultant presented inadequate, insufficient, or incomplete documents to the City, and the delay, if any, that such submittal
and re-submittal may cause in completion of the Project.

The City's review period in the Project Schedule shall not begin unfil the City Representative determines that the documents presented
by Consultant fully comply with the requirements. After the City Representative determines that the documents comply with such
requirements, the City shall begin a review of the documents,

After the City reviews the documents, one or several set(s) of the documenis shall be returned to the Consultant with comments and
corrections noted thereon. The Consultant shall make the changes necessitated by the corrections or other comments into the
documents, and retum the correction set(s) with the corrected documents, together with written responses to the City's correction(s),
comments(s). and change(s), which state the action taken and reason for such action for each item presented by the City.
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ARTICLE101:  PRELIMINARY AND GENERAL ITEMS

Project Management

Project management will include work necessary for communication and completion of the project tasks on time and within budget. The
Consultant's Project Manager or their primary duties will not be reassigned without the written consent of the City's Project Manager. The
Consuitant's staff will have the training and expertise necessary for the work tasks to which they are assigned.

The Consultant will provide invoices in the standard format provided by the City’s Representative. Invoices will be accompanied by a cover
letter explaining the general status of the project, including at a minimum the werk completed fo date, the anticipated remaining efforts and
required schedule changes; progress report form; supporting data for direct expenses (when specified expenses are allowed per Exhibit D,
herein); and an updated project status report reflecting Scope of Work activities identified by the City Representative.

On a weekly basis, or a time frame approved by the City's Representative, the Consultant's Project Manager will update the City
Representalive with regards to the status of the project schedule, budget and general statusfprogress. This task is in addition to Design
Progress Meetings and may be performed in a phone, email or mailed correspondence as approved by the City Representative.

Kick-Off Meeting and Design Progress Meetings

Consultant shall prepare an agenda and schedule and attend a kick-off meeting with the City and other agencies as required within ten
calendar days of the issuance of the Notice to Proceed. This meeting wilt be held to review the scope of work, discuss data and information
provided by the City, review the project schédule (prepared by the Consultant using Microsoft Project or software approved by the City's
Representative), introduce key personnel, establish lines of communications and clarify the City's and other govermnment agency
requirements for the Project, and identify any missing data and information necessary to proceed with the Project. Within five business
days following the kick-off meeting, the Consultant will prepare and distribute draft meeting minutes to the City's Project Manager and
meeting attendees (an e-mail to the City's Representative of the draft minutes is acceptable). The Consultant shall prepare and distribute
final mesting minutes after the draft meeting minutes are approved by the City's Representative.

Deliverables: Project Kick-Off Meeting Agenda and copies for distribution at Kick-Cff Meeting; Project Kick-Off Meeting Minutes.

Consultant shall attend approximately six (6) progress/coordination meetings to be held with the City, other relevant agencies and uiility
companies. Design Progress meetings shall be conducted on a monthly basis, or a time frame approved by the City's Representative, at
the City's offices and will be attended by the Consultant's Project Manager, Project Engineer and other key personnel as determined fo be
necessary. Consuliant shall prepare an agenda for each of the progress meetings. Within five business days following the
progress/coordination meeting, Consultant shall prepare and distribute draft meeting minutes to the City's Representative and meeting
attendees (an email fo the City's Project Manager and meeting atiendees of the draft minutes is acceptable). The Consultant shall prepare
and distribute final meeting minutes after the draft meeting minutes are approved by the City's Representative and after receipt of
comments from all meeting attendees.

Consultant will attend up to three (3) submittal/comment review meetings to be held with the City. Design submittal review meetings will be
conducted foltlowing completion of the City's comment/response to construction documents.

Deliverables: Design Progress Meeling Agenda and copies for distribution at Design Progress Meetings; Design Progress Meeting
Minutes.

Utility and Agency Coordination

Consultant shall coordinate with aff utilites and agencies having faciliies within the limits of or adjacent to the Project throughout the
duration of the project, this includes aftendance to all related meetings. The Consultant anticipates up to three {3) meetings will be required
with parties listed below, nct including NV Energy {two meetings with LVWWD). The Consultant will contact the utiity companies and other
govemmental agencies early in the project to obtain information relating to the location, size and type of facilities owned by that Utility. The
Consultant shall perform utitity potholes, identify potential utility conflicts and meet with the affected utilities to ensure fimely resolutions for
the utilities conflicts. Utility companies and agencies to be contacted by the Consultant shall include, but are not limited to, the following:

Clark County Regional Flood Control District {*CCRFCDY)

101.3.1.2  Clark County Department of Public Works
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City of Las Vegas departments, including but not limited to, Fiood Control, Parks, Collection System Planning, Traffic Engineering, Field
Operaticns, and Land Development

Las Vegas Valley Water District {*LVYWD"} and Southern Nevada Water Authority {"SNWA”)
Freeway and Arterial System of Transportation (*FAST"}

Utility providers, including but not limited to, NV Energy, Century Link, Cox Communications, Southwest Gas Corporation, and AT&T
Fiber Optic Cable.

Nevada Department of Transportation {"NDOT") and
Other local and state agencies as required.

The Consultant shall prepare a utility conflict schedule and pothole plan to advise the City's Representative of any ufility conflicts,
coordinate utility requests for information, monitor status of proposed uility projects within the projects limits that Consultant has knowledge
of and meet as required with utility companies to resolve conflicts. Major utility relocation design plans are not anticipated, unless otherwise
mentioned in this scope of services, and will be paid for separately under Additional Services Tasks upon separate authorizafion by the
City.

Preparation of minor utility relocation plans for streetlight conduit under sidewalk, including those prepared exclusively by the Consultant
as well as coordination for incorporation of those plans by the Utility Companies themselves, which were anficipated by the Consultant,
or reasonably should have been, at the time of this agreement shall be considered incidental to this task and no other applicable design
tasks.

Coordination with utilities, incorporation of utility plans, and preparation of designs by the Consultant in relation to new services,
connections for City facilities (such as power service for strest lights and traffic signals and water hookups for City imigation lines) that
were anticipated by the Consuiltant, or reasonably should have been, at the time of this agreement shall be considered incidental to this
task or included in other applicable design iasks.

Nothing in this section shall be construed as preventing this Exhibit “A” from specifically detailing the Consultant’s scope for anticipated
minor utility relocations andior new service connections with individual tasks identified and associated man hours and costs shown in
Exhibit “D” when warranted.

The Consultant shall coordinate with the City of Las Vegas' Land Development Services Section to identify current projects, encroachment
agreements, covenants running with the land and any other existing information that may have an impact on the project.

The Consultant shall submit design plans for review from the various utility companies for the 30%, 90% and Pre-Final submittals.

The Consultant shall submit desi'gn plans for review and obtain approval signatures from the various utility companies on final mylar prints
prior fo submitting to the City of Las Vegas.

Consultant shall notify the City of any required utility, application, permit and review fees, which will be paid for by the City.

The City's Representative shall give approval of decuments prior to being submitted to any regulatory agency for permit review and
approval.

City Engineer's Office is NOT A REGULATORY AUTHORITY. The Consultant does hereby acknowledge, understand and agree that the
City Engineer's Office, acting as the City's representative for purposes of the Praject, does not have any control, authority or influence over
the decisions or requirements of other departments of the City acting in a regulatory capacity including, but not limited to, the Building
Department, Fire Department, and Planning Department of the City of Las Vegas. The City's representative acts in a capacity similar to
that of a representative working for a private property owner which is to ensure that the City receives a quality product, delivered on
schedule, for a fair price. Furthermore, the City Engineer's Office does not speak or act for any regulatory authorily, nor does any
reguiatory authority speak or act for the City Engineer's Office. The Consultant agrees that its relationship with the requlatory authorities
having jurisdiction over the Project is separate from its relationship with the City, and that the Consultant’s interaction with each regulatory
authority is to be conducted without assistance from the City.

19



101.3.9

101.4

101.4.1

101.4.2

101.4.2.1

102.1

102.1.1

102.1.2

102.1.2.4

102.1.2.2

102..23

102.1.2.4

102.1.2.5

102.1.2.6

102.1.2.7

102.1.3

102.1.4

Agreement No. 110216-LD
PSA for Stewart/Ogden Streetscape Enhancements

Deliverables: Project Plans to be sent to the Utility Companies at each design level {30%, 90% and 100%); and final mylar’s with applicable
utilities approval signatures.

Project Permits

Consultant shalt identify all permits needed for the Project. Consultant shall prepare all correspondences and permit applications for the
regulating agencies and assist the City in obtaining required permits.

The following permits are anticipated for this project :

No permits are anticipated for this project

ARTICLE 102:  30% DESIGN PHASE

Survey

Control Survey. Control surveys for the project will include aerial panels and establishing a ground coordinate system. The control survey

will be tied to the City's established horizontal and vertical control network. Existing monuments within the project limits will be tied into this
controf network. Consultant will establish readway alignments from contrel information found in the field and record information.

Design Survey. Field design surveys will be used o develop engineering base sheets and digital terrain models (DTM). Topographic
surveys of existing features will be completed in the field. Specifically these tasks shall include, but are not limited to, the following:

Research existing surveys, parcel maps, ownership records, and other records as necessary to obtain needed data in preparation of all
existing rights-of-way and easements and control drawings. Existing title reports will be required and provided by the CITY for the
Record of Survey to be performed.

Topographic mapping to be at 1” = 40" horizontal with a contour interval of 1-foot, based upon a published City benchmark

Establish both horizontal and vertical conirol for the Project including preparation of a horizental control drawing sealed by a Nevada
Professional Land Surveyor 1o identify, as a minimum, horizontal and vertical controb points, Project alignment centerline indicating
bearings, distances and control point coordinates

Establish Project coordinate system
All survey shall be in ground coordinates and fied to state plane coordinates (horizontal) and NAVD 88 (vertical)

Conduct field survey to identify and locate existing improvements as necessary. Collect field survey data along the storm drain facility
alignment, including but not limited to existing edge of pavement, drop inlet locations and invert elevafions, manhole lids and invert
glevations, and gutter flow line, fop of curb, back of sidewalk elevations, water valves, visible surface utiliies and pothole hubs. In areas
where it is anticipated that storm drain construction will require full street reconstruction, obtain field survey shots at 50-foot intervals
along the top of curbs and street centerling, plus shots at edges of driveways, transitions, and curb returns. Fieid survey shall extend a
minimum of 100 feet for minor street intersections and 150 feet for major street intersections beyond curb returns of adjacent street

The Consultant will coordinate any required private pro;jerly access with the City's Representative.

Record of Survey. The Consultant shall provide a Record of Survey to be reviewed by City of Las Vegas’ City Surveyor. City Surveyor must
approve the Record of Survey prior fo recordation with the Clark County Recorder, Research available record information, parcel maps,
subdivision maps and records of survey to establish a record alignment of the Project. Use this record alignment as a basis to assist in
locating existing monuments, during the field survey phase of this Project. The City will not accept the 30% design submittal unless

the Record of Survey is formally submitted and approved in writing by the City Surveyor.

Deliverables: The Consultant shall submit three {3} copies of the Record of Survey to the City. Consultant shall record the “approved”
Record of Survey with the Clark County Recorder,
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Right-of-Way

Consultant wilt use the City’s Right-of-Way Plats, Title Reports that the City has on file, Parcel Maps, Records of Survey, plats and any
other documentation necessary to identify and establish the right-of-way limits. Consultant will establish existing property lines and label all
lots with the current owners name and APN and encumbrances in areas where right-of-way is to be acquired. Consultant will ideniify any
additional right-of-way to be acquired. Consultant will prepare right-of-way drawings showing existing rights-of-way and easements and
proposed rights-of-way and easements. For all right-of-way which must be acquired, Consultant shalt prepare legal descriptions with
property maps showing topographic areas, easements and vesting. Consultant shall coordinate with the City's Right-of-Way Section in the
preparation of a right-of-way property schedule (all rights to be obtained or vacated, easements, rights of entry, construction easements as
well as current stafus of the City's acquisitions) and regularly review and redline this schedule as to current status in coordination with the
City's Right-of-Way Section. Where existing property is to be disturbed by construction, Consultant shall prepare 8 %" X 117 exhibits to be
sent to affected property owners showing the location of Authorization fo Enter Property (AEP) and the nature of the construction.

Existing title reports, plats, records of survey, and other documentation necessary for a new Record of Survey to be completed
will be provided by the CITY.

Based on the 30% design, the Consultant will identify any additional right-of-way, including permanent right of way and easements and
authorizations fo enter property {"AEP”) fo be acquired. The Consultant will assist the City in identifying utility prior rights and will
incarporate this info into the design plans, documents, and record of survey. A summary of proposed right of way acquisition will be
provided by the Consultant in Microsoft Excel 2000 format in the format provided by the City Representative. During the 30% design
review, the City will work with the Consultant to finalize project right-of-way requirements.

30% Submittal. Consultant shall prepare 24" x 36" exhibits, at a minimum 1" = 100" scale, that shall show schematically the project and
identify all existing right-of-way and existing easements. Areas identified (preliminarily) for proposed right-of-way acquisition shall be shown
on the exhibit and differentiated from existing right-of-way by color coding. In addition, Consultant shall provide an example format of right-
of-way legal descriptions and AEP exhibit format for review. These exhibits and example formats shall be included in Prefiminary Design
Report.

90% Submittal. Consultant shall prepare 24" x 36" exhibits that shall show all needed right-of-way, easements, AEF's, etc. at the 90%
design level. The Consultant shall provide legal descriptions as needed for all right-of-way easements, efc. that are required. The
Consultant shall update the right-of-way property schedule, outlined in 300.2.1, to create an acquisition status table showing parcel
numbers, acquisition type, acquisition status, property owner and contact information.

100% Submittal. Consultant shall update the 24" x 36" exhibits to show the acquired right-of-way, easements and AEP’s. The acquisition
status table shall be updated and submitted to the City for review. Consultant shall clearly identify, in the acquisition table, any right-of-way,
easements or AEP's that have not been acquired and an explanation for not having acquired the right-of-way, easement or AEP.

Prior to.Bid. Prior to bid the Consultant shall cross check the right-of-way map verses the acquisition table and provide a letter summarizing
the result of the check and identifying any right-of-way, easements or AEP's not yet acquired.

Deliverables: 24" x 36" exhibits at the 30% Submittal as outlined in 102.2.3; Legal Descriptions; Acquisition Status Table, 24" x 36" exhibits
at the 90% Submittal as outlined in 102.2.4; 24" x 36" exhibits in 102.2.5; 24" x 36" exhibits at the 100% Submittal as ouflined in 102.2.5;
Summary Letter of Right-of-Way, Easemenis and AEP status. Existing fitle repoits, plats, records of survey, and other
documentation necessary for a new Record of Survey to be completed will be provided by the CITY.

Records Review, Information Research and Analysis of Data

Consultant shall review data and information from the City including assessor's maps, parcel maps, improvement plans, drainage studies,
utility plans, geotechnical studies, aerial topographic mapping and land development mapping currently being processed by the City which
will likely affect the Project. Consuttant shail provide ongoing supplemental research of public records during Project development.

The Caonsultant will review all data collected to determine impact/significance with regard to the Project and incarporate useful information
into the Project documents. The Consultant will also idenify deficiencies in the data coltected and make recommendations for additional
information needed for the successful completion of the project.

The Consultant will conduct field investigations, as necessary during the length of the project, to determine the location of collection
facilities, establishment of problem flooding areas, existing drainage facilities, utilities, street improvemenis and other appurtenant items
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that may help in the development of the Project design. The Consultant will take photographs during the field investigation to document
field conditions throughout the Project.

Utility Potholing

Utility Potholing work for the Project shall include gathering horizontal and vertical location information {potholing) on subsurface ufilities
that may be in conflict with the Project improvements. A total of fifteen (15) potholes are anticipated to be performed for this Project. This
task shall include the refinement of the utility conflict information, identification of utility relocations by others and incorperate subsurface
utility engineering into the Contract Drawings. Potholes will be surveyed for horizontal location and shown on the plans. Patching of
potholes will meet City of Las Vegas and NDOT (if applicable) requirements, including hot patches, polymer bag mix or concrete plug. No
cold patches will be utilized. '

For utilities that are concrete encased, Consuitant will require the pothole sub-consultant to perform two potholes: one to identify the top of
the encasement and one to identify the bottom of the encasement. The two potholes will be performed on either side of the encasement to
determine the width of the encasement. In such cases two potholes will be counted towards the total specified.

For conduit banks or multiple conduit banks as indicated by as-builts, redlines, paint markings, or as becomes apparent during potholing
process the vertical and horizontal extent of banks will be determined. Payment for two (2) or more potholes in these circumstances may
he authorized by the City. Consultant shall provide full-time inspection during the pothole process to confirm that the sub-cansultant has
accurately located and correctly identified the utilities to be investigated.

Consultant shall conduct ufility designation i identify, mark and survey the approximate horizontal location of surface and subsurface
utiliies within the project limits. Record and mark the horizontal location of existing poles and overhead facilities. All designation
information shall be color coded and provided in an electronic format to match the municipalities CADD standards.

Deliverables: Fifteen (15) Quality Level "A” Locating {test holes): a “Test Hole Data Sheet” for each test hole completed will be provided.
This form will include swing ties from existing visible features fo the test hole location, depth to top of utility from existing grade, material of
and size of utility. Test hole locations will be shown on construction plan sheets and utility information/depths provided.

Geotechnical Investigation - The Consultant shall provide a Geotechnical Data Report and a Geotechnical Interpretive Report as detailed
below, the drafts of these reports will be included in the Preliminary Design Report:

A geotechnical report is not anticipated for this project and if required will be under Additional Services.

Potable Waterling Design will consist of the following: design of a potable watertine lateral, designed per UDACS standards, which will
extend from the existing water mainiine to the proposed water meter and RPPA for the new PVC irrigation line. Total length of waterline
lateral design is expected to be approximately 120 linear footage.

Drainage Analysis — No drainage analysis shall be performed as part of this basic scope of services.

Additional services that are not included as part of this scope but can be provided include drop inlet storm drain evaluation and design, and
hydrology calculations.

30% Design Phase Submittal

30% Design Phase Plans ~ This submittal will include further refinement of the Project and limits as agreed and directed by the City of Las
Vegas. Plans shall be identified with the level of design with Engineer's seal in accordance with NRS 625. The 30% plans shali include, but
not fimited to, the {ollowing:

City Standard Cover Sheet identifying Project Participanis

Note sheet with plan index, vicinity map, benchmark, and basis of bearings

Notes Sheet with General Notes, LVWWWD Notes, and City of Las Vegas Sewer, Traffic, Grading, Fire Department, Street Lighting, and
Encroachment Permit Notes

Abbreviations and Symbols

Survey and Horizontal Control Plan identifying Project limits, horizontal control for centeriine and rights-of-way, monumentation and
sheet index ’

Recorded Record of Survey as part of Horizontal Control Plan (fo be included in all submittals hereafter as welf)
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102.8.1.7 Sheet Index with key map

102.8.1.8 Typical Cross Section Sheets

102.8.1.9 Removal Plans

102.8.1.10 Roadway Plan and Profiles

102.8.1.11 Construction Details

102.8.1.12 Potable Waterline Lateral Plan, Profiles, and Details
102.8.1.13 Traffic Skriping and Signing Plans
102.8.1.14 Traffic Lighting Plans

102.8.1.15 Special Details as required for the Project
102.8.1.16 NV Energy Connection Diagrams
102.8.1.17 Landscape Plans and Details

102.8.1.18 lIrrigation Plans and Details

102.8.1.19 Landscape and irrigation sheets will be schematic. Irrigation design sheets will show locations of proposed main irrigation feeds, water
meters, and irrigation controflers. Landscape design sheets will indicate trees and tree pit locations. A plant palstte will be developed
representing the plant material proposed and will be in compliance with the CLV Downtown Centennial Plan. A hardscape layout will be
provided to indicate locations of hardscape elements, such as special concrete, brick pavers, and parking meters. Construction details
for both landscape and irrigation improvements will be provided.

102.8.1.20 Deliverables: Submit ten (10) copies of the half scale plans (117 x 17"} and two (2) copies of full size plans (24" x 36") to the City:
Submit copies of 30% Plans to ufilities (size determined by each individual Utility Company) as necessary for review by the utility
companies.

102.9  30% Design Phase Construction Cost - a Project cost estimate broken out by funding source, bid item, and plan sheet shall be prepared
by the Consultant. The cost estimate breakdown by funding source may include the following, :

1029.1.1 RTC (may require further breakdown within this category, i.e. RTC-Q10, RTC-Arierial Restoration Fund, eic.)
102912 RFCD

102.81.3 SID{CLV)

102.9.1.4  SID {other entity)

102.9.1.5 SNPLMA

102.9.1.6 CLV Sanitation :
102.9.4.7 LVVWD {and/or other utilities as applicable)
102.9.1.8 CLV Generaf Fund

102.9.1.9 CLV Nominat Drainage

102.9.1.10 NDQT (Stewardship, STP, Safety-LU, etc.)
102.9.1.11 CMAC

102.9.1.412 CDBG Funds

102.9.1.13 Deliverables: Submit the 30% cost estimate by funding source to the City in both hard copy and electronic format (excel spreadsheet,
pdf format will not be accepted)

10210  30% Design Phase Special Provisions - The Project Special Provisions shall be submitted utilizing the City's standard boilerplate set of
Special Provisions provided. The Project Special Provisions shall use the same format as the Uniform Standard Specifications for Public
Works’ Construction Off-Site Improvements Clark County Area Nevada. All items of construction shown on the 30% Project Plans shall be
represented in the Special Provisions as bid items utilizing the corresponding related specification section’s nomenclature. The applicable
items shall be described for the method of "Measurement” and "Payment” subsection for each section.

102.10.1.1 Deliverables: Submit two {2} copies of the bound Special Provisions to the City.

102.11  Walk Through

102.11.1 After submittal of the 30% Design, the Consultant will schedule a project walk through with the City Representaiive and other relevant
parties, including other public agencies and utility providers. The intent of the walk through is to identify field conflicts in order to minimize

potential significant changes fo the design after the 30% Submittal.

102.11.2 Deliverables: The Consultant shafl submit a walk through Memorandum to the City’s Representative to document field observations.

23



Agreement No. 130216-LD
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ARTICLE103:  90% DESIGN PHASE

103.1  90% Design Phase Submittal

103.1.1 Final Design Report - Consultant shall compile all comments and written responses to comments along with all final design information,
calculations and models and include in a standalone Final Design Report fo be used as a record for the basis of design for the project. The
Final Design Report shall include all associated revisions made as applicable.

103.1.1.1

Deliverables: Submit four (4) copies of the Final Design Report to the City; Sumit one (1) electronic copy of the Final Design Report o
the City.

103.1.2 90% Design Phase Plans — This submittal will include refinement of the 30% plans (including any necessary structural details} to reflect
90% completion and response to comments. The 90% plans shall include all the utility conlicts and the resolutions. The 90% plans shall
include construction and right-of-way lines and all encroachments onto private property with proposed improvements. The owners name,
property address and assessor parcel number shall be shown. Consultant shall prepare a map indicating the location and depth of
proposed construction easements. The widih of the encroachment shall be dimensioned and tabeled on the map. Consultant shall provide
11" x 17" copies of the map in quantity equal to the number of parcels. The improvement plans shall be identified with the level of design
with Engineer’s seal in accordance with NRS 625.

103.1.24
103.1.2.2
103.1.2.3

103.1.2.4
103.1.2.5

103.1.2.6
103.1.2.7
103.1.2.8
103.1.2.9
103.1.2.10
103.1.2.11
103.1.2.12
103.4.213
103.1.2.14
103.4.2.15
103.1.2.16
103.1.2.17
103.1.2.18

103.1.2.18

103.1.2.20

City Standard Cover Sheet identifying Project Participants

Note sheet with plan index, vicinity map, benchmark, and basis of bearings

Notes Sheet with General Notes, LVVWD Notes, and City of Las Vegas Sewer, Traffic, Grading, Fire Department, Street Lighting, and
Encroachment Permit Notes

Abbreviations and Symbols

Survey and Horizontal Confrol Plan identifying Project limits, horizontal control for centerline and rights-of-way, monumentation and
sheet index

Recorded Record of Survey as part of Horizontal Control Plan {to be included in all submittals hereafter as well)

Sheet index with key map

Typical Cross Section Sheets

Remaval Plans

Roadway Plan and Profiles

Construction Details

Potable Waterline Lateral Plan, Profiles, and Details

Traffic Striping and Signing Plans

Traffic Lighting Plans

Special Details as required for the Project

NV Energy Connection Diagrams

Landscape Plans and Details

irmigation Plans and Details

Landscape and irrigation sheets will be schematic. Irrigation design sheets will show locations of proposed main irrigation feeds, water
meters, and irrigation confrollers. Landscape design sheets will indicate trees and tree pit locations. A plant palette will be developed
representing the plant material proposed and will be in compliance with the CLV Downtown Centennial Plan. A hardscape layout will be
provided to indicate locations of hardscape elements, such as special concrete, brick pavers, and parking meters. Construction details
for both fandscape and irrigation improvements will be provided.

Deliverables: Submit ten (10) copies of the half scale plans {117 x 17") and two (2) copies of full size plans (24" x 36"} to the Cily:
Submit copies of 90% Plans to utilities (size determined by each individua! Utility Company) as necessary for review by the utifity
companies.

103.1.3 90% Design Phase Consfruction Cost Estimate - a Project cost estimate broken out by funding source, bid item, and plan sheet shall be
prepared by the Consultant. The cost estimate breakdown by funding source may include, but is not limited to, the following:

103.1.31
103.1.3.2
103.1.3.3

RTC (may require further breakdown within this category, i.e. RTC-Q10, RTC-Arterial Restoration Fund, efc.)
RFCD
SID (CLV)
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103.1.3.4
103.1.3.5
103.1.3.6
103.1.3.7
103.1.3.8
103.1.3.9

Agreement No. 110216-LD
PSA for StewartfOgden Streetscapa Enhancements

SID (other entity)

SNPLMA

CLV Sanitation

LVVWD (and/or other utilities as applicable)
CLV General Fund

CLY Nominal Drainage

103.1.3.10 NDOT (Stewardship, STP, Safety-LU, etc.)
103.1.3.11 CMAC
103.1.3.12 CDBG Funds

103.1.3.13 Deliverables: Submit the 90% cost estimate by funding source to the City in both hard copy and electronic format (excel spreadsheet,

103.1.4

103.1.4.1

103.1.5

103.1.6

pdf format will not be accepted).

90% Design Phase Special Provisions - The Project Special Provisions shall be submitted utilizing the City's standard boilerplate set of
Special Provisions provided. The Preject Special Provisions shall use the same format as the Uniform Standard Specifications for Public
Works’ Construction Off-Site Improverents Clark County Area Nevada. All items of construction shown on the 90% Project Plans shall be
represented in the Special Provisions as bid items utilizing the corresponding related specification section’s nomenclature. The applicable
items shall be described for the methed of "Measurement” and “Payment” subsection for each section,

Deliverables: Submit five (5) copies of the bound Special Provisions to the City and one electronic CD copy.

90% Walk Through - Af the direction of the City, Consultant shall schedule a walkthrough of the Project with City of Las Vegas personnel
and other stakeholders (as determined by the City) during the 90% Design Phase period. An inventory of all items of work shown on the
plans will be verified and compared to field conditions. The Consultant will note any changes or adjustments to the plans as needed to fit
field conditions. The Consultant will note any changes or adjustments to the plans as needed to fit field conditions and incorporate these
changes into the 100% Design Phase Submittal.

Bidability and Constructability (B&C) - Consuttant shall coordinate with a City selected B&C consultant or City in-house B&C review team.
The Consultant will provide the B&C consultant or in-house B&C review team with the 90% submittal (and any other documents necessary
to complete the B&C review). The City may also chose to provide the B&C consultant or in-house B&C review team with earlier submittals
for review. Consultant shall attend meetings and respond to comments as required to resolve disagreements on B&C comments.

25



104.1

104.1.1

104.1.1.1

104.1.1.2

105.1

106.1

106.1.1

106.1.2

106.2

106.2.1

106.2.2

106.2.3

Agreement No. 110216-LD
PSA for Stewart/Ogden Streetscape Enhancements

ARTICLE 104:  100% DESIGN PHASE

100% Design Phase Submittal

The 100% submittal shall include all the elements of Article 104 which shall be advanced to a completed level of design and shall
incorporate comments from the 90% submittal. The 100% submittal will consist of two steps: (1) a 100% pre-final {bond) submittal will be
made for final comment by the City, and {2) the Consultant will incorporate all comments on the pre-final submittal into the 100% final
{mylar} submittal. Plan set mylars and copies sealed in accordance with NRS 625, sealed Special Provisions, including Bid Proposal and
Construction Cost Estimate shalt be submitted to the City. The Engineer’s estimate broken cut by bid item, plan sheet and funding source
will be submitted as a Microsoft Excel Work Sheet electronic file. The Consultant shall coordinate with utility companies and obtain all utility
sighatures on the Cover Sheet and elsewhere in the plans as required. Consultant shall submit a pre-mylar bond set of the final plans
before preparing mylars for this project.

Deliverables for the 100% Pre-Final (Bond) Submittal. Submit ten copies of the half scale plans, two full size plans, five copies of the
bound Special Provisions and 100% Pre-final Cost Estimate by funding source to the City. Submit two copies of structural caiculations (if
required) to the City; Submit four copies of 117 X 17" Construction Easement Maps and three sets of mail labels of property owners for
any requested easements to the City. Consultant shall submit the 100% Pre-Final (Bond) Submittal to the various utility companies for
review.

Deliverables for the 100% Final (mylar) Submittal: One set of 24" X 36" mylar plan sheets stamped and signed by a Nevada P.E. which
includes the cover sheet containing all approval signatures; One set of original Special Provisions (unbound) stamped and signed by a
Nevada P.E.; One copy of the Final Cost Estimate in the City's Bid Schedute Format. One copy of the Final Plans shall be submitted to
gach of the Utility Companies; An electronic copy of the estimated construction schedule in Microsoft Project format will be submitted to
the City; Electronic copies of both the plans {AutoCAD 2002 format) and Special Provisions {Microsoft Word format) shall be submitted
ta the City. The Engineer’s estimate will be submitted as a Microsoft Excel Work Sheet electronic file.

ARTICLE 105:  TRAFFIC SIGNAL / INTERCONNECT DESIGN

No traffic signal | interconnect design is included within this basic scope of services.

ARTICLE 106: NV ENERGY CONNECTION AND COORDINATION

NV Energy Meeting and Coordination

Meet with NV Energy to identify the locations of underground conduit for the connection and relocation of overhead power lines located on
4t Street and within the alley between Casino Center and 37 Street to the new NV Energy conduit being installed aleng Stewart Avenue.
This task includes facilitation and attendance of up to two (2) meetings with NV Energy.

Coordinate and meet with NV Energy on the relocation and/or installment of new transformers/vaults within exisfing City Right-of-Way
along Stewart Avenue only. Establish easement boundaries for both the City and NVE. Up to two {2) relocations are included in this scope
of services. This task includes facilitation and attendance of up to two (2) meetings with NV Energy.

NV Energy Design

Design new conduit connection between existing underground conduits running along Stewart Avenue fo existing overhead powerlines
located along 4% Street and the alley between Casino Center and 3 Street. NV Energy Powerline Undergrounding Design — including
haorizontal and vertical conduit alignment design for existing overhead powerlines running east/west along southside of Stewart Avenue.

Submit new project order and application to NV Energy for said relocation and proposed improvements. Submit to NVE interim submittals
for review and comment, and submit final mylars for signature to both Transmission and Distribution departmenis.

Deliverables: Prepare meeting minutes and submit to attendees; Project order and application to NVE transmission and distribution
divisions; and Conduit connection of existing overhead power lines at 4% Street and the alley between Casino Center/34 Street to the

T A —

conduits already installed as part of City project #10.1730.09
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107.1.1

107.2

107.21

107.3

107.3.1

107.3.2

108.1

108.1.1

108.2

108.2.1

108.3

108.3.1

108.3.1.1

108.3.1.2

108.3.1.3

108.3.1.4

Agreement No. 110216-.D
PSA for Stewart/Ogden Streetscape Enhancements

ARTICLE 107:  BID PHASE
Pre-Bid Conference
The Consultant will attend the pre-bid conference
Bid Requests and Responses
At the City's request, the Consultant will respond to questions raised by bidders during the bidding process. Decisions on issuing addenda
will be conducted by the City. The Consultant will draft required specifications, plan changes and clarifications for the City to include in any
addenda.
Bid Opening
The Consultant will attend the bid opening and review the bid abstract and contractor qualifications.

The Consultant will comment on any bid discrepancies, evidence of unbalanced bid or contracter concerns uncovered during reviews.

ARTICLE108:  CONSTRUCTION PHASE
Pre-Construction Meeting
The Consultant will atiend the pre-construction meeting.
Submittal Review
Consultant will review Contractor's submittals for manufacture certifications, instaflation instructions, shop drawings and service
connections; Attend construction progress meetings, as necessary; respond to Contractor's Request for Information (RFI}; assist with the
processing of change orders; review Confractor's submittals (such as shop drawings, value engineering items, sample products, etc.); visit

construction site to examine construction work; review claims and resolution of claims; attend final walk through; and assist with the punch
list preparation.

Construction Support Services

The Consultant shall provide the following support services during the construction phase of the project:
Project Site Visits — Consultant will provide on-site construction observation services during the construction phase. Consultant will
make visits at intervals as directed by the Cily in order to observe the progress of the Work.  The purpose of Consultant’s site visits will

be to enable Consultant to better carry out the duties and responsibilities specifically assigned in this agreement to Consultant, and to
provide Client a greater degree of confidence that the compleled Work will conform in general to the Coniract Documents.

Review of Submittals/Shop Drawings — Consultant wilt review and approve or take other appropriate action in respect to Shop Brawings
and Samples and other data which Contractor is required to submit, but onty for conformance with the information given in the Contract
Documents. Such review and approvals or other action will not extend to means, methods, techniques, equipment choice and usage,
sequences, schedules, or procedures of construction or to related safety precautions and programs.

Response to RFIs

Additional Design as needed

END OF EXHIBIT “A"
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200.2

200.3
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201.3
201.4
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201.6
201.7
201.8
201.9
201.10
201.11
201.12
201.13
201.14

Agreement No. 110216-LD
PSA for Stewart/Ogden Streetscape Enhancements

EXHIBIT “B”

ARTICLE 200:  GENERAL

When requested by the City electronic files shall accompany hard copies for all submittals referenced in this paragraph and unless
otherwise directed by the City. All cost estimates shall be provided in Microsoft Excel format, all schedules in Microsoft Project format, all
Special Provisions in Microsoft Word format, all Bid Schedules in Microsoft Excel format and all spreadsheets associated with additional
service requests in Microsoft Excel format. Pdf submittals will not be accepted unless specifically requested by the City,

All submittal requirements are outlined in Exhibit A — Scope of Services. Consultant shall refer to deliverables or other submittal
requirements outiined in Exhibit A.

Certificates of Insurance
The Consultant shall deliver to Insurance Tracking Services, Inc. (ITS), the City's authorized designated representative, a certificate of
insurance with respect to each required policy o be provided by the Consultant under this Agreement. The required certificates must be
signed by the authorized representative of the insurance company shown on the certificate with proof that such person is an authorized
representative thereof, and is authorized to bind the named underwriter(s} and their company to the coverage, limits and termination
provisions shown thereon.

Submit certificates of insurance to:

City of Las Vegas

C/O Insurance Tracking Services, Inc. {ITS)
P.O. Box 21918

Long Beach, CA 90801

Account Manager: Michael Palacios
Phone: (888) 435-2955 ext. 503 » Fax: 562-435-2999
Email: michael.palacios@instracking.com

A certified, true and exact copy of each of the project specific insurance policies {including renewal policies) shall be provided to the City
upon request.

The Consuitant shall promptly deliver to ITS g cerlificate of insurance with respect to each renewal policy, as necessary to demonstrate the

maintenance of the required insurance coverage for the terms specified herein. Such certificate shall be delivered to ITS not less than 30
days prior to the expiration date of any policy and bear a notation evidencing payment of the premium thereof.

ARTICLE 201:  PRELIMINARY AND GENERAL ITEMS

Meeting agendas

Meeting minutes

Detailed project schedule for design
Detaifed project schedule for construction
Detaited scope for project design
Right-of-way acquisition report

Site survey

Utility conflict schedule and pothole plan
Permit applications

Permit matrix

Clark county permits

Other entity/agency permits as needed for project
Draft and recorded record of survey
Right-of-way exhibits as outlined in exhibit A

ARTICLE 202:  30% DESIGN PHASE
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202.2
202.3
202.4
202.5

2031
203.2
203.3
203.4
203.5

204.1
204.2
204.3
204.4

2051

205.2
205.3
205.4
205.5
205.6
205.7
205.8
205.9
205.10

208.1
208.2

20941

209.2

Agreement No. 110216-LD
PSA for Stewart/Ogden Streetscape Enhancements

30% design plans/ construction drawings (5 half size and 10 full size sets)
30% special provisions

30% construction cost estimate (broken out by funding source)

Special details

“recorded” record of survey

ARTICLE 203:  90% DESIGN PHASE

Final design report

90% design plans/ construction drawings

90% special provisions

90% construction cost estimate (broken out by funding source
Construction easement map

ARTICLE 204:  100% DESIGN PHASE (PRE-FINAL SUBMITTAL)

Pre-final plans/ construction drawings (5 half size sets and 10 full size sets)
Pre-final special provisions (bound)

Pre-final construction cost estimate (broken out by funding source)
Pre-final bid schedule

ARTICLE 205:  100% DESIGN PHASE (FINAL SUBMITTAL)

24" x 36” mylar plan sheets/ construction drawings stamped and signed by a Nevada P.E. which includes cover sheet containing all
approval signatures

Special provisions (unbound) stamped and signed by a Nevada P.E.

5 copies of the special provisions (hound)

Final construction cost estimate broken out by funding source in Microsoft Excel

Bid schedule

Electronic copy of the construction schedule in Microsoft project schedule format

Electronic copies of the plans/ construction drawings in AutoCAD using the city of Las Vegas’ cad standards

Electronic copy of the special provisions in Microsoft word

Electronic copy of the construction cost estimate and bid schedule in Microsoft Excel

Construction drawings and special provisions ready for issuance of all required permits and printing for bidding phase distribution, which
incorporate all governmental, agency, and ufility company design comments and corrections

ARTICLE 206: NV ENERGY CONNECTION AND COORDINATION

ARTICLE 208:  BIDDING PHASE
Requested and necessary addenda
Attend both pre-bid meeting and pre-construction meeting

ARTICLE209:  CONSTRUCTION PHASE

If requested by the Contractor {including his subcontractors acting through the Confractor) and approved by the City, provide the
Contractor with copies of the drawings (CONSTRUCTION DRAWINGS) including the civil topography, survey, horizontal control, and other
related design work produced by the Consultant under this Agreement, in AutoCAD file format suitable for use by the Confractor for his
intended use including field survey layout work for the Project. The Consultant shall make this a contractual obligation of his sub-
consultants. The Consultant may require the Contractor o sign a hold harmless agreement as a condition for releasing the electronic files.
Addressing and responding to construction submittals, RFI's, questions, and coordination.

ARTICLE 210:  ADDITIONAL SUBMITTALS
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210.2

210.3
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i required by goveming authorities, Drainage Analysis Technical Memorandum submitted to Regional Flood Centrol and City of Las Vegas
Land Development Section, and written notice io the City of the submittal dates for each.

NV Energy, Las Vegas Valley Water District, Southwest Gas, Embarg and Cox applications to their design departments, and written notice
to the City of the submittal dates for each.

Construction Drawings and Special Provisions as described in the Scope of Services (Exhibit “A”) at 30%, 90%, and 100% completion,
utilizing the City's standard cover sheet and fitle biock, including Construction Cost Estimates with 30%, 90% and 100% submittals.

END OF EXRHIBIT "B”
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EXHIBIT “C”

ARTICLE 300:  NOTICE TO PROCEED

The start date for the Consultant's scope of services shall be, without any further notice requirement, the date of this Agreement signed by
the parties. The Consultant shall perform the services required as expeditiously as is consistent with professional skill and care and the
orderly progress of the Project. The Scope of Service set forth in this Agreement and the compensation to the Consultant for said Scope of
Services is based upon the Consultant and the City each performing its responsibilities in a timely manner.

Performance Schedufe. The parties herefo have agreed {o a general performance schedule (the “Performance Schedule”) which is set
forth herein. Subseguent fo the execution of this Agreement, the Consultant shalt furnish to the City's Representative for approval a more
detailed schedule of performance (herein the “Detailed Performance Schedulg™).

Revised Performance Schedide. If the Consultant's performance is detayed or the sequence of tasks changed, the Consultant shall nofify

the City's Representative in writing of the reasons for the delay or the change. The Consultant shall then prepare a revised General and
Detailed Performance Schedule for submission to and approval by the City's Representative.

ARTICLE 301:  PERFORMANCE SCHEDULE

The maximum allowed time to complete each phase of the work is shown in the following table:

PHASE CALENDAR DAYS REMARKS
TO COMPLETE

30% DESIGN PHASE 170 Submit 30% plans on August 12 {NTP June 3}
90% DESIGN PHASE 45
100% DESIGN PHASE 26
BID PHASE 70
CONSTRUCTION PHASE 105

TOTAL CALENDAR DAYS TO COMPLETE: | 310

ARTICLE 302:  DESIGN AND PERMITTING SCHEDULE DELAYS

The Consultant declares that they are experienced and knowledgeable with all governmental, agency, and utility company design approval
processes, procedures, applications, fees, design standards, reviews, required correclive actions, and time schedules required for the
Project, and that the schedule set forth for the Scope of Services is reasonable and achievable within these design approval parameters.

Although it is acknowledged that neither the City nor the Consultant have full controt aver these design approval processes, the Consultant
shall be held accountable for any impacts to the City resulting from their actions or fack of actions, including but not limited to their failure to
make timely submittals, their failure to routinely follow-up on submittals, their failure to notify the City of anticipated delays and reguired
design changes, and their failure to process and re-submit comments and comrections received in a timely manner.

ARTICLE 303:  CONSTRUCTION SCHEDULE CHANGES

it is understood and agreed by the Consultant that, although the time required to construct the Project has yet to be estimated as of the
date of this Agreement, the Consultant is knowledgeable and experienced in determining the estimated construction time required to
construct public works projects including this specific project type, and further that the Consultant has an advisory role in helping the City
establish the construction term fo be included in the construction contract, and therefore has the ability to determine the Consultant's lump
sum fee for the Construction Phase scope of services regardless of how long it takes to construct the Project and that the Consultant
assumes all risks for changes in his costs to perform the scope of services agreed to in this Agreement due to the length of time it takes to
construct the Project.

No adjustments shall be made to the Post Construction Phase fee due to extended schedules.

END OF EXHIBIT "C
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EXHIBIT “D”

ARTICLE 400:  TOTAL COMPENSATION

The total compensation to be paid to the Consultant for performance of this Agreement including Basic Services, Additional Services, and
Reimbursable Expenses shall not exceed $157,875.00. Increases to total compensation may only be authorized by written amendment
to this Agreement. This total compensation amount is comprised of the parts described in this Exhibit “D” (Fee Breakdown}.

ARTICLE 401:  BASIC SERVICES PAYMENT BASED UPON COMPLETION OF TASKS

The City agrees to pay the fixed fee attributable to each task and, if applicable, each subiask, set forth in Exhibit “A” (Scope of Services)
which is completed by the Consultant. The Consultant agrees to perform the services necessary to complete each task and, if applicable,
each subtask, for the amount of the fixed fee set forth in this Exhibit “D” (Fee Breakdown). Payment shall be made for completed tasks
pursuant to monthly invoices submitted in accordance with the Agreement. The fixed fee shall constitute the entire compensation to be
paid to the Cansultant regardless of the number of man-hours actually expended to complete the performance of the services set forth in
Exhibit “A” (Scope of Services).

BASIC SERVICES REMARKS

TOTAL NOT TO EXCEED COST | $117,875.00

401.1

401.2

401.3

401.4

401.5

The following table(s) show the breakdown of the Total Not to Exceed Cost for Basic Services by Task.

The table(s) show the fixed cost for each task along with the estimated hours to be expended by various Consultant personnel over the
course of the Project for each of the various tasks, andfor the dollar value of the estimated hours. Although this table represents the basis
for how the Total Not to Exceed Cost for Basic Services was established, the personnel, hours, and dollar value of the hours shown are not
a part of this Agreement and are not to be used as the basis for payment. The fee for each task is a fixed fee regardless of the number of
man-hours expended to complete each task or the personnel used to perform the work.

The scope of work for each of the tasks may be adjusted by the City Representative over the course of the Project, including establishing
new tasks or the deletion of listed tasks. The cost of these adjustments shall be calculated utilizing the rates agreed to in this Agreement to
the extent they are applicable.

The City Representative shall have the authority to make such work scope adjustments to the line item tasks contained within Basic
Services without processing this Agreement for an amendment to be approved and signed by City Council or their designee, if (1) the
revisions are documented in writing signed by the Consultant and City prior to performance, (2) the Total Not to Exceed Cost for Basic
Services is not exceeded, and (3) the change(s) are within the scope of the Project.

Direct sub-consultants expenses shown in exhibit D may be based on estimates by the Consultant or actual proposals from the respective
sub-consultants. Regardless of the basis for the amount shown payment by the City will be based on actual invoiced amounts from the
sub-consuitants {attached to monthly consultant hill} with a one (1.0} multiplier. No payment will be made by the City above that shown in
Exhibit B for sub-consultants except via an additionat service approved by the City pricr to the work taking place.
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ARTICLE 402:  ALLOWANCE FOR ADDITIONAL SERVICES

4021 A Not-To-Exceed Allowance for Additional Services is hereby established as set forth below. The City Representative has authority to pre-
authorize in writing Additional Services up to the Total Not-To-Exceed Cost. Services performed prior fo receiving the required writien
authorization or in excess of the Total Not-To-Exceed Cost shall not be obligated for compensation.

402.2  Additional Services are services that are not set forth in Exhibit "A” {Scope of Services).

402.3  The Consultant shall be compensated for Additional Services in accordance with the Additional Services fees set forth in Exhibit “E”
{Additional Compensation}), or if no Addiional Service fee has been established for the service, in accordance with the Consultant Hourly
Rates established in Exhibit “E” (Additional Compensation). Additional Service compensation disputes shall be resolved in accordance with
the claims and disputes provisions of this Agreement and shall not be cause for the Consultant to delay providing requested services.
Payment shall be made for each completed Additional Service pursuant to invoices submitted in accordance with the Agreement.

4024  Increases fo this Total Not-To-Exceed Cost for Additional Services may only be authorized by written amendment to this Agreement.

ADDITIONAL SERVICES ALLOWANCE ALLOWED SERVICES

TOTAL NOT-TO-EXCEED COST | $40,000.00 See list below.

402.41 Additional Services may include, but are not limited to, the following:

402.4.2 -Addenda - As required by the City, the Consultant shall assist the City with the preparation of contract addenda during the bid process.

402.4.3 Additional Design Services — As required by the City, Consultant shall perform additional design services required for the Project.

402.4.4 Additional Topographic Survey — As required by the City, Consultant shall obtain additional field measurements to supplement the
original topographic mapping as requested by the client.

402.4.5 As-Builts — As requested by the City, Consultant shall provide As-Builts.

402.4.6 Construction Assistance — As required by the City, Consuitant shall attend progress meetings during construction of the Project.

402.4.7 Construction Phase Plans

402.4.8 Dewatering Plan

. 402.4.9 Drainage Study / Analysis — As required by the City, Consultant shall prepare a Drainage Study for the Project.

402.4.10 Facility Specific Environmental Assessment — As required by the City, Consultant shall prepare a Facility Specific Environmental
Assessment.

402.4.11 Geotechnical report, including pavement section recommendations

402.4.12 Hydrology and Hydraulics — As required by the City, Consultant shall provide hydrology f hydraulics, storm drain design and analysis.

402.4.13 Lighting Analysis

402.4.14 Traffic Signal / Interconnect design plans

402.4.15 Master Plan Amendment - As required by the City, Consultant shall revise and resubmit the Master Plan Amendment already performed
by the City of Las Vegas.

402.4.16 Preparation of Record Drawings after Construction

402.4.17 Time and effort for bidding and censtruction services on Phase Il plans if project is divided into two separate bidding and
construction packages.

402.4.18 Public Meetings — As required by the City, Consultant shall attend and participate in public meetings.

402.4.19 Removal of Inflow/Infiltration Sources to Sanitary Sewer System - As required by the City, Consultant shall provide design plans that
redirect inflowfinfiltration sources 1o the sanitary sewer {o other authorized discharge systems.

402.4.20 Right-of-Way — As required by the City, Consuftant shall obtain title report and tegal descriptions, prepare exhibits and write legal
descriptions in iocations where additional right-of-way or easements are required for the Project.

402.4.21 Section 404 Permit Application - As required by the City, Consultant shall prepare the permit application and conduct environmental
analysis in support of the Section 404 Permit.

402.4.22 Sewer Design — As required by the City, Cansultant shall provide plan and profile design of new, reconstructed, or relocated sewer
pipelines.

402.4.23 Soil Solubility Test and Coordination

402.4.24 Structural — As required by the City, Consultant shall provide additional structural design.

402.4.25 Structural Design — As required by design should the alternatives selection require a retaining walls, drainage structure or other structural
design on the project.

402.4.26 Structural Engineering — The existing manholes and junction structures may need to be modified to provide access for the Contractor to
rehahilitate the facilities. An allowance is provided to prepare the required structural modifications and/or new facilities to provide access.
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402.4.27 Survey — As required by the design, Consultant shall obtain additional survey in critical areas of design fo supplement the aerial mapping
provided with the basic services. In addition, Consultant shall obtain additional survey for additional utility pothofing.

402.4.28 Traffic Modeling or Synchro Analysis

402.4.29 Title Reports — As required by the City, Consultant shall prepare Title Reports as required for the Project.

402.4.30 Traffic Control Plans - As required by the City, Consultant shall provide additional design and drawings for traffic control throughout the
project limits.

402.4.31 Utility Pothaling — As required by the City, Consultant shall provide additional utility potholing, prepare pothole location map and obtain
information for subsurface utilities.

402.4.32 Waterline Design - As required by the City, Consultant shall provide plan and profile design of new, reconstructed, or relocated water
pipelines. '

ARTICLE 403:  ALLOWANCE FOR REIMBURSABLE EXPENSES

4031  For the Reimbursable Expenses allowed by Exhibit “E” {Additional Compensation), a Not-To-Exceed Allowance is hereby established as
set forth below. The Consultant has determined that this Reimbursable Expense Allowance amount will not be exceeded for the allowed
- Reimbursable Expenses for performance of the Services set forth in Exhibit "A” (Scope of Services), and accordingly does hereby assume
the risk to complete the performance of this Agreement without further compensation for Reimbursable Expenses should the costs exceed
this Total Not-To-Exceed Cost for Reimbursable Expenses. Payment shall be made for each completed Reimbursable Expense pursuant
to invoices submitted in accordance with the Agreement.

403.2  Expenses not listed in Exhibit “E” {Additional Compensation) as allowed Reimbursable Expenses shall not be compensated without
amendment to this Agreement to alfow them as Reimbursable Expenses. Increases to this Total Not-To-Exceed Cost for Reimbursable
Expenses may only be authorized by written amendment to this Agreement.

REIMBURSABLE EXPENSE ALLOWANCE REMARKS

TOTAL NOT-TO-EXCEED COST | $0.00

END OF EXHIBIT “D”
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EXHIBIT “E”
ARTICLE 500:  CONSULTANT HOURLY RATES
500.1  The following hourly rates are to be used as the basfs for negotiation of added and reduced services. These hourly rates are valid for the

duration of the Project and include salary costs, overhead, administration and profit. The overhead included in these rates covers all
support personnel who normally work on non-specific project tasks including but not limited to receptionists, senior executives together with
their assistants, financial accounting personnel, and facility, equipment, and IT maintenance persennel.

CLASSIFICATION RATE UNIT

Senior Engineer $215 Per Hour

Landscape Architect $175 Per Hour

Project Manager $180 Per Hour

Professional Engineer $160 Per Hour

Analyst/E.L $125 Per Hour

Technician / CADD Operator $110 Per Hour

Clerical $80 Per Hour

501.1

ARTICLE 501:

SUB-CONSULTANT HOURLY RATES

The following hourly rates are io be used as the basis for negotiation of added and reduced services. These hourly rates are valid for the
duration of the Project and include salary costs, overhead, administration and profit. The overhead included in these rates covers all
support personnel who normally work on non-specific project tasks including but not limited to receptionists, senior executives together with
their assistants, financial accounting personnel, and fagility, equipment, and IT maintenance personnel.

SUBCONSULTANT #1 Tristate Surveying RATE UNIT

Project Surveyor $125 Per Hour
Surveyor $105 Per Hour
Survey Technician $95 Per Hour
Photogrammetrist $110 Per Hour
Photogrammetry Technician $80 Per Hour
Technician $70 Per Hour
SUBCONSULTANT #2 Cardon TBE RATE UNIT

Project Architect / Manager 3119.16 Per Hour
CADD Technician $73.70 Per Hour
SUE Supervisor/Operator §72.07 | Per Hour
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ARTICLE502:  ADDITIONAL SERVIGES RATES

502.2

502.3

The cost of the following potential future Additional Services have been negotiated as of the date of this Agreement.
ADDITIONAL SERVICE SUBMITTALS SCHEDULE IMPACT FIXED FEE
Reference the following Exhibit E-1; Additional Services Fee %0
Breakdown.
$0
$0
These fees are valid for the duration of the Project and include salary costs, equipment, overhead, administration, and profit. For Additional
Services of sub-consultants, the City shall compensate the Consultant a multiple of one (1.0) times the amounts bilted to the Consultani for
such services, which multiple has be included in the Additional Services fees shown herein.
The Gonsultant agrees to provide services in connection with the Project which are in addition to those required by Exhibit "A” for Basic

Services as Additional Services if so requested by the City in writing. Such requests may include, but are not limited o, and are not
necessarily indicated by this statement as being Additional Services rather than Basic Services: (i) significant changes in the Project's size,
quality, complexity, budget, or time schedulie, (i) changes required due to conflicting instructions praviously given by the City, (iii) changes
required by the enactment or amendment to codes, laws or regulations subsequent to the preparation of such documents, (iv) services
concerning the replacement of that portion of the Project damaged by fire or other cause, and (v} services made necessary by the default
or failure of the Contractor including major defects or deficiencies in the construction.
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ARTICLE 503:  REIMBURSABLE EXPENSES

503.1  The following Reimbursable Expenses are allowed:

REIMBURSABLE EXPENSE
Nane authorized or anficipated as of the date of this Agreement.

503.2  For Reimbursable Expenses of the Consultant, the City shall compensate the Consultant a multiple of one {1.0) times the actual direct
costs incurred by the Consultant. The multiplier includes all compensation for overhead and profit.

503.3  Reimbursable Expenses are limited to specific pre-authorized items or services purchased from third parties to this Agreement, dedicated
to only this Project. Additions to the above allowed Reimbursable Expenses may only be granted as a written amendment to this

Agreement.

END OF EXHIBIT *E”
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EXHIBIT “F”

ARTICLE600:  CITY PERSONNEL

600.1  CITY REPRESENTATIVE: Randy McConnell, P.E.

600.2 PROGRAM MANAGER: Mark Sorensen, P.E.

ARTICLE601:  CONSULTANT'S PROJECT STAFF

6011 The following personnel will be assigned by the Consultant o work on the Project. Any changes require City approval.

601.1.1 CONSULTANT REPRESENTATIVE: Peter Meyerhofer, P.E.

601.1.2 PROJECT MANAGER: Peter Meyerhofer, P.E,

601.1.3 RESPONSIBLE IN CHARGE PERSON
List name of individual Engineer as licensed: Peter Meyerhofer, P.E.; Randy Carroll, P.E.

601.1.4 IN CHARGE PERSON'S STATE OF NEVADA LICENSE NUMBER
List Enginger license number: 018093 {Peter Meyerhofer); 16131 (Randy Carrol)

ARTICLE602:  CONSULTANT'S SUBCONSULTANTS

6021 The following subconsultants will be contracted with and utilized by the Consultant to work on the Project. Any changes require City
approval. '

602.1.1 AERIAL MAPPING: N/A

602.1.2 ENVIRONMENTAL: NfA

602.1.3 CIVIL ENGINEER: Kimley-Horn and Associates, inc.
602.1.4 STRUCTURAL ENGINEER: N/A

602.1.5 MECHANICAL ENGINEER; N/A

602.1.6 ELECTRICAL ENGINEER: N/A

602.1.7 LANDSCAPE DESIGN: Kimley-Hom and Associates, Inc.

602.1.8 INDEPENDENT COST ESTIMATOR (NOT the Consuitant):

602.1.9 GEOTECHNICAL ENGINEER: N/A

602.1.10 LAND SURVEYOR: Tristate Surveying

602.1.11 POTHOLING: Cardno TBE

END OF EXHIBIT 'F"
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