120020-7F

DSC Upgrades
PRIME DESIGN SERVICES AGREEMENT
DEVELOPMENT SERVIFgERS CENTER UPGRADES
THIS AGREEMENT is made and entered into this ______ day of , by and between the CITY OF LAS

VEGAS, a municipal corporation within the State of Nevada (herein the “City") whose address is 400 Stewart Avenue, Las Vegas, Nevada 89101,
and JMA ARCHITECTS, INC., {the “Consultant”), a Corporation, whose address is 10150 Covington Cross, Las Vegas, NV 89144,

WITNESSETH:

WHEREAS, the City intends to construct the Development Services Center Upgrades (herein the “Project’); and

WHEREAS, the City desires to retain the Consultant who will be responsible for providing the professional services more fully
described befow and in the exhibits attached hereto; and

WHEREAS, the Consultant is properly licensed pursuant to NRS Chapter 623, 623A, or 625, whichever is legally required for the
services to be provided within the State of Nevada, and if applicable to the Consultant's business organization, is in compliance with NRS 623.349
for architects, interior designers, and residential designers and NRS 623A.250 for landscape architects, which requires that control and no less than
two-thirds ownership of the business organization or association be held by persons registered or licensed in the State of Nevada pursuant to NRS
Chapters 623, 623A, or 625, and possesses the special knowledge, skills and expertise to perform the services hereinafter set forth within the time
required under this Agreement.

NOW, THEREFORE, in consideration of the above premises, the partles hereto agree to the following terms, conditions and
covenants set forth in Sections One through Ten hereof:

SECTION ONE
CONSULTANT RESPCNSIBILITIES

1.01 Description of Consultant’s Services. Far the compensation set forth in Section Seven, the Consultant hereby agrees fo
perform the basic services set forth in the Scope of Services, Exhibit “A” attached hereto and incorporated herein as a part of this Agreement and, if

--80 requested, the additional services set forth.in the Additional Cempensation, Exhibit "E" aftached hereto and incerorated hersin as a partof this -

Agreement and to provide the submittals described in the Required Submittals Exhibit “B,” attached hereto.

1.02 Performance Standards, In periorming the services set forth in this Agreement, the Consultant shall follow the practices
consistent with the generally accepted standards in the profession of the services being provided to the City pursuant to this Agreement.

1.03 Document Review. The Consultant shall be responsible for reviewing each document prepared by the Consultant and its
subconsuttants including, without limitation, the plans, drawings and specifications for the purpose of ensuring that such documents are technically
sound, in conformance with applicable federal, state and local laws and other regulations, and do not violate or infringe upon any patent rights.

1.04 Waiver. The City's approval of any documents or services furnished by the Consultant shall not in any way relisve the
Consultant of responsibility for the professional and technical accuracy of its documents or services. The City’s review, approval, acceptance or
payment for any of the Consultant's services shall not be construed to operate as a waiver of any rights enjoyed by the City under this Agreement or
of any cause of action arising out of the performance of this Agreement. The Consultant shall remain liable for any damages to the City caused by
the Consultant's negligent act or omission committed in the performance of this Agreement,

1.05 Designation of Consultant’s Representative. The Consultant’s representative is the individual identified in the Key Personnel
List, Exhibit “F" attached hereto (the “Consultant Representative”) to act in that capacity, whe shall be responsible for the services required under
this Agreement. The services specified by this Agresment shall be performed by the personnel identified in the Key Personnel List provided that such
associates and employees perform under the personal supervision of the Consultant Representative.

If any person or subconsultant who is expected to provide any of the services required under this Agreement is objectionable to the City for
any reason, the Consultant shall, without additional compensation, replace such person or subconsultant with someone acceptable to the City.
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if the Consultant’s personnel are unable fo complete their responsibilities for any reason under this Agreement, or the Consultant desires
for any reason to substitute personnel assigned to the Project, the Consultant agrees to obtain the approval of the City for the substitution. The City
shall not unreasonably deny approval unless the City adjudges the substitution not be in the interest of the City or the Project.

If the Consultant fails to make an acceptable replacement within thirty (30} days, the City may terminate this Agreement for default as
provided in Section 10.03 of this Agreement

1.08 Correspondence Review. The Cansultant shall furnish the City Representative copies of each correspondence, if any, sent fo
any contractor involved with the Project, and to any regulatory agencies, for approval and review prior to mailing such correspondence.

1.07 Cooperation with the City. The Consultant agrees that its officers, associates, employees and subconsultants will cooperate
with the City in providing the services under this Agreement and will be, with advance nofice, available for consultation with the City at such
reasonabfe times as to not conflict with the City’s other respensibilities.

1.08 Responsibilify for Construction Document Revisions.

A Applicability. The Consultant's responsibility described in this Section applies only if the Consultant is responsible for providing
a construction cost estimate and preparing construction documents for the Project.

B. Responsibility for Revisions. The Consultant does not warrant or represent that the bids or proposed price received by the
Cily fo construct the Project will come within the Construction Cost Budget set forth in the Scope of Services or as may be otherwise agreed upon in
writing by parties. If the bids or proposed price received by the City exceeds the Construction Cost Budget, the Consultant agrees to cooperate with
the City in revising the requirements of the Project as required to fower the cost to within the Construction Cost Budget and to modify the construction
documents without additional compensation. In order to meet the Construcion Cost Budget, the Consultant may, with the approval of the City,
segregate portions of the work as separate alternate bid items so that bids received by the City fo construct the Project will come within the
Construction Cost Budget.

*Construction Cost Budget” as used herein means the monetary limit established by the City for construction of the Project which limit
includes the cost of the Contractor's labor, materials, equipment, expenses, overhead and profit, but excludes the Project’s soft costs, cost of change
orders and other cost impacts encountered after award of the construction confract.

SECTION TWO

_CITY RESPONSIBILITIES

2.01 City Representative. The Director of Public Works or his authorized representative identified in the Key Personnel List is hereby
designated as the City's representative (the “City Representative”) with respect to this Agreement. The City Representative shall have complete
authority to transmit instructions, receive information, interpret and define the City's policies and decisions with respect to the services of the
Consultant. The City Representative fs not authorized to ¢change or waive any of the provisions set forth in Sections 1.01 through 10.24 of this
Agreement.

2.02 Review of Consuitant’s Services and Documents. The services to be performed by the Consultant shall be subject to
periodic review by the City Representative. To prevent an unreasonable delay in the Project, the City Representative will endeavor to examine and
comment in writing on the documents furnished by the Consultant including, without limitation, the plans, drawings, specifications, test results,
evaluations, and reports within twenty-one (21) days of receipt of such documents, unless the Contract provides for a different review time with
respect to the document.

2.03 Access o Records. The City shall, without charge, fumish a copy to, or make available for examination or use by, the
Consultant, as it may request, any documents and data which the City has available including, without fimitation, reports, maps, plans, specifications,
surveys, records, ordinances, codes, regulations, and other documents related to the services required under this Agreement. The City shall assist
the Consultant in obtaining data and documents from public agencies and from private citizens and business firms whenever the City determines that
such material is necessary for the completion of the services required by this Agreement.

2.04 Cooperation with Consultant. The City agrees that its officers and employees will cooperate with the Consultant in the
performance of this Agreement and will be, with advance notice, available for consultation with the Consultant at such reasonable times as to not
conflict with the Consultant’s other responsibilities. The City shall provide access to the Consultant on io the PmJect sife as may be required to
perform the services under this Agreement.
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SECTION THREE
CHANGES TO CONSULTANT'S SERVICES
3.01 Requested Changes. The City may at any time, by written order, make a change in the services to be performed by the
Consultant under this Agreement.
3.02 Adfustment of Compensation. If the change requested by the City causes an increase or decrease in the cost or time required

to perform any of the services required under this Agreement, an equitable adjustment shall be made in the compensation fo be paid fo the
Consultant under Section Seven, or in the performance schedule under Section Eight, or both, and this Agreement shall be modified in writing
accordingly. Each claim for adjustment under this Section must be asserted in writing within thirty (30) days from the date of receipt by the
Consuttant of written notification of the change, unless the City grants in writing an extension. Provided proper nofice has been given to the City as
required herein, the claim for an adjustment shall be handled pursuant fo the provisions of 10.20B and 10.20C of this Agreement. The failure to
provide notification of the claim within the fime required herein shall constitute a waiver of the right {o seek any equitable or legal adjustment in
compensation with respect to that change. '

SECTION FOUR
ADDITIONAL SERVICES OF CONSULTANT

4.01 Additional Services. The Consultant shall provide the additional services described in the Additional Compensation if, and only
if, st requested in writing by the City. Payment for the additional services will be made to the Consultant in accordance with Section Seven of this
Agreement.

4,02 Attendance at Meetings or Public Hearings. The Consultant shall notify the City in advance of any additional costs which may
be incurred prior fo attending any meetings or public hearings as may be necessary in connection with the services performed by the Consulfant
under this Agreement.

SECTION FIVE
SUBCONSULTANT AGREEMENT

50 Subconsultant Provisions. If, with the approval of the Cily as required pursuant to Section 10.07, the Consuitant enters into an
agreement with a subconsultant for the performance of any of its obligafions under this Agreement, the Consultant agrees fo include in each
_ subconsultant agreement a provision that:

{i the Consuitant agrees to pay the subconsultant when paid by the City for that portion of the services provided to the
City and that no liability arises on the part of the Consultant for payment of the subconsultant services until payment has been made by the City. If
the City has paid the Consultant for the subconsultant services, the subconsultant's only recourse is against the Consultant and not against the City,
either through the institution of legal or equitable action or the attachment of any lien,

{if - the subconsultant shall have no more rights against the City than that of the Consultant,

(i) the subconsultant agrees to be bound by the terms, conditions and obligation of this Agreement unless the City has
approved any deviation, change or modification in writing, and

(iv) unless otherwise approved in wiiting by the City Representative, the subconsultant shall obtain and maintain
professional liability insurance (Errors and Omissions coverage) in connection with the subconsultant services in an amount equal to that required of
the Consultant in this Agreement.

SECTION SIX
TERM OF AGREEMENT

6.01 Term. This Agreement shall commence on the day it is approved by the City (which date shall be inserted in the introductory
paragraph of this Agreement) and shall remain in force and effect until the Project is completed unless terminated earlier pursuant to Section 10.02
or 10.03 of this Agreement. Such termination shall not release either party from any of its continuing obligations under this Agreement.

6.02 Disputes. This Section shall not be construed to preclude the filing of any dispute arising out of the performance of this
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Agreement or in connection with the subject matter hereof, nor shall this Section be construed to change the date or the time on which a cause of
action arising out of the performance of this Agresment or in connection with the subject matter hereof, would otherwise accrue under the statutes of
limitation or doctrines of law.

SECTION SEVEN
COMPENSATION AND TERMS OF PAYMENT

7.01 Compensation: Basic Services. For the services to be performed by the Consultant under this Agreement and set forth in the
Scope of Services, the City agrees to pay the Consultant the fee in the amount identified in the Fee Breakdown, Exhibit “D” attached hereto,
pursuant to invoices submitted in accordance with Section 7.04 of this Agreement.

7.02 Compensation: Additional Services. For any services not set forth in the Scope of Services, the City shall pay to the
Consultant either a lump sum fee, or an hourly fee based on the hourly fabor rate schedule set forth in the Additional Compensation, whichever is
agreed to by the parties, provided prior written approval for such services is given by the City Representative.

7.03 Compensation: Reimbursable Expenses. The Consultant agrees that all of its direct and indirect expenses are included in
the fee for Basic Services and the agreed upon compensation for any Additional Services, except as may be specifically allowed for reimbursable
expenses as part of the Additional Compensation.

7.04 Payment Invoicing. The Consultant may submit an inveice for payment for the services provided by the Consultant based on
the manner or method of payment set forth in the Fee Breakdown. The City Representative will notify the Consultant of any problems regarding the
invoice within fourteen (14) days from receipt thereof. [f no response is received from the City Representative within the aforementioned period of
time, the Consuftant may expect payment within a period of (60) days from the date of receipt by the City. If payment has not been received within
the sixty (60) days, the Consultant agrees to contact the City Representative to resolve the problem causing the delay. If resolution of the delay is
not satisfactory to the Consultant, the Consultant may submit a claim pursuant to Section 10.204 of this Agreement.

7.05 Right to Off-Set. The City Representative may subtract or offset from any unpaid invoice from the Consultant any claims which
the City may have for failure of the Consultant fo comply with the terms, conditions or covenants of this Agreement, or any damages, costs and
expenses caused by, resulting from, or arising out of the negligent act or omission of the Consultant in the performance of the services under this
Agreement including, without limitation, any error or deficiency in the report or other documents prepared by the Consultant. The City
Representative shall provide a written statement to the Consultant of the off-set which has been subfracted from any payment to the Consultant
along with appropriate documentation and receipts, if any, and a description of the failure, error or deficiency atiributed to the Consuitant. If the

-Consultant disputes.the right.or amount.of the off-set made by the City, the Consultant. may.file a.claim.pursuant to. Section 10,20 of this. Agreement. .o

7.06 Final Payment. Upon completion of the services required under this Agreement, and acceptance thereof by the City (which
acceptance will not be unreasonably withheld), the Consultant will, within sixty (60) days of the City's acceptance, be paid the balance of any money
due for such services.

SECTION EIGHT
PERFORMANCE SCHEDULE

8.01 Performance Schedufe. The Consultant shall perform and complete the services required under this Agreement according to
the schedule (the "Performance Schedule”) set forth in the Schedule of Performance, Exhibit "C" attached hereto. If the performance of services is
delayed or submittals are not delivered in the time period as outlined in the Performance Schedule, the Consuitant shall notify the City
Representative in writing of the reasons for the delay and include a plan which brings the Consultant's performance into compliance with the
Performance Schedule.

SECTION NINE
AUDIT: ACCESS TO RECORDS

9.01 Records. The City shall have the right to audit the Consultant's books, records and other documents directly pertinent to the
performance of this Agreement. The Consultant agrees to maintain books, records and other documents directly pertinent to performance of this
Agreement in accordance with generally accepted accounting principles and practices. The Consultant shall also maintain the financial information
and data used fo prepare or support the invoices submitted to the City. Audits conducted pursuant to this provision shall be in accordance with
generally accepted auditing standards, procedures and guidelines of the City, or its designated representative. The City, or its duly authorized
representatives, shall have access to such books, records, and documents for the purpose of inspection, audit and copying. The Consultant will
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provide proper facifities for such access and inspection.

9.02 Disclosure. The Consultant shall be afforded the opporiunity for an audit entrance and exit conference and an opportunity to
comment and submit any supporting documentation on the pertinent portions of the draft audit report, and that the finai audit report will include the
written comments, if any, of the Consultant.

9.03 Period of Maintenance. The books, records and other documents under Sections 9.01 and 9.02 of this Agreement shall be
maintained for three (3) years after the date of the final payment for the services under this Agreement. In addition, those records and other
documents which relate to any arbitration, liigation or the settlement of any claim arising out of this Agreement, or fo which an audit exception has
been taken, shall be maintained and made available until three (3} years after the date that the arbitration, litigation or exception has been resolved.

9.04 Subcontract Provisions. The Consultant agrees to include Sections 9.01 through 9.03 of this Agreement in all its subcontracts
directly refated to performance of services specified in this Agreement which are in excess of $10,000.

SECTION TEN
MISCELLANEOUS PROVISIONS

10.01 Suspension. The City may suspend, without cause, the performance by the Consultant under this Agreement for such period of
time as the City, in its sole discretion, may prescribe by providing written notice o the Consultant. The suspension shall be effective as of the date
set forth in the written notice. With such suspension, the City agrees fo pay to the Consultant the amount of compensation, based on percentage of
completion of the Project, eamed as of the effective date of suspension less ali previous payments. The Consultant shall not provide any further
services under this Agreement after the effective date of suspension untif otherwise notified in wiiting by the City. In no event shall the City be liable
to the Consultant for services in excess of the percentage of the Project completed at the time of suspension.

If, after notice to resume performance has been given by the City, the suspension was for a period in excess of ninety {90) days, which has
resulted in an increase in the performance of the Agreement to the Consultant and:

{i) the Consultant was not a contributing cause for the suspension,
{il} the Consultant has not received an equitable adjustment under another provision of this Agreement, and
{iii) the Consultant could not mitigate the increase in the performance cost,

then the Consultant's fee shall be reviewed by the City and, if justified, equitably adjusted to provide for any additional expenses resulting from the
.suspension. it e e et e e e

10.02. Termination for Convenience. The City reserves the right to terminate this Agreement without cause or default on the part of
the Consultant with ten (10) days’ prior written nofification to the Consultant served pursuant to Section 10.18 of this Agreement. In the event of
termination, without cause or default, the City agrees to pay to the Consultant the reasonable vatue for the services performed as of the date that
notification of termination is received by the Consultant. In no event shall the City be liable to the Consultant for services in excess of the percentage
completed at the time of termination.

10.03 Termination for Cause or Other Resolution.

A Default. The occurrence of any of the following events shall constitute a default by the Consultant hereunder (herein "Event of
Default”). If, during the term of this Agreement, the Consultant:

(i} defaults in the due observance and performance of any term, condition or covenant contained in this Agreement,

{ii) {a) voluntarily terminates operations or consent to the appointment of a receiver, trustee or fiquidator of the Consultant
for all or a substantial portion of its assets, (b} is adjudicated bankrupt or insolvent or files a voluntary petition in bankruptcy, or admits in writing to
the inahility to pay its debts as they become due, (c} make a general assignment for the benefit of creditors, (d) file a petition or answer seeking
reorganization or an arrangement with creditors or take advantage of any insolvency law, or {g) if action shall be taken by the Consulfant for the
purpose of effecting any of the foregoing,

(i) allows any warrant, execution or other wiit to be issued or levied upon any property or assets of the Consultant which
continues unvacated and in effect for a period of thirty (30) days, or

(iv) fails, in the judgment of the Cily, to provide the services hereunder properly and with proper dispatch in accordance
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with the time schedule set forth in this Agreement,
and the default continues five (5) days after written notice is given {o the Consultant pursuant to Section 10.18.

B. City’s Rights. Upon the occurrence of an Event of Default, and without prejudice to any other right or remedy it may have at law
or equity, the City may:

(i) terminate this Agreement, suspend payment of all pending invoices otherwise due to the Consultant hereunder, and
finish this Agreement by such means as deemed appropriate by the City, reserving the right to deduct from any balance due Consuitant the cost of
completing this Agreement. In the event the cost of finishing the Consultant's performance of this Agreement exceeds the batance due the
Consultant, the excess shall be paid by the Consultant to the City within five () days of invoicing by the City,

{ii) terminate this Agreement, and the obligations imposed hereunder, including the obligation of any further payment for
the services of the Consultant except for the reasonable value for the services performed to the date of termination, or

(iii) Continue with performance by the Consultant and serve within a reasonable time after completion of the Agreement a
request to arbitrate the Event of Default as a claim or dispute pursuant to the arbitration procedure set forth in Section 10.20.

In the event that the City elects to implement (i} above, the costs and expenses of completing this Agreement shall be computed and audited by the
City’s designated representative. The audit shall be conducted in accordance with generally accepted accounting principles and the cost thereof
hail be paid by the Consultant.

10.04 Ownership of Documents.

A. Architectural Works. To the extent that the Consultant’s services involves the design of an architectural work as defined herein,
the Consultant shall retain all common law and statutory rights of ownership, including copyrights, to the drawings and specifications prepared by the
Consultant for this Project. The Consultant is deemed to be the author of the drawings and specifications as instruments of service to the City.
Notwithstanding the foregoing, the Consuitant hereby grants to the City the right to use {including the right of reproduction and use in the creation of
new documents) the drawings and specifications for the purpose of completing the Project or for any subsequent maintenance, repair, renovation,
remodeling or addition thereto. The rights granted herein to the City shall extend and include any new consultant which the City may retain for the
aforementioned purposes. The Consultant hereby releases the City, and any new consultant retained by the City for the aforementioned purposes,
from any and all claims in connection with the use or reproduction of the drawings and specifications. The Consultant agrees to execute such

documents reasonably deemed necessary by the City to implement the nghts granied io the Clty pursuant to this subsechon includmg written

“'permission to make changes or modifications to the plans.

B. Other Works. To the extent that the Consultant's services does not involve the design of an architectural work, the City shall
have all common law and statutory rights of ownership, including copyrights, to the plans, drawings, specifications and other documents (including,
without limitation, design concepts and sketches, test results, evaluations, reports and studies, excepting any proprietary forms, templates, and
checklists specifically listed for City ownership exclusion etsewhere in this Agreement) (collectively herein the “Documents®) prepared or assembled
by the Consultant, or any of its subconsuitants, for this Project. The Consultant hereby releases the City, and any new consuitant retained by the
City from any and all claims in connection with the use or reproduction of the Documents. The Consultant agrees to execute such documents
reasonably deemed necessary by the City to implement the rights granted to the City pursuant to this subsection including written permission to
make changes or modifications to the plans. The Consultant shall be entitled to retain a reproducible copy of the documents fumished to the City.

C. Definition of Architectural Work. For purposes of this Agreement, “architectural work” shall have the same definition as set
forth in Architectural Warks Copyright Protection Act of 1990, P. L. 101-850, Title VII, Section 70 et. seq.

D. Delivery of Documents. In the event of the completion, suspension or termination of this Agreement, the City shall have the
right to require delivery of any and all of the plans, drawings, specifications, and all other documents (including, without limitation, design concepts
and sketches, test results, evaluations, reports and studies), including the magnetic or electronic media of the aforementioned documents, not in the
possession of the City,

E. Confidentiality. The plans, drawings, specifications and other documents (including, without limitation, design concepts and
sketches, test results, evaluations, reports and studies) (including the magnetic or electronic media of the aforementioned documents) which are
prepared or assembled by the Consultant, or its subconsultants, under this Agreement shall not be made available to any individual or organization
without the prior written consent of the City. Except for marketing pamphlets and submittals fo clients, the Consultant shall not publish, submit for
publication, or publicly display the Project without the written consent of the City. The obligations of confidentiality shafl survive the termination of this
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Agreement,

F. Contractual Rights. Notwithstanding the provisions of 10.04 A above, the Cily is hereby licensed to use all design concepts
developed by the Consultant and subconsultants under this Agreement, including the right to construct derivative works of the Project, and to use the
design concepts for other projects of the City. The design concepts include, but are not limited to, the form, aesthetic appeal, site layout, the
arrangement and composition of spaces and elements, the use of colors and materials, system designs, construction methods and interior design.

10.05 Insurance. The Consultant shall procure and maintain, at its own expense, during the entire term of the Agreement, the
folfowing insurances:

A Worker's Compensation Insurance. This insurance shall protect the Consultant and the City from employee claims based on
job-retated sickness, disease, or accident,

B. Commercial General Liability Insurance. This insurance shall protect the Consultant, its agents and vehicles used to provide
the services required under this Agreement from claims of personal injury (including death) and property damage. Such coverage shall be in a
minimum amount of $1,000,000 combined single limit for the period of time covered by this Agreement. The Consultant's general liability insurance
policies shall be endorsed to include the City as an additional insured.

C. Commercial Automobile Liability Insurance. This insurance shall protect the Consultant from claims of limits no less than
1,000,000 combined single limit per occurrence for bodily injury and property damage to include, but not be limited to, coverage against all
insurance claims for injuries to persons or damages to property which may arise from services rendered by Company and any auto used to the
performance of services under this Confract. The policy must insure alf vehicles owned by the Company and include coverage for hired and non-
owned vehicles. The Consultant’s automobile liability insurance policies shall be endorsed to include the City as an additional insured.

D. Professional Liability insurance (Errors and Omissions Coverage). This insurance shall protect the Consultant from claims
arising out of performance of professional services caused by a negligent act, error, or omission for which the insured is legally liable. Such
coverage shall be in a minimum amount of $1,000,000 for the period of time covered by this Agreement.

E. Cancellation or Modification of Coverage. The Consultant's Commercial General Liability and Professional Liability Insurance
Palicies shall automatically include or be endorsed to cover the Consultant's contractual liability to the City under this Agreement, and with respect to
its Commercial General Liability Policy, to waive subrogation against the City, its officers, agents, servants and employees. The policies shall
provide that the City will be given thirty (30) days' notice in writing of any cancellation of, or material change in, the policies.

F. Certificates and Endorsements. The certificates and endorsements for each insurance policy are to be signed by a person

authorized by that insurer and licensed by the State of Nevada. All deductibles and self-insured retentions shall be fully disclosed in the Certificate of
Insurance. No deductible or self-insured retention may exceed $25,000 without the written approval of the City. The Consuliant shall deliver fo the
City's authorized designated representative named in Exhibit “B” (Required Submittals) certificates indicating that such insurance is in effect before
any services are provided under this Agreement and renewal certificates not less than 30 days prior to the expiration date of any policy.

G. Period of Coverage. If the insurance coverage is underwritten on a “claims made” basis, the retroactive date shall be prior to or
coincident with the date of this Agreement and the Certificate of Insurance shall state that coverage is “claims made” and the retroactive date. The
Consultant shall maintain all insurance coverages specified in Section 10.05 for the duration of this Agreement and liability coverage as required by
Section 10.05 for two years following completion of this Agreement.

10.06 Indemnity. Notwithstanding any of the insurance requirements set forth in Section 10.05, and net in lieu thereof, the Consultant
shall defend, indemnify and hold the City, its Mayor, Councilmen, officers, employees and agents (herein the "Indemnities”}, harmless from any and
all claims {including, without limitation, patent infringement and copyrights claims), damages, losses, expenses, suits, actions, decrees, judgments,
arbitration awards or any other form of liability (including, without limitation, reasonable attorney fees and court costs) (collectively herein the
"Claims”) to the extent that such Claims are caused by the negligence, errors, omissions, recklessness or intentional misconduct of the Consultant,
its employees, subcontractors, agents or anyone employed the Consultant's subcontractors or agents, in the performance of this Agreement.

As part of its obligation hereunder, the Consultant shall, at is own expense, defend the Indemnitees against the Claims brought against
them, or any of them, which is caused by the negligence, errors, omissions, recklessness or intentional misconduct of the Consultant, its employees,
subcontractors or agents, for and against which the Consultant is obligated to indemnify the Indemnitees pursuant to this Secfion, unless the
Indemnitees, or any of them elect to conduct their own defense which, in such case, shall not relieve the Consuitant of its obligation of
indemnification set forth herein. If the Consultant or the Consultant's insurer fails to defend the Indemnities as required herein, the Indemnifees shall
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have the right, but not the obligation, to defend the same and, if the Consultant is adjudicated by the trier of fact to be liable, the Consultant agrees to
pay the direct and incidental costs of such defense (including atiorney fees and court costs) which is proportionate to the liability of the Consultant.

As used in this Section 10.06, “agents” means those persons who are directly involved in and acting on behalf of the City or the Consultant,
as applicable, in furtherance of the contract or the public work fo which the contract pertains,

10.07 Assignment. The City and the Consultant each bind itself and its partners, successors, administrators and assigns to the other
party of this Agreement and to the partners, successors, executors, administrators and assigns of such other party in respect to alf covenants of this
Agreement, except the Consultant shall not assign, sublet or transfer any obligation or benefit under this Agreement without the written consent of
the City. Nothing contained herein shall be construed as creating any personal liability on the part of any officer or agent of the City.

10.08 Waiver. No consent or waiver, express or implied, by either party to this Agreement, or of any breach or default by the other in
the performance of any obligations hereunder, shall be deemed or construed to be a consent or waiver of any other breach or default by such party
hereunder. Failure on the part of any party hereto to complain of any act, or failure to act of the other party, or to declare that other party in default
hereunder, irrespective of how fong such failure continues, shall not constitute a waiver of the rights of such party hereunder. Inspection, payment,
or tentative approval or acceptance by the City or the failure of the City to perform any inspection hereunder, shall not constitute a final accepiance of
the work or any part thereof and shall not release the Consultant of any of its obligations hereunder.

10.08 Consultant Warranties. The Consultant hereby represents and warrants that:

{i) it is financially solvent, able to pay its debts as they mature, and is possessed of sufficient working capital to complete
this Agreement; that it is experienced, competent, qualified and able to furnish the plant, tools, materials, supplies, equipment and labor which is
used to perform the services contemplated by this Agreement, and that it is authorized to do business in the City of Las Vegas and the State of
Nevada,

{ii} it holds a license, permit or other special license to perform the services included in this Agreement, as required by law,
or employs or works under the general supervision of the holder of such license, permit or speciat license,

(i) its computer hardware, software, and firmware will continue functioning without interruption, and will continue fo
accurately process date, time, and data necessary to the performance of this Agreement, and

(iv) it has, pursuant to the requirements of Resolution 79-99 adopted by the City Council on August 4, 1999, (effective
October 1, 1999), as amended by resolution 105-99 (adopted by the City Counci on November 17, 1998}, disclosed on the form attached hereto as

~ Exhibit “G” (Disclosure of Ownership/Principals) all of the principals, including pariners, of the Consultant, as welf as all persons and entities holding

more than a one percent (1%) interest in the Consultant or any principals of the Consultant. If the Consuiltant, or its principals or partners, are
required to provide disclosure under federal law (such as Securities and Exchange Commission or the Employee Retirement Income Act) and current
copies of such federal disclosures are attached to Exhibit “G,” the requirements of this Section shall be deemed satisfied. During the term of this
Agreement, the Consultant shall nofify the Clty in writing of any material change in the above disclosure on Exhibit “G” within fifteen (15) days of
. such change.

10.10 Consuitant’s Employees. The Consultant shall be responsible for maintaining safisfactory standards of competency, conduct
and integrity, of personnel assigned to the Project, and shall be responsible for taking such disciplinary action with respect to such personnel as may
be necessary. In the event the Consultant fails to remove any employee from the work of this Agreement whom the City deems incompetent,
careless or insubordinate, or whose continued employment on the work is deemed by the City to be confrary to the public interest, the City reserves
the right to require such removal as a condition for the continuation of this Agreement.

10.11 Independent Contractor. |tis hereby expressly agreed and understood that in the performance of the services required herein,
the Consultant and any other person employed by him hereunder shall be deemed to be an independent contractor and not an agent or employee of
the City.

10.12 Applicable Law. This Agreement shall be construed and interpreted in accordance with the faws of the State of Nevada.
10.13 Compliance with Laws. The Consultant shall in the performance of its oblfigations hereunder comply with all applicable laws,
rules and regulations of all governmental authorities having jurisdiction over the performance of this Agreement including, without limitation, the

Federal Occupational Health and Safety Act and alt state and federal laws prohibiting and/or related to discrimination by reason of race, sex, age,
religion or national origin.
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10.14 Severability. In the event that any provisions of this Agreement shall be held to be invalid or unenforceable, the remaining
provisions of this Agreement shall remain valid and binding on the parties hereto.
10.15 Confidentiality. The Consultant shall treat the information relating to the Project, which has been produced by the Consultant or

provided by the City, as confidential and proprietary information of the City and shall not permit its release to other parties or make any public
announcement or publicity release without the City's written authorization. The Censultant shall also require each subconsultant to comply with this
requirement. The submission or distribution of documenis to meet official regulatory requirements or for similar purposes in connection with the
Project is not to be construed as publication relieving the Consultant of its confidentiality obligation imposed herein.

10.16, Site Inspection. The Consultant represents that it has visited the location of the Project and has satisfied itself as to the general
condition thereof and that the Consultant's compensation as provided for in the Agreement is just and reasonable compensation for performance
hereunder including reasonably foreseen and foreseeable risks, hazards and difficuities in connection therewith based on such above-ground
cbservations.

10.17 Modification. Al modification or amendments to this Agreement are null and void unless reduced in writing and signed by the
parties hereto. '
10.18 Notice. Any written notice required to be given under Sections 1.01 through 10.24 of this Agreement shall be deemed fo have

been given when the written notice is (i) received by the party to whom it is directed by personal service or (ii) deposited with the United States Postal
Service, postage prepaid, addressed to the City Representative or the Consultant Representative, whomever is the proper recipient, and mailed to
the address set forth in the infroductory paragraph to this Agreement.

10.19 Prohibition Against Contingent Fees. The Consultant warrants that no person or entity has been employed or retained to
solicit or secure this Agreement with the Agreement or understanding that a commission, percentage, brokerage or contingent fee would be paid to
that person. For breach or violation of this provision, the City shall have the right to annul this Agreement without liability or, in its discretion, fo
deduct from the compensation to be paid to the Consultant, or otherwise recover, the full amount of such commission, percentage, brokerage or
contingent fee.

10.20 Claim or Dispute Resolution.
A. Notice of Claim or Dispute. For each claim or dispute which the Consultant has against or with the City (except for any claim

for an equitable adjustment under Section 3.02 which is subject to the 30-day limitation set forth therein), notice thereof must be submitted in wrifing
to the City Representative within a reasonable fime after the claim or dispute arises, but no later than thirty {30) days after final payment is made to

“the Consultant. The purpose of written notification is to place the City on notice so that proper measures can be taken to properly defend againstthe

claim or dispute, and the failure to give such notice shall preclude the Consultant from subsequently arbitrating that particular claim or dispute
pursuant to Section 10.20C of this Agreement, and the Consultant shall have no further recourse against the City. Pending a final decision on the
claim or dispute under Sections 10.20B or 10.20C, the Consultant shall proceed diligently with the performance of this Agreement.

B. Resolution by Management. The City Representative and the Consultant Representative shall meet within a reasonable time
after receipt of the written nofice received pursuant to Section 10.20A in an attempt fo resolve the claim or dispute to the mutual satisfaction of the
parties. If the matter is not disposed of by mutual agreement between the City Representative and the Consultant Representative, the claim or
dispute shall be decided by the Director of Public Works, whose decision shall be reduced to writing and mailed or otherwise furnished to the
Consultant. The decision of the Director of Public Works shall be final and conclusive unless, within thirty (30) days after the date on which the
Consultant receives its copy of such decision, the Consultant mails or otherwise furnishes to the Director of Public Works a written request to
arbitrate the claim or dispute, in which event the parties shall proceed with the arbitration pursuant to provisions of Section 10.20B. The faiture to
make such request shall preclude the Consultant from proceeding any further on the claim or dispute, and the Consultant shall have no further
recourse against the City. :

C. Resolution by Arbitration. Upon receipt of the request to arbitrate authorized pursuant Section 10.03B or Section 10.20B, the
City and the Consultant shall come to an agreement as to the appointment of an arbitrator for purposes of hearing the appeal. If the parties cannot
reach an agreement, then each party shall select an arbitrator for purposes of the appeal, and the two shall select a third arbitrator within 20 days of
their appointment. I the selected arbitrators are unable to agree upon the third arbitrator, the third arbitrator shall be selected by the American
Arbitration Association or the Nevada Arbitration Association, whichever is designated by the City. Each party shall be afforded an opportunity to be
heard and to offer evidence in support of or against the appeal. The decision of the arbitrator, or arbitrators, as the case may be for the
determination of the appeal, shall be final, conclusive and enforceable under the laws of the State of Nevada.

D. Right of Consolidation. Any arbitration arising out of or relating o this Agreement may include, by consolidation, joinder or in
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any other manner, any additional party or parties who are not a party fo this Agreement if so requested by the City or the Consultant. Any consent to
arbitration involving an additional party or parties shall not constitute consent to arbilrate any claim or dispute not described as a part of the original
arbitrafion unless otherwise agreed to by the parties.

E. Right of Joinder. In the event the City is named as a party to any arbitration, or the City commences an arbitration against a
party other than the Consultant, which arbitration is related to, or connected with, the construction of the Project or the performance of the
Consultant's services hereunder (such as, without limitation, any arbitration between the City and the Contractor awarded the contract to construct
the Project), the Consultant agrees and irrevocably consents to be joined as a party in the arbitration praceeding and to be bound hy any decision
resulting therefrom. The decision of the arbitrator or arbitrators, as the case may be, in the arbitration fo which the Consultant has been joined as a
party, shall be binding and enforceable against the parties thereto under the laws of the State of Nevada.

if the Consultant is named as an additional party by the C'ity, the Consultant shall not be entitled to any additional compensation from the
City as a result of preparing for, and participating in, the arbitration.

F. Discovery. In the event of arbitration, the parties agree that all means of discovery including, but not limited to, depositions and
interrogatories, will be afforded to the parties involved in the arbitration, and the appointed arbitrator shall have all authority to impose sanctions
against either party for failing to comply with the rules of discovery provided under the Nevada Rules of Civil Procedure.

G. Award Final. The award rendered by the arbitrator shall be final, and judgment may be entered upon its accordance with
applicable law in any court having jurisdiction thereof.

H. Mediation. Subsequent to the commencement of any arbitration pursuant to Section 10.20C, and prior to any decision arising
therefrom the parties may endeavor with written mutual consent o setle disputes by mediation in accordance with the mediation rules of the
mediation service agreed by the parties. The cost of the mediation shall be shared equally by the parties.

10.24 Attorney Fees. The prevailing party in any litigation or arbitration brought to enforce the provisions of this Agreement shall be
entitled to reasonable attomey fees and court costs.

10.22 Calendar Day. All references in this Agreement to days are to calendar days unless otherwise indicated.

10.23 Exhibits. All exhibits referenced in this Agreement are hereby incorporated by this reference as a part of this Agreement. Any
conflict between the provisions of this Agreement and the Exhibits incorporated herein shall be govemed by the provisions of this Agreement.

Q24T ChiteF parts; Efédtronic” Delivery. This Agréement may be eXectted in counterpants, all such coUnterparts will consttuts the ™

same contract and the signature of any party to any counterpart will be deemed a signature to, and may be appended to, any other counterpart.
Executed copies hereof may be delivered by facsimile or e-mait and upon receipt will be deemed originals and binding upon the parties hereto,
regardless of whether originals are delivered thereafter.

10.25 ‘Agreement Version. This document reflects the current standard provisions for the City's Professional Setvices Agreement
updated as of Aprit 8, 2008.

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed the day and year first above written.

ATTEST CITY OF LAS VEGAS
By
Beverly K. Bridges, MMC, City Clerk Date Kathleen C. Rainey, Manager, Purchasing & Contracts
APPROVED AS TO FORM CONSULTANT
Qv%u. 4. }Q_ob.l:&.. =20 By
Deplﬁb{( City Attorney Date Thomas J. Schoeman, AlA, JMA Architecture
John S. Ridilla

Deputy City Attorney
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EXHIBIT “A”

SCOPE OF SERVICES

ARTICLE 100:  GENERAL

100.1  Upon authorization to proceed as described in Exhibit “C”, the Consultant shall provide the following in accordance with the Schedule
{Exhibit “C") included herein.

100.2 PROJECT SITE DESCRIPTION

100.2.1 The Project improvement area, which may be adjusted as the Project develops, is described as:
100.2.1.1 Site address: 333 North Rancho Drive, Las Vegas, Nevada 89106

100.3  PROJECT DELIVERY METHOD

100.31 Project delivery method shall be Consfruction Manager at Risk (CMARY).
100.3.2 Throughout the design process, the Consultant shalt communicate and coordinate with the Owner, CMAR, other involved agencies, and
other consultants as may be required.

166.4  PROJECT PROGRAM

100.4.1  The Project program, which may be altered as the Project develops, contains the following:
100.4.1.1 Smoke removal and fire alarm modifications based upon revised Fire Life Safety Report and 1979 Code of Record to include extension of
existing penthouse and replacement of mechanical exhaust fans.
100.4.1.2 Electrical panel identification and labeling.
100.4.1.3 Fire pump service upgrade.
100.4.1.4 Replacement of guardrail around atrium at each floor.
100.4.1.5 Reconfigure front entry concrete and ADA access.
100.4.1.6 Provide direction signage at all accessible entrances
100.4.1.7 Add protective barriers atl drinking fountains for floors 2-9
100.4.1.8 Replace drinking fountains on floors 2-9 with ADA accessible units.
-100.4.1.8 Renovale-existing restrosms on-floors-2-8-o include replacement of existing plumbing piping. —

100.4.1.10 Renovate unoccupied tenant spaces.

100.4.1.11 Remove lobby fountain and design feature wall in fountain location.

100.4.1.12 Replace all old atrium doors to tenant spaces and stairway doors to match newly instalied doors and hardware. Replace all old
suite doors and hardware fo match new doors and hardware.

100.4.1.13 Interchangable office nameplates with room numbers.

100.4.1.14 Replace carpet at 3% level breezeway to elevator lobby.

100.4.1.15 Replace existing foam roof with a single ply roofing system.

100.4.1.16 Provide sketch up model and three color options for exteriar of the Development Services Center. Exterior elevations to be
included in construction documents and will show new sealants at the existing panels and will call cut new paint finishes for the
building.

100.5 CONSTRUCTION COST BUDGET
100.5.1 Construction Cost Budget: $4,200,000,00
1006 CHANGES TO SCOPE OR SERVICES

100.6.1 The following scope of services is in addition to the scope required elsewhere in this Agreement. This scope is to be considered preliminary
and may be altered as the Project develops.

100.6.2 If increased scope or workload is encountered, the Consultant is fo notify the City in wriing and receive written confirmation to proceed
prior to the performance of any work related to the increased scope or workload.
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100.6.4

100.7

100.7.1

100.7.2

100.7.3

10074

100.7.5

100.7.6

100.7.7

100.7.8

100.7.9
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CHANGE IN SCOPE. Should the Project size or budget as described hersin be adjusted during the programming and schematic design
phase of this Agreement by less than itwenty percent, no adjustment of the Consulfant's compensation or performance schedule will be
considered. Should the Project size or budget as described herein be adjusted during the programming and schematic design phase by at
least twenty percent, it is understood that this change would constitute a change in scope requiring a consideration for adjustment to the
Consultant's compensation and performance schedule to the extent the change results in a change in the amount of the Consultant’s work
on the Project. This adjustment shall apply equally to additions to the Project scope as well as reductions to the Project scope such that
reductions may result in a reduction fo the compensation and performance schedule.

The City Representative shall have authority to make decisions with respect to the materials, equipment, elements, and systems which are
pertinent fo the Project to be performed under this Agreement and to approve changes to the scope of the Project that do not affect the
Consultant's compensation or performance schedule.

GENERAL REQUIREMENTS

The Consultant agrees to include in all its subcontracts related fo the Project, and require the same of all sub-subconsultant contracts at all
tiers, the provisions of this Agreement related to the City's and Consultant's rights {including copyright), ownership and uses of the
concepts, designs, documents, intellectual property, and tangible property.

Should any portions of the Project contain works provided protection under the Visual Artists Righis Act of 1890 {"VARA", the Consultant
and his subconsultants at all tiers agree to waive and do hereby waive voluntarily all rights to attribution and integrity with respect to any
and ali claims as may arise under VARA, Nevada Revised Statutes “Works of Arf” NRS 597, or any other local, state, foreign, or
international law, as currently drafted or as may be hereafter amended, that conveys the same or similar moral rights with respect to any or
all portions of the Project, including but not limited to display, removal from display, exhibition, installation, restoration, conservation,
storage, study, alteration, destruction, relocation, and any cther activifies conducted by the Cily, its officers, employees, agents,
confractors, licensees, successors or assigns. The Consultant acknowledges that all such decisions concerning the Project shall be made
in the sole discretion of the City, its officers, employees, agents, contractors, licensees, successors or assigns. In addition to the extent
such rights may not be waived, Consultant and his subconsultants at all tiers covenant not to assert such rights against the City, its officers,
employees, agents, contractors, licensees, successors or assigns.

All Drawings shall be prepared using AutoDesk’s AutoCAD Release 2007 or newer release in accordance with industry accepted
standards, including the American Institute of Architects (AfA) Computer Aided Design (CAD) Layer Guidelines. Specifications shall be
prepared in Construction Specification Institute (CSI) format using the software program Microsoft Word 2007 or newer release.

Where the Consultant specifies materials and equipment by brand names, provide thrée or more brand names with model numbers for

each item specified. Where less than three suitable brand names/model numbers are commercially available state “or equat under the
Substitution requirements of Section 31 60 00.”

Coordination and quality control checks shall be made in accordance with a disciplined procedure and scheduled accordingly.

Verify, using commercially avaitable software with current virus definitions, that digital efectronic submittals are free of electronic “viruses”,
“worms’, “Trojan horses’, and other programs or data stored on the host computer or the electronic submittal. Should the City choose to
check incoming electronic submittals for such afflictions, utilizing commercially available software and at the first indication of such an
affliction, the entire electronic submittal will be considered unacceptable and will be refumed to the Consultant. The Consultant shall
remove the unwanted programs or the unwanted programs or data and further verify the integrity of the electronic submittal. The
Consultant shall bear the expense of correction, checking and resubmittal and shall not be released from submitial requirements per the
Agreement,

Pricr to each design submittal, check ail documents for technical accuracy, compliance with applicable codes and ordinances, complete
incorporation of all Design Review Comments {DRC), and coordination within and between design disciplines. Each submittal shall be in
accordance with the appropriate submittal requirements listed herein. incomplete submittals shall be rejected. Alt costs associated with
the re-submittal shall be borne by the Consultant.

The Consultant shall without additional compensation correct or revise any eror or deficiencies in the plans, drawings, specifications or
other related documents prepared by the Consultant.

The Consultant shall be responsible for all coordination with its subconsultants. Each submittal to the City shall be organized by discipline
and shalt be thoroughly crosschecked to avoid conflicts between Consultant and subconsultant documents. Vague references to project
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requirements on other discipling’s plans shall not be permitted. Where references to others’ plans are necessary for direction, reference
notes shall specifically state the drawing number or specafcatlon section, as appropriate. It shall be the Consultant’s responsibility to
advise each subconsuitant of this requirement.

100.7.16 The professional services to be rendered by the Consultant under this Agreement shall be in conformance with applicable federal, state

and local stafutes, acts, rules, codes, ordinances, laws and regufations. These include but are not limited to the building code, electrical
code, plumbing code, fire code and related ordinances pertaining to fire safety, mechanical code and the heating, ventilation, air
conditioning guide, uniform standards for public works consfruction for off-site improvements, State of Nevada Industrial Commission
codes and safety orders, Nevada State Department of Health regulations, mandatory standards and policies of the State of Nevada energy
conservation ptan, Americans with Disabilities Act (ADA) guidelines and requirements including conformance to any ADA provisions and
guidelines that have been issued in “final form" regardless of their adoption by the Department of Justice, municipal ordinances in effect at
the Project site, and any other applicable Federal, state and locat acts, rules, laws or regulations.

100.7.11 All work, including but not limited to drawings, specifications, and calculations, shall be provided by the Consultant for each and every part

of the Project including those items that the building department may normally allow as “deferred submittals.” When complying with NRS
338.140 by listing multiple manufacturers in the specifications, the Consultant shall review options with the City and select the most
available, standard, or economical manufacturer's model fo fully engineer and include in the bid and permit documents. Should the
Contractor propose one of the other manufacturers listed in the specifications after award, the cost of the other listed manufacturer’s affect.
on the documents and the censtruction shall be borne by the Contractor, except that the Consultant shall have the duty to cooperate with
the Contractor in reviewing the proposal for design compliance (including the Contractor provided structural calculations) and providing
revisions to the Consultant's documents as required to accommodate the proposed change. Such revisions to the Consultant’s documents
shall be an Additional Service, which shall be approved in writing by the City prior to the Consultant making any revisions and charged to
the Confractor by change order.

100.7.42 All work shall be in ful compliance with the applicable City of Las Vegas "Design Standards for Buildings, Parks, and Parking

Facilities” ("Design Standards’), incorporated herein by reference, and that any failure in this regard shall be at the sole expense of the
Consultant to correct specifically including any additional construction costs resulting from such failures in the consfruction bid documents.
The Consultant agrees to include this requirement into subcontract agresments with subconsultants providing services for the Project.

100.7.13 The Consultant acknowledges the City's requirement to incorporate the City's “Instructions to Bidders®, “General Conditions” and “Division

One", incorporated herein by reference, info the contracts prepared for bidding on the Project covered by this Agreement. The Consultant

" further agrees to perform in accordance with the obligations stated in these referenced documents and agrees to include this provision in
all sub consu!tant contracts. The Consultant acknowledges familiarity with the Citys standard format terms and conditions of these

100.7.14 No disclaimers are allowed on any documents, except as reguired due to City of Las Vegas Building Department's request for inclusion

and stamping of documents not prepared by the Consultant such as reporis of testing and details of fire rated assemblies or simitar
copyrighted documents.

100.7.15 Throughout the design phases of the project, participate in regularly schedufed weekly design meetings with the City and Contractor.

100.8

160.8.1

100.8.2

100.8.3

Coordinate aftendance of subconsuitants and other parties as appropriate to the progress of the work and to aveid delay. Unless the City
elects o do so and provides written instrument stating such, record, prepare and distribute to all attendees and other affected parties, a
meeting summary documenting decisions made and actions required by attendees and other affected parties, in a format acceptable to the
City, within & days following each meeting.

DEFINITIONS

“Construction Cost Estimate” as used herein is a forecast of the construction cost prepared on the basis of detailed analysis of materials
and fabor for all iterns of work.

“Contractor” as used herein refers to the parly or parties that the City contracts to construct the Project. This includes without limitation
general or specialty contractors utilizing a construction manager at risk delivery method.

“Drawings and Specifications” as used herein shall be deemed in all instances to include architectural, structural, mechanical, plumbing, .
electrical, civil, and landscape drawings and specifications, and any drawing and specification prepared by specialty consultants.
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CITY’S REVIEW PROCESS

Upon receipt of any documents furnished by the Consultant, the City Representative shall conduct a preliminary review of such documents
and determine whether the documents comply with the scope of the Project. After the preliminary review, if the City Representative
determines that the documents are insufficient, inadequate, or incomplete, the City shall notify the Consultant and request decuments
which are professionally complete and appropriate, per Exhibit “B*, for each service phase submitted. The decision by the City
Representative in this matter shall be final.

if the City Representative determines, after requesting the Consultant to provide corrected and professionally complete Phase submittals,
that the documents remain insufficient, inadequate, or incomplete, the City may: i) declare the Censultant in default, or {if) demand a letter
of explanation from the Censultant as to the reason the fumished documents are insufficient, inadequate or incomplete. If the City elects
the second option, the Consultant, at Consultant’'s own expense, shall furnish additional sets of all documents, based on the quantity set

" forth in Exhibit “B”, that are sufficient, adequate and complete in the discretion of the City Representative for review by the City. The

100.9.3

100.9.4

101.1

101.2

T

101.2.2

101.2.3

101.2.4

101.2.5

101.2.6

101.3

101.3.1

101.3.2

101.3.3

Consultant, at Consultant's own expense, shall atfend any meeting, whether format or informal, including the City Council meeting when
requested by City to explain the reason the Consultant presented inadequate, insufficient, or incomplete documents to the City, and the
delay, if any, that such submittal and re-submittal may cause in completion of the Project.

The City's review period in the Project Schedule shall not begin until the City Representative determines that the documents presented by
Consultant fully comply with the requirements. After the City Representative determines that the documents comply with such
requirements, the City shall begin a review of the documents.

After the City reviews the documents, one (1} set of the documents shall be returned to the Consultant with comments and corrections
noted thereon. The Consultant shall make the changes necessitated by the corrections or other comments into the documents, and return
the correction set with the corrected documents, together with written responses to the City's correction(s), comments(s), and change(s),
which state the action taken and reason for such action for each item presented by the City.

ARTICLE10M:  THE CITY'S RESPONSIBILITIES

The City will be responsible for performing all work necessary to complete their obligation to the Consultant to allow the Consultant fo
complete their work.

The City shall provide the Consultant with:

Programmatic information, inclliding a requirement list for current and future needs and operational requirements including all committed

facility schedtles thatimpact design and/or construction.

Project budget and the amount of the Construciion Cost Budget.

Project schedule,

Any other information required to complete the work, as available, which is not in the Consultant's Scope of Services.
Access arrangements for the Consultant to enter upon public and private property as required to perform their services.

Design Review Comments to be incorporated into the documents. Comment documentation may be provided as red-lined drawings,
glectronic format and/or hard copies.

The City shall:
Acqguire any required rights to the Project Site or air rights to adjacent sites as deemed necessary by the City.

Designate a management team 1o review designs and submittals, and to work with the Consultant to achieve an acceptable, cost effective
design.

Provide and conduct all bidding activities, including printing and distribution of bid and constructions documents, except as specifically
required to be provided by the Consultant,
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101.3.4 Be responsible to retain Contractor for pre-construction services

ARTICLE102:  THE CONSULTANT’'S RESPONSIBILITIES

1021 The Consultant shall be responsible for performing all work necessary to complete the following schedule of work, more fully described
following:

102.1.1 Responsibilities Specific to this Project for Various Phases

102.1.2 Schematic Design Phase

102.1.3 Design Development Phase

102.1.4 Construction Document Phase

102.1 .5 Negotiation Phase

102.1.6 Construction Administration Phase

102.1.7 Post Construction Phase

ARTICLE 403:  RESPONSIBILITIES SPECIFIC TO THIS PROJECT FOR VARIOUS PHASES

103.1.1 HAZARDOUS MATERIALS SURVEY

103.1.1.1 The City shall provide a hazardous material survey and abatement report of the existing structure located on the Project site to the
consultant. '

103.1.2 COST ESTIMATES

103.1.2.1 The Consultant shall review the Confractor's estimates and provide a detailed analysis of the probably cost at 50% and 20%. Detailed
analysis shall be prepared by an outside firm specializing in providing construction estimate services, and who is not a part of or an
employee of the Consultant’s firm. Provide the detailed analysis in the format and breakdown designated by the City, Should the
Consultant and City disagree on the appropriate contingencies to include in the Construction Cost Estimate for market factor and

.a5calation, the.Citv's estimated.factors.will be.used.to.determine the.Construction. Cost Estimate.

103.1.2.2 If at any time during the course of the Project it becomes evident that the Construction Cost Estimate exceeds the Construction Cost

Budget, notify the City and propose design solutions that will bring the Project within the Construction Cost Budget. Execute approved
selutions as required at no additional costs fo the City.

103.4.3 GOVERNMENTAL AND AGENCY APPROVALS

103.1.3.1 SCOPE OF SERVICES. Prepare, submit and gain approval of all governmental and agency approvals required for completion and
occupancy of the Project, unless specifically noted otherwise in this section;

103.1.3.1.1 Site Development Plan Reviews. Provide all applications, documentation, submittals and meeting representation for the Planning
Depariment's Site Development Pian Reviews.

103.1.3.1.2 Utllities. Provide all applications, documentation, submittals, coordination and representation for all Project required utility designs.

103.1.3.1.3 New and Modified Stationary Sources of Air Pollutants Permits. Should the Project program or Consultant’s design and specification
require a review or permit from the Clark County Department of Air Quality and Environmental Management for Stationary Sources, the
Consultant shalf provide ihe following services in regard to such Stationary Sources, including but not fimited to Project pool heaters,
generators, storage tanks, boilers, cooling towers, and fuel dispensing:

103.1.3.1.3.1 Authority to Construct Certificate. All determinations as to need and required applications, documentation, calculations, timely
submittals, coordination, and hearing representation. The City will provide the Consultant with any required fees payable to Clark County.

103.1.3.4.3.2 Operating Permit. If requested by the City, assist in the preparation of the required calculations and documentation.
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103.1.3.2 SUBMIT, REVIEW AND INCORPORATE. Submit progress and final Construction Documents, applications, and other required
documentation to all required utility companies, regulatory authorities and governmental agencies having jurisdiction over the Project at the
earliest opportunity in the completion of the documents, Submitted documents shall be sealed and signed by the engineers and architects
of record in the State of Nevada as required by the City, utility and governmental agency. During the progress of the design documents,
conduct design review meetings with the utility and governmental agencies whenever allowed by their review processes. Coordinate and
incorporate design review comments and corrections into the documents in an expeditious manner, track the approval process and report
status to the City Representative on no less than a weekly basis until approved, and notify the City in writing of any approval not given by a
regulatory agency, noting the efferts made to secure such approval. Update the Construction Cost Estimate to account for revisions made.

103.1.3.3 FEES. Notify the City of any required utility, application, permit and review fees, which shall then be the responsibility of the City fo pay.

103.1.3.4 CAPITAL PROJECT MANAGEMENT SECTION NOT A REGULATORY AUTHORITY. The Consultant does hereby acknowledge,
understand and agree that the Capital Project Management Section of the Department of Public Works, acting as the City's representative
for purposes of the Project, does nat have any control, authority or influence aver the decisions or requirements of other departments of the
City acting in a regulatory capacity including, but not limited fo, the Building Department, Fire Department, and Planning Department of the
City of Las Vegas. The City's representative acts in a capacity similar to that of a representative working for a private property owner which
is to ensure that the City receives a quality product, defivered on schedule, for a fair price. Furthermore, the Capital Project Management
Section does not speak or act for any regulatory authority, nor does any regulatory authority speak or act for the Capital Project
Management Section. The Consuftant agrees that its relationship with the reguiatory authorifies having jurisdiction over the Project is
separate from its relationship with the City, and that the Consultant's interaction with each regulatory authority is to be conducted without
assistance from the City.

103.1.3.5 APPROVAL. The City shall give approval of documents prior to being submitted to any regulatory agency for permit review and approval,

ARTICLE104:  SCHEMATIC DESIGN (SD) PHASE

104.1.1  Upon authorization by the City to proceed with the Schematic Design Phase, the Consultant shall:

104.1.1.1 REVIEW. Review the program and schedule confirmed by the City to ascertain the requirements of the Project and arrive at a mutual
understanding of such requirements with the City. Conduct a preliminary evaluation of the City's program, schedule and Construction Cost
Budget requirements, each in terms of the other and advise the City of any problem issues.

T 104.471.2 DESIGN ALTERNATIVES. Based on the mutually agreed upon program, schedufe, and Construction Cost Budget, the Consultant shall

prepare preliminary design studies consisting of drawings and other documents illustrating the scale and relationship of each component of
the Project. Review with the City Representative and Contractor, alternative approaches to the design, , phasing, and construction of the
Project.,

104.1.1.3 SPECIFICATIONS. Prepare schematic level outline specifications that describe the quality of construction materials proposed for the
design.

104.1.1.4 REVIEWS. Parlicipate in design review meetings in which the City and Contractor will discuss comments generated during the review of
the Alternative Designs and Specifications. Incorporate the City’s review comments. All incorporated changes shall be fully coordinated
within and between disciplines.

104.1.1.5REVIEW. Participate in a Design Review Meeting in which the City will present and discuss comments generated during review of the
Scope and Budget Report. Comments regarding the Scope and Budget Report shall be incorporated into the Design Development
Submittal. The City shall give written approval of the final Scope and Budget Report prior to the Consultant proceeding with the Design
Development Phase.

ARTICLE 105:  DESIGN DEVELOPMENT (DD) PHASE

105.1.1  Upon authorization by the City to proceed with the Design Development Phase, the Consultant shall:

105.1.1.1 DOCUMENTS. Based on the approved Schematic Design Submittal and any adjustments authorized by the City, the Consultant shall
prepare the Design Development Documents consisting of the drawings, outline specifications and other documents establishing the size
and character of the Project as to the architectural, mechanical and the electrical systems, materials and such other elements as may be
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appropriate. incorporate requested changes into appropriate documents. All incorporated changes shall be fully coordinated within and
between disciptines. Design Development documents shall minimally include the following:

105.1.1.1.1 DRAWINGS:

105.1.1.1.1.1 Building data and code analyses.

105.1.1.1.1.2 Grading plans.

105.1.1.1.1.3 Site plans.

105.1.1.1.1.4 Floor plans.

105.1.1.1.1.5 Reflected ceiling plans. -
105.1.1.1.1.6 Roof plans.

105.1.1.1.14.7 Building elevations.

105.1.1.1.1.8 Finish schedules.

105.1.1.1.1.9 Heating, ventilating and air conditioning (HVAC) plans.

105.1.1.1.1.10 Plumbing plans.

105.1.1.1.1.11 Lighting plans.

105.1.1.1.1.12 Power plans

105.1.1.1.1.13 Low voltage system plans.

105.1.1.1.1.14 Signage plans.

105.1.1.1.4.15 Any other drawings necessary to describe the Project sufficiently including phasing, and to prepare an accurate cost estimate.

105.1.1.1.2 SPECIFICATIONS, Prepare all sections required fo be included in the Specifications for the completed Contract Documents. Include in
the DD Phase Specifications submittal, “Part 1 ~ Secticn Includes” and completed “Part 2 - Products” for each section.

105.1.1.1.3 MOUNTED REVIEW BOARDS. Prepare colored exterior elevations, , renderings and other design information as required to properly
ilfustrate the proposed design for the City's review and approvat. '

105.1.1.2 VALUE ENGINEERING SESSION. The Consuitant's design team, including all consultants from any confractual tier, shall participate in a
Value Engineering Session with City personnel and the Contractor.

105.1.1.3 SUBMITTAL. Prepare a formal Design Development Submittal to include all City approved Design Development Documents. Provide ten
{10) copies of the final documents from this phase.

105.1.1.4 REVIEW. The Consultant's design team shall participate in a Design Review Meeting in which the City will present and discuss comments
generated during review of the Design Development Submittai. Comments regarding the Design Development Submittal shall be
incorporated info the Construction Documents Submittal. The City shall give written approval of the final Design Developrent Submittal
prior to the Consultant proceeding with the Construction Documents Phase.

ARTICLE106:  CONSTRUCTION DOCUMENTS (CD) PHASE

106.1.1 Upon authorization by the City to proceed with the Construction Documents Phase, the Consultant shall:

106.1.1.1 CONSTRUCTION DOCUMENTS. Based on the approved Design Development Submittal, review comments and any further adjustments
in the: scope or quality of the Project or in the Construction Cost Budget authorized by the City, the Consultant shall prepare for review and
approval by the City the plans, drawings, specifications, and other documents related to the Project (collectively the "Construction
Documents™), including the General Conditicns provided by the City, which set forth in detail the requirements for the construction of the
Project. The Construction Documents shall be technically sound and in conformance with federal, state and local laws, and shall not
violate or infringe upon any patent rights. The Consultant agrees fo revise or correct any deficiency or error in the Construction
Documents. The City's approval of the Construction Documents, or any portion thereof, shall not relieve the Consultant of responsibility for
the professional and technical accuracy of such documents.
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106.1.1.2 COST ESTIMATE DETAILED ANALYSIS. Prepare and submit a detailed analysis of the Confractor cost estimate at the 50 percent and 90
percent Submittals. Analysis must be prepared by an experienced professional construction estimator with a thorcugh knowledge of the
local construction market. The Consultant shall advise the City of any adjustments to the Construction Cost Budget indicated by changes in
the Construction Documents or resulting from a change in general market conditions.

106.1.1.3 CONSTRUCTION SCHEDULE. Estimator shall include with the 90 percent Construction Cost Estimate the number of calendar days
required for the Contractor to complete the Work, to be used in the bid documents and construction contract.

106.1.1.4 REVIEWS. Respond to all design review comments prior {o each successive submittal. Incorporate requested changes into appropriate
documents. Fully coordinate all changes within and between disciplines. The Consultant's design team shall participate in design review
meetings in which the City and Contractor will present and discuss comments generated during review of the 50 percent and 90 percent
CD Submittals.

106.1.1.5 CONSTRUCTABILITY AND BIDABILITY REVIEWS. Should the City conduct constructability and bidability reviews of the documents using
City personnel, consultants, contractors or others, the Consultant shall mest, cooperate and coordinate with the reviewers, and promptly
respond to and correct all deficiencies as directed by the City, at no additional cost to the City.

106.1.1.6 CD SUBMITTALS. Provide ten (10) copies each of 50 percent, 90 percent and 100 percent final documents from this phase, and provide
five () copies each at 70 percent final documents to the City for review and comment.

106.1.1.6.1 Prepare 50 percent Construction Documents, including the following:

106.1.1.6.1.1 General

106.1.1.6.1.1.1 Completed titie sheets, abbreviations, legends and site plans.

106.1.1.6.1.1.2  Responses to 100 percent Design Development review comments and incorporation into ihe documents as required.
106.1.1.6.1.1.3  Incorporation of all requirements and specific direction given by the City prior to the 50 percent CD Submittal.

106.1.1.6.1.1.4  Reference of all applicable codes, Project data and design numbers for rated assemblies.

106.1.1.6.1.2 Civil

106118120 Existing facilities plans showing all existing topography and improvements.
106.1.1.6.1.2.2  Finish grading plans.

106.1.1.6.1.2.3  Details with references to the plans.

106.1.1.6.1.2.4  Final calculations required to meet all levels of completion.

106.1.1.6.1.3 Architectural

106.1.1.6.1.3.1 Floor plans with all dimensions and room finishes noted.

106.1.1.6.1.3.2  All door, window, hardware, and glazing schedules complete.

106.1.1.6.1.3.3  Roof and reflected ceiling plans that reflect coordination with structural, mechanical, and electrical systems.
106.1.1.6.1.3.4 Al elevations and sections.

106.1.1.6.1.3.5  Enlarged plans of specific rooms or areas as needed to accurately porfray the work.

106.1.1.6.1.3.6  Interior and exterior details.

106.1.1.6.1.3.7 Al section and detail bubbles completed to indicate the location of the sections and details.

106.1.1.6.1.4 Structural

106.1.1.6.1.41  Intermediate floor framing plans with complete section cuts and detail references.
106.1.1.6.1.4.2  Compleie section and detail sheets.

106.1.1.61.43  Completed and detailed roof framing plans.

106.1.1.6.1.44  Final calcutations required to meet this level of completion.

106.1.1.6.1.5 Mechanical/Plumbing
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106.1.1.6.1.5.1
106.1.1.6.1.5.2
106.1.1.6.1.5.3
106.1.1.6.1.54
106.1.1.6.1.5.5
106.1.1.6.1.5.6
106.1.1.6.1.5.7
106.1.1.6.1.5.8
106.1.1.6.1.5.9
106.1.1.6.1.5.10

AltHVAC sizing {ducts and equipment}.

All air flow quantities noted.

All mechanical equipment and fixture schedules completed.
All pipe sizes noted.

Cathodic protection requirements specified.
Points-of-connection including invert elevations.
Completed riser diagrams.

All control diagrams shown and completed.

All details completed and referenced to the plans.

Final calculations required to meet this level of completion.

106.1.1.6.1.6 Electrical

106.1.1.6.1.6.1
106.1.1.6.1.6.2
106.1.1.6.1.6.3
106.1.1.6.1.6.4
106.1.1.6.1.6.5
106.1.1.6.1.6.6
106.1.1.6.1.6.7
166.1.1.6.1.6.8

All power, lighting and auxiliary systems plans reflecting complete circuiting.

Required single line drawings.

Completed panel schedules.

Electrical room details showing equipment in plan and elevation.
All special systems including grounding wells.

All details completed and referenced to the plans.

Fire alarm riser diagrams and zone schedules.

Final calculations required to meet this level of completion.

1066.1.1.6.1.7 Specifications

106.1.1.6.1.7.1
106.1.1.6.1.7.2

Completed Project Specification sections (Parts 1, 2 and 3} for each discipline.

Final form technical specifications in CSI format.

106.1.1.6.2 Prepare 70 percent Construction Documents, including the following:

120020-TF
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106.1.14.6.2.1 Complete Drawings and Specifications as required to reach a mid-point in the completion of the documents between the 50% and
90% requirements.

106.1.1.8.3 Prepare 90 Percent Construction Documents, including the following:

106.1.1.6.3.1 Drawings

106.1.1.6.3.1.1 Complete drawings containing all the information fisted in the preceding 50 percent Construction Documents section developed fo
90% of final Ready to Bid drawings.

106.1.1.6.3.2 Specifications

106.1.1.6.3.21 Complete specifications. All sections shall be accurately cross-referenced and Divisions 0 and 1 shall be correctly incorporated.

106.1.1.6.3.3 Calculations

106.1.1.6.3.3.1 Complete Civil, structural, mechanical, plumbing, and electrical calculations.

106.1.1.6.3.4 General

106.1.1.6.3.4.1 Incorporatii)n of all requirements and specific direction given to the Consultant prior to the 96 percent CD Submittal.

106.1.1.6.3.4.2 Identify the need for special inspection services and specify types of special inspection required in the Construction Documents.
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106.1.1.6.4 Prepare Final Construction Documents, including the following:
106.1.1.6.4.1 Drawings

106.1.1.6.4.1.1 Complete drawings, stamped and signed by the architects and engineers of record registered in the State of Nevada.

106.1.1.6.4.2 Specifications

106.1.1.6.4.2.1 Complete specifications, stamped and signed by the architects and engineers of record registered in the State of Nevada. All
sections shall be accurately cross-referenced and Divisions 0 and 1 shall be correctly incorporated.

106.1.1.6.4.3 Calculations

106.1.1.6.4.3.1 Complete Civil, structural, mechanical, plumbing, and elecfrical calculations, stamped and signed by the engineers of record
registered in the State of Nevada.

106.1.1.6.4.4 General

106,1.1.6.4.4.1 The Consuttant shall incorporate all requirements, specific directions, changes and corrections made by the City and regulatory
authorities and agencies into the Final Construction Documents Submittal. The Consultant shall provide the City a *Yellow Line” over "Red
Line" corrections drawing check set or other quality control evidence confirming that-all of the requirements, directions, changes and
corrections have been incorporated into the documents.

106.1.1.6.4.4.2 The City shall give written approval of the final, corrected, Construction Documents prior to the Consultant proceeding with
submittals to the City Purchasing Division for bidding or negotiation. The Consultant shall not be responsible for reproduction costs of the
Coniract Documents submitted, except as specifically required in Exhibit “A” and Exhibit "B

ARTICLE107:  NEGOTIATION PHASE

107.1.1  With approval of the Construction Documents and of the latest Construction Cost Estimate, the City shall negotiate the final construction
cost with the Contractor and prepare the Construction Contract for the Project.

~107.1.1.1In the event that items requiring interpretation in the drawings or specifications are discovered during the neogtion period, said items shall

be analyzed by the Consultant for decisions by the City as to the proper procedure required. Consultant shall prepare all necessary
documents at no additional cost to the City. All documents shall be prepared on 8-1/2" X 11" size paper unless otherwise approved in
writing by the City.

. 107.4.2 The City shall advise the Consultant of the award of the Construction Contract, and establish a Pre-Construction Conference.

ARTICLE108:  CONSTRUCTION ADMINISTRATION PHASE

108.1.1 The Construction Phase for the Project will commence with the City’s issuance of the *Notice To Proceed” to the Contractor for the Project
and, together with the Consultant’s obligation to provide the services under Article 1 and, if applicable, Article 2 shall terminate with the final
payment to the Contractor or in the ahsence of the submission of a final certificate for payment or of such due date, sixty days after the
date of Substantial Completion of the Project, whichever first occurs.

108.1.2 CONSTRUCTION PROJECT REPRESENTATIVE. The individual designated as the City's Construction Project Representative is indicated
in Exhibit “F” (Key Personnel List), or if no name is so indicated, the Consultant shalf be notified in writing by the City as to the individual
designated as the Construction Project Representative. The Construction Project Representative shall, during the Construction Phase,
have complete authority to receive information, fransmit instructions on behalf of the City Representative, to coordinate weekly construction
site meetings and represent the City in the completion of the Project. The Censtruction Project Representative shall be responsible for
writing and distributing minutes of construction meetings, or shall delegate such responsibilities to other consultants.

108.1.3 Upon authorization by the City to proceed with the construction phase, the Consultant shall;

108.1.3.1 MEETINGS. Attend and participate in the Pre-Construction Conference with the Construction Contractor. The Consultant’s construction
administration team shall participate in periodic “Partnering Meetings” with the City and the Construction Contractor for discussion of
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shared goals, processes, and procedures during the construction process, which shall be aftended by a Consultant team member who has
high-levet decision-making authority, and require the same in all subconsultant contracts. Attend and participate in Construction Progress
Meetings, weekly or more frequently as requested by the City. Meeting dates, times, and place will be determined by the City.

108.1.3.2 SITE VISITS. Visit the Project site at such intervals as are appropriate to the stage of construction for the Project or as otherwise agreed
upon in wiiting by the parties hereto in order to become famifiar with the progress and quality of the construction and to determine if the
construction of the Project is proceeding in accordance with the Contract Documents. These visits shall average once a week throughout
the period of the Construction Contract. In coordination with the Contractor's use of the site, Consultant shall have access fo the site during
construction of the Project.

108.1.3.3 LEED CREDITS REPORT. Monthly during the construction phase, update the list of LEED credits being pursued and the current status of
each credit as documentation submitted, under review, denied, or credit achievement anticipated. Brief the construction team at the
Construction Progress Meetings about the LEED construction phase credit requirements, track the Contractor's progress in achieving the
credits, and submit compliance documentation to the USGBC for review. Complete all construction phase credit submittals to USGBC for
review.

108.1.3.4 DEFECTIVE WORK. Advise the City of any defects or deficiencies in work by the Construction Contractor that the Consultant observes
while visiting the site. The Consultant shall have authority to act on behalf of the City only fo the extent provided in this Agreement unless.
otherwise modified by written instrument. The Consultant shall have no authority fo issue instructions on behalf of the City, or to deputize
another to do so. Except as may otherwise be provided in the Contract Documents or when direct communications have been specially
authorized, the Consultant and Contractor shall communicate through the City's representatives.

108.1.3.5 PAYMENT APPLICATIONS. If requested by the City, the Consultant shall review each Application for Payment submitted by the Contractor
based on the Consultant's observations of the progress of construction of the Project, and cerlify the amounts due there under. The
Certification for Payment shall constitute a representation by the Consultant to the City, based on the Consultant's observations at the
Project site and on the data comprising the Contractor's Application for Payment, that the construction of the Project has progressed to the
point indicated in the Application and that, to the best of the Consultant’s knowledge, information and belief, the quality of the construction
of the Project is in accordance with the Contract Documents. The foregoing representations are subject fo (i) an evaluation of the
construction of the Project for conformance with the Contract Documents upon Substantial Completion of the Project, {ii} results of
subsequent tests and inspections, (i) minor deviations from the Contract Documents correctable prior to completion and {iv) specific
qualifications expressed by the Consultant. The issuance of the Certificate for Payment shall further constitute a representation that the
Contractor is entifled fo payment in the amount certified. However, the issuance of the Cerfificate for Payment shall not be a
representation that the Consultant has (i} made exhaustive or confinuous on-site inspections to check the quality er quantity of the

construction of the Project, (ii} reviewed the construction means, methods, techniques, sequences or procedures, (i) reviewed copies of

requisitions received from subcontractors and material suppliers and other data requested by the City to substantiate the Contractor's right
to payment or {iv) ascertained how or for what purpose the Contractor has used money previously paid by the City to the Contractor.

108.1.3.6 DOCUMENT REVISIONS. During construction, promplly fumish all necessary additional drawings for supplementing, clarfying and
correcting purposes. Revisions shall be made on the full size CAD drawing or complete word-processing specifications files, and then
electronically clipped out for issuance. Revisions shall be indicated and logged on each document by clouding the affected area and delta
revision symbol. The Consultant shall maintain a log of all revisions to the documents detailing the reference document and detail, title,
revision delta with date, revision type, and a thorough description of the change. If the City should decide to bid the documents prior to
completion of the permit plan check process, the Consultant shall promptly provide the Contractor with a log of revision detailing the
variations between the bid set of documents and the permit issued set, in a format acceptable to the City and Contractor, immediately upon
completion of the permit plan check process.

108.1.3.7 SUBSTITUTIONS. The Consultant's basic services shall include evaluations of any substitutions proposed during the construction period
and performing the revisions to the Contract Documents required by stich substitutions, including presentation to the City and other local
agencies whenever required to obtain approval and/ or permits for construction of such substitution.

108.1.3.8 INTERPRETATIONS. If requested by City, promptly render interpretations which may be necessary for the proper execution or progress of
the construction of the Project and render written decisions on all claims, disputes and other matters in question between the City and the
Contractor which relate to the execution or progress of the construction of the Project or the interpretation of the Contract Documents. All
such inferpretations and decisions of the Consultant shalt be consistent with the intent of, and shall be reasonably inferable from, the
Contract Documents and shall be in writing or the form of drawings.

108.1.3.9 RFI. Promptly respond to Requests for Information (RFls). The work shall address all RFls submitted including without limitations
Confractor errors, repairs, suggestions, fixes and alternate means of construction, field/site conditions, seemingly frivolous and out of
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scope requests, and issues relating to document errors and omissions. Determination of appropriate methods and means of construction
remain the responsibility of the Contractor.

108.1.3.10 SUBMITTALS. Promptly review and approve submittals, samples and shop drawings for compliance with the Construction Documents.
This work shall include submittals and shop drawings submitted for specified products and products submitted as a "substitution” or under
an “or equal” under the Substitution requirements of Section 01600 provision of the specifications. A prompt tum-around time from receipt
by the Consultant to dispatch by the Consultant as to cause no delay in the construction of the Project is mandatory for review and
distribution. After three (3) submittals, if the same item has not been approved, the City shall be separately notified of such in writing.

108.1.3.11 CHANGE ORDERS. Promptly review, comment on, approve, and sign Change Orders and Consfruction Change Directives with
supporting documentation and data as deemed necessary by the Consultant for the City's approval and execution in accordance with the
Contract Documents. Should the Consultant determine that a proposed Change Order or Construction Change Directive is excessively
priced, not a legitimate change in the scope of the Confracter's work, outside of the Consultant's scope of work, defrimental to the
Consuliant's design, uncoordinated with the Construction Documents, potentially harmiul to public safety, or a violation of codes, laws and
regulations, the Consulfant shall so comment to the City in writing at the time of the required prompt proposal processing, and the
Consuitant’s failure to comment at that time shall be construed as the Censultant’s approval of the proposal.

108.1.3.12 SUBSTANTIAL COMPLETION. Conduct ohservations to determine the date or dates of Substantial Completion and the date of final
completion, and sign the Certificate of Substantial Completion.

108.1.3.13 PUNCHLISTS. Participate in the development and resolution of Punch Lists.

108.1.3.14 TURN-ARCUND TIMES AND CONSULTANT RESOURCES. The Consultant agrees to provide Construction Administration phase
services in accordance with the following provisions, and shall require and provide response times from subconsultants to meet these
provisions. The following provisions do not require or imply Consultant services in addition to those otherwise required by this Agreement
and do not authorize any Additional Services.

108.1.3.14.1 RFis and SUBMITTALS, FORWARDING. Forward RFls and submittals requiring review or response by subconsultant(s} of the
Consultant within 1 working day of receipt. (For example, receipt on Friday at 3 P.M. must be forwarded no later than 3 P.M. on Monday.)

108.1.3.14.2 RFIs and SUBMITTALS, REVIEWING. For RFls and submittals requiring review by or response from the Consuitant, begin work on
request within 1 working day of receipt (unless the City requests an immediate response) and diligently continue work, uninterrupted by
other project commitments or work assignments, until review or response is completed and distributed.

108.1.3.14.3 RFls and SUBMITTALS, MAXIMUM TURN-ARQUND TIMES. Unless an exception is requested by the Consultant and granted by the
City for unusual items or issues requiring additional time, Consultant shall thoroughly and completely respond to RFIs within 5 calendar
days and submittals within 10 calendar days of receipt. Maximum tumn-around times include any needed reviews by Consultant's
subconsultants. Unless requested, do not provide partial responses. {f request is unclear in any regard, review and respond to the
maximum extent possible when requesting darification and additional information.

108.1.3.14.4 PROJECT DELAYS. Immediately provide additional support resources as needed to prevent potential and cure occurring construction
delays {regardless of whether delay claim is submitted) related to Consulfant services, at no additional cost to the City.

ARTICLE109:  POST CONSTRUCTION PHASE

109.1.1  The Consultant shall provide the following scope of services:

109.1.1.1 RECORD DOCUMENTS, Based upon the Consultant’s knowledge of the changes in the Project during the Construction Phase and review
of the Contractor's final record documents, prepare Record Documents for the Project. The Consultant shall review and approve the
Confractor's final record documents for clarity and completeness, coordinate needed corrections, and drafting all finat corrections and co-
ordination items submitted by the Contractor using the software package AutoCAD. The Consultant shall prepare and submit one (1) set of
completed documents in electronic and signed {but not sealed) on reproducible mylar or acid-free bond format to the City.
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108.1.1.2 WARRANTY. Participate in warranty reviews, including reviews during any staggered warranty periods and a warranty walk-through eleven
months after warranty commencement. Assist the City in the development and resolution of a warranty issues list. Consultant shall include
this provision in subconsultant agreements for the Project.

END OF EXHIBIT “A”
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EXHIBIT “B”

REQUIRED SUBMITTALS

ARTICLE 200:  GENERAL

2001 The Consultant shall provide the following submittals, defivered to the City unless noted otherwise, Reference the entire Agreement and
other Exhibits for additional submittals and reguirements.

200.2  Certificates of Insurance
The Consultant shall deliver to Insurance Tracking Services, Inc. {ITS), the City's authorized designated representative, a certificate of
insurance with respect to each required policy to be provided by the Consultant under this Agreement. The required certificates must be
signed by the authorized representative of the insurance company shown on the certificate with proof that such person is an authorized
representative thereof, and is authorized io bind the named underwriter(s) and their company to the coverage, limits and termination
provisions shown thereon.
Submit certificates of insurance to:
City of Las Vegas
C/Q Insurance Tracking Services, Inc. (ITS)
P.0. Box 21919
Long Beach, CA 90801
Account Manager: Michael Palacios
Phone: (888) 435-2955 ext. 503 e Fax: 562-435-2099
Email: michael.palacios@instracking.com
A certified, true and exact copy of each of the project specific insurance policies {including renewal poficies) shall be provided to the City
upon request.
The Consultant shall promplly deliver to ITS a certificate of insurance with respect to each renewal policy, as necessary to demonsirate the
maintenance of the required insurance coverage for the terms specified herein. Such certificate shall be delivered o ITS not less than 30
days prior to the expiration date of any policy and bear a notation evidencing payment of the premium thereof.

ARTICLE 201:  SCHEMATIC DESIGN PHASE
2011 Schematic Design Drawings and Specification Cutline.
ARTICLE 202:  DESIGN DEVELOPMENT PHASE
2021  Drawings and Specifications.
202.2  Presentation Drawings, mounted.
ARTICLE 203:  CONSTRUCTION DOCUMENT PHASE

2031  Construction Drawings and Specifications as described in the Scope of Services (Exhibit “A”) at 50%, 70%, 90%, and 100% completion,
utilizing the City’s standard cover sheet and title block, including detailed analysis of Coniractors construction cost estimates at 50% and
90% submittals.

203.2  Building Permit Application.

203.3  Construction Drawings and Specifications ready for issuance of all required permits, which incorporate all governmental, agency, and ufility
company design comments and corrections,

203.4  Table of Contents listing each specification section, with print date indicated (if sections have different dates, individual dates must be
indicated for each section).

2035  Drawing list with sheet title and issue date for each sheet,

203.6  Specifications contributing authors' stamps and signatures.
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ARTICLE 504: NEGOTIATION PHASE

Requested and necessary clarifications.

ARTICLE 205:  CONSTRUCTION ADMINISTRATION PHASE

If requested by the Contractor {including his subconfractors acting through the Contractor), provide the Contractor with copies of the
drawings including the civil topography, survey, horizontal control, and other related design work produced by the Consultant under this
Agreement, in AutoCAD file format suitable for use by the Contractor for his intended use including field survey layout work for the Project.
The Consultant shall make this a contractual obligation of his sub-consultants. The Consultant may require the Contractor to sign a hold
harmless agreement as a condition for releasing the electronic files.

ARTICLE 206:  POST CONSTRUCTION PHASE

Final Record Drawings in both electronic and mylar or acid-free bond format.

END OF EXHIBIT *B*
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EXHIBIT “C”

PERFORMANCE SCHEDULE

ARTICLE 300:  NOTICE TO PROCEED

The start date for the Consultant's scope of services shalt be, without any further notice requirement, the date of this Agreement signed by
the parties. The Consultant shall perform the services required as expeditiously as is consistent with professional skilf and care and the
orderly progress of the Project. The Scope of Service set forth in this Agreement and the compensation to the Consultant for said Scope of
Services is based upon the Consudtant and the City each performing its responsibilities in a timely manner.

ARTICLE301:  PHASE SCHEDULE

The maximum allowed time to complete each phase of the work is shown in the following table:

PHASE CALENDAR DAYS REMARKS
TO COMPLETE :

Schematic Design 45 | Includes 2 week City and Contractor review period.

Design Development 45 | Includes 2 week City and Contractor review period.

Construction Documents 120 | City review is concurrent with drawings progress.
See below for the permitting phase scope.

Negotiation City determined.

Construction City determined.

Post Construction City determined.
TOTAL 210 :

The City review periods shown in the table may occur over several periods during each phase or may occur at the conclusion of each
phase. Unused review days may be carried forward for use in successive phases of the Project.
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302.1

302.2

302.3

The-Catendai Days-to-Camplete-Tor the-Construction Documents phiase showi in
phase and completes upon appfication acceptance of the submission to the Building Department for the building permit plan review
process. The scope of services for the Construction Documents phase continues beyond the date of submission and includes the drawing
and specification review activities, and completes when the documents incorporate the required revisions and comments received from all
agencies required for approval of the design, and the bidding package is complete, ready for printing and distribution.

ARTICLE 302:  DESIGN AND PERMITTING SCHEDULE DELAYS

The Consultant declares that they are experienced and knowledgeable with all govemmental, agency, and utility company design approval
processes, procedures, applications, fees, design standards, reviews, required corrective actions, and time schedules required for the
Project, and that the schedule set forth for the Scope of Services is reasonable and achievable within these design approval parameters.

Although it is acknowledged that neither the City nor the Consultant have full control over these design approval processes, the Consultant
shall be responsible for any damages to the City resulting from their actions or lack of actions, including but not limited to their failure to
make timely submittals, their faifure to routinely follow-up on submittals, their failure fo notify the City of anticipated delays and required
design changes, and their failure to process and re-submit comments and corrections received in a timely manner.

The Gonsuitant hereby agrees to reimburse the City for any damages, delays, and additional costs associated with any avoidable delays
the Consultant could or should have prevented or mitigated, and that a lack of familiarity with the local processes shall not provide relief
from this responsibility.

ARTICLE 303:  CONSTRUCTION SCHEDULE CHANGES
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It is understood and agreed by the Consultant that, although the time required fo construct the Project has yet to be estimated as of the
date of this Agreement, the Consultant is knowledgeable and experienced in determining the estimated construction time required fo
construct public works projects including this specific project type, and further that the Consultant has an advisory role in helping the City
establish the construction term to be included in the construction contract, and therefore has the ability to determine the Consuitant’s fixed
fee for the Construction Phase scope of services regardless of how long it takes to construct the Project and that the Consultant assumes
all risks for changes in his costs to perform the scope of services agreed to in this Agreement due to the length of time it takes to construct
the Project, excepting if the following occur with no cause being in any way the fault of the Consultant:

The Consultant may be allowed an increase in fee for consiruction delays caused by the suspension of the Project as provided for in
Section 10.01 Suspension of this Agreement.

The Consultant's fee for the Construction Phase may be adjusted due fo the fime required to construct the Project once the varigtion in
Construction Time {time from the Contractor's notice to proceed until Substantial Completion} exceeds a fifty percent increase or decrease
from the time that was provided in the Contractor's construction contract at award. To the degree a construction extension of time is due to
a suspension of the construction (and a resulting reduction in the Consultant's weekly work, regardless of the amount of such reduction),
any increase of fee will be determined under Section 10.01 Suspension instead of this paragraph.

The Consultanf's fee for the Construction Phase shall be increased as an Additional Service for the Consultant's costs after the
Construction Time exceeds fifty percent more time than was provided for in the Contractor's construction contract ime as awarded, with
the Consultant absorbing any and all unanficipated Consultant costs up to the fifty percent time increase.

Should the Contractor complete the Project in less than fifty percent of the original awarded confract time, the Consultant’s fee shall be
proportionately reduced for the Construction Phase, with the City paying the full amount of the fee for the Construction Phase regardless of
any reduction in time less than the fifty percent time reduction.

Mo adjustments shall be made to the Post Construction Phase fee due to extended schedules,

END OF EXHIBIT *C
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EXHIBIT “D”

FEE BREAKDOWN

ARTICLE 400:  TOTAL COMPENSATION

400.1  The total compensation to be paid to the Consultant for petformance of this Agreement including Basic Services, Additional Services, and
Reimbursable Expenses shall not exceed $300,803.00. Increases to total compensation may only be authorized by written amendment
to this Agreement. This total compensation amount is comprised of the parts described in this Exhibit “D” (Fee Breakdown).

ARTICLE 401:  BASIC SERVICES PAYMENT BASED ON THE COMPLETION OF PHASES

4011 For the services set forth in Exhibit “A” (Scope of Services), the City agrees to pay to the Consultant the fixed fee assigned for each phase
of the Project identified in this Exhibit ‘D" (Fee Breakdown). The Consuitant agrees to perform the services required under this Agreement
Exhibit “A" (Scope of Service) for the amount of the fixed fee set forth in this Exhibit “D” (Fee Breakdown). Payment shall be made for each
phase pursuant to monthly invoices submitted in accordance with the Agreement based upon the percentage of completion for each
phase. The fixed fee shall constitute the entire compensation to be paid to the Consultant regardless of the number of man-hours actually
expended to complete the performance of the services set forth in Exhibit “A” (Scope of Services).

PERCENT of

PHASE TOTAL FEXED FEE REMARKS

Schematic Design 16% $35,963

Design Development 16% $35,311

Canstruction Documents 38% $584,651

Negotiations 04% $8,243

Construction 23% $50,658 [The combined Fee for Construction and Post
Construction phases shall nof be less than
25% of the total Fee ]

1_Post Construction 03% BT 0B e ....Draﬂing Ag-Built Drawings Punch Ligh —
TOTAL | $222,622

401.2  ALTERNATE PAYMENT METHOD FOR BASIC SERVICES.

At the City's discretion, the City may revise the payment for Basic Services for all or part of any phase from the methed of payment based
on completion of phases to instead a method based upon the Consultant's hourly rates. As part of this change to an hourly rate, the City
may add, delete, or modify the services to be performed. The City shall provide written notice to the Consultant prior to revising the
payment methed to hourly rates. Services for partially completed phases performed prior to the written notice shall be compensated based
upon the percentage of completion of the phase.

ARTICLE 402:  ALLOWANCE FOR ADDITIONAL SERVICES

4021 A Noi-To-Exceed Allowance for Additional Services is hereby established as set forth below. The City Representative has authority o pre-
authorize in writing Additional Services up to the Total Not-To-Exceed Cost. Services performed prior to receiving the required written
authorization or in excess of the Total Not-To-Exceed Cost shall not be obligated for compensation.

402.2  Additional Services are setvices that are not set forth in Exhibit “A” (Scope of Services).

402.3  The Consultant shall be compensated for Additional Services in accordance with the Additional Services fees set forth in Exhibit “E”

(Additional Compensation}, or if no Additional Service fee has been established for the service, in accordance with the Consultant Hourly
Rates established in Exhibit “E” (Additional Compensation). Additional Service compensation disputes shall be resolved in accordance with
the claims and disputes provisions of this Agreement and shalf not be cause for the Consultant to delay providing requested services.
Payment shall be made for each completed Additicnal Service pursuant to invoices submitted in accordance with the Agreement,
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Increases to this Total Not-To-Exceed Cost for Additional Services may only be authorized by written amendment io this Agreement.

ADDITIONAL SERVICES ALLOWANCE

ALLOWED SERVICES

TOTAL NOT-TO-EXCEED COST | $71,181.00

Additional professional design services

403.1

403.2

ARTICLE 403:  ALLOWANCE FOR REIMBURSABLE EXPENSES

For the Reimbursable Expenses allowed by Exhibit “E" (Additional Compensation), a Not-To-Exceed Allowance is hereby established as
sef forth below. The Consultant has defermined that this Reimbursable Expense Allowance amount will not be exceeded for the attowed
Reimbursable Expenses for performance of the Services set forth in Exhibit “A” (Scope of Services), and accordingly does hereby assume
the risk to complete the performance of this Agreement without further compensation for Reimbursable Expenses should the costs exceed
this Total Not-To-Exceed Cost for Reimbursable Expenses. Payment shall be made for each completed Reimbursable Expense pursuant
to invoices submitted in accordance with the Agreement.

Expenses not listed in Exhibit “E" (Additional Compensation) as allowed Reimbursable Expenses shall not be compensated without
amendment to this Agreement to allow them as Reimbursable Expenses. Increases to this Total Not-To-Exceed Cost for Reimbursable
Expenses may only be authorized by written amendment to this Agreement.

REIMBURSABLE EXPENSE ALLOWANCE

REMARKS

TOTAL NOT-TO-EXCEED COST | $7,000.00

Printing!copying!scanning Allowance

END OF EXHIBIT "B”

Page 30 of 36




EXHIBIT “E”

ADDITIONAL COMPENSATION

120020-FF
DSC Upgrades

ARTICLE500:  CONSULTANT HOURLY RATES
500.1  The following hourly rates are fo be used as the basis for negotiation of added and reduced services. These hourly rates are valid for the

duration of the Project and include salary costs, overhead, administration and profit. The overhead included in these rates covers ali
support personnel who normally work on non-specific project tasks including but not limited to receptionists, senior executives together with
their assistants, financial accounting personnel, and facility, equipment, and IT maintenance personnel.

CLASSIFICATION RATE UNIT

Principal $200 Per Hour

Vice President $150 Per Hour

Project Manager 3125 Per Hour

Senior Designer $125 Per Hour

CA Manager $100 Per Hour

Senior Interior Designer $100 Per Hour

Senior Project Professional $95 Per Hour

Designer $85 Per Hour

Project Professional $60 Per Haur

CA Administrator $60 Per Hour

Interior Designer $60 Per Hour

Administrative $50. Per Hour

ARTICLE501:  SUB-CONSULTANT HOURLY RATES
5014  The following hourly rates are to be used as the hasis for negotiation of added and reduced services. These hourly rates are valid for the

duration of the Project and include salary costs, overhead, administration and profit. The overhead included in these rates covers all
support personnel who normally work on non-specific project tasks including but not limited to receptionists, senior executives together with
their assistants, financial accounting personnel, and facility, equipment, and IT maintenance personnel.

Wright Engineers RATE UNIT

Senior Project Manager $165 Per Hour

Senior CAD Technician $105 Per Hour

ECM Associates, Inc RATE UNIT

Project Estimator $100 Per Hour

Technical Estimator $90 Per Hour

Clerical $70 Per Hour
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JBA Consulting Engineers RATE UNIT
Senior Engineers $300 Per Hour
Principals/Directors $250 Per Hour
Sr. Engineer/Manager $175 Per Hour
Sr. Project Manager $150 Per Hour
Proj. Manager/Engineers $125 Per Hour
Senior Designers $95 Per Hour
Designer/Eng Assist. $85 Per Hour
Sr. CADD Cperators $75 Per Hour
CADD Operators $65 Per Hour
Clerical $65 Per Hour
Poggemeyer Design Group RATE UNIT
2 Man Survey Crew $148 Per Hour
Topography Drafting 398 Per Hour
Design Drafting $103 Per Hour
Design Engineer 3145 Per Hour
Admin . 867 Per Hour
ARTICLE 502:  ADDITIONAL SERVICES RATES
5021  The cost of the following potential future Additional Services have been negofiated as of the date of this Agreement.
|ADDIT!0NALSERVICE SUBMITTALS SCHEDULE IMPACT FIXED FEE
Add additional restrooms as required for code compliance Per Exhibit A N/A $22,256
Design of outside airflow Monitoring Stations Per Exhibit A N/A $5,175
Replace S.ervice Entrance Switchboards and integrate fire Per Exhibit A N/A $12.500
pump service upgrades ’
Replace Cooling tower and Filtration System Per Exhibit A N/A $10,500
CW Coil Upgrade at AHU's and Replace chilled water coils Per Exhibit A N/A
at rooftop air handlers 85,750
Conversion of construction documents into multiple bid Bid Packages 2 Weeks
packages if CMAR price is not agreed upon $15,000

These fees are valid for the duration of the Project and include salary costs, equipment, overhead, administration and profit. For Additional
Services of sub-consultants, the City shall compensate the Consuitant a multiple of one and five hundredths (1.05) times the amounts
billed 1o the Cansultant for such services, which multiple has been included in the Additional Services fees shown herein,

The Consultant agrees to provide services in connection with the Project which are in addition to those required by Exhibit “A” for Basic
Services as Additional Services if so requested by the City in writing. Such requests may included, but are not fimited fo, and are not
necessarily indicated by this statement as being Additional Services rather than Basic Services: (i) significant changes in the Project’s size,
quality, complexity, budget, or time schedule, (i) changes required due to conflicting instructions ‘previously given by the City, (i) changes
required by the enactment or amendment to codes, laws or regulations subsequent to the preparation of such documents, (iv) services

conceming the replacement of that portion of the Project damaged by fire or other cause, and {v)

or failure of the Contractor including major defects or deficiencies in the construction.
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ARTICLE503:  REIMBURSABLE EXPENSES

503.1  The following Reimhursable Expenses are allowed:

REIMBURSABLE EXPENSE

Printing/copying/Scanning as required for contract documents

503.2  For Reimbursable Expenses of the Consultant, the City shall compensate the Consultant a multiple of one (1.0} times the actual direct
costs incurred by the Consultant. The multiplier includes all compensation for overhead and profit.

503.3  Reimbursable Expenses are limited to specific pre-authorized items or setvices purchased from third pariiés to this Agreement, dedicated
to only this Project. Additions to the above allowed Reimbursable Expenses may only be granted as a written amendment to this
Agreement.

END OF EXHIBIT "E”
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EXHIBIT “F”

KEY PERSONNEL LIST

ARTICLE 600:  CITY PERSONNEL

600.1  CITY REPRESENTATIVE: Michael Vlaovich

600.2 CONSTRUCTION PROJECT REPRESENTATIVE: TBD

ARTICLE601:  CONSULTANT’S PROJECT STAFF

601.1  The following personnel will be assigned by the Consultant to work on the Project. Any changes require City approval.

601.1.1 CONSULTANT REPRESENTATIVE: Michael L. Crowe

601.1.2 PROJECT ARCHITECT: Michael L. Crowe

601.1.3 RESPONSIBLE IN CHARGE PERSON
List name of individual Architect as licensed: Michael Crowe

$01.1.4 [N CHARGE PERSON'S STATE OF NEVADA LICENSE NUMBER
List Architect license number: 2664

ARTICLE 602:  CONSULTANT'S SUBCONSULTANTS

6021  The following subconsultants will be contracted with and utiized by the Consultant to work on the Project. Any changes require City
approval,

602.1.1 CIVIL ENGINEER: Sam C. Dunnam, P.E.

602.1.2 STRUCTURAL ENGINEER: Paul Pitcher

602.1.3 MECHANICAL ENGINEER: Alexander Jankovic
602.1.4 ELECTRICAL ENGINEER; Chiistopher J. Lovett

602.1.5 INDEPENDENT COST ESTIMATOR (NOT the Consultant): ECM Associates, inC

END OF EXHIBIT "F"
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