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PRIME DESIGN SERVICES AGREEMENT
FOR

SIDEWALK INFILL - AREAS 1 AND 6

THIS AGREEMENT is made and enfered info this day of , by and between the CITY OF LAS
VEGAS, a municipal corporation within the State of Nevada (herein the "City"} whose address is 400 Stewart Avenue, Las Vegas, Nevada 89101,
and POGGEMEYER DESIGN GROUP, INC., (the “Consultant”), a Corporation, whose address is 6960 Smoke Ranch Road, Suite 110, Las
Vegas, Nevada 89128.

WITNESSETH:
WHEREAS, the City intends fo construct the Sidewalk Infill - Areas 1 and 6 (herein the "Project’); and

WHEREAS, the City desires to retain the Consultant who will be responsible for providing the professional services more fully
described below and in the exhibits attached hereto; and

WHEREAS, the Consultant is properly licensed pursuant to NRS Chapter 623, 623A, or 625, whichever is legally required for the
services to be provided within the State of Nevada, and if applicable to the Consultant’s business organization, is in compliance with NRS 623.349
for architects, interior designers, and residential designers and NRS 623A.250 for landscape architects, which requires that control and no less than
two-thirds ownership of the business organization or association be held by persons registered or licensed in the State of Nevada pursuant to NRS
Chapters 623, 6234, or 625, and possesses the special knowledge, skills and expertise to perform the services hereinafter set forth within the time
required under this Agreement.

NOW, THEREFORE, in consideration of the above premises, the parties hereto agree to the following terms, conditions and
covenants set forth in Sections One through Ten hereof:

SECTION ONE
CONSULTANT RESPONSIBILITIES

1.01 Description of Consultant’s Services For the _compensation set forth in Section Seven the Consultant hereby agrees to

s0 requested, the additional services set forth in the Addltlonal Compensation, Exhibit "E" attached hereto and incorporated herein as a part of thls
Agreement and to provide the submittals described in the Required Submiitals Exhibit “B,” attached hereto.

1.02 Performance Standards. In performing the services set forth in this Agreement, the Consultant shall follow the practices
consistent with the generally accepted standards in the profession of the services being provided to the City pursuant to this Agreement.

107 Document Review. The Consultant shall be responsible for reviewing each document prepared by the Consultant and its
subconsultants including, without limitation, the ptans, drawings and specifications for the purpose of ensuring that such documents are technically
sound, in confarmance with applicable federal, state and local laws and other regulations, and do not violate or infringe upon any patent rights.

1.04 Waiver. The City's approval of any documents or services furnished by the Consultant shall not in any way relieve the
Consultant of responsibility for the professional and technical accuracy of its documents or services. The City’s review, approval, acceptance or
payment for any of the Consultant's services shall not be construed to operate as a waiver of any rights enjoyed by the City under this Agreement or
of any cause of action arising out of the performance of this Agreement. The Consultant shail remain liable for any damages to the City caused by
the Consultant’s negligent act or omission committed in the performance of this Agreement.

1.05 Designation of Consultant’s Representative. The Consultant's representative is the individual identified in the Key Personnel
List, Exhibit “F” attached hereto (the "Consultant Representative”) to act in that capacity, who shall be responsible for the services required under
this Agreement. The services specified by this Agreement shalt be performed by the personnet identified in the Key Personnel List provided that such
associates and employees perform under the personal supervision of the Consulfant Representative.

If any person or subconsultant who is expected fo provide any of the services required under this Agreement is objectionable to the City for
any reason, the Consultant shall, without additionat compensation, replace such person or subconsultant with someone acceptable to the City.
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If the Consultant’s personnel are unable to complete their respensibilities for any reason under this Agreement, or the Consultant desires
for any reason fo substitute personnet assigned to the Project, the Consultant agrees to obtain the approval of the City for the substitution. The City
shall not unreasonably deny approval unless the Gity adjudges the substitution not be in the interest of the City or the Project.

If the Consultant fails to make an acceptable replacement within thirty (30) days, the City may terminate this Agreement for default as
provided in Section 10.03 of this Agreement.

1.06 Correspondence Review. The Consultant shall furnish the City Representative copies of each correspondence, if any, sent to
any contractor involved with the Project, and to any regulatory agencies, for approval and review prior to mailing such correspondence.

1.07 Cooperation with the City. The Consultant agrees that its officers, associates, employees and subconsuttants will cooperate
with the City in providing the services under this Agreement and will be, with advance notice, available for consultation with the City at such
reasonable times as to not conflict with the City's other responsibilities.

1.08 Responsibility for Construction Document Revisions.

A Applicability. The Consuitant's responsibility described in this Section applies only if the Consultant is responsible for providing
a construction cost esfimate and preparing construction documents for the Project.

B. Responsibility for Revisions. The Consultant does not warrant or represent that the bids or proposed price received by the
City to construct the Project will come within the Construction Cost Budget set forth in the Scope of Services or as may be otherwise agreed upon in
writing by parfies. if the bids or proposed price received by the City exceeds the Construction Cost Budget, the Consultant agrees to cooperate with
the City in revising the requirements of the Project as required to lower the cost to within the Construction Cost Budget and to modify the construction
documents without additional compensation. In order to meet the Construction Cost Budget, the Consultant may, with the approval of the City,
segregate portions of the work as separate alternate bid items so that bids received by the City to construct the Project will come within the
Construction Cost Budget.

“Construction Cost Budget" as used herein means the monetary limit established by the City for construction of the Project which fimit
includes the cost of the Contractor’s labor, materials, equipment, expenses, overhead and profit, but excludes the Project’s soft costs, cost of change
orders and other cost impacts encountered after award of the consfruction contract.

SECTION TWO

CITY-RESPONSIBILITIES
2.01 City Representative. The Director of Public Works or his authorized representative identified in the Key Personnet List is hereby
designated as the City’s representative (the "City Representative”) with respect fo this Agreement. The City Representative shall have complete
authority to transmit instructions, receive information, interpret and define the City's policies and decisions with respect to the services of the
Consultant. The City Representative is not authorized to change or waive any of the provisions set forth in Sections 1.01 through 10.24 of this

Acresmant,

2.82 Review of Consulfant's Services and Documents. The services to be performed by the Consultant shall be subject to
periodic review by the City Representative. To prevent an unreasonable delay in the Project, the City Representative will endeavor to examine and
comment in writing on the documents fumished by the Consultant including, without limitation, the plans, drawings, specifications, test resulls,
evaluations, and reports within twenty-one {21} days of receipt of such documents, unless the Contract provides for a different review time with
respect to the document.

2.03 Access to Records. The City shall, without charge, furnish a copy to, or make available for examination or use by, the
Consultant, as it may request, any documents and data which the City has available including, without limitation, reports, maps, plans, specifications,
surveys, records, ordinances, codes, regulations, and other documents related to the services required under this Agreement. The City shall assist
the Consultant in obtaining data and documents from public agencies and from private citizens and business firms whenever the City determines that
such material is necessary for the completion of the services required by this Agreement.

2.04 Cooperation with Consultant. The City agrees that its officers and employees will cooperate with the Consultant in the
performance of this Agreement and will be, with advance notice, available for consultation with the Consultant at such reasonable times as to not
conflict with the Consultant's other responsibiliies. The City shall provide access to the Consultant on to the Project site as may be required to
perform the services under this Agreement.
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SECTION THREE
CHANGES TO CONSULTANT’S SERVICES

3.0 Requested Changes. The City may at any time, by written order, make a change in the services to be performed by the
Consultant under this Agreement.

3.02 Adjustment of Compensation. If the change requested by the City causes an increase or decrease in the cost or time required
to perform any of the services required under this Agreement, an equitable adjustment shall be made in the compensation to be paid to the
Consultant under Section Seven, or in the performance schedute under Section Eight, or both, and this Agreement shall be modified in writing
accordingly. Each claim for adjustment under this Section must be asserted in writing within thirty (30) days from the date of receipt by the
Consuftant of written nofification of the change, unless the City grants in writing an extension. Provided proper notice has been given to the City as
required herein, the claim for an adjustment shall be handled pursuant to the provisions of 10.20B and 10.20C of this Agreement. The failure fo
provide nofification of the claim within the time required herein shall constitute a waiver of the right to seek any equitable or legal adjustment in
compensation with respect to that change.

SECTION FOUR
ADDITIONAL SERVICES OF CONSULTANT

4.01 Additional Services. The Consultant shall provide the additional services described in the Additional Compensation if, and only
if, so0 requested in writing by the City. Payment for the additional services will be made to the Consultant in accordance with Section Seven of this
Agreement.

4.02 Attendance at Meetings or Public Hearings. The Consultant shall notify the City in advance of any additional costs which may
be incurred prior to attending any meetings or public hearings as may be necessary in connection with the services performed by the Consultant
under this Agreement.

SECTION FIVE
SUBCONSULTANT AGREEMENT

5.01 Subconsultant Provisions. I, with the approval of the City as required pursuant to Section 10.07, the Consultant enters into an
agreement with a subconsultant for the performance of any of its cbligations under this Agreement, the Consultant agrees to include in each

Hemt Eod Hhonte
--gubgensultant-agreement-a-provision-that:

(i) the Consultant agrees to pay the subconsultant when paid by the City for that portion of the services provided fo the
City and that no liability arises on the part of the Consultant for payment of the subconsultant services until payment has been made by the City. i
the City has paid the Consultant for the subconsultant services, the subconsultant’s only recourse is against the Consuitant and not against the City,
either through the institution of legal or equitable action or the attachment of any lien,

{i) the subconsultant shall have no more rights against the City than that of the Consultant,

{iii) the subconsultant agrees to be bound by the terms, conditions and obligation of this Agreement unless the City has
approved any deviation, change or modification in writing, and

(iv) unless otherwise approved in writing by the City Representative, the subconsultant shall obtain and maintain
professional fiability insurance (Errors and Omissions coverage) in connection with the subconsultant services in an amount equal to that required of
the Consultant in this Agreement.

SECTION SIX
TERM OF AGREEMENT

6.01 Term. This Agreement shall commence on the day it is approved by the City (which date shall be inserted in the introductory
paragraph of this Agreement) and shall remain in force and effect until the Project is completed unless terminated earlier pursuant to Section 10.02
or 10.03 of this Agreement. Such termination shall not release either party from any of its continuing obligations under this Agreement.

6.02 Disputes. This Section shall not be construed to preclude the filing of any dispute arising out of the performance of this
Agreement or in connection with the subject matter hereof, nor shall this Section be construed to change the date or the time on which a cause of
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action arising out of the performance of this Agreement or in connection with the subject matter hereof, would otherwise accrue under the statutes of
limitation or doctrines of law.

SECTION SEVEN
COMPENSATION AND TERMS OF PAYMENT

7.1 Compensation: Basic Services. For the services to be performad by the Consultant under this Agreement and set forth in the
Scope of Services, the City agrees to pay the Consultant the fes in the amount identified in the Fee Breakdown, Exhibit “D” attached hereto,
pursuant to invoices submitted in accordance with Section 7.04 of this Agreement.

7.02 Compensation: Additional Services. For any services not set forth in the Scope of Services, the City shall pay to the
Consultant either a lump sum fee, or an hourly fee based on the hourly labor rate schedule set forth in the Additional Compensation, whichever is
agreed to by the parties, provided prior written approval for such services is given by the City Representative.

7.03 Compensation: Reimbursable Expenses. The Consultant agrees that alf of its direct and indirect expenses are included in
the fee for Basic Services and the agreed upon compensation for any Additional Services, except as may be specifically allowed for reimbursable
expenses as pait of the Additional Compensation.

7.04 Payment Invoicing. The Consultant may submit an invoice for payment for the services provided by the Consultant based on
the manner or method of payment set forth in the Fee Breakdown. The City Representative will notify the Consultant of any problems regarding the
invoice within fourteen (14} days from receipt thereof. If no response is received from the City Representative within the aforementioned period of
time, the Consultant may expect payment within a period of (60) days from the date of receipt by the City. If payment has not been received within
the sixty (60) days, the Consultant agrees to contact the City Representative to resolve the problem causing the delay. If resolution of the delay is
not satisfactory to the Consultant, the Consultant may submit a claim pursuant to Section 10.20A of this Agreement.

7.05 Right to Off-Set. The City Representative may subtract or offset from any unpaid invoice from the Consultant any claims which
the City may have for failure of the Ceonsultant to comply with the terms, conditions or covenants of this Agreement, or any damages, costs and
expenses caused by, resulting from, or arising out of the negligent act or omission of the Consultant in the performance of the services under this
Agreement including, without fimitation, any error or deficiency in the report or other documenis prepared by the Consultant. The City
Representative shall provide a written statement to the Consultant of the off-set which has been subtracted from any payment to the Consultant
afong with appropriate documentation and receipts, if any, and a description of the failure, error or deficiency attributed fo the Consultant. If the
Consultant disputes the right or amount of the off-set made by the City, the Consultant may file a claim pursuant to Section 10.20 of this Agreement.

7.06 Final Payment. Upon completion of the services required under this Agreement, and acceptance thereof by the City {which
acceptance will not be unreasonably withheld), the Consultant will, within sixty (60} days of the City's acceptance, be paid the balance of any meney
due for such services.

SECTION EIGHT
PERFORMANCE SCHEDULE

8.01 Performance Schedule. The Consultant shall perform and complete the services required under this Agreement according to
the schedule (the *Performance Schedule™) set forth in the Schedule of Performance, Exhibit "C” attached hereto. If the performance of services is
delayed or submittals are not delivered in the time period as outlined in the Performance Schedule, the Consultant shall notify the City
Representative in writing of the reasons for the delay and include a ptan which brings the Consultant's performance into compliance with the
Performance Schedule.

SECTION NINE
AUDIT: ACCESS TO RECORDS

9.1 Records. The City shall have the right to audit the Consultant's books, records and other documents directly pertinent to the
performance of this Agreement. The Consultant agrees to maintain books, records and other documents directly pertinent to performance of this
Agreement in accordance with generally accepted accounting principles and practices. The Consultant shall also maintain the financial information
and data used to prepare or support the invoices submitted to the City. Audits conducted pursuant to this provision shall be in accordance with
generally accepted auditing standards, procedures and guidelines of the City, or its designated representative. The City, or its duly authorized
representatives, shall have access to such books, records, and documents for the purpose of inspection, audit and copying. The Consultant will
provide proper faciliies for such access and fnspection.
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9.02 Disclosure. The Consultant shall be afforded the opportunity for an audit entrance and exit conference and an opportunity to
comment and submit any supporting documentation on the pertinent portions of the draft audit report, and that the final audit report will include the
written comments, if any, of the Consultant,

9.03 Period of Maintenance. The books, records and other documents under Sections 9.01 and 9.02 of this Agreement shall be
maintained for three {3) years after the date of the final payment for the services under this Agreement. In addition, those records and other
documents which relate to any arbitration, litigation or the settlernent of any claim arising out of this Agreement, or to which an audit exception has
been taken, shall be maintained and made available until three (3) years after the date that the arbitration, litigation or exception has been resolved.

9.04 Subcontract Provisions. The Consultant agrees to include Sections 9.01 through 9.03 of this Agreement in all its subcontracts
directly related to performance of services specified in this Agreement which are in excess of $10,000.

SECTION TEN
MISCELLANEOUS PROVISIONS

10.01 Suspension. The City may suspend, without cause, the performance by the Consultant under this Agreement for such period of
time as the City, in its sole discretion, may prescribe by providing written notice to the Consultant. The suspension shall be effective as of the date
set forth in the written nofice. With such suspension, the City agrees fo pay to the Consultant the amount of compensation, based on percentage of
completion of the Project, earned as of the effeclive date of suspension less all previous payments. The Consultant shall not provide any further
services under this Agreement after the effective date of suspension until otherwise notified in writing by the City. In no event shall the City be liable
to the Consultant for services in excess of the percentage of the Project completed at the time of suspension.

If, after notice to resume performance has been given by the City, the suspension was for a period in excess of ninety {90) days, which has
resulted in an increase in the performance of the Agreement to the Consultant and:

(i the Consultant was not a contributing cause for the suspension,
(i) the Consultant has not received an equitable adjustment under another provisicn of this Agreement, and
(i) the Consuliant could not mitigate the increase in the performance cost,

then the Consultant's fee shall be reviewed by the City and, if justified, equitably adjusted to provide for any additional expenses resulting from the
suspension.

10.02. Termination for Convenience. The City reserves the right to terminate this Agreement without cause or default on the part of
the Consultant with ten (10) days' prior written nofification to the Consultant served pursuant to Section 10.18 of this Agreement. In the event of
termination, without cause or default, the City agrees to pay to the Consultant the reasonable value for the services performed as of the date that
notification of termination is received by the Consultant. In no event shall the City be liable to the Consultant for services in excess of the percentage
completed at the time of termination.

10.03 Termination for Cause or Other Resolution.

A Default. The occurrence of any of the following events shall constitute a default by the Consultant hereunder (herein “Event of
Default"). If, during the term of this Agreement, the Consultant:

{i defaults in the due observance and performance of any term, condition or covenant contained in this Agreement,

{iy (a) voluntarily terminates operations or consent to the appointment of a receiver, trustee or liquidator of the Consultant
for all or a substantial portion of its assets, (b) is adjudicated bankrupt or insolvent or files a voluntary petition in bankruptcy, or admits in writing to
the inability to pay its debts as they become due, (c} make a general assignment for the benefit of creditors, (d} file a petition or answer seeking
recrganization or an arrangement with creditors or take advantage of any insolvency faw, or {e) if action shall be taken by the Consultant for the
purpose of effecting any of the foregoing,

{iii) allows any warrant, execution or ofther writ to be issued or levied upon any property or asseis of the Consultant which
continues unvacated and in effect for a period of thirty {30) days, or

{iv) fails, in the judgment of the City, to provide the services hereunder properly and with proper dispatch in accordance
with the time schedule set forth in this Agreement, -
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and the default continues five {5) days after written notice is given to the Consultant pursuant to Section 10.18.

B. City’s Rights. Upon the occurrence of an Event of Default, and without prejudice to any other right or remedy it may have at law
or equity, the City may:

{i) terminate this Agreement, suspend payment of all pending invoices otherwise due to the Consultant hereunder, and
finish this Agreement by such means as deemed appropriate by the City, reserving the right to deduct from any balance due Consuitant the cost of
completing this Agreement. In the event the cost of finishing the Consultant's performance of this Agreement exceeds the balance due the
Consultant, the excess shall be paid by the Consultant to the City within five (5) days of invoicing by the City,

{in terminate this Agreement, and the obligations imposed hereunder, including the obligation of any further payment for
the services of the Consultant except for the reasonable value for the services performed to the date of termination, or

(i) Continue with performance by the Consultant and serve within a reasonable time after completion of the Agreement a
request to arbitrate the Event of Default as a claim or dispute pursuant to the arbitration procedure set forth in Section 10.20.

In the event that the City elects to implement {i) above, the costs and expenses of completing this Agreement shall be computed and audited by the
City's designated representative. The audit shall be conducted in accordance with generally accepted accounting principles and the cost thereof
shall be paid by the Consultant.

10.04 Ownership of Documents.

A Architectural Works. To the extent that the Consultant's services involves the design of an architectural work as defined herein,
the Consultant shall retain all common law and statutory rights of ownership, including copyrights, to the drawings and specifications prepared by the
Consultant for this Project. The Consultant is deemed to be the author of the drawings and specifications as instruments of service to the City.
Notwithstanding the foregaing, the Consultant hereby grants to the City the right to use (including the right of reproduction and use in the creation of
new documents) the drawings and specifications for the purpose of completing the Project or for any subsequent maintenance, repair, renovation,
remodeling or addition thereto. The rights granted herein to the City shall extend and include any new consultant which the City may retain for the
aforementioned purposes. The Consultant hereby releases the City, and any new consultant retained by the City for the aforementioned purposes,
from any and all claims in connection with the use or reproduction of the drawings and specifications. The Consultant agrees to execute such
documents reasonably deemed necessary by the City to implement the rights granted to the City pursuant to this subsection including written

—--permission-lo-make-changes-or-meodifications fo-the plans.
B. Other Works. To the extent that the Consultant's services does not involve the design of an architectural work, the City shalt
have all common law and statutory rights of ownership, including copyrights, to the plans, drawings, specifications and other documents (including,
without limitation, design concepts and skeiches, test results, evaluations, reports and studies, excepting any proprietary forms, templates, and
checklists specifically listed for City ownership exclusion elsewhere in this Agreement) {collectively herein the “Documents”) prepared or assembied
by the Consultant, or any of its subconsultants, for this Project. The Consultant hereby releases the City, and any new consultant retained by the
{3ty from any and all claims in connection with the use or reproduction of the Documents. The Consultant agrees to execute such documents
reasonably deemed necessary by the City to implement the rights granted to the City pursuant to this subsection including written permission fo
make changes or modifications to the plans. The Consultant shall be entitled to retain a reproducible copy of the documents fumished to the City.

C. Definition of Architectural Work. For purposes of this Agreement, “architectural work” shall have the same definition as set
forth in Architectural Works Copyright Protection Act of 1990, P. L. 101-850, Title VII, Section 70 et. seq.

D. Delivery of Documents. In the event of the completion, suspension or terminaticn of this Agreement, the City shall have the
right to require defivery of any and all of the plans, drawings, specifications, and all other documents (including, without limitation, design concepts
and sketches, test results, evaluations, reports and studies), including the magnetic or electronic media of the aforementioned documents, nof in the
possession of the City.

E. Confidentiality. The plans, drawings, specifications and other documents (including, without limitation, design concepts and
sketches, test results, evaluations, reports and studies} (inctuding the magnetic or electronic media of the aforementioned documents) which are
prepared or assembled by the Consultant, or its subconsultants, under this Agreement shall not be made available to any individual or organization
without the prior written consent of the City. Except for marketing pamphlets and submittals to clients, the Consultant shall not publish, submit for
publication, or publicly display the Project without the written consent of the City. The obligations of confidentiality shall survive the termination of this
Agreement.
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F. Contractual Rights. Notwithstanding the provisions of 10.04 A above, the City is hereby licensed to use all design concepts
developed by the Consultant and subconsulants under this Agreement, including the right to construct derivative works of the Project, and to use the
design concepts for other projects of the City. The design concepts include, but are not limited to, the form, aesthetic appeal, site layout, the
arrangement and composition of spaces and elements, the use of colors and materials, system designs, construction methods and interior design.

10.05 Insurance. The Consultant shall procure and maintain, at its own expenss, during the entire term of the Agreement, the
following insurances:

A Worker’s Compensation Insurance. This insurance shalf protect the Consultant and the City from employee claims based on
job-related sickness, disease, or accident.

B. Commercial General Liability Insurance. This insurance shall protect the Consultant, its agents and vehicles used fo provide
the services required under this Agreement from claims of personal injury {including death) and property damage. Such coverage shall be in a
minimum amount of $1,000,000 combined single limit for the period of time covered by this Agreement. The Consultant's general liability insurance
policies shall be endorsed io include the City as an additional insured.

C. Commercial Automobile Liability Insurance. This insurance shall protect the Consultant from claims of limits no less than
$1,000,000 combined single limit per occurrence for bodily injury and property damage to include, but not be limited to, coverage against all
insurance claims for injuries to persons or damages to property which may arise from services rendered by Companty and any auto used to the
performance of services under this Contract. The policy must insure all vehicles owned by the Company and include coverage for hired and non-
owned vehicles. The Consultant’s automobile fiability insurance policies shall be endorsed to include the City as an additional insured.

D. Professional Liability Insurance (Errors and Omissions Coverage). This insurance shall protect the Consultant from claims
arising out of performance of professional services caused by a negligent act, error, or omission for which the insured is legally liable. Such
coverage shalf be in a minimum armount of $1,000,000 for the period of time covered by this Agreement.

E. Cancellation or Modification of Coverage. The Consultant's Commercial General Liability and Professional Liability Insurance
Policies shall automatically include or be endorsed to cover the Consultant’s contractual liability to the City under this Agreement, and with respect to
its Commercial General Liability Policy, to waive subrogation against the City, its officers, agents, servants and employees. The policies shall
provide that the City will be given thirty {30) days’ notice in writing of any cancellation of, or material change in, the policies.

F: Ceriificates and Endorsemenis The cerlificates and-endorsemenis for-gacirinsurance poiicy -are-to-be-signed-by-a-person—"

authorized by that insurer and licensed by the State of Nevada. All deductibles and self-insured retentions shall be fully disclosed in the Certificate of
Insurance. No deductible or self-insured retention may exceed $25,000 without the written approval of the City. The Consultant shall deliver to the
City's authorized designated representative named in Exhibit “B" (Required Submittals} certificates indicating that suich insurance is in effect before
any services are provided under this Agreement and renewal certificates not less than 30 days prior to the expiration date of any policy.

G. Period of Coverage. If the insurance coverage is underwritten on a “claims made” basis, the retroactive date shall be prior to or
coincident with the date of this Agreement and the Certificate of Insurance shall state that coverage is “claims made” and the retroactive date. The
Consultant shall maintain all insurance coverages specified in Section 10.05 for the duration of this Agreement and liability coverage as required by
Section 10.05 for two years following completion of this Agreement.

10.06 Indemnity. Notwithstanding any of the insurance requirements set forth in Section 10.05, and not in lieu thereof, the Consultant
shall defend, indemnify and hold the City, its Mayor, Councilmen, officers, employees and agents (herein the “Indemnities”), harmless from any and
alf claims {including, without limitation, patent infringement and copyrights claims), damages, losses, expenses, suits, actions, decrees, judgments,
arbitration awards or any other form of liability (including, without limitation, reasonable atiorney fees and court costs) {collectively herein the
“Claims”} to the extent that such Claims are caused by the negligence, errors, omissions, recklessness or intentional misconduct of the Consultant,
its employees, subcontractors, agents or anyone employed the Consuitant's subcontractors or agents, in the performance of this Agreement.

As part of its obligation hereunder, the Consultant shall, at is own expense, defend the Indemnitees against the Claims brought against
them, or any of them, which is caused by the negligence, errors, omissions, recklessness or intentional misconduct of the Consultant, its employees,
subcontractors or agents, for and against which the Consultant is obligated to indemnify the Indemnitees pursuant fo this Section, unless the
Indemnitees, or any of them elect to conduct their own defense which, in such case, shall not relieve the Consultant of its obligation of
indemnification set forth herein. If the Consultant or the Consultant's insurer fails to defend the Indemnities as required herein, the Indemnitees shalt
have the right, but not the obligation, to defend the same and, if the Consultant is adjudicated by the trier of fact to be liable, the Consultant agrees to
pay the direct and incidental costs of such defense (including attorney fees and court costs) which is proportionate to the liability of the Consultant.
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As used in this Section 10.08, “agents” means those persons who are directly involved in and acting on behaif of the City or the Consultant,
as applicable, in furtherance of the contract or the public work to which the contract pertains.

10.07 Assignment. The City and the Consultant each bind itself and its pariners, successors, administrators and assigns to the other
party of this Agreement and to the partners, successors, executors, administrators and assigns of such other party in respect to all covenants of this
Agreement, except the Consultant shall not assign, sublet or transfer any obligation or benefit under this Agreement without the written consent of
the City. Nothing contained herein shall be construed as creating any personal liability on the part of any officer or agent of the City.

10.08 Waiver. No consent or waiver, express or implied, by either party to this Agreement, or of any breach or default by the other in
the performance of any obligations hereunder, shall be deemed or construed to be a consent or waiver of any other breach or default by such party
hereunder. Failure on the part of any party hereto to complain of any act, or failure to act of the other party, or to declare that other party in default
hereunder, imespective of how long such failure continues, shall not constitute a waiver of the rights of such party hereunder. Inspection, payment,
or tentative approval or acceptance by the Cily or the failure of the City to perform any inspection hereunder, shall not constitute a final acceptance of
the work or any part thereof and shall not release the Consultant of any of its obligations hereunder.

10.09 Consultant Warranties. The Consultant hereby represents and warrants that:

(i) it is financially solvent, able to pay its debts as they mature, and is possessed of sufficient working capital to complete
this Agreement; that it is experienced, competent, qualified and able to furnish the plant, tools, materials, supplies, equipment and labor which is
used to perform the services contemplated by this Agreement, and that it is authorized to do business in the City of Las Vegas and the State of
Nevada,

{ii} it holds a license, permit or other special license to perform the services included in this Agreement, as required by law,
or employs or works under the general supervision of the holder of such license, permit or special license,

{iif) its computer hardware, software, and firmware will continue functioning without interruption, and will continue to
accurately process date, time, and data necessary to the performance of this Agreement, and

{iv) it has, pursuant to the requirements of Resolution 79-99 adopted by the City Counci on August 4, 1899, (effective
October 1, 1999), as amended by resolution 105-99 {adopted by the City Council on November 17, 1999), disclosed on the form attached hereto as
Exhibit “G” (Disclosure of Cwnership/Principats) all of the principals, including partners, of the Consultant, as well as all persons and entities holding
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required to provide disclosure under federal law (such as Securities and Exchange Commission or the Employee Retirement income Act) and current
copies of such federal disclosures are aftached to Exhibit “G,” the requirements of this Section shall be deemed satisfied. During the term of this
Agreement, the Consultant shall notify the City in writing of any material change in the above disclosure on Exhibit “G” within fifteen (15} days of
such change.

10.10 Consultant’s Employees. The Consuitant shall be responsible for maintaining satisfactory standards of competency, conduct
and integrity, of personnel assigned to the Project, and shall be responsible for taking such disciplinary action with respect to such personnel as may
pe necessary. |n the event the Consultant fails to remove any employee from the work of this Agreement whom the City deems incompetent,
careless or insubordinate, or whose continued employment on the work is deemed by the City to be contrary to the public interest, the City reserves
the right to require such removal as a condition for the continuation of this Agreement.

10.11 Independent Contractor. Itis hereby expressly agreed and understood that in the performance of the services required herein,
the Consultant and any other person employed by him hereunder shall be deemed to be an independent contractor and not an agent or employee of
the City.

10.12 Applicable Law. This Agreement shall be construed and interpreted in accordance with the laws of the State of Nevada.

1013 Compliance with Laws. The Consultant shall in the performance of its obligations hereunder comply with all applicable laws,
rules and regulations of all governmental authorities having jurisdiction over the perfermance of this Agreement including, without limitation, the
Federal Occupational Health and Safety Act and all state and federal laws prohibiting and/or related to discrimination by reason of race, sex, age,

religion or national origin.

10.14 Severability. In the event that any provisions of this Agreement shall be held to be invalid or unenforceable, the remaining
provisions of this Agreement shall remain valid and binding on the parties hereto.
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10.15 Confidentiality. The Consuitant shall treat the information relating o the Project, which has been produced by the Consultant or
provided by the City, as confidential and proprietary information of the City and shall not permit its release fo other parties or make any public
announcement or publicity release without the City's written authorization. The Consultant shall also reguire each subconsultant to comply with this
requirement. The submission or distribution of documents to meet official regulatory requirements or for similar purposes in connection with the
Project is not to be construed as publication relieving the Consultant of its confidentiality obligation imposed herein.

10.16 Site inspection. The Consultant represents that it has visited the location of the Project and has satisfied itself as to the general
condition thereof and that the Consultant's compensation as provided for in the Agreement is just and reasonable compensation for performance
hereunder including reasonably foreseen and foreseeable risks, hazards and difficulties in connection therewith based on such above-ground
observations.

10.17 Modification. All modification or amendments to this Agreement are null and void unless reduced in writing and signed by the
parties hereto.

10.18 Notice. Any written nofice required to be given under Sections 1.01 through 10.24 of this Agreement shall be deemed to have
been given when the written nofice is {i) received by the party to whom it is directed by personal service or (i) deposited with the United States Postal
Service, postage prepaid, addressed to the City Representative or the Consultant Representative, whomever is the proper recipient, and mailed to
the address set forth in the introductory paragraph to this Agreement.

10.19 Prohibition Against Contingent Fees. The Consultant warrants that no person or entity has been employed or retained to
solicit or secure this Agreement with the Agreement or understanding that a commission, percentage, brokerage or contingent fee would be paid to
that person. For breach or violation of this provision, the City shall have the right to annul this Agreement without liability or, in its discretion, to
deduct from the compensation to be paid to the Consultant, or otherwise recover, the full amount of such commission, percentage, brokerage or
contingent fee.

10.20 Claim or Dispute Resolution.

A Notice of Claim or Dispute. For each claim or dispute which the Consultant has against or with the City (except for any claim
for an equitable adjustment under Section 3.02 which is subject to the 30-day limitation sef forth therein), notice thereof must be submitted in writing
to the City Representative within a reasonable time after the claim or dispute arises, but no later than thirty (30) days after final payment is made to
the Consultant. The purpose of written notification is to place the City on notice so that proper measures can be taken to property defend against the
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pursuant to Section 10.20C of this Agreement, and the Consultant shall have no further recourse against the City. Pending a final decision on the
claim or dispute under Sections 10.20B or 10.20C, the Consultant shall proceed diligently with the performance of this Agreement.

B. Resolution by Management. The City Representative and the Consultant Representative shall meet within a reasonable time
after receipt of the written notice received pursuant to Section 10.20A in an attempt to resclve the claim or dispute to the mutual satisfaction of the
rarties. If the matter is not disposed of by mutual agreement between the City Representative and the Consultant Representative, the claim or
: shall be decided by the Director of Public Works, whose decision shall be reduced to writing and mailed or otherwise furnished to the
Consultant. The decision of the Director of Public Works shali be final and conclusive unless, within thirty (30) days after the date on which the
Consultant receives its copy of such decision, the Consultant mails or otherwise furnishes to the Director of Public Works a written request to
arbitrate the ctaim or dispute, in which event the parties shall proceed with the arbitration pursuant to provisions of Section 10.20B. The failure to
make such request shall preclude the Consuitant from proceeding any further on the claim or dispute, and the Consultant shall have no further
recourse against the City.

C. Resolution by Arbitration. Upon receipt of the request to arbitrate authorized pursuant Section 10.03B or Section 10.20B, the
City and the Consultant shall come to an agreement as fo the appointment of an arbitrator for purposes of hearing the appeal. If the parties cannot
reach an agreement, then each party shall select an arhifrator for purposes of the appeal, and the two shall select a third arbitrator within 20 days of
their appeintment. If the selected arbitrators are unable to agree upon the third arbitrator, the third arbitrator shall be selected by the American
Arbifration Association or the Nevada Arbitration Association, whichever is designated by the City. Each party shall be afforded an opportunity to be
heard and to offer evidence in support of or against the appeal. The decision of the arbitrator, or arbitrators, as the case may be for the
determination of the appeal, shall be final, conclusive and enforceable under the laws of the State of Nevada.

D. Right of Consolidation. Any arbitration arising out of or relating to this Agreement may include, by consolidation, joinder or in

any other manner, any additional party or parties who are not a party fo this Agreement if so requested by the City or the Consultant. Any consent o
arbitration involving an additional party or parties shall not constitute consent to arbitrate any claim or dispute not described as a part of the original
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arbitration unless otherwise agreed to by the parties.

E. Right of Joinder. In the event the City is named as a pariy to any arbitration, or the City commences an arbitration against a
party other than the Consultant, which arbitration is related to, or connected with, the construction of the Project or the performance of the
Consultant's services hereunder (such as, without limitation, any arbitration between the City and the Contractor awarded the contract to construct
the Project), the Consultant agrees and irrevocably consents to be joined as a party in the arbitration proceeding and to be bound by any decision
resulting therefrom. The decision of the arbitrator or arbitrators, as the case may be, in the arbitration to which the Consultant has been joined as a
party, shall be binding and enforceable against the parties thereto under the laws of the State of Nevada.

If the Consuitant is named as an additional party by the City, the Consultant shall not be entitled to any additional compensation from the
City as a result of preparing for, and participating in, the arbitraticn.

F. Discovery. [n the event of arbitration, the parties agree that all means of discovery including, but not fimited to, depositions and
interrogatories, will be afforded to the parties involved in the arbitration, and the appointed arbitrator shall have all authority to impose sanctions
against either party for failing to comply with the rules of discovery provided under the Nevada Rules of Civil Procedure.

G. Award Final. The award rendered by the arbitrator shall be final, and judgment may be entered upon its accordance with
applicable law in any court having jurisdiction thereof,

H. Mediation. Subsequent to the commencement of any arbitration pursuant to Section 10.20C, and prior to any decision arising
therefrom, the parties may endeavor with written mutual consent to settle disputes by mediation in accordance with the mediation rules of the
mediation service agreed by the parties. The cost of the mediation shall be shared equally by the parties.

10.21 Attorney Fees. The prevailing party in any litigation or arbitration brought to enforce the provisions of this Agreement shall be
entitled to reasonable attorney fees and court costs.

10.22 Calendar Day. All references in this Agreement to days are to calendar days unless otherwise indicated.

10.23 Exhibits. All exhibits referenced in this Agreement are hereby incorporated by this reference as a part of this Agreement. Any
conflict between the provisions of this Agreement and the Exhibits incorporated herein shall be governed by the provisions of this Agreement.

10.24 Counterparts; Elecfronic Delivery. This Agreement may be executed in counterparts, all such counterparts will constitute the
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Executed copies hereof may be delivered by facsimile or e-mail and upon receipt will be deemed originals and binding upon the parties hereto,
regardless of whether originals are delivered thereafter.

10.25 Agreement Version. This document reflects the current standard provisions for the City's Professional Services Agreement
updated as of April 8, 2008.

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed the day and year first above written.

ATTEST CITY OF LAS VEGAS
By
Beverly K. Bridges, MMC, City Clerk Date Kathleen C. Rainey, Manager, Purchasing & Confracts
APPROVED AS TO FORM CONSULTANT
Ol 5. rcitte w)s) o By
Depuﬁ City Attorney Date Larey Carroll, P.E., Poggemeyer Design Group, Inc.
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EXHIBIT “A”

SCOPE OF SERVICES

ARTICLE100:  GENERAL INFORMATION
Project Overview
Project Overview Description

The Scope of Services to be provided under the terms of this Agreement addresses the design and preparation of Contract Drawings and
Special Provisions for sidewalk improvements and street fight improvements in Downtown Areas 1 and 6. The limits of Area 1 are; Las
Vegas Boulevard to Bruce Street, Charleston Boulevard to US95, and California Avenue (Main to 3rd ), Colorado Avenue {Main to 3rd),
Gass Avenue (Main to 4th), and Coolidge Avenue (Main to 4th). The limits of Area 6 are: Martin L. King Boulevard to Interstate 15, and
Bonanza Road to Owens Avenue. The design services will include topographic survey, Authorization to Enter Property Exhibits, potholing,
curb, gutter and sidewalk, ADA ramps, driveways, alleys, drainage, striping, lighting, water and sewer faciliies adjustments, NDOT
Encroachment documents, pre-bid, and consfruction support services. The project will also involve coordination with other Capital
fmprovement Projects {e.g., the "D” Street, etc), and Neighborhood Committees in both Area 1 and Area 6 including the West Las Vegas
Committee.

Construction Cost Budget
Construction Cost Budget: $6,600,000
Project Contact Information

The City Engineer or their authorized representative is hereby designated as the City's Representative with respect to this Agreement. The
City's Representative shall have complete authority to transmit instructions, receive information, interpret and define the City’s policies and
decisions with respect to the services of the Consultant. All inquiries concerning the project should be directed to the City Engineer or his
authorized representative and the Consultant should not contact internal units of the City unless directed to do so. This policy is effective
throughout the life of the project.

100.3.2

100.4

100.4.1

The Consultant's Representative is hereby designated as the Consultant's Project Manager listed in Exhibit *F”, who shall be responsible
for the services required under this Agreement. All of the services specified by this Agreement shall be performed by the Consultant's
Representative, or by the associates and employees identified in the Consultant's proposal provided that such associates and employees
perform under the personal supervision of the Consultant's Representative. Al employees identified in the Consultant's cost proposal shalt
be subject to approval by the City's Representative. Should the Consuitant's Representative, or any associate or employee, be unable to
complete his or her responsibility for any reason, the Consultant will replace the employee with a qualified person approved by the City. If
the Consultant fails to make a required replacement within thirty (30) days, the City may terminate this Agreement for default.

PEanVControl and Standards

All plans, designs, specifications and estimates shall conform to the City standard practices, which are based on the latest edition of the
following documents:

1060.4.1.1 Policy on Geometric Design of Highways and Streets (AASHTO)

100.4.1.2 Uniform Standard Specifications for Public Works’ Construction, Off-Site Improvements, Clark County Area, Nevada

100.4.1.3 Uniform Standard Drawings for Pubfic Works' Construction, Off-Site Improvements, Clark County Area, Nevada, Volume | and VYolume |1
100.4.1.4 Nevada Depariment of Transportation (NDOT) Standard Plans for Road and Bridge Consfruction and NDOT Standard Specifications for

Road and Bridge Construction

100.4.1.5 Manual on Uniform Traffic Control Devices

100.4.1.6 Clark County Regional Flood Control District's Hydrologic Criteria and Drainage Design Manual
100.4.1.7 Las Vegas Valtey Flood Control Master Plan Update {MPU), current edition

100.4.1.8 Central Neighborhood Flood Control Master Plan, Volume | & I, March 2005

100.4.1.9 Las Vegas Valley Water District (LVVWD}) Rules and Regulations

100.4.1.10 Uniform Design and Construction Standards for Water Distribution Systems, Clark County, Nevada
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EXHIBIT “A”

SCOPE OF SERVICES

ARTICLE100:  GENERAL INFORMATION

Project Overview
Project Overview Description

The Scope of Services {o be provided under the ferms of this Agreement addresses the design and preparation of Contract Drawings and
Special Provisions for sidewalk improvements and street light improvements in Downtown Areas 1 and 6. The limits of Area 1 are; Las
Vegas Boulevard to Bruce Street, Charleston Boulevard to US35, and California Avenue (to ), Colorado Avenue (to), Gass Avenue {to),
and Coolidge Avenue {to). The limits of Area 6 are: Martin L. King Boulevard to Inferstate 15, and Bonanza Road to Owens Avenue. The
design services will include topographic survey, Authorization to Enter Property Exhibits, potholing, curb, gutter and sidewalk, ADA ramps,
driveways, alleys, drainage, sfriping, lighting, water and sewer faciliies adjustments, NDOT Encroachment documents, pre-bid, and
construction support services. The project will also involve coordination with other Capital Improvement Projects {e.g., the "D" Street, etc),
and Neighborhood Committees in both Area 1 and Area 6 including the West Las Vegas Committee.

Construction Cost Budget

Construction Cost Budget:
Project Contact Information

The City Engineer or their authorized representative is hereby designated as the City's Representative with respect to this Agreement. The
City's Representative shall have complete authority to transmit instructions, receive information, interpret and define the City's policies and
decisions with respect to the services of the Consultant. All inquiries concerning the project should be directed to the City Engineer or his
authorized representative and the Consultant should not contact internal units of the City unless directed to do so. This policy is effective
throughout the life of the project,

100.3.2

100.4

100.4.1

The Consuliant's Representative is hereby designated as the Consultant's Project Manager listed in Exhibit “F”, who shall be responsible
for the services required under this Agreement. All of the services specified by this Agreement shall be performed by the Consultant's
Representative, or by the associates and employees identified in the Consultant's proposal provided that such associates and employees
perform under the personal supervision of the Consultant's Representative. All employees identified in the Consuttant's cost proposal shall
be subject to approval by the City's Representative. Should the Consultant's Representative, or any associate or employee, be unable to
complete his or her responsibility for any reason, the Consultant will replace the employee with a qualified person approved by the City. If
the Consultant fails to make a required replacement within thirty (30} days, the City may terminate this Agreement for default,

Plan Control and Standards

All plans, designs, specifications and estimates shall conform fo the City standard practices, which are based on the latest edition of the
following documents:

100.4.1.1 Policy on Geometric Design of Highways and Streets (AASHTO)

100.4.1.2 Uniform Standard Specifications for Public Works' Construction, OFf-Site Improvements, Clark County Area, Nevada

100.4.1.3 Uniform Standard Drawings for Public Works’ Construction, Off-Site Improvements, Clark County Area, Nevada, Volume [ and Volume I
100.4.1.4 Nevada Department of Transportation (NDOT) Standard Plans for Road and Bridge Construction and NDOT Standard Specifications for

Road and Bridge Construction

100.4.1.5 Manual on Uniform Traffic Control Devices

100.4.1.6 Clark County Regional Flood Control District's Hydrologic Criteriat and Drainage Design Manual
100.4.1.7 Las Vegas Valley Flood Control Master Plan Update (MPU), current edition

100.4.1.8 Central Neighborhood Flood Control Master Plan, Volume 1 & II, March 2005

100.4.1.9 Las Vegas Valley Water District (LVVWD) Rules and Reguiations

100.4.1.10 Uniform Design and Construction Standards for Water Distribution Systems, Clark County, Nevada
100.4.1.11 Design and Construction Standards for Wastewater Collection Systems, Southern Nevada
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100.4.1.12 Freeway and Arterial System of Transportation (FAST) standards
100.4.1.13 Las Vegas Downtown Centennial Plan

100.4.2

100.5

100.5.1

100.5.2

100.6

100.6.1

100.6.2

The design criteria for the following agencies will also be adhered to: City of Las Vegas Sanitary Sewer Planning, Traffic Engineering, and
Flood Contral; Clark County Regional Flood Control District (*CCRFCD"); Nevada Department of Transportation (“NDOT"); Las Vegas
Valley Water District {"LLVVWD"); and local utility providers.

Changes to Scope of Services

If increased scope or workload is encountered, the Consultant is to nolify the City in writing and receive written canfirmation fo proceed
prior to the performance of any work related to the increased scope or workload.

The City Engineer or their authorized representative may at any time, only be wrilten order, make changes which may result in an increase
or decrease in the services to be performed by the Consultant. If the changes requested by the City cause an increase or decrease in the
cost or time required to perform any of the services required hereunder, an equitable adjustment shall be made in the compensation to be
paid to the Consultant under Section Seven, or in the time of performance under Section Eight, or both, and this Agreement shall be
modified in writing accordingly. Any claim for adjustment under this Section must be asserted in writing within thirty days from the date of
receipt by the Consultant of written notification of the changes to the services to be provided by the Consultant unless the City grants in
writing a further period of time. Failure to assert such ciaim within the time limit provided herein shall constitute a waiver of any right to seek
any equitable adjustment in compensation with respect to that change.

Responsibilities of the Consultant

The Consultant shalt provide a set of Plans and Special Provisions, for the project described in Section 100.1.1, that are whole and
complete, technically accurate, biddable and constructable, meeting the City's reasonable needs and expectations. All design, re-design,
coordination, permiting, quality control review, meeting attendance, bid phase assistance, travel, reproduction, computer use or similar
items that could reasonably be anticipated which are not limited or excluded elsewhere in this contract or listed specially in additional
services, shall be provided by the Consultant for the basic services fee agreed to herein whether they are specifically listed in this scope of
services or not.

The Consultant agrees to include in all its subcontracts related to the Project, and require the same of all subconsultant contracts at all
tiers, the provisions of this Agreement related to the City's and Consultant's rights (including copyright), ownership and uses of the

160.6.3

100.6.4

100.6.5

100.6.6

100.6.7

concepts; desions; documente, intellectual nronerty.and tangible nronerty.
Where the Consultant specifies materials and equipment by brand names, provide three or more brand names with model numbers for
gach item specified. Where Jess than two suitable brand names/model numbers are commercially available state “or approved equal” and
provide required documentation per NRS requirements to support singte source selection.

Prior to each design submittal, check all documents for technical accuracy, compliance with applicable codes and ordinances, complete
incorporation of all design review comments, and coordination within and between design disciplines. Each submittal shall be in
accordance with the appropriate submittal requirements listed herein. incomplete submittals shall be rejected. All costs associated with the
re-submittal shall be borne by the Consultant.

The Consultant shall without additional compensation correct or revise any error or deficiencies in the plans, drawings, specifications or
other related documents prepared by the Consultant.

The Consultant shall be responsible for all coordination with its subconsultants. Each submittal to the City shall be organized by discipline
and shall be thoroughly crosschecked to avoid conflicts between Consultant and subconsultant documents, Vague references to project
requirements on other discipline's plans shall not be permitted. Where references to others’ plans are necessary for direction, reference
notes shall specifically state the drawing number or specification section, as appropriate. It shall be the Consultant’s respensibility to advise
each subconsultant of this requirement.

The professional services to be rendered by the Censultant under this Agreement shall be in conformance with applicable federal, state
and local statutes, acts, rules, codes, ordinances, laws and regulations. These include but are not limited to the Americans with Disabilities
Act (ADA) guidelines and requirements including conformance to any ADA provisions and guidelines that have been issued in “final form”
regardless of their adoption by the Department of Justice, municipal ordinances, and any other applicable Federal, state and local acts,
rules, laws or regulations.
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All work, including but not limited to drawings, specifications, and calculations, shall be provided by the Consultant for each and every part
of the Project. When complying with NRS 338.140 by listing multiple manufacturers in the specifications, the Consultant shall review
options with the Gity and select the most avaifable, standard, or economical manufacturer's model to fully engineer and include in the bid
documents. Should the contractor propose one of the other manufacturers listed in the specifications after award, the cost of the other
listed manufacturer's affect on the documents and the construction shall be borne by the contractor, except that the Consultant shall have
the duty to cooperate with the contractor in reviewing the proposal for design compliance (including the coniractor provided structural
calculations) and providing revisions to the Consultani's documents as required to accommodate the proposed change. Such revisions to
the Consultant’s documents may be an Additional Service, which shall be approved in wiiting by the City prior to the Consultant making
any revisions and charged to the contractor by change order.

The Consultant acknowledges the City's requirement to incorporate the City's “Instructions to Bidders”, “General Conditions” and “Division
One", incorporated herein by reference, into the Contract Documents prepared for bidding for the Project covered by this Agreement. The
Consultant further agrees to perform in accordance with the obligations stated in these referenced documents and agrees to include this
provision in all sub-consultant contracts. The Consultant acknowledges familiarity with the City's standard format, terms and conditions of
these documents and that such document examples were made available to the Consultant upon request, prior to signing this Agreement.

100.6.10 The City's approval of any documents or services furnished by the Consultant shall not in any way relieve the Consultant of responsibiliy

100.6.11

for the professional and technical accuracy of its documents or services. The City's review, approval, acceptance or payment for any of
the Consultant's services shall not be construed to operate as a waiver of any rights enjoyed by the City under this Agreement or of any
cause of action arising out of the performance of this Agreement. The Consultant shall remain liable in accordance with the terms of this
Agreement and applicable law for the damages fo the City caused by the Consultant's negligent act or omission committed in the
performance of this Agreement.

Plan and Special Provision Production and Submission

100.6.11.1 All Drawings shall be prepared using AutoDesk's AutoCAD Release 2004 or newer release in accordance with industry accepted

standards. Specifications shall be prepared in City standard format using the software program Microsoft Word 2000 or newer release. The
use of any other software for plan or specifications production requires prior written approval from the City's Representative.

100.6.11.2 All drawing submittals, except the final submittal, submitted by the Consultant will be printed on white bond paper. The final construction

drawings will be printed on 4 mil, double matte mylar. All full size reproducible copies will be on 24" x 36" sheets (with 22" x 34" border} and
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these requirements will not be accepted.
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100.6.11.3 Special Provision format will follow the City standard provided to the Consuitant. Special Provisions shall be stamped and signed by the

appropriate design professional. Special Provisions that do not meet these requirements will not be accepted.

180.6.11.4 Within five business days of the hard copy design submittal, for each design submittal, the Consultant will submit electronic files of the

£4:0CAD files, including drawings and data files, and an Adobe Portable Document Format (PDF) file, 24°x36" print size, for each plan
sheet submitted. In addition, the Consultant will submit electronic files of the Special Provisions in Microsoft Word format and one
comprehensive Adobe PDF file, with appropriate formatting, of the entire set of Special Provisions. Al electronic fifes shall be submitted on
gither a CD-ROM or a DVD disk that can be read by any industry standard hardware. If electronic files are not submitted within five
business days of the hard copy design submittal, the City will consider the design submittal incomplete and may reject the
submittal in its entirety. If rejected all costs for the resubmittal shall be borne by the Consultant.

100.6.11.5 Prior to any electronic submittal, the Consultant shall, using commercially available software with current virus definitions, certify that

electronic submittals are free of electronic “viruses”, “worms”, “Trojan horses”, and other programs or data stored on the host compuier or
the electronic submittal. Should the City choose to check incoming electronic submittals for such afflictions, utilizing commercially available
software and at the first indication of such an affliction, the entire electronic submittal will be considered unacceptable and will be returned
to the Consultant. The Consultant shall remove the unwanted programs or the unwanted programs or data and further verify the integrity of
the electronic submittal. The Consultant shall bear the expense of comrection, checking and re-submittal and shall not be released from
submittal requirements.

100.6.12 Cost Estimates
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100.5.12.1 The Consultant shall prepare and provide a detailed Consiruction Cost Estimate with each submittal. The cost estimate shall be prepared

in City standard format using the software program Microsoft Excel 2000 or newer release. The Consultant will provide unit costs,
quantities and other estimating parameters for each component or work, reflecting current market conditions and costs. The Consuttant will
reconcile each successive estimate fo the one provided at the preceding submittal. The Consultant shall incorporate appropriate
contingencies based on the completed level of design. If the cost estimate is not included in the design submittal, the City will
consider the design submittal incomplete and may reject the submittal in its entirety. if rejected all costs for the resubmittal shall
be borne by the Consultant.

100.6.13 Construction Change Orders

The City has a formal construction contract change order approval process. Proposed change orders are negotiated and reviewed by City
Engineering and Construction Management staff (and the construction management consultant when one has been retained). Change
orders are then reviewed for approval by the City Change Order Committee. Part of that approval process will be checking a box on the
Change Oder Tracking Form indicating the reason for the change order based on information available to the committee at that time. If the
change order appears to refate o a consultant design deficiency then either the Reason Code box "E&C Value” or "E&O No Value" will be
checked. "E&O" value will be checked if it appears the apparent design deficiency results in added cost to the project but all, or a
substantial part, of that cost would have been incurred in the original bid if the deficiency did not exist. "E&O No Value” will be checked if it
appears that little or no cost to the project weuld have occurred if the deficiency did not exist. The City may use this data, as well as any
other relevant data, in exercising its rights under this agreement to seek compensation for Consultant errors and omissions.

The City will make reasonable efforts to copy all approved change orders (with the tracking form included) and construction change
directives to the consultant In order to provide the consultant an opportunity to prevent similar instances from occurring on future projects,
to allow the consultant o review the potential for similar instances to cccur during the progress of this project (and to work with City and
Contractor fo minimize the potential for futre financial impacts when possible regardless of the reason code box checked) and to give
advance notice to Consultant to prepare for potential financial impacts to the Consultant and/or for the Consultant to provide
documentation to the City as whether the appropriate reason code box has been checked.

There may, at times, be a benefit for the consultant to review change orders or construction change directives prior to final negotiation and
approval. This could provide the consultant with an opportunity, prior to finalization, to determine that a proposed change order or
construction change directive may be excessively priced, not a legitimate change in the scope of the Contractor's work, outside of the
Consultant's scope of work, defrimental to the Consultant’s design, uncoordinated with the Construction Documents, potentially harmful to
public safety, or a violation of codes, laws and reguiations. Therefore the City will make reasonable efforts to nofify the consultant of

consultant to sign acknowledgement and concurrence on the final change order or construction change directive or to make formal
revisions to the plans andfor specifications. However, given time constraints and the need to limit Confractor delay claims (that can often
quickly exceed the cost of the change order), advance notice to the consultant is not always possible or practical. And, in fact, potential
change order work, including force account work, is sometimes allowed to proceed prior to any change order being drafted or reason code
applied by City.

4 The Consultant shall be responsible for performing all work necessary to complete the following schedule of work, more fully
deseribed in the following sections:

Upon written agreement with both parties an intermediate design submittal may be changed in definition of percentage complete without
change to the basic service fee amounts {for example changing the 90% submittal to a 50% submittal). The written agreement would detail
any resulting change in billing schedule. Should an additional submittal be requested by the City (for example adding a 50% submittal in
addition to a 30% and a 90% submittal) this work would be paid for in accordance with Section 3.01, 3.02 and 7.02 of this Agreement.

possible-change-orders-or-construction-change-directives-prior-to-final-negotiationand.approval...And-to,-when apnropriate, request the. ...

100.6.14.1

100.6.14.2

100.6.14.3

100.6.14.4

100.6.14.5

Article 101 ~ Preliminary and General items
Article 102 - 30% Design Phase

Article 103 — 90% Design Phase

Article 104 — 100% Design Phase

Article 105 - Construction Phase
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100.6.14.6  Article 106 — Post Construction Phase
100.7  Responsibilities of the City
100.7.1 The City shall be responsible for the following;

100.7.1.1 Shall furnish a copy to, or make available for examination or use by, without a fee, the Consultant, any documents and data which the City
has available including, reports, maps, plans, specifications, surveys, records, ordinances, codes, regulations, other documents related to
the services required under this Agreement. The City shall assist the Consultant in obtaining data and documents from public agencies and
from private citizens and business firms whenever the City determines thaf such material is necessary for the completion of the services
required by this Agreement.

100.7.1.2 Access arrangements for the Consultant to enter upon City owned property as required to perform their services.
100.7.1.3 Acquire any property, authorizations to enter property, easements, or other project rights required to construct the Project

100.7.1.4 Provide and conduct bidding activities, including printing and distribution of bid and construction documents, except as specifically required
to be provided by the Consuitant in this Scope of Work

100.7.2 The City’s Review Process

100.7.2.1 Upon receipt of any documents furnished by the Consultant, the City Representative shall conduct a preliminary review of such documents
and determine whether the documents comply with the scope of the Project. After the preliminary review, if the City Representative
determines that the documents are insufficient, inadequate, or incomplete, the City shall notify the Consultant and request documents
which are professionally complete and appropriate for each service phase submitted. The decision by the City Representative in this matter
shall be final.

100.7.2.2 If the City Representative determines, after requesting the Consultant to provide corrected and professionally complete Phase submittals,
that the documents remain insufficient, inadequate, or incomplete, the City may: (i) declare the Consultant in default, or (i) demand a letter
of explanation from the Consultant as to the reason the furnished documents are insufficient, inadeguate or incomplete. If the City elects
the second option, the Consultant, at Consuitant's own expense, shall furnish additional sets of all documents that are sufficient, adequate
and compiete in the discretion of the City Representative for review by the City. The Consultant, at Consultant’s own expense, shall attend

presented inadequate, insufficient, or incomplete doecuments to the City, and the delay, if any, that such submittal and re-submittal may
cause in compfetion of the Project.

100.7.2.3 The City's review period in the Project Schedule shali not begin until the City Representative determines that the documents presented by
Consultant fully comply with the requirements. After the City Represenfative determines that the documents comply with such
requirements, the City shall begin a review of the documents.

100.7.2.4 After the City reviews the documents, one or several sef(s) of the documents shall be returned to the Consultant with comments and
corrections noted thereon. The Consultant shail make the changes necessitated by the corrections or other comments inio the documents,
and refum the correction set{s) with the corrected documents, together with written responses to the City's correction(s), comments(s), and
change(s), which state the action taken and reason for such action for each item presented by the City.

ARTICLE101:  PRELIMINARY AND GENERAL ITEMS

101.1  Project Management

101.1.1  Project management will include work necessary for communication and completion of the project tasks on time and within budget. The
Consultant’s Project Manager or their primary duties will not be reassigned without the written consent of the City’s Project Manager. The
Consultant’s staff will have the training and expertise necessary for the work tasks to which they are assigned.

101.1.2  The Consultant will provide invoices in the standard format provided by the City's Representative. Invoices will be accompanied by a cover
letter explaining the general status of the project, including at a minimum the work completed to date, the anticipated remaining efforts and
required schedule changes; progress report form; supporting data for direct expenses (when specified expenses are allowed per Exhibit D,
herein); and an updated project status report reflecting Scope of Work activities identified by the City Representative.
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101.1.3 On a weekly basis, or a time frame approved by the City's Representative, the Consultant's Project Manager will update the City
Representative with regards to the status of the project schedule, budget and general status/progress. This task is in addition to Design
Progress Meetings and may be performed in a phone, email or mailed comespondence as approved by the City Representative.

101.2  Kick-Off Meeting and Design Progress Meetings

401.2.1 Consultant shali prepare an agenda and schedule and attend a kick-off meeting with the City and other agencies as required within ten
calendar days of the issuance of the Notice to Proceed. This meeting will be held to review the scope of work, discuss data and information
provided by the City, review the project schedule (prepared by the Consultant using Microsoft Project or software approved by the City's
Representative), introduce key personnel, establish lines of communications and clarify the City's and other government agency
requirements for the Project, and identify any missing data and information necessary to proceed with the Project. Within five business
days following the kick-off meeting, the Consultant will prepare and distribute draft meeting minutes to the City's Project Manager (an e-
mail to the City's Representative of the draft minutes in Microsoft Word format is acceptable). The Consultant shall prepare and distribute
final kick-off meeting minutes to all attendees after the draft meeting minutes are approved by the City's Representative.

101.2.2 Deliverables: Project Kick-Off Meeting Agenda and copies for distribution at Kick-Off Meeting; Project Kick-Off Mesting Minutes.

101.2.3 Consultant shall attend approximately 15 progress/coordination meetings to be held with the City, other relevant agencies and utility
companies. Design Progress meetings shall be conducted on a bi-weekly basis, or a time frame approved by the City's Representative, at
the City's offices and will be attended by the Consuitant's Project Manager, Project Engineer and other key personnel as determined to be
necessary. Consultant shall prepare an agenda for each of the progress meetings. Within five business days following the
progress/coordination meeting, Consultant shall prepare and distribute draft meeting minutes fo the City's Project Manager (an email o the
City's Representative of the draft minutes in Microsoft Word format is acceptable). The Consultant shall prepare and distribute final
progress/coordination meeting minutes to all aitendees after the draft meeting minutes are approved by the City's Representative.

101.2.4 Deliverables: Design Progress/Coordination Meeting Agenda and copies for distribution at Design Progress/Coordination Meetings; Design
Progress/Coordination Meeting Minutes.

101.3  Utility and Agency Coordination

101.3.1 Consultant shall coordinate with all utilities and agencies having facilities within the fimifs of or adjacent fo the Project throughout the

governmental agencies early in the project to obtain information relating to the location, size and type of facilities owned by that Utility. The
Consultant shall perform utility potholes, identify potential utility conflicts and meet with the affected ufilities to ensure timely resolutions for
the ufilities conflicts. Utility companies and agencies to be contacted by the Consultant shall include, but are not limited to, the following:
101.3.1.1 Clark County Regional Flood Control District {“CCRFCD")
14:1.%.1.2 Clark County Department of Pubfic Works

101.3.1.3 City of Las Vegas departments, inciuding but not limited to, Flood Control, Parks, Collection System Planning, Traffic Engineering, Field
Operations, and Land Development

401.3.1.4 Las Vegas Valley Water District (“LYVWD") and Southern Nevada Water Authority ("SNWA”)
101.3.1.5 Freeway and Arterial System of Transportation {"FAST")

101.3.1.8 Utility providers, including but not limited to, NV Energy, CenturyLink, Cox Communications, Southwest Gas Corporation, AT&T Fiber Optic
Cable

101.3.1.7 Nevada Department of Transportation (‘NDOT"} and
101.3.1.8 Other local and state agencies as required.

101.3.2 The Consuitant shall prepare a utility conflict schedule and pothole plan to advise the City's Representative of any utility conflicts,
coordinate utifity requests for information, monitor status of proposed utility projects within the projects limits and meet as required with
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utility companies to resolve conflicts. Major utility relocation design plans are not anticipated, unless otherwise mentioned in this scope of
services, and will be paid for separately under Additional Services Tasks upon separate authorization by the City.

101.3.2.1 Preparation of minor utility relocation plans including modifications and reinstatement of all impacted utility service connections, by the
Consuftant and coordination for incorporation of those prepared by the Utility Companies themselves, that were anticipated by the
Consultant, or reasonably should have been, at the time of this agreement shall be considered incidental to this task and no other
applicable design tasks.

101.3.2.2 Coordination with utilities, incorporation of ufility plans, and preparation of designs by the Consultant in relation to new services,
connections for City faciliies (such as power service for street lights and fraffic signals and water hookups for City irrigation lines) that were
anticipated by the Consultant, or reasonably should have been, at the time of this agreement shall be considered incidental to this task and
no other applicable design tasks.

101.3.2.3 Nothing in this section shall be construed as preventing this Exhibit “A” from specifically detailing the Consultant's scope for anticipated
mincr ulility relocations and/or new service connections with individual tasks identified and associated man hours and costs shown in
Exhibit "D” when warranted.

101.3.3 The Consultant shall coordinate with the City of Las Vegas' Land Development Services Section for current projects, encroachment
agreements, covenants running with the land and any other mapping that may have an impact on the project.

101.3.4 The Consuitant shall submit design ptans for review from the various utility companies for the 30%, 90% and 100% submittals.

101.3.5 The Consultant shall submit design plans for review and obtain approval signatures from the various utility companies on final Mylar prints
prior to submitting to the City of Las Vegas.

101.3.6 Consultant shall notify the City of any required utility, application, permit and review fees, which will be paid for by the City.

101.3.7 The City's Representative shali give approval of documents prior to being submitted to any regulafory agency for permit review and
approval,

101.3.8 City Engineer's Office is NOT A REGULATORY AUTHORITY. The Consultant does hereby acknowiedge, understand and agree that the
City Engineer's Office, acting as the City's representative for purposes of the Project, does not have any control, authority or influence over
the decisions or requirements of other departments of the City acting in a regulatory capacity including, but not limited to, the Building
Department, Fire Department, and Planning Department of the City of Las Vegas. The City's representative acts in a capacity similar to
that of a representative working for a private property owner which is to ensure that the Gity receives a quality product, delivered on
schedule, for a fair price. Furthermare, the City Engineer's Office does not speak or act for any regulatory authority, nor does any
regulatory authority speak or act for the City Engineer's Office. The Consultant agrees that its relationship with the regulatory authorities
having jurisdiction over the Project is separate from its relationship with the City, and that the Consultant’s interaction with each regulatory
authority is to be conducted without assistance from the City.

o
w

Deliverables: Project Plans to be sent to the Utility Companies at each design level (30%, 90% and 100%); and final Mylar's with impacted
utilities approval signatures.

101.4  Project Permits

101.41 Consultant shall identify all permits needed for the Project. Consultant shall prepare all correspendences and permit applications for the
regulating agencies and assist the City in obtaining required permits.

101.4.2 The following permits are anficipated for this project:

101.4.2.1 NDOT Encroachment Permit

101.4.3 During the design process, the Consultant shall provide a permit matrix which will determine the permits needed for the Project. A
summary matrix of required permits shalt be prepared by the Consultant. Any required permits not contemplated in this scope of work will
he paid for separately under Additional Services upon separate authorization by the City.

101.4.4 Deliverables: Matrix of required permits; correspondence; preparation and submittal of permit applications.
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ARTICLE102:  30% DESIGN PHASE

1021  Survey

102,41 Control Survey. Control surveys for the project will include all necessary topographic field survey and will establish a ground coordinate
system. The control survey will be tied to the City's established horizontal and vertical control network. Existing monuments within the
project limits will be tied into this control network. Consultant will establish roadway alignments from control information found in the field
and record information. Consultant is responsible for all survey work in Area 1. City Survey Section is responsible for all survey work in
Area 6 (sxcluding survey of utility pothole locations which will be performed by the Consultant).

102.1.2 Design Survey. Field design surveys will be used fo develop engineering base sheets. Topographic surveys of existing features will be
completed in the field as needed for the design. The Consultant's tasks shall include, but are not limited to the following:

102.1.2.1 Research existing surveys, parcel maps, ownership records, and other records as necessary to obtain needed data in preparation of all
existing rights-of-way and easements and control drawings

102.1.2.2 Establish both horizontal and vertical control for the Project including preparation of a horizontal control drawing sealed by a Nevada
Professional Land Surveyor to identify, as a minimum, horizontal and vertical control points, Project alignment centerline indicating
bearings, distances and control point coordinates

102.1.2.3 Establish Project coordinate system

102.1.2.4 All survey shall be in ground coordinates and tied to state plane coordinates (horizontal) and NAVD 88 (vertical)

102.1.2.5 Collect field survey data along the roadway alignment, including but not limited to existing edge of pavement, drop inlet locations and invert
elevations, manhole lids and invert elevations, and gutter flow line, top of curb, back of sidewalk elevations, alleyways (back 20 feet),
driveways (back 15 feet}, water valves, visible surface utilities and pothole hubs for areas where sidewalk replacement is anticipated. Field
survey shall extend a minimum of 50 feet beyond the limits of sach sidewalk requiring improvement, including limits of alt sidewalk
transition areas, finished floor elevations at areas where existing sidewalk abuts against or new sidewalk will abut against existing building,
and 150 feet beyond each Streetlight pole to be replaced.

102.1.2.8 The Consultant will coordinate any required private property access with the City's Representative.

102.2 Right-of-Way

102.21 Consultant will use the City's Right-of-Way Plats, Title Reports that the City has on file, Parcel Maps, Records of Survey, plats and any
other documentation necessary to identify and establish the right-of-way limits for Area 1. City Survey Depariment will be responsible for
providing topagraphic survey and establishing right-of-way for Area 6. Consultant will establish existing property lines and label all lots with
the current owners name and APN and encumbrances in areas where right-of-way is to be acquired. Consultant will idenfify any additional
right-ofway to be acquired. Consultant will prepare right-of-way drawings showing existing rights-of-way and easements and proposed
rights-of-way and easements. For all right-of-way which must be acquired, Consultant shall prepare deeds and legal descriptions with
property maps showing topographic areas, easements and vesting. Consultant shall coordinate with the City’s Right-of-Way Section in the
preparation of a right-of-way property schedule (all rights to be obtained or vacated, easements, rights of entry, construction easements as
well as current status of the City's acquisitions) and regutarly review and redline this schedule as to current status in coordination with the
City's Right-of-Way Section. Where existing property is to be disturbed by construction, Consultant shall prepare & 2" X 11” exhibits to be
sent to affected property owners showing the location of Authorization to Enter Property (AEP) and the nalure of the construction.

102.2.2 Based on the 30% design, the Consultant will identify any additional right-of-way, including permanent right of way and easements and
authorizations to enter property {"AEP") to be acquired. A summary of proposed right of way acquisition will be provided by the Consultant
in Microsoft Excel 2600 format in the format provided by the City Representative. During the 30% design review, the City will work with the
Consultant to finalize project right-of-way requirements. Consultant shall submit the AEP exhibits with the 90% submittal.

102.2.3 30% Submittal. Consultant shall prepare 24" x 36" exhibits, at a minimum 1" = 100" scale, that shall show schematically the project and
identify all existing right-of-way and existing easements. Areas identified (preliminarily) for proposed right-of-way acquisition shall be shown
on the exhibit and differentiated from existing right-of-way by cotor coding. In addition, Consultant shall provide an example format of right-
of-way legal descriptions and AEP exhibit format for review.

102.2.4 90% Submittal. Consultant shall update the 24" x 36" exhibits to show the acquired right-of-way, easements and AEP's. The acquisition
status table shall be updated and submitted to the City for review.
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100% Subrmittal. Consultant shall update the 24" x 36" exhibits to show the acquired right-of-way, easements and AEP's. The acquisition
status table shall be updated and submitted to the City for review. Consultant shall clearly identify, in the acquisition table, any right-of-way,
easements or AEP's that have not been acquired and an explanation for not having acquired the right-of-way, easement or AEP.

Prior to Construction. Prior to construction the Consultant shall cross check the right-of-way map verses the acquisition table and provide a
lefter summarizing the result of the check and identifying any right-of-way, easements or AEP’s not yet acquired.

Deliverables: 24" x 36" exhibits at the 30% Submittal as outlined in 102.2.3; Legal Descriptions; Acquisition Status Table; 24" x 36" exhibits
at the 90% Submittal as oullined in 102.2.4; 24" x 36" exhibits at the 100% Submittal as outlined in 102.2.5; Summary Letter of Right-of-
Way, Easements and AEP status.

Records Review, Information Research and Analysis of Data

Consultant shall review data and information from the City including assessor's maps, parcel maps, improvement plans, drainage studies,
ufility plans, geotechnical studies, aerial topographic mapping and land development mapping currently being processed by the City which
will likely affect the Project. Consultant shall provide ongeing supplemental research of public records during Project development.

The Consultant will review all data collected to determine impact/significance with regard to the Project and incorporate useful information
into the Project documents. The Consultant will also identify deficiencies in the data collected and make recommendations for additional
information needed for the successful completion of the project.

The Consultant will conduct field investigations, as necessary during the length of the project, to determine the location of collection
facilities, establishment of problem floading areas, existing drainage facilities, ufilities, street improvements and other appurtenant items
that may help in the development of the Project design. The Censultant will take pictures during the field investigation to document field
conditions throughout the Project.

Utility Potholing

Utility Potholing work for the Project shall include gathering horizontal and vertical location information {potholing} on subsurface utilities
that may be in conflict with the Project improvements. A total of thirty (30} potholes are estimated to be performed for this Project. This task
shall include the refinement of the utility conflict information, identification of utility relocation by others and incorporate subsurface utifity
engineering into the Contract Drawings. Consultant shall provide survey of the pothole locations in Area 1 and Area 6 for horizontal location
and shown on the plans. Palching of pothotes will meet City of Las Vegas and NDOT (where applicable) requirements, including hot
patches, polymer bag mix or concrete plug. No cold paiches will be utitized.

For utilities that are concrete encased, Consultant will require the pothole sub-consultant to perform two potholes: one to identify the top of
the encasement and one to identify the bottom of the encasement. The two potholes will be performed on either side of the encasement to
determine the width of the encasement.

Consultant shall provide full-time inspection during the pothole process to confirm that the sub-consuitant has accurately located and
correctly identified the uiilities to be investigated.

30% Design Phase Submittal

30% Design Phase Plans

102.5.1.1 The 30% plans are to be prepared for the limits as agreed on and directed by the City of Las Vegas. The north arrow on all plan sheets

shall point to the top or right side unless otherwise approved by the City. The plan and profile sheets shall be at 1" = 20 scale (or other
scale as directed or approved by the Engineer) and appropriate vertical scale with stationing from left to right. All lettering shall be of
sufficient size and clarity to permit easy reading when reduced to one-half (1/2) scale.

102.5.1.2 Deliverables: Submit one (1) unbound and (9) bound copies cf the half scale plans (117 x 17”) and two (2} bound copies of the full size

102.6

plans (24" x 36") to the City; Submit two (2) bound copies and a PDF copy of the half scale plans to the CMAR contractor; Submit copies
of 30% Plans fo utilities {size determined by each individual Utility Company) as necessary for review by the utility companies.

Walk Through
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102.6.1 After submittal of the 30% Design, the Consultant will schedule a project walk through with the City Representative and other relevant
parties, including other public agencies and utility providers. The intent of the walk through is fo identify field conflicts in order to minimize
potential significant changes to the design after the 30% Submittal.

102.6.2 Deliverables: The Consultant shall submit a walk though Memorandum to the City’s Representative to document field observations.

ARTICLE 103:  90% DESIGN PHASE

103.4  90% Design Phase Submittal

10311 90% Design Phase Plans — This submittal will include further refinement of the 30% plans {including any necessary structural details and
retaining wall details) to reflect 90% completion and response to comments. The 90% plans shall include all the utility conflicts and the
resolutions. The 90% plans shall include project quantity tables broken down by individual plan sheet. The 90% plans shall include
consfruction and right-of-way lines and all encroachments onto private property with proposed improvements. The owners name, property
address and assessor parcel number shall be shown on plans. Consultant shall include the location and depth of proposed AEPs on the
pians. The width of the encroachment shall be dimensioned and labeled. The improvement plans shall be identified with the level of design
with Engineer’s seal in accordance with NRS 625. The 20% plans shall include, but not limited to, the following:

103.1.1.1 City Standard Cover Sheet identifying Project Participants

103.1.1.2 Note sheet with plan index, vicinity map, benchmark, and basis of bearings

103.1.1.3 Notes Sheet with General Notes, LVVWD Notes, and City of Las Vegas Sewer, Traffic, Grading, Fire Department, Street Lighting, and
Encroachment Permit Notes

103.1.1.4 Abbreviations and Symbols

103.1.1.5 Survey Control Plan identifying Project limits, horizontal control for centerline and rights-of-way, monumentation and sheet index

103.1.1.6 Horizontal control for centerline and rights-of-way menumentation plan and AEP limits

103.1.1.7 Sheet Index with key map

103.1.1.8 Typical Cross Section Sheets

103.1.1.9 Removal Plans

103.1.1.10 Construction Details

103.1.1.11 Storm Drain Plan and Profiles

103.1.1.12 Storm Drain Details

103.1.1.13 Traffic Striping and Signing Plans

16:3.1.1.14 Traffic Lighting Plans

103.1.1.15 Special Details as required for the Project

103.1.1.16 Deliverables: Submit one (1) unbound and (9) bound copies of the half scale plans (117 x 17"} and two (2) bound copies of the full size
plans (24" x 36") to the City; Submit two (2) bound copies and a PDF copy of the half scale plans to the CMAR contractor as well as the
AutoCAD files; Submit copies of 90% Plans to utilities (size determined by each individual Utility Company) as necessary for review by the
utility companies.

1502 90% Design Phase Canstruction Cost Eslimate - a Project cost estimate broken out by funding source, bid item, and ptan sheet shall be
prepared by the Consultant. The cost estimate breakdown by funding source may include, but is not limited to, the following:

103.1.2.1 RTC {may require further breakdown within this category, i.e. RTC-Q10, RTC-Arterial Restoration Fund, etc.)

103.1.2.2RFCD

103.1.2.3 SID (CLV)

103.1.2.4 SNPLMA

103.1.2.5 CLV Sanitation

103.1.2.6 CLV General Fund

103.1.2.7 CLV Nominal Drainage

103.1.2.8 NDOT (Stewardship, STF, Safety-LU, efc.)

103.1.2.9 CMAC

103.1.2.10 CDBG Funds

103.1.2.11 Deliverables: Submit the 90% cost estimate by funding source to the City in hoth hard copy and electronic format (Microsoft Excel
spreadsheet; PDF format will not be accepted); Submit the 90% quantities fo the CMAR contractor.

103.4.3 90% Design Phase Special Provisions - The Project Special Provisions shall be submitted utilizing the City's standard boilerplate set of
Special Provisions provided. The Project Special Provisions shall use the same format as the Uniform Standard Specifications for Public
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Works’ Construction Off-Site Improvements Clark County Area Nevada. All items of construction shown on the 90% Project Plans shall be
represented in the Special Provisions as bid items utilizing the commesponding related specification section’s nomenclature. The applicable
items shall be described for the method of “Measurement” and “Payment” subsection for each section.

103.1.3.1 Deliverables: Submit five (5) copies of the bound Special Provisions to the City and an electronic format (Microsoft Word); Submit two (2)

103.1.4

103.1.5

103.1.6

1041

104.4.1

.....

copies of the bound Special Provisions to the CMAR contractor.

90% Walk Through - At the direction of the City, Consultant shali schedule a walkthrough of the Project with City of Las Vegas personnel
and other stakehoiders (as determined by the City) during the 90% Design Phase period. An inventory of all items of work shown on the
plans will be verified and compared to field conditions. The Consultant will note any changes or adjustments to the pfans as needed to fit
field conditions. The Consultant will note any changes or adjustments to the plans as needed to fit field conditions and incorporate these
changes into the 100% Design Phase Submittal

CMAR Coordination - Consultant shall coordinate with the selected CMAR contractor for an in-house design review with the City. CMAR
coordination will consist of a meeting with the contractor in order to answer any questions and resolve any design issues. The CMAR

contractor will perform a Bidability and Constructability (B&C) review of the 90% submittal; Consultant will be responsible to address
comments and provide a comment response matrix generated from the B&C review.

The Consultant shall finalize all permit applications and submit all required permits to the appropriate agencies.

ARTICLE104:  100% DESIGN PHASE

100% Design Phase Submittal

The 100% submittal shall include all the elements of Article 103, which shall be advanced to a completed level of design and shall
incorporate comments from the 90% submittal. The 100% submittal will consist of two steps: (1} a 100% Bond Submittal will be made for
final comment by the City, CMAR confractor, and utiity companies, and {2) the Consultant will incorporate all comments from the 100%
bond submittal into the 100% Final (Mylar) Submittal. Plan set Mylars and copies sealed in accordance with NRS 625, sealed Special
Provisions, including Bid Schedule and Construction Cost Estimate shall be submitted to the City. The Engineer's estimate broken out by
bid item, plan sheet and funding source will be submitted as a Microsoft Excel Work Sheet electronic file. The Consultant shall coordinate
with utility companies and obtain all utility signatures on the Cover Sheet and elsewhere in the plans as required.

plans, five (5) copies of the bound Special Provisions and 100% Cost Estimate by funding source to the City. Submit two (2) bound copies
and a POF copy of the half scale plans, bound Special Provisions and Final Quantities to the CMAR contractor as well as the AutoCAD
files; Consuttant shall submit the 100% Bond Submittal to the various utility companies for review,

104.1.1.2 Deliverables for the 100% Final (Mylar) Submittal: One set of 24" X 36" Mylar plan sheets stamped and signed by a Nevada P.E. which

104.1.2

includes the cover sheet containing all approval signatures; Cne set of original Special Provisions {unbound) stamped and signed by a
rzvada P.E.; One copy of the Final Cost Estimate in the City's Bid Schedule Format; Submit two {2) bound copies and a PDF copy of the
half scale plans, bound Special Provisions and Final Quantites fo the CMAR contractor as well as the AutoCAD files; One copy of the Final
Plans shall be submitted to each of the Utility Companies; An electronic copy of the estimated construction schedule in Microsoft Project
format will be submitted to the City; Electronic copies of both the plans (AutoCAD 2002 format) and Special Provisions (Microsoft Word
format) shall be submitted to the City. The Engineer's estimate will be submitted as a Microsoft Excel Work Sheet electronic file.

CMAR Coordination - Consultant shall coordinate with the selected CMAR contractor for an in-house design review with the City. CMAR
coordination will consist of a meeting with the contractor in order to answer any questions and resolve any design issues. The CMAR
confractor will perform a Bidability and Constructability (B&C) review of the 100% submittal; Consultant will be responsible to address
comments and provide a comment response matrix generated from the B&C review.
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ARTICLE 105: CONSTRUCTION PHASE

1054  Pre-Construction Meeting
105.1.1 The Consultant shall attend the pre-construction meeting.
105.2  Submittal Review

105.21 Consultant shall review Contractor's submittals for manufacture certifications, installation instructions, shop drawings and service
connections; Attend construction progress meetings, as necessary; respond to Contractor's Request for Information (RFI); assist with the
processing of change orders; review Contractor's submittafs (such as shop drawings, value engineering items, sample products, etc.); visit
construction site to examine construction work; review claims and resolution of claims; attend final walk through; and assist with the punch
list preparation.

105.3  Construction Support Services

106.3.1 The Consultant shall provide the following support services during the construction phase of the project;
105.3.1.1 Project Site Visits

105.3.1.2 Review of Submittals/Shop Drawings

105.3.1.3 Response to RFls

105.3.1.4 Additional Design as needed to address RFls

105.3.1.5 Additional Surveying as needed fo address RFls

END OF EXHIBIT "A”
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EXHIBIT “B”

REQUIRED SUBMITTALS

ARTICLE 200: GENERAL

When requested by the City electronic files shall accompany hard copies for all submittals referenced in this paragraph and unless
otherwise directed by the City. All cost estimates shall be provided in Microsoft Excel format, alf schedutes in Microsoft Project format, all
Special Provisions in Microsoft Word format, all Bid Schedules in Microsoft Excel format and all spreadsheets associated with additional
service requests in Microsoft Excel format. Pdf submittals will not be accepted unless specifically requested by the City.

All submittal requirements are outlined in Exhibit A - Scope of Services. Consultant shall refer to deliverables or other submittal
requirements outlined in Exhibit A.

Certificates of Insurance
The Consultant shall deliver to Insurance Tracking Services, Inc. (iTS), the City's authorized designated represenfative, a certificate of
insurance with respect to each required policy to be provided by the Consultant under this Agreement. The required certificates must be
signed by the authorized representative of the instrance company shown an the certificate with proof that such person is an authorized
representative thereof, and is authorized to bind the named underwriter(s) and their company to the coverage, limits and termination
provistons shown thereon.

Submit certificates of insurance to:

City of Las Vegas

G/O Insurance Tracking Services, Inc. (ITS)
P.0. Box 21919

Long Beach, CA 90801

Account Manager. Michael Palacios
Phone: (888) 435-2955 ext. 503 e Fax: 562-435-2599
Email: michael.palacios@instracking.com

A certified, true and exact copy of each of the project specific insurance policies (including renewal policies) shall be provided to the City
upon request.

The Consultant shall promptly deliver to ITS a certificate of insurance with respect to each renewal policy, as necessary to demonstrate the
maintenance of the required insurance coverage for the terms specified herein. Such certificate shalt be delivered to ITS not less than 30
days prior to the expiration date of any policy and bear a notation evidencing payment of the premium thereof.

END OF EXHIBIT *B”
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EXHIBIT “C”

PERFORMANCE SCHEDULE
ARTICLE 300:  NOTICE TO PROCEED

The start date for the Consultant's scope of services shalt be, without any further notice requirement, the date of this Agreement signed by
the parties. The Consultant shall perform the services required as expeditiously as is consistent with professional skill and care and the
orderly progress of the Project. The Scope of Service set forth in this Agreement and the compensation to the Consultant for said Scope of
Services is based upon the Consultant and the City each performing its responsibilities in a timely manner.

Performance Schedule. The parties hereto have agreed to a general performance schedule (the "Performance Schedule™ which is set
forth herein. Subsequent to the execution of this Agreement, the Consultant shall furnish to the City's Representative for approval a more
detailed schedule of performance (herein the "Detailed Performance Schedule™.

Revised Parformance Schedule. If the Consultant's performance is delayed or the sequence of tasks changed, the Consultant shall notify
the City's Representative in writing of the reasons for the delay or the change. The Consuitant shall then prepare a revised General and
Detailed Performance Schedule for submission to and approval by the City's Representative.

ARTICLE 301:  PERFORMANCE SCHEDULE

The maximum allowed time fo complete each phase of the work is shown in the following table;

PHASE CALENDAR DAYS REMARKS
TO COMPLETE
30% DESIGN PHASE 75
90% DESIGN PHASE 90
100% DESIGN PHASE 50
CONSTRUCTION PHASE 180
POST CONSTRUCTION PHASE 30
TOTAL CALENDAR DAYS TO COMPLETE: | 425

ARTICLE 302:  DESIGN AND PERMITTING SCHEDULE DELAYS

The Consultant declares that they are experienced and knowledgeable with all governmental, agency, and utility company design approval
processes, procedures, applications, fees, design standards, reviews, required corrective actions, and time schedules required for the
Project, and that the schedule set forth for the Scope of Services is reasonable and achievable within these design approval parameters.

Although it is acknowledged that neither the City nor the Consultant have full control over these design approval processes, the Consultant
shall be held accountable for any impacts to the City resulting from their actions or lack of actions, including but not limited to their failure to
make timely submittals, their failure to routinely follow-up on submittals, their failure to notify the City of anficipated delays and required
design changes, and their failure to process and re-submit comments and corrections received in a timely manner.

ARTICLE 303:  CONSTRUCTION SCHEDULE CHANGES

It is understood and agreed by the Consultant that, although the time required to consfruct the Project has yet to be estimated as of the
date of this Agreement, the Consultant is knowledgeable and experienced in determining the estimated construction time required to
construct public works projects including this specific project type, and further that the Consultant has an advisory role in helping the City
establish the construction term to be included in the construction contract, and therefore has the ability to determine the Censuitant's lump
sum fee for the Construction Phase scope of services regardless of how long it takes to construct the Project and that the Consuitant
assumes all risks for changes in his costs to perform the scope of services agreed to in this Agreement due to the length of time it takes to
construct the Project.

No adjustments shall be made to the Post Construction Phase fee due to extended schedules.

END OF EXHIBIT "C”
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EXHIBIT “D”

FEE BREAKDOWN

ARTICLE 400:  TOTAL COMPENSATION

The total compensation to be paid to the Consultant for performance of this Agreement including Basic Services, Additional Services, and

Reimbursable Expenses shall not exceed $600,000.00. Increases to total compensation may only be authorized by written amendment
to this Agreement. This total compensation amount is comprised of the parts described in this Exhibit “D” {Fee Breakdown).

ARTICLE 401:  BASIC SERVICES PAYMENT BASED UPON COMPLETION OF TASKS

The City agrees io pay the fixed fee atfributable to each task and, if applicable, each subtask, set forth in Exhibit “A” (Scope of Services)
which is completed by the Consultant. The Consultant agrees to perform the services necessary to complete each task and, if applicable,
each subtask, for the amount of the fixed fee set forth in this Exhibit "D” (Fee Breakdown}. Payment shall be made for completed tasks
pursuant to monthly invoices submitted in accordance with the Agreement. The fixed fee shall constitute the entire compensation to be
paid to the Consultant regardless of the number of man-hours actually expended to complete the performance of the services set forth in
Exhibit “A” (Scope of Services).

BASIC SERVICES REMARKS

TOTAL NOT TO EXCEED COST | $555,536.00

401.1

401.2

i

The following table(s) show the breakdown of the Total Not to Exceed Cost for Basic Services by Task.

The table(s) show the fixed cost for each task along with the estimated hours to be expended by various Consuliant personnel over the
course of the Project for each of the various tasks, and/or the doliar value of the estimated hours. Although this table represents the basis
for how the Total Not fo Exceed Cost for Basic Services was established, the personnel, hours, and doffar value of the hours shown are not
a part of this Agreement and are not to be used as the basis for payment. The fee for each task is a fixed fee regardless of the number of
man-hours expended to complete each task or the personnel used to perform the work.

The scope of work for each of the tasks may be adjusted by the City Representative over the course of the Project, including establishing
new tasks or the deletion of listed tasks. The cost of these adjustments shall be calculated utilizing the rates agreed to in this Agreement to
the extent they are applicable.

The C»ty Representative shall have the authority to make such work scope adjustments to the line item tasks contained within Basic

vizes wihout processing this Agreement for an amendment to be approved and signed by City Councit or their designee, if {1) the
revisions are documented in writing signed by the Consultant and City prior to performance, (2) the Total Not to Exceed Cost for Basic
Services is not exceeded, and (3} the change(s) are within the scope of the Project.
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ARTICLE 402:  ALLOWANCE FOR ADDITIONAL SERVICES

4021 A Not-To-Exceed Aflowance for Additional Services is hereby established as set forth befow. The City Representative has authority to pre-
authorize in writing Additional Services up to the Total Not-To-Exceed Cost. Services performed prior to receiving the required written
authorization or in excess of the Total Not-To-Exceed Cost shall not be obligated for compensation.

402.2  Additional Services are services that are not set forth in Exhibit “A” {Scope of Services).

402.3  The Consultant shall be compensated for Additional Services in accordance with the Additionat Services fees sef forth in Exhibit “E"
(Additional Compensation), or if no Additional Service fee has heen established for the service, in accordance with the Consultant Hourly
Rates established in Exhibit "E" {Additional Compensation). Additional Service compensation disputes shall be resolved in accordance with
the claims and disputes provisions of this Agreement and shall not be cause for the Consultant to delay providing requested services.
Payment shall be made for each compieted Additional Service pursuant to invoices submitted in accordance with the Agreement.

4024  Increases fo this Tofal Not-To-Exceed Cost for Additional Services may only be authorized by written amendment to this Agreement.

ADDITIONAL SERVICES ALLOWANCE ALLOWED SERVICES

TOTAL NOT-TO-EXCEED COST | $44,464.00 See list below.

402.4.1 Additional Services may include, but are not limited to, the following:

402.4.2 Addenda - As required by the City, the Consultant shall assist the City with the preparation of contract addenda during the bid process.

402.4.3 Additional Design Services ~ As required by the City, Consultant shall perform additional design services required for the Project.

402.44 Additional Topographic Survey — As required by the City, Consultant shall obtain additional field measurements to supplement the
original topographic mapping as requested by the client.

402.4.5 As-Builts — As requested by the City, Consultant shall provide As-Builts.

402.4.6 Construction Assistance - As required by the City, Consultant shall attend progress meetings during construction of the Project.

402.47 Dam Safety Permit — As required by the City, Consultant shall cocrdinate with the State Engineer's Office and update the existing dam
safety permit, if one is required for the Project.

402.4.8 Drainage Study — As required by the City, Consultant shall prepare a Drainage Study for the Project.

402.4.9 Facllity Specific Environmental Assessment — As required by the City, Consultant shall prepare a Facility Specific Environmental
Assessment.

402.4.10 Hydrology and Hydraulics — As reguired by the City, Consultant shall provide additional hydrology and hydraulics.

402.4.11 Master Plan Amendment — As required by the City, Consultant shall revise and resubmit the Master Plan Amendment already performed
by the City of Las Vegas.

402.4.12 Public Meetings — As required by the City, Consultant shall attend and participate in public meetings.

402.4.13 Removal of InflowlInfiltration Sources to Sanitary Sewer System — As required by the City, Consultant shall provide design plans that
redirect inflow/infiltration sources to the sanitary sewer to other authorized discharge systems.

402,414 Right-of-Way — As required by the City, Consultant shall obtain title report and legal descriptions, prepare exhibits and write legal
descriptions in locations where additional right-of-way or easements are required for the Project.

402.4.15 Section 404 Permit Application — As required by the City, Consultant shall prepare the permit application and conduct environmental
analysis in support of the Section 404 Permit.

402.4.16 Sewer Desigh — As required by the City, Consultant shall provide ptan and profile design of new, reconstructed, or relocated sewer
pipelines,

402.4.17 SlopelEmbankment Design — As required by the City, Consultant shall provide additional design for treatment (soil cement, slope paving,
etc.) fo the detention basin embankments and slopes.

402.4.18 Spillway/Energy Dissipater — As required by the City, Consultant shall provide additional design for reconstruction of the Rainbow
Detention Basin spillway and energy dissipater structure.

402.4.19 Storm Drain Retrofit Design — As required by the City, Consultant shall provide in-situ retrofit design of existing storm drain pipes.

402.4.20 Structural - As required by the City, Consultant shall provide additional structural design.

402.4.21 Structural Design — As required by design should the alternatives selection require a retaining walls, drainage structure or other structural
design on the project.

402.4.22 Structural Engineering — The existing manholes and junction structures may need to be modified fo provide access for the Contractor to
rehabilitate the facilities. An allowance is provided to prepare the required structural modifications and/or new facilities to provide access.

402.4.23 Survey — As required by the design, Consultant shall obtain additional survey in critical areas of design to supplement the aerial mapping
provided with the basic services. In addition, Consultant shall obtain additional survey for additional utility potholing.

402.4.24 Title Reports — As required by the City, Consultant shall prepare Title Reports as required for the Project.
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402.4.25 Traffic Control Plans — As required by the City, Consultant shall provide additional design and drawings for traffic control throughout the
project limits,

402.4.26 Utility Potholing — As required by the City, Consultant shall provide additional utifity potholing, prepare pothole location map and obtain
information for subsurface utilities.

402.4.27 Waterline Design — As required by the City, Consultant shall provide plan and profile design of new, reconsiructed, or relocated water
pipelines.

ARTICLE 403:  ALLOWANCE FOR REIMBURSABLE EXPENSES

403.1  No Allowance will be made for Reimbursable Expenses.

END OF EXHIBIT *D"
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ARTICLE 500:  CONSULTANT HOURLY RATES
5001  The following hourly rates are to be used as the basis for negotiation of added and reduced services. These hourly rates are valid for the

duration of the Project and include salary costs, overhead, administration and profit. The overhead included in these rates covers all
support personnel who normally work on non-specific project tasks including but not limited to receptionists, senior executives together with
their assistants, financial accounting personnel, and facility, equipment, and IT maintenance personnel,

CLASSIFICATION RATE UNIT

Principal $180 Per Hour

Project Manager $163 Per Hour

Senior Engineer $141 Per Hour

PE/RS/PLS $130 Per Hour

CADD Tech $103 Per Hour

LD/CT $96 Per Hour

Project Rep 385 Per Hour

Survey Crew (2 crews @ 2 people per crew) $175 Per Hour

501.1

ARTICLE 501:

SUB-CONSULTANT HOURLY RATES

The following hourly rates are 1o be used as the basis for negotiation of added and reduced services. These hourly rates are valid for the
duration of the Project and include salary costs, overhead, administration and profit. The overhead included in these rates covers all
support personnel who normally work on non-spegific project tasks including but not limited to receptionists, senior executives together with
their assistants, financial accounting personnel, and facility, equipment, and IT maintenance personnel.

SUBCONSULTANT #1 — TJK CONSULTING ENGINEERS RATE UNIT

Principal Engineer $225 Per Hour
Principal $200 Per Hour
Enginzers/Project Managers $90- 3195 Per Hour
Engineering Interns/Designers $70-$185 Per Hour
Engineering Draftsman $50 - $100 Per Hour
Administrative $50 - $90 Per Hour
SUBCONSULTANT #2 - TERRACON RATE UNIT

Staff Engineer $130 Per Hour
Project Manager $150 Per Hour
Senior Geotechnical Engineer $180 Per Hour
Staff Environmental Scientist/Engineer {Environmentaf) $95 Per Hour
Project Manager {Environmental) $140 Per Hour
Senior Environmental Professional $165 Per Hour
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SUBCONSULTANT #3 - CARDNO TBE RATE UNIT
Test Hole Underground $500.00 Per Hole
Test Hole Under Paving / Concrete $550.00 Per Hole
Test Hole Exceeding 6.99 feet in Depth $90.00 Per Foot
Test Hole Performed at Night (additional per hole) $150.00 Per Hole
Utility Designating & Investigation underground $0.90 Per Linear Foot
Utility Designating & [nvestigation overhead $0.45 Per Linear Foot
Vacuum Truck & Crew (hourly) $325.00 Per Hour
Hydro-Vac Badger (plus Cardno TBE fime) $350.00 Per Hour
Utility Designating Two Man Crew & Equipment (hourly) $280.00 Per Hour
Utility Designating One Man Crew & Equipment (hourly) $230.00 Per Hour
Senior Project Manager $132.85 Per Hour
SUE Supervisor $74.56 Per Hour
Geologist $132.70 Per Hour
SUE Techill $61.23 Per Hour
SUE Tech il $58.70 Per Hour
SUE Tech $51.83 Per Hour
CAD Operator $76.20 Per Hour
Administrative Support $62.18 Per Hour
Financiat Support $89.14 Per Hour
Marketing Coordinator $57.24 Per Hour
Survey (Cardno WRG) Actual Cost
Encroachment Permits Actual Cost
Maintenance of Traffic; Plans, Permits, Set-ups... Actual Cost + 12%
Mobilization: Designating Truck & Crew $2.15 per mile
Mobilization: VAC-Truck & Crew $2.83 per mile
Per Diem: GSA rates Per day
Miscellanecus Expenses Costplus 12%
ARTICLE 502:  ADDITIONAL SERVICES RATES
5024 The cost of the following potential future Additional Services have been negotiated as of the date of this Agreement.
ADDITIONAL SERVICE SUBMITTALS SCHEDULE IMPACT FIXED FEE
Reference the following Exhibit E-1: Additional Services Fee 50
Breakdown.
$0
$0

502.2

These fees are valid for the duration of the Project and include safary costs, equipment, overhead, administration and profit. For Additional
Services of sub-consultants, the City shall compensate the Consultant a multiple of one and five hundredths (1.05) times the amounts
billed to the Consultant for such services, which multiple has been included in the Additional Services fees shown herein.
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The Consultant agrees to provide services in connection with the Project which are in addition to those required by Exhibit A" for Basic
Services as Additional Services if so requested by the City in writing. Such reguests may included, but are not limited fo, and are not
necessarily indicated by this statement as being Additional Services rather than Basic Services: (i) significant changes in the Project's size,
quality, complexity, budget, or time schedule, (i) changes required due to conflicting instructions previously given by the City, {iii} changes
required by the enactment or amendment to codes, laws or regulations subsequent to the preparation of such documents, (iv) services
concerning the replacement of that portion of the Project damaged by fire or other cause, and {v) services made necessary by the default
or failure of the Contractor including major defects or deficiencies in the consiruction.
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ARTICLE 503:  REIMBURSABLE EXPENSES

503.1  The following Reimbursable Expenses are allowed:

REIMBURSABLE EXPENSE
None authorized or anticipated as of the date of this Agreement.

503.2  For Reimbursable Expenses of the Consultant, the City shall compensate the Consultant a muitiple of one (1.0} fimes the actual direct
costs incurred by the Consultant. The muifiplier includes all compensation for overhead and profit,

503.3  Reimbursable Expenses are limited to specific pre-authorized items or services purchased from third parties to this Agreement, dedicated
to only this Project. Additions to the above allowed Reimbursable Expenses may only be granted as a written amendment to this

Agresment

END OF EXHIBIT "E”
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EXHIBIT “F”

KEY PERSONNEL LIST

ARTICLE 600:  CITY PERSONNEL

600.1  CITY REPRESENTATIVE: Eric Meyer, P.E. / Rosa Cortez, P.E.

§00.2 PROGRAM MANAGER: Mike Janssen, P.E. / Jeremy Leavift, P.E.

ARTICLE601:  CONSULTANT'S PROJECT STAFF

601.1  The following personnel will be assigned by the Consultant to work on the Project. Any changes require City approval.

60141 COMNSULTANT REPRESENTATIVE: Sam Dunnam, P.E.

601.1.2 PROJECT MANAGER: Sam Dunnam, P.E.

601.1.3 RESPONSIBLE IN CHARGE PERSON
List name of individual Engineer as licensed: Sam Dunnam, P.E.

601.1.4 N CHARGE PERSON'S STATE OF NEVADA LICENSE NUMBER
List Engineer license number: 007886

ARTICLE 602:  CONSULTANT’'S SUBCONSULTANTS

6024 The following subconsultants will be contracted with and ufilized by the Consultant to work on the Project. Any changes require City
approval.

§02.1.1 ELECTRICAL ENGINEER: TJK Consulting Engineers

602.1.2 GEOTECHNICAL ENGINEER: Terracon

602.1.3 POTHOLING: CardnoTBE

END OF EXHIBIT "F”
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