
FIRST SUPPLEMENTAL INTERLOCAL CONTRACT

OAKEY DRAIN - CAHLAN TO BARNARD

THIS FIRST SUPPLEMENTAL I
entered into as of the /++Ø day of _

NTERLOCAL CONTRACT made and

,2011 by and between the
Clark County Regional Flood Control Districtlhereirúfter referred to as "DISTRICT"
and the CITY OF LAS VEGAS, hereinafter referred to asooCITY".

WITNESSETH

WHEREAS, pursuant to Chapter 543 of the Nevada Revised Statutes, the
DISTRICT may approve a project to design and construct flood control improvements;
and

\ryHEREAS, the flood control improvements proposed herein are the same as

those generally identified in the 2008 Master Plan Update, as facilities FWOK 0076
and 0100 hereinafter referred to as "PROJECT"; and

WHEREAS, the PROJECT is identified and shown on the attached Exhibit "A";
and

WHEREAS, the PROJECT has been approved by the DISTRICT on its annual
Ten Year Construction Program; and

WHEREAS, on March 10, 2011, a priority for funding was set for the PROJECT;
and

WHEREAS, on May 19,2011, the DISTRICT and the City of Las Vegas entered
into an Entity Advance Funding Interlocal Contract for construction; and

WHEREAS, the DISTzuCT now has sufficient funds for this PROJECT and is
able to meet its obligation to fully fund the PROJECT; and

\ryHEREAS, the PROJECT has regional flood control significance and is located
in the same hydrographic area as the Las Vegas Valley; and

NO\ry, THEREFORE, in consideration of the covenants, conditions, contracts,
and promises of the parties hereto, the DISTRICT and the CITY agree to the following:

SECTION I . SCOPE OF THE PROJECT

THIS INTERLOCAL CONTRACT applies to construction and construction
management associated with the Oakey Drain - Cahlan to Barnard. The basic
improvements shall consist of drainage facilities including reinforced concrete boxes,
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4.

2.

a
J.

5.

6.

pipes, channels, channel access, collection facilities and other appurtenances as may be
necessary to control floodwaters. The improvements shall be funded through DISTRICT
funds as herein described, This project is further identifred and shown on the attached
Exhibit "A".

l.

SECTION II - PROJECT COSTS

The DISTRICT agrees to fund project costs within the limits specified below:

Construction Management at a cost not to exceed $346,000.

Construction at a cost not to exceed $4,940,000.

The total cost of the contract shall not exceed $5,286,000 which includes all of the
items described in the paragraphs above.

Sufficient DISTRICT funds are now available for the PROJECT. Therefore, the
DISTRICT is able to meet its obligation to fully fund the PROJECT and
reimburse the CITY for advanced PROJECT costs, without interest, for eligible
PROJECT costs incurred after March 10, 2011.

A written request must be made to the DISTRICT and approved by the Board to
reallocate funds between phases of the project. No other approval by the Lead
Entity is required.

A written request must be made to the DISTRICT and a Supplemental Interlocal
Contract approved by the Board to increase the total cost of the contract noted
above prior to payment of any additional funds.

SECTION III - GENERAL

L The Clark County Regional Flood Control District shall be shown on the title
sheet of both the plans and specifications as the funding agency,

2. The CITY will use its best efforts to award the bid for this project by July 2011.
Prior to submission of the first payment request, the Entity will submit to the
DISTRICT a construction schedule and cash flow projection. The CITY will take
all reasonable steps possible to avoid delays in the construction of DISTRICT
funded projects. Project delays more than four months, as measured from the
award date, may be subject to a formal review by both the Technical Advisory
Committee and the District Board of Directors. At the review, the CITY will
have an opportunity to present information relative to the delays, measures taken
to avoid the delays and the likelihood of those delays continuing. The Board will
make a determination, in view of the delays and limited available funding,
whether project funding should continue. In the case that the Board chooses to
discontinue funding, the Board may cancel any Interlocal Contract(s) associated

First Supplemental Interlocal Contract
Oakey Drain - Cahlan to Bamard - LAS28B I I

Page 2 of 5

LAS28B1 1



4.

with the project and discontinue funding for the remainder of the project,
Funding already spent or appropriated by the CITY will not be required to be
refunded to the DISTRICT. Project funding can be reconsidered at any time
when the CITY can demonstrate that the project can proceed on an acceptable
schedule.

3. The CITY will comply with the Local Purchasing Act, Chapter 332 and Public
'Works Projects, Chapter 338, of the Nevada Revised Statutes,

The CITY, its employees and representatives shall at all times comply with all
applicable laws, ordinances, statutes, rules and regulations in effect at the time
work is performed on the PROJECT.

The CITY will require appropriate financial security for the construction of the
PROJECT.

The CITY shall provide all impacted entities and the DISTRICT with the
opportunity to provide the CITY with input relative to the following processes:
scope of services development; consultant selection; design, construction and
maintenance review; and monitoring of the effectiveness and impacts of facilities
on flood flows.

Applicable portions of the current editions of the Policies and Procedures, the
Hydrologic Criteria and Drainage Design Manual and the Uniform Regulations
for the Control of Drainage adopted by the DISTRICT will apply in developing
this PROJECT unless specifically superseded by this CONTRACT.

Purchases of righfof-way in excess of that actually needed for construction will
not be allowed unless a comparison between the cost of excess acquisition and
needed acquisition, including damages, indicates that benefits from such a
transaction would result. Title to residual property will be vested in the name of
the CITY. Revenues derived from the sale of these properties, less the cost of the
sale of these properties, will be forwarded to the DISTRICT.

9. Administrative settlements and acceptance of counter offers involving right-of-
way may only be made following a review and approval by the DISTRICT.

The DISTRICT will pay the CITY, or make payment directly to its contractor or
its consultant, each month for project costs as outlined in SECTION II -
PROJECT COSTS. Invoices must identify and allocate all costs to the categories
noted below:

a. Right-of-Way acquisition including appraisals, title and escrow,
negotiations, legal fees, recording fees, etc.

b. Pre-design Engineering (all work prior to design, excluding right-of-way)
c. Design Engineering
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d. Construction Engineering
e. Construction (all work after award of construction contract)
f. Environmental: Costs incurred by the Lead Entity for the preparation of

environmental documentation applicable to the PROJECT and costs
incurred for the implementation of mitigation measures provided in an
environmental document (e.g,, EIS or EA)

g. Other including landscaping, flood insurance rate map amendments or
revisions, etc.

I l. Accurate documentation of all work performed and payments made will be
maintained by the CITY for a period of three (3) years in hard copy form after
final PROJECT approval and payment. Following the three-year period, the
CITY shall keep records for permanent storage in original form, in
microfilm/fiche media or an electronic format.

The DISTRICT reserves the right to review and/or audit all records pertaining to
all projects both during and after PROJECT completion.

Up to the limits set forth in NRS Chapter 41, the CITY will indemnify and defend
the DISTRICT against and from any and all claims and demands of whatsoever
nature which arises out of allegations of negligence or misconduct of CITY
offtcers, employees or agents, related to or under this Contract which results from
injury to or death of any persons whomsoever, or against and from damage to or
loss or destruction of property.

Any costs found to be improperly allocated to this PROJECT will be refunded by
the CITY to the DISTRICT.

12.

13.

14.
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15. The items covered in SECTION II - PROJECT COSTS must be completed to the
satisfaction of the DISTRICT prior to June 18,2015. The DISTRICT may, at any
time thereafter, grant extensions or terminate this Contract after thirty (30) days
notice.

IN WITNESS WHEREOF, the Parties
Interlocal Contract to be executed by their duly
year flrrst above written.

Date of Council Action

have caused this First Supplemental
authorized representatives the day and

Date of District Action

City of Las Vegas

Carolyn G, Goodman, Mayor

Attest

Beverly K. Bridges, MMC
City Clerk

Approved as to form

By:
Defuty City Attorney

John S. Ridilla
Deputy City Attorney
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WRENCE L. WN, III,
Chairman

Attest

ct

v
By:

By:

Secretary to the Board

Approved as to Form

8þl,t
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