Agreement No. 140176-DC

CMAA for East Charleston
Bus Tumouts
CONSTRUCTION MANAGER AS AGENT AGREEMENT
FOR
EAST CHARLESTON BUS TURNOUTS
THIS CONTRACT is made and entered into this day of , by and between the CITY OF LAS

VEGAS, a municipal corporation within the State of Nevada {herein the “City"} whose address is 333 North Rancho Drive, Las Vegas, Nevada
89106, and GC WALLACE, INC (the "Consuftant’), a Corporation, whase address is 1555 South Rainbow Boulevard, Las Vegas, Nevada
89146-2903.

WITNESSETH:
WHEREAS, the City intends to construct the EAST CHARLESTON BUS TURNOUTS (herein the “Project”); and

WHEREAS, the Consultant is properly licensed pursuant to NRS Chapter 338, 623, 623A, 624, or 625, whichever is legaily required for the
services to be provided within the State of Nevada, and if applicable to the Consultant's business organization, is in compliance with NRS 623.348
for architects, interior designers, and residential designers and NRS 623A.250 for landscape architects, which requires that control and no less than
two-thirds ownership of the business organization or association be held by persons registered or licensed in the State of Nevada pursuant to NRS
Chapters 623, 623A, or 625, and possesses the special knowledge, skills and expertise to perform the services hereinafter set forth within the time
required under this Contract; '

WHEREAS, with respect to the Project, the City intends to retain a qualified and licensed contractor (herein the “Contractor”} to consfruct
the Project having been designed and engineered by professional architects and engineers;

WHEREAS, the Consultant has not and will not take part in the design or construction of the Project;

WHEREAS, the Consultant will not be assuming the Contractor's overalt responsibility for ensuring the Project is completed in a
satisfactory manner, or the Contractor's responsibility for the cost, quality or timely completion of the consfruction;

WHEREAS, the City desires {o retain the services of a qualified consultant to assist the City in the management of the construction of the
Project; and

NOW, THEREFORE, in consideration of the above premises, the pariies hereto agree 1o the following terms, conditions and covenanis set
forth in Sections One through Ten hereof.

¢

SECTION ONE
CONSULTANT RESPONSIBILITIES

1.01 Description of Consultant's Services. For the compensation set forth in Section Seven, the Consultant hereby agrees to
perform the basic services set forth in the Scope of Services, Exhibit “A™ attached hereto and incorporated herein as a part of this Contract and, if
50 requested, the additional services set forth in the Additionat Compensation, Exhibit "E" attached hereto and mcorporated herein as a part of this
Contract and to provide the submittals described in the Required Submittals Exhibit “B,” attached hereto.

1.02 Performance Standards. In performing the services set forth in this Contract, the Consultant shall follow the practices
consistent with the generally accepted standards in the profession of the services being provided to the City pursuant {o this Contract.

1.03 Document Reviéw. The Consultant shall review each document prepared by the Consultant and its subconsultants including,
without limitation, the ptans, drawings and specifications for conformance with quality control requirements, Project standards and applicable federal,
state and local laws and other regulations. Consultant shall also review each document for violations or infringements upon any patent rights.
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1.04 Waiver. The City's approval of any documents or services furnished by the Consultant shall not in any way relieve the
Consultant of responsibility for the professional and technical accuracy of its documents or services. The City’s review, approval, acceptance or
payment for any of the Consultant's services shall not be construed to operate as a waiver of any rights enjoyed by the City under this Contract or of
any cause of action arising out of the performance of this Contract. The Consultant shall remain liable for any damages to the City caused by the
Consultant’s negligent act or omission committed in the performance of this Contract.

1.05 Designation of Consuftant’s Representative. The Consultant’s reprasentative is the individual identified in the Key Personnel
List, Exhibit “F* attached hereto (the “Consultant Representative”) to act in that capacity, who shall be responsible for the services required under
this Contract. The services specified by this Contract shall be performed by the personnel identified in the Key Personnel List provided that such
associates and employees perform under the personal supervision of the Consultant Representative.

if any person or subconsultant who is expected to provide any of the services required under this Confract is objectionable to the City for
any reason, the Consultant shall, without additional compensation, replace such person or subconsultant with someone acceptable to the City.

If the Consultant’s personnel are unable to complete their responstbilities for any reason under this Contract, or the Consultant desires for
any reason to substitute personnel assigned to the Project, the Consultant agrees to obtain the approval of the City for the substitution. The City
shall not unreasonably deny approval unless the City adjudges the substitution to not be in the interest of the City or the Project.

if the Consultant fails fo make an acceptable replacement within thirty (30) days, the City may terminate this Contract for default as
provided in Section 10.03 of this Contract.

1.06 Correspondence Review. The Consultant shall furnish the City Representative draft copies of each correspondence to be sent
to any contractor involved with the Project, and to any regulatory agencies, for approval and review prior to mailing such correspondence.

1.07 Cooperation with the City. The Consultant agrees that its officers, associates, employees and subconsultants will cooperate
with the City in providing the services under this Contract and will be, with advance notice, available for consultation with the City at such reasonable
times as to not conflict with the City's other responsibilities.

SECTION TWO
CITY RESPONSIBILITIES

2.01 City Representative. The Director of Public Works or his authorized representative identified in the Key Personnel List is hereby
designated as the City's representative (the ‘City Representative”) with respect to this Contract. The City Representafive shall have complete
authority to transmit instructions, receive information, interpret and define the City's policies and decisions with respect to the services of the
Consultant. The City Representative is not authorized to change or waive any of the provisions set forth in Sections 1.01 through 10.24 of this
Contract.

2.02 Review of Consultant’s Services and Documents. The services to be performed by the Caonsultant shall be subject to
periodic review by the City Representative. To prevent an unreasonable delay in the Project, the City Representative will endeavor to examine and
comment in writing on the documents furnished by the Consultant including, without limitation, test results, evaluations, and reports within twenty-one
{21) days of receipt of such documents, unless the Contract provides for a different review time with respect to the document.

2.03 Access fo Records. The City shall, without charge, furnish a copy to, or make available for examination or use by, the
Consultant, as it may request, any documents and data which the City has available including, without limitation, reporis, maps, plans, specifications,
surveys, records, ordinances, codes, regulations, and other documents related to the services required under this Contract. The City shall assist the
Consultant in obtaining data and documents from public agencies and from private citizens and business firms whenever the City determines that
such material is necessary for the completion of the services required by this Contract.

204 Cooperation with Consultant. The City agrees that its officers and employees will cooperate with the Consultant in the
performance of this Contract and will be, with advance notice, available for consultation with the Consultant at such reasonable times as to not
conflict with the Consultant’s other responsibilities. The City shall provide access io the Consultant on io the Project site as may be required io
perform the services under this Contract.
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SECTION THREE
CHANGES TO CONSULTANT’S SERVICES
3.01 Requested Changes. The City may at any time, by written order of the City Representative, make a change in the services to
be perfermed by the Consultant under this Agreement.
3.02 Adjustment of Compensation. If the change requested by the City causes an increase or decrease in the cost or time required

to perform any of the services required under this Contract, an equitable adjustment shall be made in the compensation to be paid to the Consultant
under Section Seven, or in the performance schedule under Section Eight, or both, and this Contract shall be modified in wiiting accordingly. Each
claim for adjustment under this Section must be asserted in writing within thirty (30) days from the date of receipt by the Consultant of written
nofification of the change, unless the City grants in writing an extension. Provided proper notice has been given to the City as required herein, the
claim for an adjustment shall be handled pursuant to the provisions of 10.20B and 10.20C of this Contract. The failure to provide notification of the
claim within the time required herein shall constitute a waiver of the right to seek any equitable or legal adjustment in compensation with respect to

that change. .

SECTION FOUR
ADDITIONAL SERVICES OF CONSULTANT

4,01 Additional Services. The Consultant shall provide the additional services described in the Additional Compensation if, and only
if, so requested in writing by the City. Payment for the additional services will be made to the Consultant in accordance with Section Seven of this
Contract.

4.02 Attendance at Meetings or Public Hearings. The Consultant shall notify the City in advance of any additional costs which may
be incurred prior to attending any meetings or public hearings as may be necessary in connection with the services performed by the Consuitant
under this Contract,

SECTION FIVE
SUBCONSULTANT AGREEMENT

5.01 Subconsuitant Provisions. 1f, with the approval of the City as required pursuant to Section 10.07, the Consultant enters into an
agreement with a subconsultant for the performance of any of its obligations under this Confract, the Consultant agrees to include in each
subconsultant agreement a provision that:

i) the Consultant agrees to pay the subconsultant when paid by the City for that portion of the services provided to the
City and that no liability arises on the part of the Consultant for payment of the subconsultant services until payment has been made by the Gity. If
the City has paid the Consultant for the subconsultant services, the subconsuitant's only recourse is against the Consultant and not against the City,
either through the institution of legal or equitable action or the attachment of any lien,

{ii) the subconsultant shall have no more rights against the City than that of the Consultant,

{iii} the subconsultant agrees to be bound by the terms, conditions and obligation of this Contract unless the City has
approved any deviation, change or modification in writing, and

(iv) unless otherwise approved in writng by the City Representative, the subconsultant shall obtain and maintain
professional liability insurance (Errors and Omissions coverage) in connection with the ssbconsultant services in an amount equal to that required of
the Consultant in this Contract.

SECTION SIX
TERM OF AGREEMENT

6.1 Term. This Contract shall commence on the day it is approved by the City (which date shall be inseried in the infroductory
paragraph of this Contract} and shall remain in force and effect for one {1) year unless terminated earlier pursuant to Section 10.02 or 10.03 of this
Contract. Such termination shail not release either party from any of its continuing obligations under this Contract.
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6.02 Disputes. This Section shall not be construed to preclude the filing of any dispute arising out of the performance of this Contract
or in connection with the subject matter hereof, nor shall this Section be construed to change the date or the ime on which a cause of action arising
out of the performance of this Contract or in connection with the subject matter hereof, would otherwise accrue under the statutes of limitatien or
doctrines of law.

SECTION SEVEN
COMPENSATION AND TERMS OF PAYMENT

7.01 Compensation: Basic Services. For the services fo be performed by the Consuttant under this Contract and set forth in the
Scope of Services, the City agrees to pay the Consultant the fee in the amount identified in the Fee Breakdown, Exhibit “D” attached hereto,
pursuant to invoices submitted in accordance with Section 7.04 of this Contract.

7.02 Compensation: Additional Services. For any services not set forth in the Scope of Services, the City shall pay to the
Consultant either a lump sum fee, or an hourly fee based on the hourly labor rate schedule set forth in the Additional Compensation, whichever is
agreed to by the parties, provided prior written approval for such services is given by the City Representative.

7.03 Compensation: Reimbursable Expenses. The Consultant agrees that all of its direct and indirect expenses are included in
the fee for Basic Services and the agreed upon compensation for any Additional Services, except as may be specifically allowed for reimbursable
expenses as part of Additional Compensation.

7.04 Payment Invoicing. The Consultant may submit an invoice for payment for the services provided by the Consultant based an
the manner or method of payment set forth in the Fee Breakdown. The City Representative will notify the Consultant of any problems regarding the
invoice within fourteen (14} days from receipt thereof. 1f no response is received from the City Representative within the aforementioned period of
time, the Consuitant may expect payment within a period of {60) days from the date of receipt by the City. if payment has not been received within
the sixty (60) days, the Consultant agrees to contact the City Representative to resolve the prablem causing the delay. If resolution of the delay is
not satisfactory to the Consultant, the Consultant may submit a ¢laim pursuant to Section 10.20A of this Contract.

7.05 Right to Off-Set. The City Representative may subtract or offset from any unpaid invoice from the Consultant any claims, which
the City may have for failure of the Consultant to comply with the terms, conditions or covenants of this Agreement, or any damages, costs and
expenses caused by, resulting from, or arising out of the negligent act or omission of the Consultant in the performance of the services under this
Agreement including, without limitation, any error or deficiency in the report or other documents prepared by the Consultant. Within seven (7) days,
the City Representative shall provide a written statement to the Consultant of the off-set which has been subtracted from any payment to the
Consultant along with appropriate documentation and receipts, if any, and a description of the failure, error or deficiency attributed to the Consultant.
The Consultant may dispute the right or amount of the off-set made by the City by providing written notification to the City within fourteen {14) days
after receipt of the City’s written notice. The City Representative shalt provide a written response to the Consultant within seven (7) days of receipt of
the Consultant’s written dispute notice. If the Consultant disputes the City Representative’s determination, the Consultant may file a claim pursuani to
Section 10.20 of this Agreement.

7.06 Final Payment. Upon completion of the services required under this Contract, and acceptance thereof by the City (which
acceptance will not be unreasonably withheld), the Consultant will, within sixty (60} days of the City's acceptance, be paid the balance of any money
due for such services.

SECTION EIGHT
PERFORMANCE SCHEDULE

8.01 Performance Schedule. The Consultant shall perform and complete the services required under this Contract according to the
schedule {the “Performance Schedule”) set forth in the Schedule of Performance, Exhibit "C™ attached hereto. If the performance of services is
delayed or submittals are not delivered in the time peried as outlined in the Performance Schedule, the Consultant shall notify the City
Representative in writing of the reasons for the delay and include a plan which brings the Consultant's performance into compliance with the
Performance Schedule.
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SECTION NINE
AUDIT: ACCESS TO RECORDS
9.01 Records. The City shall have the right to audit the Consultant's books, records and other documents directly periinent to the

performance of this Contract. The Consultant agrees to maintain books, records and other documents directly pertinent to performance of this
Contract in accordance with generally accepted accounting principles and practices. The Consultant shall also maintain the financial information and
data used to prepare or support the invoices submitted to the City. Audits conducted pursuant to this provision shall be in accordance with generally
accepted auditing standards, proecedures and guidelines of the City, or its designated representative. The City, or its duly authorized representatives,
shall have access to such books, records, and documents for the purpose of inspection, audit and copying. The Consultant will provide proper
facilities for such access and inspection. '

9.02 Disclosure. The Consultant shall be afforded the opportunity for an audit entrance and exit conference and an opportunity to
comment and submit any supporting documentation on the pertinent portions of the draft audit report, and that the final audit report will include the
written comments, if any, of the Consultant.

9.03 Period of Maintenance. The books, records and other documents under Sections 9.01 and 9.02 of this Contract shall be
maintained for three (3) years after the date of the final payment for the services under this Contract. In addition, those records and other documents
which relate to any arbitration, litigation or the setfement of any claim arising out of this Contract, or to which an audit exception has been taken,
shall be maintained and made available untll three (3) years aiter the date that the arbitration, litigation or exception has been resolved.

9.04 Subcontract Provisions. The Consultant agrees to include Sections 9.04 through 9.03 of this Contract in alt its subcontracts
directly related o performance of services specified in this Contract which are in excess of $10,000.

SECTION TEN
MISCELLANEOUS PROVISIONS

10.01 Suspension. The City may suspend, without cause, the performance by the Consultant under this Contract for such period of
time as the City, in its sole discretion, may prescribe by providing written notice to the Consuliant. The suspension shall be effective as of the date
set forth in the written notice. With such suspension, the City agrees to pay to the Censultant the amount of compensation eamed as of the effective
date of suspension less all previous payments. The Consultant shall not provide any further services under this Confract after the effective date of
suspension until otherwise notified in writing by the City. In no event shall the City be liable to the Consultant for services in excess of the percentage
completed at the time of suspension.

If, after notice to resume performance has been given by the City, the suspension was for a period in excess of ninety (90) days, which has
resulted in an increase in the perfarmance of this Contract to the Consultant and;

{i) the Consultant was not a contributing cause for the suspension,

{ii) the Consultant has not received an equitable adjustment under another provision of this Contract,
and

{iii} the Consultant could not mitigate the increase in the performance cost,

then the Consultant's fee shall be reviewed by the City and, if justified, equitably adjusted to provide for any additional expenses resuliing from the
suspension.

10.02. Termination for Convenience. The Cily reserves the right to terminate this Contract without cause or default on the part of the
Consultant with ten (10} days' prior written notification o the Consultant served pursuant to Section 10.18 of this Contract. In the event of
termination, without cause or default, the City agrees to pay fo the Consultant the reascnable value for the services performed as of the date that
notification of termination is received by the Consultant. In no event shall the City be fiable to the Consultant for services in excess of the percentage
completed at the time of termination.
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10.03 Termination for Cause or Other Resolution.
A Default. The occurrence of any of the fallowing events shall constitute a default by the Consultant hereunder {herein “Event of
Default™). If, during the term of this Contract, the Consultant:
(i) defaults in the due observance and performance of any term, candition or covenant contained in this Contract,
(i) (a) voluntarily terminates operations or consent io the appointment of a receiver, trustee or liquidator of the Consultant

for all or a substantial portion of its assets, (b} is adjudicated bankrupt ar insolvent or files a voluntary petition in bankruptcy, or admits in writing to
the inability to pay its debts as they become due, (¢} make a general assignment for the benefit of creditors, (d) file a petition or answer seeking
reorganization or an arrangement with creditors or take advantage of any insclvency law, or {e) if action shall be taken by the Consultant for the
purpose of effecting any of the foregoing,

{iii) allows any warrant, execution or other writ to be issued or levied upon any property or assets of the Consultant which
continues unvacated and in effect for a period of thirty (30) days, or

(iv) fails, in the judgment of the City, to provide the services hereunder properly and with proper dispatch in accordance
with the time schedule set forth in this Confract,

and the default continues five (5) days after written notice is given to the Consultant pursuant to Section 10.18.

B. City’s Rights. Upon the occurrence of an Event of Default, and without prejudice to any other right or remedy it may have at law
or equity, the City may:

{i) terminate this Contract, suspend payment of all pending invoices otherwise due to the Consultant hersunder, and finish
this Contract by such means as deemed appropriate by the City, reserving the right to deduct from any balance due Consultant the cost of
completing this Contract. In the event the cost of finishing the Consultant's performance of this Contract exceeds the balance due the Consuitant,
the excess shalt be paid by the Consultant to the City within thirty {30) days of invoicing by the City,

(i} terminate this Contract, and the obligations imposed hereunder, including the abligation of any further payment for the
services of the Consultant except for the reasonable value for the services performed to the date of termination, or

{iif) continue with performance by the CMAR and serve within a reasonable fime after completion of this Contract a notice
of claim or dispute pursuant to the procedure set forth in Section 10.20.

I the event that the City elects fo implement (i} above, the costs and expenses of complefing this Contract shall be computed and audited by the
City's designated representative. The audit shall be conducted in accordance with generally accepted accounting principles and the cost thersof
shall be paid by the City.

10.04 Ownership of Documents.

A Architectural Works. To the extent that the Consultant's services involves the design of an architectural work as defined herein,
the Consultant shall retain alt common law and statutory rights of ownership, including copyrights, to the drawings and specifications prepared by the
Consultant for this Project. The Consultant is deemed to be the author of the drawings and specifications as instruments of service to the City.
Notwithstanding the foregaing, the Consultant hereby grants to the City the right to use (including the right of reproduction and use in the creation of
new documents) the drawings and specifications for the purpose of completing the Project or for any subsequent maintenance, repair, renovation,
remodeling or addition thereto. The rights granted herein to the City shall extend and include any new consultant which the City may retain for the
aforementioned purposes. The Consultant hereby releases the City, and any new consultant retained by the City, for the aforementioned purposes,
from any and all claims in connection with the use or reproduction of the drawings and specifications. The City agrees to waive any and all claims
against the Consultant and to defend, indemnify and hold the Consultant harmless from and against any and all claims, losses, liabilites and
damages arising out of or resulting from the City's use, reuse or alteration or the City's authorized use, reuse or alteration by any new consultant or
other agent of the City. of the Consultant's designs, drawings and specifications. The Consultant agrees to execute such documents reasonably
deemed necessary by the City to implement the rights granted to the City pursuant to this subsection which may include written permission to make
changes or modifications to the plans.
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B. Other Works. To the extent that the Consultant's services does not involve the design of an architectural work and upon the
City's payment for the services rendered by the Consultant, the City shall have all common law and statutory rights of ownership, including
copyrights, to the plans, drawings, specificaticns and other documents (including, without limitation, design concepts and sketches, test resuits,
evaluations, reports and studies, excepling any proprietary forms, templates, and checklists specifically listed for City ownership exclusion elsewhere
in this Agreement) {collectively herein the “Documents”) prepared or assembled by the Consultant, or any of its subconsultants, for this Project. The
Consultant hereby releases the City, and any new consultant retained by the City, for the aforementioned purposes, from any and all claims in
connection with the use or reproduction of the drawings and specifications. The City agrees to waive any and all claims against the Consultant and to
defend, indemnify and hold the Consuliant harmless from and against any and all claims, losses, liabilities and damages arising out of or resulting
from the City’s use, reuse or alteration or the City's authorized use, reuse or alteration by any new consultant or other agent of the City of the
Consultant's designs, drawings and specifications. The Consultant agrees to execute such documents reasonably deemed necessary by the City to
tmplement the rights granted to the City pursuant fo this subsection which may include written permission to make changes or modifications to the
plans. The Consultant shall be entitled to retain a reproducible copy of the documents furnished to the City.

C. Definition of Architectural Work. For purposes of this Contract, “architectural work” shall have the same definition as set forth
in Architectural Works Copyright Protection Act of 1990, P. L. 101-650, Title VII, Section 70 et. seq.

b. Delivery of Documents.

{i) In the event of the completion of this Agreement and upon the City's payment in the services rendered by the
Consultant, the City shall have the right to require delivery of any and all of the plans, drawings, specifications, and all other documents
{including, without fimitation, design concepts and skeiches, test resulfs, evaluations, reparts and studies), including the magnetic or
elecironic media of the aforementioned documents, natin the possession of the City.

(i) In the event of the suspension or termination of this Agreement, the Consultant shall have the right to inveice the City
to request full payment for all services performed or furnished in accordance with this Agresment through the suspension or termination
date. Any dispute regarding the amount of any payment to be made by the City under this Agreement shall not diminish, restrict or limit the
right of the City to promptly receive delivery of any and all plans, drawings, specification, and all other documents (including without
limitation, design concepts and sketches, test results, evaluations, reports and studies), including the magnetic or electronic media of the
aforementioned documents, not in possession of the City. The Consultant may file a claim pursuant fo Section 10.20 of this Agreement for
any disputed payment cfaims.

E. Confidentiality. The plans, drawings, specifications and other documents (including, without limitation, design concepts and
skelches, test results, evaluations, reports and studies) (including the magnetic or electronic media of the aforementioned documents) which are
prepared or assembled by the Consultant, or its subconsultants, under this Contract shall not be made available to any individual or organization
without the prior written consent of the City. Except for marketing pamphlets and submittals to clients, the Consultant shall not publish, submit for
pubfication, or publicly display the Project without the written consent of the City. The obligations of confidentiafity shall survive the termination of this

Contract.

F. Contractual Rights. Notwithstanding the provisions of 10.04 A above, the City is hereby licensed to use all design concepts
developed by the Consultant and subconsultants under this Agreement, including the right to construct derivative works of the Project, and to use the
design concepts for other projects of the City. Provided, that however, none of the documents or materials are intended or represented by Consuliant
to be suitable for reuse by the City, or others on extension of the project or on any other project. Any reuse without written verification or adaptation
by Consultant for the specific purpose intended will be at City's sole risk and without liability or legal exposure to Consultant, The City agrees to
indemnify, defend and hold harmless Consultant for any ctaims related to the City's or City's autharized use of the design concapts developed by the
Consuliant. The design concepts include, but are not limited to, the form, aesthetic appeal, site layout, the arrangement and composition of spaces
and elements, the use of colors and matenals, system designs, construction methods and interior design.

10.05 Insurance. The Consultant shall procure and maintain, at its own expense, during the entire term of this Contract, the following
insurances:

A Worker’s Compensation Insurance. This insurance shall protect the Consultant and the City from employee claims based on
job-redated sickness, disease, or accident.

B. Commercial General Liability Insurance. This insurance shall protect the Consultant, its agents and vehicles used to provide
the services required under this Agreement from claims of persenal injury {including death} and property damage. Such coverage shall be in a
minimum amount of §1,000,000 combined single limit for the period of time covered by this Agreement. The Consultant's general liability insurance
policies shall be endorsed to include the City as an additional insured. Any deductible or seff-insured refention under the commercial general liability
poficy will be the sole responsibility of the Consultant and may not exceed $10,000 without the written approval of the City. If the Consultant desires
authority from the City to have a deductible in a higher amount, the Consultant shall so request in writing, specifying the amount of the desired
deductible and making available for review the most current audited financial statements so that the City can ascertain the ability of the Consultant to
cover the deductible from its own resources.
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C. Commercial Automobile Liability Insurance. This insurance shall protect the Consultant from claims of limits no less than
$1,000,000 combined single limit per occurrence for bodily injury and property damage to include, but not be limited to, coverage against all
insurance claims for injuries to persons or damages to property which may arise from services rendered by Company and any auto used to the
performance of services under this Contract. The policy must insure all vehicles owned by the Company and include coverage for hired and non-
owned vehicles. The Consultant’s automobile liability insurance policies shall be endorsed to include the City as an additional insured. Any
deductible or self-insured retention under the commercial automobile liability policy will be the sole responsibility of the Consultant and may not
exceed $10,000 without the written approval of the City. If the Consultant desires authority from the City to have a deductible in a higher amount, the
Consultant shall so request in writing, specifying the amount of the desired deductible and making available for review the most current audited
financial statements so that the City can ascertain the ability of the Consultant to cover the deductible from its own resources.

D. Professional Liability Insurance (Errors and Omissions Coverage}. This insurance shall protect the Consultant from claims
arising out of performance of professional services caused by a negligent act, error, or omission. for which the insured is legally liable. Such
coverage shall be in a minimum amount of $1,000,000 for the period of time covered by this Agreement. Any deductible or self-insured retention
under the professional liabilify insurance policy will be the sole responsibility of the Consultant and may not exceed $100,000 without the wiitten
approval of the City. if the Consultant desires-authority from the City to have a deductible in a higher amount, the Consultant shall so request in
writing, specifying the amount of the desired deductible and making available for review the most current audited financial statements so that the City
can ascertain the ability of the Consultant to cover the deductible from its own resources.

E. Cancellation or Modification of Coverage. The Consultant's Commercial General Liability Insurance Policies shall
automatically include or be endorsed to cover the Consultant's confractual liability to the City under this Agreement, and with respect to its
Commercial General Liability Policy, to waive subrogation against the City, its officers employees and agents. The policies shall provide that the City
will be given thirty (30) days’ notice in writing of any cancellation of, or material change in, the policies.

F. Certificates and Endorsements. The certificates and endorsements for each insurance policy are to be signed by a person
authorized by that insurer and licensed by the State of Nevada. All deductibles and self-insured retentions shall be fully disclosed in the Certificate of
Insurance. The Consultant shall deliver to the City's authorized designated representative named in Exhibit “B” {Required Submittals) cerfificates
indicating that such insurance is in effect before any services are provided under this Agreement and renewal cerfificates not less than 30 days prior
to the expiration date of any policy.

G. Period of Coverage. If the insurance coverage is underwritten on a “claims made” basis, the retroactive date shall be prios to or
coincident with the date of this Agreement and the Certificate of Insurance shall state that coverage is “claims made” and the retroactive date. The
Consultant shall maintain alf insurance coverages specified in Section 10.05 for the duration of this Agreement and liability coverage as required by
Section 10.05 for two years following completion of this Agreement.

10.06 Indemnity. Notwithstanding any of the insurance requirements set forth in Section 10.05, and not in lieu thereof, the Consultant
shall defend, indemnify and hold the City, its Mayor, Councilmen, officers, employees and agents (herein the “Indemnities”), harmless from any and
all claims (including, without limitation, patent infringement and copyrights claims), damages, losses, expenses, suits, actions, decrees, judgments,
arbitration awards or any other form of liability (including, without limitation, reasonable attorney fees and court costs) {collectively herein the
"Claims”) to the extent that such Claims are caused by the negligence, errors, omissicns, recklessness or intentional misconduct of the Consuliant,
its employees, subcontractors, agents or anyone employed the Consultant's subcontractors or agents, in the performance of this Agreement.

As part of its obligation hereunder, the Consultant shall, at its own expense, defend the Indemnitees against the Claims brought against
them, or any of them, which is caused by the negligence, errors, omissions, recklessness or infentional misconduct of the Consultant, its employees,
subconiractors or agents, for and against which the Consultant is obligated to indemnify the Indemnitees pursuant to this Section, unless the
Indemnitees, or any of them elect to conduct their own defense which, in such case, shall not relieve the Consultant of its obligation of
indemnification set forth herein. If the Consultant or the Consultant's insurer fails to defend the Indemnities as required herein, the indemnitees shall
have the right, but not the obligation, to defend the same and, if the Consultant is adjudicated by the trier of fact to be liabte, the Consultant agrees to
pay the direct and incidental costs of such defense (including reasonable attorney fees and court costs) which is proportionate to the liability of the
Consultant.

As used in this Section 10.06, “agents” means those persons who are directly involved in and acting on behalf of the City or the Consuiltant,
as applicable, in furtherance of the contract or the public work to which the contract pertains.

10.07 Assignment. The City and the Consultant each bind itseif and its partners, successors, administraiors and assigns fo the other
party of this Agreement and to the partners, successors, executors, administrators and assigns of such other party in respect to all covenants of this
Agreement, except the Consultant shall not assign, sublet or fransfer any obligation or benefit under this Agreement without the written consent of
the City. Nothing contained herein shalt be construed as creating any personal liability on the part of any officer or agent of the City.
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10.08 Waiver. No consent or waiver, express or implied, by either party to this Contract, or of any breach or default by the other in the
performance of any obligations hereunder, shall be deemed or construed to be a consent or waiver of any other breach or default by such party
hereunder. Failure on the part of any party hereto to complain of any act, or failure to act of the other party, or to declare that other party in default
hereunder, irrespective of how long such faifure continues, shall not constitute a waiver of the rights of such party hereunder. Inspection, payment,
or tentative approval or acceptance by the City or the failure of the City to perform any inspection hereunder, shall not constitute a final acceptance of
the work or any part thereof and shafl not release the Consultant of any of its obligations hereunder.

10.09 Consultant Warranties. The Consultant hereby represents and warrants that:

] itis financially solvent, able to pay its debts as they mature, and is possessed of sufficient working capital to complete
this Contract; that it is experienced, competent, qualified and able to furnish the plant, tools, materials, supplies, equipment and labor which is used
to perform the services contemplated by this Contract, and that it is authorized to do business in the City of Las Vegas and the State of Nevada,

(i) it holds a license, permit or other special license to perform the services included in this Contract, as required by law,
or employs or works under the general supervision of the holder of such license, permit or special license,

(i} its computer hardware, software, and firmware will continue functioning without interruption, and will continue to
accurately process date, time, and data necessary fo the performance of this Contract, and

{iv) it has, pursuant to the requirements of Resolution 79-99 adopted by the City Council on August 4, 1999, (effective
October 1, 1999}, as amended by resolution 105-99 {adopted by the City Council on November 17, 1999), disclosed on the form attached hereto as
Exhibit “G” {Disclosure of Ownership/Principals) all of the principals, including pariners, of the Consultant, as well as all persons and entities holding
more than a one percent (1%) interest in the Consuttant or any principals of the Consultant. If the Consultant, or its principals or pariners, are
required to provide disclosure under federal law (such as Securities and Exchange Commission or the Employee Retirement Income Act) and current
copies of such federal disclosures are attached to Exhibit “G,” the requirements of this Section shall be deemed satisfied. During the term of this
Contract, the Consultant shalt notify the City in writing of any material change in the above disclosure on Exhibit “G” within fifteen (15) days of such
change.

10.10 Consultant’s Employees. The Consultant shall be responsible for maintaining satisfactory standards of competency, conduct
and integrity, of personnel assigned to the Project, and shall be responsible for taking such disciplinary action with respect to such personnel as may
be necessary. In the event the Consultant fails to remove any employee from the work of this Contract whom the City deems incompetent, careless
or insubordinate, or whose continued employment on the work is deemed by the City to be contrary to the public interest, the City reserves the right
to require such removal as a condition for the continuation of this Contract.

10.11 Independent Contractor. Itis hereby expressly agreed and understood that in the performance of the services required herein,
the Consultant and any other person empioyed by him hereunder shall be deemed to be an independent contractor and not an agent or employee of
the City.

10.12 Applicable Law. This Contract shall be construed and interpreted in accordance with the laws of the State of Nevada.

10.13 Compliance with Laws. The Consultant shall in the performance of its obligations hereunder comply with all applicable laws,
rules and regulations of all governmental autharities having jurisdiction over the performance of this Contract including, without limitation, the Federal
Occupational Health and Safety Act and all state and federal laws prohibiting andfor related to discrimination by reason of race, sex, age, religion or
national origin.

10.14 Severability. in the event that any provisions of this Contract shall be held to be invalid or unenforceable, the remaining
provisions of this Contract shall remain valid and binding on the parties hereto.

10.15 Confidentiality. The Consultant shall treat the information relating to the Project, which has been produced by the Consultant or
provided by the City, as confidential and proprietary information of the City and shall not permit its refease to other parties or make any public
announcement or publicity release without the City's written authorization. The Consultant shall also require each subconsultant to comply with this
requirement. The submission or diskibution of documents to meet official regulatory requirements or for similar purposes in connection with the
Project is not to be construed as publication relieving the Consuitant of its confidentiality obfigation imposed herein.

10.16 Site lnépection. The Consultant represents that it has visited the location of the Project and has satisfied itself as to the general
condition thereof and that the Consultant's compensation as provided for in this Contract is just and reasonable compensation for performance
hereunder including reasonably foreseen and foreseeable risks, hazards and difficulties in connection therewith based on such above-ground
observations.
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1017 Madification. All modification, amendments, and change orders to this Contract are null and void unless reduced in writing and
signed by the parties hereto.

10.18 Nofice. Any written notice required to be given under Sections 1.01 through 10.24 of this Contract shall be deemed to have

been given when the written notice is (i) received by the party to whom it is directed by personal service or {if) deposited with the United States Postal
Service, postage prepaid, addressed to the City Representative or the Consultant Representative, whomever is the preper recipient, and mailed to
the address set forth in the introductory paragraph to this Contract.

10.19 Prohibition Against Contingenf Fees. The Consultant warranis that no person or entity has been employed or refained fo
solicit or secure this Confract with the agreement or understanding that a comrmission, percentage, brokerage or contingent fee would be paid to that
person. For breach or violation of this provision, the City shall have the right to annul this Contract without fiability or, in its discretion, to deduct from
the compensation to be paid fo the Consultant, or otherwise recover, the full amount of such commission, percentage, brokerage or contingent fee.

10.20 Claim or Dispute Resolution.

A. Notice of Claim or Dispute. For each claim or dispute which the Consultant has against or with the City (except for any claim for
an equitable adjustment under Section 3.02 which is subject to the 30-day limitation set forth therein}, natice thereof must be submitted in writing to
the City Representative within a reasonable time after the claim or dispute arises, but no later than thirty (30) days after final payment is made to the
Consultant. The purpose of written notification is to place the City on nofice so that proper measures can be taken to properly defend against the
claim or dispute, and the failure to give such notice shall preclude the Consultant from subsequently mediating that particular claim or dispute
pursuant to Section 10.20C of this Contract, and the Consuttant shall have no further recourse against the City. Pending a final decision on the claim
or dispute under Sections 10.208 or 10.20C, the Consultant shall proceed diligently with the performance of this Contract.

B. Resolution by Management. The City Representative and the Cansultant Representative shall mest within a reasonable time
after receipt of the written notice received pursuant to Section 10.20A in an attempt o resolve the claim or dispute to the mutual satisfaction of the
parties. If the matter is not disposed of by mutual agreement between the City Representative and the Consultant Representative, the claim or
dispute shall be decided by the Director of Public Works, whose decision shall be reduced fo writing and mailed or otherwise furnished to the
Consultant. The decision of the Director of Public Works shall be finat and conclusive uniess, within thirty {30} days after the date on which the
Consultant receives its copy of such decision, the Consultant mails or otherwise furnishes to the Director of Public Works a written request to
mediate the claim or dispute, in which event the parties shall proceed pursuant to provisions of Section 10.20C. The failure to make such request
shali preclude the Consultant from proceeding any further on the claim or dispute, and the Consultant shall have no further recourse against the City.

C. Resolution by Mediation. Upon receipt of the request to mediate authorized pursuant Section 10.038 or Section 10.20B, the
City and the Consultant shall come to an agreement as fo the appointment of a mediator for purposes of hearing the appeal. If the parties cannot
agree upon an independent private mediator within 45 days after notice of the receipt of the request to mediate, the party may proceed fo file a
judicial action with the Eighth Judicial District Court, Clark County, Nevada. The mediation shall take place in Clark County, Nevada, unless
otherwise agreed to by the parties. The fees and expenses of the mediator shall be equally shared by both parties. Each parly is responsible for their
own costs, expenses, consuliant fees and attorney fees incurred in the presentation or defense of any claim, dispute or controversy that is subject to
mediation between the parties. The decision of the mediator shall be non-binding.

D. Right of Judicial Action. Any claim, dispute, or other matier in question between the parties concerning any provisions of this
Contract that cannot ctherwise be resolved between the parfies through the use of mediation required herein may be submitted for judicial action.
Prior to the exercise of this right, the party seeking judicial relief shall have provided the other party 30 days prior written notice before filing such
judicial action.

10.21 Attorney Fees. The City or the Consultant as the prevailing party that brought any litigation or arbitration to enforce the
provisions of this Agreement shalt be enfitled to reasonable attorney fees and court costs.

10.22 Calendar Day. Al references in this Contract to days are fo calendar days unless otherwise indicated.

10.23 Exhibits. Al exhibits referenced in this Condract are hereby incorporated by this reference as a part of this Contract.  Any

conflict between the provisions of this Contract and the Exhibits incorporated herein shall be governed by the provisions of this Contract.

10.24 Counterparts; Electronic Delivery. This Confract may be executed in counterparts, all such counterparts will constitute the
same contract and the signature of any party to any counierpart will be deemed a signature to, and may be appended to, any other counterpart
Executed copies hereof may be delivered by facsimile or e-mail and upon receipt will be deemed originals and binding upon the parties hereto,
regardiess of whether originals are delivered thereafter.

10.25 Contract Version. This document reflects the current standard provisions for the City's Professional Services Contract updated
as of March 13, 2014.
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IN WITNESS WHEREOF, the parties have caused this Contract to be executed the day and year first abave written,

CITY OF LAS VEGAS CONSULTANT

By By.

Yolanda C. Jones, C.P.M., CPPO Scoft Plummer,
Manager, Purchasing & Confracts GC Wallace, Inc.

ATTEST

Beverly K. Bridges, MMC Date
City Clerk

APPROVED AS TOC FORM

Opton 3. Blotitte. _ 5)2/i4

Deputyﬁ,ity Altorney Date

lohn S, Ridilla
Daputy City Attorney
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EXHIBIT “A”

SCOPE OF SERVICES

ARTICLE1: GENERAL
141 DESCRIPTION OF PROJECT

A. LOCATION: The project includes five sites for proposed bus turnouts along East Charleston Blvd:
1. East of 28th Street, eastbound

2. West of Palm Street, westbound

3. East of Palm Street, eastbound

4, West of Sandhill Road, eastbound

5. East of Marion Drive, westbound

B. SCOPE OF WORK: The project scope consists of construction of five bus tumouts. Major items of work include but are not limited to concrete
pavement, concrete sidewalk, removal and replacement of drop infets, removal and construction of cancrete curb and gutter, removal and relocation
of streetlight poles, installation of streettight conduit and wiring, removal and replacement of CMU walls, installation of pavement markings and
signage and modifications o onsite parking lots and structures.

100.2 CONDITIONS

1.t.4 “Contract Documents” as used herein refers to the documents referenced in the construction confract that describes the Contractor's scope
of work. This may include, but is not limited to, drawings, specifications, general conditions, special provisions, reference standards, geotechnical
data, surveys, reports, addenda, and change orders.

1.4.2  Consultant Proposals. If any Consultant proposal or other documents prepared by anyone other than the City is attached to this Contract or
included by reference, the terms of this Contract shall govem any conflicts between the documents and this Contract, and any such attachments or
references shall only be utilized to compliment this Contract in describing the detail of the scope of work described in this Contract, except that the
scope shall not be less than the requirements in this Contract, to avoid rep-typing standard schedules of hourly rates for personnel, rates for material
tests and additional services, and similar standard rate schedules. All other terms, conditions, and uses of any such attachments or references are to
be ignared in connection with this Contract, even if such attachments or references are signed by the parties to this Contract.

143 Regulatory Authorities. The Consultant does hereby acknowledge, understand and agree that the City Engineer Division, acting as the
City's representative for purposes of the Project, does not have control, authority or influence over the decisions or requirements of other
departments of the City acting in a regulatory capacity including, but not limited to, the Building Department, Fire Department, and Planning
Departments of the City of Las Vegas, plus Clark County and other agencies. The City’ representative acts in a capacity similar to that of a
representative working for a private property owner, which is to ensure that the City receives a quality product, delivered on schedule, for a fair price.
Furthermore, the City Engineer Division does not speak or act for any regulatory authority, nor does any regulatory authority speak or act for the City
Engineer Division. The Consultant agrees that its relationship with the regulatory authorities having jurisdiction over the Project is separate from its
relationship with the City, and that the Consultant's interaction with each regutatory authority is to be conducted without assistance from the City.

144  Certifications. To the extent cerlifications and special qualifications are required by regulatory authorities, laws, regulations, or this
Confract, the Consultant shall provide personnel with the proper credentials during the term of this Contract. Shouid the Consultant or the
Consultant's personnel be removed from qualification, certification, or otherwise be limited in their ability to perform their duties and responsibilities
under this Contract, the Consultant agrees to subcontract their responsibilities to a properly qualified and certified subconsultant at no additional cost
to the City, who shall have the right to approve any such subconsultant prior to use.

14.5  OPM Software. Upon City request, Consultant shall utilize the City's online project management (OPM) software as the primary means
of communication with the City for this Project including, but not limited to, correspendence, contract changes, claims, reporis, schedules, invoices,
photos, drawing and specification submittals, and construction administration.

1.1.5.1  The City shall provide:

1.1.5.1.1 A limited training manual for the OPM software and a maximum of two hours of OPM software training for up to four people at the City's
offices.

1.1.5.1.2 The cost of any software licenses required by the OPM software manufacturer or distributor.

1.1.5.1.3 User accounts for Consultant's access to the OPM sofiware.
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1.1.5.2 The Consultant shall provide:

1.1.5.2.1 Training of Consultant personnel reguired to ulilize the OPM software, except as provided by the City above.

1.1.5.2.2 Information using the forms, screen views, and information fields provided in the software and fraining matenals.

1.1.5.2.3 Electronic notification in the OPM software of any submittals that cannot be transmitted electronically, such as material samples.

1.1.5.2.4 Large format scanning capabilities with file size, resolution, and file naming convention as directed by the City.

1.1.5.2.5 Computer hardware, software, peripheral equipment, accessories, and Internet access as needed to integrate with and fully utilize the OPM
software, such as Adobe Acrobat, Internet Explorer, and Microsoft Word.

1.1.5.2.6 Frequent menitoring of the OPM software.

1.1.5.3 Documents approved in the OPM software shall have the same effect as ink-signed originals. Accordingly, the Consultant is required to
safeguard his usernames and passwords, particularly those that have been given the rights within the OPM software to provide approvals, and no
excuse will be entertained by the City for unauthorized OPM software access that uses the Consuitant's assigned usernames. The Consultant shall
ink-sign documents, in addition to or instead of the OPM approvals, upon City request.

1.2 REFERENCE STANDARDS

1.21 Al Project work and services performed by the Consultant, Contractor, and others shall be in full éompliance with applicable codes,
ordinances, standards, and regulatory requirements.

1.2.2  The latest edition of the following reference materials, as applicable, shall be used as standards for inspection, coordination, project
conirol, and other work performed under this Contract:

1.2.21 Design and Construction Standards for Wastewater Collection Systems from Ciark County Water Reclamation District (formally Clark
County Sanitation District)
1.222 Nevada Department of Transportation (NDOT) references {most current editions):
1.2.2.2.1 Road Design Division Manual, Parts 1 & 2.
1.2.2.2.2 Standard Specifications for Road and Bridget Construction (NDOT Silver book).
1.2.2.2.3 Standard Plans for Road and Bridge Construction.
1.2.2.2.4 Standard Construction Plan Symbols and Design Layout and Drafting Methods
1.2.2.2.5 Bridge Design and Procedures Manual '
1.2.2.2.6 Nevada Work Zone Traffic Control Handbook
1.2.2.2.7 Design and Construction Standards for Wastewater Collection
1223 Manual on Uniform Traffic control Devices for Streets and Highways (MUTCD)
1.2.2.4 Traffic Control Devices Handbook
1.2.2.5 Roadside Design Guide
1.2.2.6 American Society for Testing and Materials (ASTM)
1.2.2.7 A Policy on Geometric Design and Highway and Strests (AASHTO)
1.2.2.8 Clark County Regionat Flood Control Distiict's Policies and Procedures.
1.2.2.9 Clark County Regional Flood Control District's Hydrologic Criteria and Drainage Design Manual
1.2.210  Uniform Standards Plans and Specifications for Public Work's Construction Off-Site lmprovements, Clark County Area (Standard
Specifications)
1.2211  American Concrete Institute (ACI)
1.2212  The Asphalt Institute
1.2213  Portland Cement Association {PCA)
1.2.214  City of Las Vegas Building Codes
1.2.215 International Building Code (1BC)
1.2.2.16 International Energy Conservation Code (IECC})
1.2.217 National Eleciric Code (NEC)
1.22.18 Southern Nevada Pool Code
1.2.2.19 Uniform Administrative Code
1.2.2.20 Uniform Mechanical Code (UMC)
1224 Uniform Plumbing Code (UPC)
1.2.2.22 Uniform Fire Code, NFPA 1
1.2.2.23 City amendments to the above codes
12224 City of Las Veegas Municipat Code Title 18 Subdivision Ordinances
1.2.2.25 City of Las Vegas Municipaf Code Title 19 Zoning Code
1.22.26  Accessibility Laws, Cades, Standards, and Guidelines
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1.2.2.26.1 Architectural Barriers Act
1.2.2.26.2 Rehabilitation Act
1.2.2.26.3 Americans with Disabilities Act (ADA)
1.2.2.26.4 Telecommunications Act (Section 255)
1.2.2.26.5 Rehabilitation Act Amendments
1.2.2.26.6 Access Board Guidelines
1.2.2.26.6.1 ADDAG (2004 or later) ADA-ABA Accessibility Guidelines
1.2.2.26.6.2 Recreation Facilities Guidelines
1.2.2.26.6.3 Qutdoor Developed Area Guidelines
1.2.2.26.6.4 Play Area Guidelines
1.2.2.26.6.5 Building Elements Designed for Children's Use
1.2.2.26.6.6 State and Local Government Facilities
1.2.2.26.6.7 Public Right-of-Way Guidelines (Enforced by the USDOT Federal Highway Administration)
1.2.2.26.6.8 Electronic and Information Technology Accessibility Guidefines
1.2.2.26.7 ANSI 117.1
1.2.2.26.8 NRS 338.180.4 for building signage
1.2.2.26.9 NRS 484.408 and City Municipal Code for parking signage
1.2.2.27  Consumer Praduct Safety Commission Handbook for Public Playground Safety
1.2.2.28  Utility Cempany Design Standards
1.2.2.28.1 Las Vegas Valley Water District
1.2.2.28.2 NV Energy
1.2.2.28.3 Centurylink
1.2.2.28.4 Cox Communications
1.2.2.28.5 Southwest Gas
1.2.2.28.6 Republic Service of Southern Nevada
1.2.2.2% Clark County Department of Air Quality and Environmental Management air quality requiations including Dust Control Permits and
Supplemental Dust Control Permits, and Stationary Scurce Permits regulations for cooling towers, tanks, boilers including swimming pool heaters,
gasoline pumps, and generators
1.2.2.30 Southemn Nevada Health District design standards including food facilities, swimming pools, and underground tanks
1.2.2.31 Nevada Department of Environmental Protection regulations including General Discharge Permit for Giliwater Separators, National
Pollutant Discharge Elimination Permit including construction dewatering, Construction Storm Water Permit, and Temporary Permit for Working in
Waterways
1.2.2.32  Resources Conservation and Recovery Act (RCRA) regulations for hazardous waste disposal including mercury containing light bulbs,
PCB ballasts, and lead paint
1.2.2.33  Toxic Substance Controf Act (TSCA) regulations for asbestos containing materials

ARTICLE 2: THE CITY'S RESPONSIBILITIES

21 The City wit be responsible for performing all work necessary to complete their cbligation to the Consuliant to allow the Consultant to
complete their work.

2.2 The City shall provide the Consultant with:

2.21 Any other information required to complete the wark, as available, which is not in the Consultant’s Scope of Services.

ARTICLE 3: THE CONSULTANT’'S RESPONSIBILITIES
31 SCOPE OF SERVICES. The Consultant shall provide the following scope of services, as more fully described below:
311 CONSTRUCTION MANAGEMENT AS AGENT SERVICES
3111 Pre-Construction Procedures

31.4.2 Construction Procedures
3143 Close-Cut Procedures
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312 MATERIAL TESTING SERVICES
343  This scope is to be considered preliminary and may be altered at the direction of the City Representative as the Project develops.

3.1.4  Consultant services, duties, and responsibilities stated in any part of this Exhibit “A” are applicable fo all parts {pre-construction,
construction, close-out).

3.2 STAFFING REQUIREMENTS

3.21  The Consultant shall provide the following minimum personnel for the services to be performed under this Conlract. Reference the entire
Confract for additional staffing requirements.

322  Construction Manager. The Consultant shall provide a qualified Construction Manager to be in responsible control of the Project. The
Construction Manager shall possess an active contractors, civil engineer, or architect license in the State of Nevada pursuant to NRS 624, 625 and
623, respectively. The Construction Manager shall have a minimum of four years of post-icensure/registration progressively responsible experience
in managing and administering large construction projects, preferably on public sector construction projects of similar size and scope to the Project,
and a OSHA 30 hour Construction training course certificate from the U.S. Department of Labor.

3221 Responsible control requires at least: a) weekly on-site field observations of the Project, b) supervision of staffs’ work, and c) review of
pertinent Project documents fo ensure the success of the Project.

3.23  Construction Coordinater. The Consultant shalf provide a qualified Constuction Coordinator to overses the daily construction
administration, inspection and testing for the Project and to ensure timely submissions and processing of Project documents. The Construction
Coordinator shall possess, at a minimum, a OSHA 30 hour Construction training course certificate from the U.S. Depariment of Labor and one of the
following:

3.2.31  Afour year college degree in architecture, construction management or engineering discipline; or

3.23.2 Possess a CCMA, PMI, or any nationally recagnized construction management program certification in lieu of a four year college degree;
or

3.233  An equivalent combination of relevant education, training and construction experience totaling ten years or more in construction project
management under the supervision of a licensed contractor, civil engineer, or architect.

3.24  Construction thspector. The Consultant shall provide a qualified Construction Inspector to perform inspections as necessary fo ensure the
Contractor work s in compliance with the Contract Dosuments. The Construction Inspector shall possess certification(s) in one or more of the
following:. NICET, ICC, ICBO, 1AS or ACI Field Inspector or any national recegnized inspection program, preferably in a specialty related to the
scope of work of the Project, and a OSHA 10 hour Construction training course certificate from the U.S. Department of Labor.

325  Document Administrator. The Consultant shall provide an experienced Document Administrator or Inspector to assist the Construction
Coordinator in preparing and maintaining all correspondence and documents (i.e. submittals, daily reports, requests for information, change orders,
et ) required by this Contract. Reference the computer software requirements of this Exhibit for the technical skill requirements of this position.

3.28 Qualifications. The Consultant shall furnish a resume for each staff person assigned to the Project, including proof of licensure, registration,
and for certifications. In addition to the resume, the City may require references, request an in-person interview, or other means to confirm
qualifications and experience of proposed Project staff. The determination of the qualification of proposed Project staff shalt be at the sole discretion
of the City. Any proposed Project staff that do not meet the aforementioned qualifications and experience requirements shal! be promptly replaced
with staff acceptable to the City.

3.27  Subconsultants. Services may be performed by subconsultants of the Consultant if the subconsultant is listed in Exhibit “F” Key
Personnel List or approved in writing by the City prior to the subconsultant providing services. Otherwise all services wilt be performed by employees
of the Consultant, whe are approved in advance by the City. The City reserves the right to require the Consultant to replace any empioyee or
subconsultant at any time for any reason. .

33 EQUIPMENT REQUIREMENTS

331 Equipment. The Consultant shall provide all equipment needed to provide the scope of services and to ensure compliance with the
Contract Documents including, but not limited to;
3.3.1.1  Vehicles as needed to travel the Project site and provide services, which shall be conspicuously marked so as to identify personnel of the

Consultant for the benefit of the public. :
3.31.2  Acellular telephone for each Consuitant staff member assigned to the Project to facilitate communication with the City and the public.

3.3.1.3  Computer and communications systems required o manage the Project.

16



Agreement No. 140176-DC
CMAA for East Charleston
Bus Turnouts

Exhibit A

3.3.1.4  Surveying and GPS equipment, devices to measure fighting levels, coating thickness, material thickness gages, horizontal and vertical
dimensions, slopes, flashfights, calculators, a level/transit, and camera.

33.1.5 Personal safety equipment for each Consultant staff member while on site including hard hats, safety vests, ear and eye protection, and
safety shoes.

3.3.1.6  Alibrary of reference standards applicable to the Project, see list above.

332  Software

3.3.21 The Constltant's documentation shall, to the maximum extent possible, be prepared using OPM software accessed via an Internet
connection to the City system. No software purchase is required of the Consuitant for this access and use.

3.3.2.2 \Where OPM documentation capabilities are fimited, provide documents in the following software formats: AutoCAD 2007, Microsoit Office
2007 and Microsaft Project 2000, or mare recent versions.

3.3.2.3  Verify that digital electronic entries and submittals are free of elecironic "viruses”, “worms”, “Trojan horses”, and other malicious code using
commercially avaitable software with current virus definitions.

ARTICLE 4: CONSTRUCTION MANAGEMENT AS AGENT SERVICES - PRE-CONSTRUCTION PROCEDURES
4.1 DOCUMENT CONTROL

41414 Document Setup & Review. The Consultant shall:
4111 Provide a copy of their policy and procedure manual for construction management to the City for review and approval to use on the
Project.
4.1.1.2  Setup the OPM software, files, and forms in compliance with the City filing standards, enter in OPM all initial available information, and
provide copies of the completed information to the City Representative, including contact information of all Project participants and all Project
correspondence received and generated.
4113  Conduct a thorough review of the Project to determine all permits that are required for the Project and verify the permits have been
obtained.
4.11.4  Perform a review of the Project documents and forward any review comments to the City Representative.
4.1.1.4.4 Documents. Minimum documents to review include, as applicable to the Project:
411411  Construction Confract, Plans, General Conditions, Specifications, Special Provisions, and Addenda.
411.41.2  Geotechnical report and site survey. )
41.1.4.1.3  Utility construction drawings including NV Energy, Phone, Cox Cable, SW Gas, and others.
4.1.1.41.4  LEED points to achieve for new building construction.
4.1.1.41.5 Hazardous material surveys, environmental phase 1 and 2 reports, and historical, paleontological, cultural, biclogical,
endangered species surveys, if conducted.
4.11.41.6  Confractor's Dust Permit and Dust Mitigation Plan; Supplementat Dust Control Permit for demolition, relocation, or remodefing.
411417  Contractor's Storm Water Permit and Storm Water Pollution Prevention Plan.
411418  Contractor's Traffic Control Plan.
41.1.41.8  Confractor's trench safety plans and competent person submittal for OSHA compliance.
41.1.4.1.10 National Pollutant Discharge Elimination System Permit for groundwater discharge including construction dewatering (NPDES).
41141411  General Discharge Permit for Oil/Water Separators and Best Management Plan.
4.1.1.4.112  Air Pollution New or Modified Stationary Source Permit for cooling towers, boilers including swimming pool heaters, generators,
gasoline distribution, and storage tanks.
4.1.1.4.2 Review. Minimum review of documents shall include:
411421 A review for clarity, completeness, economic feasibility, buildability, erors and inconsistencies, omissions and missing
information, inadequate detailing, dimensional accuracy and consistency, cross-references between various drawings and betwaen drawings
and specifications, and a cross-check between various design discipline drawings for conflicts.
411422  Areview of the contractual terms to determine the requirements for cantract administration and enforcement.
411423 A review of Performance Specifications for completeness, gaps in the scope of work, and the required coordination between
trades.
41.1.4.24 A thorough comparison of the documents to the visual pre-construction site conditions including a review of the adjacent site
canditions beyond that included in the decuments.
411425 A review of the Project site activities including such items as the construction limits and fencing locations, deliveries, traffic
conirol, faydown and storage areas, field office and parking areas, temporary utifities, neighboring land interface, children’s movement to and
from the schools in the area, site security, safety, noise impacts, physical limitations for construction equipment and building components,
drainage pfan, and construction phasing.
411426  Areview of city furnished items for interface with the Contractor's work.and schediule delivery.
411427  Areview of multiple owner construction contracts, if any, for coordination and interface.
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4.1.1.428 Identification of activities that will benefit from pre-construction conference meetings and checklists such as major concrete pours
and building roofing instaifations. Compile and distribute the list of required pre-construciion conference meetings, and prepare checklists and
meeting agendas for use in the meetings. Submit the Consultant’s list of recommended pre-construction conference meetings to the City for
approval.

411429  Areview of the common code complaint areas such as ADA slopes and electrical gear clearances.

41.2  Backups. The Consuitant and his sub-consultants at all tiers agree to maintain copies of the latest version of the OPM database for the
Project and each project document prepared and processed under this Agreement, backed up no less frequently than daily, in a secure off-site
location and to restore these documents upon need and fo provide them to the City upon request. This backup obligation shall beginning upon notice
to proceed and extend continuously until one year after final payment of this Agreement has been mads.

41.3  Substitutions. The Consuttant shall: : )

41.31 Receive all requests for substitutions from the Contractor and review them for Contract Decument compliance, log them into OPM, reject or
forward them to the City Representative and designer for review and approval.

4.1.3.2 In the event Substitution Requests are submitted after the allowable time period, and the Contractor has not provided evidence that the
product is no konger available through no fault of the Contractor, the Consuttant shall forward a written notice of rejection to the City Representative
for review and approval.

414  Contractor Submittals. The Consultant shall:

4.1.4.1 Prepare a master list of all contractually required submittals in OPM and distribute copies.

415  Receive alf Submittals from the Contractor and review each for Contract Doument compliance. In the event the submittal is received in a
manner contrary to the Contract Documents, the Consultant shali forward a notice of rejection to the Contractor, designer and the City
Representative for review and record. No disclaimers are allowed on any document submittals.

4151 Generate a submittal log in OPM showing each submittal, the date received, date forwarded to the designer, number of days with the
designer, date returned, designer's response, and the date returned to Confractor.

4.1.5.2 Al submittals that are received in accordance with the Contract Documents shall be logged into OPM and forwarded to the designer for
review and approval or rejeciion.

41.5.3 Re-Submittals shall be handled in the same manner as the original submittal.

4.1.5.4 Prepare a list of deferred submittals provided for in the Contract Documents. Require a schedule for these submittals from the Contractor
and track each deferred submittal to insure the Contractor submits and receives approval so as not to impact the Project schedule.

4.2 PROJECT CONTROL

4.2.1 Meetings. The Consultant shall parficipate in preconstruction meetings, job conferences, public information meetings, and other related
preconstruction meetings. Generate and distribute minutes of all such meetings.

4.21.1  Participate in an initial and periodic "Partnering Meetings” with the City and the Contractor for discussion of shared goals, processes, and
procedures during the construction process, which shall be attended by a Consultant team member who has high-level decision-making auihority,
and require the same in all subconsultant contracts. Meeting dates, times, and place will be determined by the City.

4.2.2  Material Deliveries. The Consultant shall ensure that material deliveries match the approved submittals, and that material handling and
storage complies with manufacturer's recommendations, industry practices, and the Contract Documents,

4.3 TIME AND BUDGET
4.31.1 Preliminary Project Schedule. The Consultant shall: 1) review in detail and report to the City Representative on the compliance with the
Contract Documents of the Contractor's prefiminary progress schedule, baseline schedule, and schedule reports, 2) ensure that the Contractor's

haseline schedule adequately depicts all of the significant work activities with reasonable timelines, and 3) provide a written anatysis report of the
Coniractor's baseline schedule.

43.2  Contractor Payment Format. The Consultant shall review the Contractor's payment request format, quantities, schedules, and line items
for compliance with City requirements and the Contract Documents.

43.3  Project Status Reports. The Consultant shall review with the City the reguired format and schedule of the periodic Project status updates
to be provided by the Consultant over the course of the work.
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ARTICLE 5: CONSTRUCTION MANAGEMENT AS AGENT - CONSTRUCTION PROCEDURES
5.1 DOCUMENT CONTROL

5141 The Consultant shall create and maintain in OPM the daily reports, submittals, requests for information, field directives, construction
change directives, change orders, correspondence, and any other documents generated. Logs shaill show the date each document was received, the
content of the document, the date forwarded to whom, the date returned, the number of days with the reviewer, the response, and the date returned
to the Contractor.

51.2  The Consultant shall maintain a list of names, addresses, and emergency telephone numbers of all contractors, subcontractors, agencies,
and major suppliers of materials and equipment and provide an up-to-date list to the City Representative.

54.3  Prepare and maintain all documents required to meet regulations.

514  Use acid free paper for Project documents that will become the permanent record for the Project.

5.1.5  Daily Reports. The Consultant shall:
5.1.5.1 Be responsible for producing, in OPM and separate from the Contractor's daily report requirement, a report for each day describing the
evenis which ook place, including any relevant conversations, construction conflicts and site meetings.
5.1.5.2 Ensure that the Contractor develops its own daily report and will obtain such reporis for the Consultant field office and City record daily.
5.1.5.3 Ensure that the Consuitant’s and Contractor's daily reports include all of the items required in the Contract Documents, including:
5.1.5.3.1 Working and non-working hours on the Project site,
5.1.5.3.2 The weather conditions and possible weather related delays,
5.1.5.3.3 Name of confractors, suppliers and distributors on site and number of workers for each listed by skill level,
5.1.5.3.4 Deliveries made and the quantity of each delivery,
5.4.5.3.5 Equipment on site by nodel, and year if possible and whether it was active or idie,
5.1.5.3.6 Inspections and tests conducted, including the station, offset and nearest cross street, and the amount of inspector time spent on site,
5.1.5.3.7 Construction activities conducted and work completed including daily quantities,
5.1.5.3.8 Traffic controls in place,
5.1.5.3.9 Description of any controversy and how or if the dispute was settled; any problems that may have delayed the progress and the
reasons for the delay together with the amount of fime, personnel and equipment that were idled due to the problem; dates relfative io questions
of extras or deletions,
5.1.5.3.10 Instructions given and received and how and to whom the instruction was fransmitted (field directive, change order, etc.),
5.1.5.3.11 Any accidents on site and in the general vicinity; safety concerns and actions taken,
5.1.5.3.12 Full descriptions of any utility conflicts or hits encountered together with actions taken and resources idled.
51.5.4 Review the Contractor's daily reporis and if the Consultant determines that any are inaccurate, incomplete or contain potential claim
information, the Consultant shall generate a response, in OPM, detailing any concemns and requested changes and shall forward these documents to
the City Representative for review and approval.

546  As-Builts. The Consultant shall:
5.4.6.1 Maintain a complete set of as-built drawings and specifications for the Project, independent of the Contractor's as-builis.
5.1.6.2 Verify that the Contractor is maintaining as-built drawings and specifications in accordance with the Cantract Documents.

547 Photographs. Provide daily photographic documentation of Project site, on CD ROM, prior to and during construction, and make spegial
note of any pertinent situations.

51.8  Project Status Reporting. The Consultant shatl:
51.9  Provide periodic project status updates in accordance with city management reporting frequencies and as instructed by the City

Representative.
51.9.1 Prepare a monthly progress and summary report and submit it to the City with the Consultant’s monthly invoice for services.

5.2 PROJECT CONTROL

5.21 The Consultant shall have a representative on-site at all times during construction activity to ensure that activities are performed in
accordance with the Contract Documents.

522  Authority.

5.2.21 The Consultant has the authority to:
5.2.2.1.1 Issue Notices of Non-Compliance, after consultation with the City.
5.2.2.1.2 Reject delivered non-compliant materials.
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5.2.2.1.3 Issue clarifications not resulting in cost, time or esthetic changes, after consultation with the City.
5.2.2.1.4 Issue Field Directives for emergencies and situations that require immediate response, after making every effort to immediately
consult with the City about the directive.
5.2.2.2 The Consultant does not have the authority to:
§.2.2.2.1 Sign Construction Change Directives.
5.2.2.2.2 Sign Change Orders.
5.2.2.2.3 Sign the Certificate of Substantial Compietion.
5.2.2.2.4 Revise the design or approve alternate materials.
§.2.2.2.5 Inspect any work other than that for which they are specifically certified.
5.2.2.2.6 Make public news releases or other information about the Project available to the public or news media.
5.2.2.2.7 Sign or initial any paperwork generated by the Contractor, including verifications of work completed or quantities removed or delivered.
All such work verifications and other Contractor paperwork issues shall be noted in the Consultant's Daily Reports. The exception to this policy
is the receipt of documents, samples, drawings, and simifar items received from the Contractor, which may be signed for as received.

523  Meetings. The Consultant shall: .

5231 Organize and lead all progress and pre-placement meetings in accordance with the Contract Documents.

5.2.3.2 Record alt mesting minutes in OPM and distribute copies for review and approval, and make any reasonable and merited adjustments to
the meeting minutes when requested.

5.2.3.3 Participate in pericdic partnering meetings and draft minutes from such with copies forwarded to the City Representative for review and
approval. '

524  Coordination. The Consultant shall:

5.24.1 Coordinate with agencies and City staff on all aspects of the Project.

5242 Keep agencies informed of the City's public information program.

5243 Woerk with the City public information officer in coordinating groundbreaking and grand opening events, and emergency sifuations.

5.24.4 Work with homeowners, businesses and the public at large to resolve issues and provide updated information as required to give notice of
upcoming work activity that may impact them.

5.2.45 Monitor any utility work required on the Project, maintain 24 hour phone numbers for utility company contacts, ensure that the proper
notices to property owners have been delivered for shutdowns, and coordinate the work with the respective utifity agencies and companies.

5.2.46 Coordinate the activities of any environmental monitoring required for the Project.

5.2.4.7 Work with the Contractor to resclve cocrdination issues.

525  Material Testing. The Consuttant shall:

5251 Assist in, be aware of the Contractor's schedule of, and note in the daily report on the Contractor's coordination with the on-site quality
inspections, special inspections, and material testing services provided by the Cily’s consultants.

5.25.2 Ensure that all testing required by the Contract Documents are conducted and the results are distributed.

5253 Review and respond to all inspections and test resulfs provided by the Contractor and forward copies of each o the City Representative
and designer for review and approval.

526  Issues Management. The Consultant shall:

5.2.6.1 Track and analyze all Project issues, disputes, and claims. In OPM link and attach alt of the reference documents relating to each issue.
5.2.6.2 Identify and immediately notify the City Representative of any items that have the potential to result in additional project time or cost
impact.

5.2.6.3 Consult with and advise the City as to possible change orders; prepare and issue change orders as requested by the City.

5.2.6.4 Reportimmediately to the City upon the occurrence of any accident or safety concern and document information observed and corrective
actions taken. Prepare incident reports for alf accidents, regardless of the parties involved.
-5.2.6.5 Monitor the Contractor's compliance with any NPDES permits and applicable Best Management practices, issue Notices of Non-
Compliance, and nofify the applicable enforcement agency, as appropriate.

5.2.6.6 Monitor and respond io all traffic controf issues.

527  Notices of Potential Claim. The Consultant shall:

5.2.74 Forward any and all Notices of Potential Claim to the City Represenfative for review and record.

5.2.7.2 Develop a summary of events and submit it with the Notices of Potential Claim.

5.2.7.3 Draft aresponse to any Notices of Potential Claim and forward to the City Representative for review and approval.

5274 Report any verbal notices of ¢laim to the City Representative and advise the Contractor that written notice is required by the Contract
Documents. If written notice is not provided by the Confractor within 48 hours, issue a lefter to the Contractor requesting the Contracior's position on
the issue in writing.
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5.2.8  Communication.

529 Al construction communication between the Coniractor's team and the City's feam must be funneled fo and conducted between the
Consultant/City Representative and the Contractor's superintendent/project manager.

5210  All directions fo the Contractor shall be in writing except that verbal direction may be provided 1) when safety violations are abserved which
could threaten fife or property, or 2} when a potential delay can be averted by directing the Centractor to preceed. Any verbal direclions must be
followed by written confirmation to the Contractor within 24 hours.

5211  The Consultant shall not provide verbal interpretations of the technical portions of the drawings and specifications, bui rather refer such
questions to the designer or City Representative for an answer.

5212 The Consultant shall note in its Daily Report any verbal or written instructions given or received.

5.3 INSPECTION

5.31 General. The Consultant shalk;

5.3.1.1  Provide inspection of all construction to ensure conformance with the Contract Documents, including the following as applicable to the
Project.

5.3.1.2  Verify that all materials match the approved submittals, upon defivery and prior to installation.

5.3.14.3 \Verify that the construction matches the dimensions in the Contract Documents.

5.3.1.4 Request verification of the Contractor for any work that appears mislocated on the site either horizontally or vertically. Nofify the City
Representative if the Contractor does not satisfy the Consultant about the issue so additional surveying may be conducted.

5.3.1.5 Verify that all inspections for permits, code, regulations, and Contract Document compliance have been approved prior to the Contractor
concealing any work. This incfudes, but is not limited to, inspections by agencies, utiliies, Public Works, Building and Safety, and Special Inspectors.

53.2  Roadway. The Consultant shall ensure that,

5.3.21 Ulllities are marked.

5.3.2.2 Alicensed surveyor provides consiruction staking showing cut and fill elevations te subgrade and limits of roadway.

53.2.3 The Contractor provides someone to perform grade checking as they excavate or place borrow.

53.24 After Contractor's grade checker verifies the finished grade elevation for subgrade, a licensed Nevada surveyor provides hubs verifying the
subgrade elevation at 50 foot intervals. At a minimum, the hubs are to be placed at the back of curb and roadway crown locations.

5.3.25 The City material testing consultant provides field density testing of the subgrade material for conformance to the Contract Documents.
5.3.2.6 The licensed surveyor provide hubs at 50 foof intervals after the Confractor completes the placement of aggregate base course material
and has the grade checker verify the finished grade elevation. At a minimum the hubs are to be installed at the back of curb and roadway crown
locations.

5.3.2.7 The field density testing of the aggregate base placement acceptable for grade and surface tolerances has been satisfactorily met.
5.3.28 The Confractor has approved submittals for aggregate base courses and geotech tile material, if applicable, prime and tack coat, and AC
plant mix prior to Contractor placing material.

5.3.29 The Contractor place tack coat and prime coat, if applicable, prior to placing bituminous plant mix surfacing.

5.3.2.10 The proper AC mix is used and collect AC tickets while Contractor places AC plant mix.

5.3.211 The AC plant mix placement surface is compliant for required texture and tolerance.

53.3  Traffic Control. The Consultant shall:
5.3.3.1 Maintain copies of approved barricade pltans and perform a daily traffic zone review for compliance.

5.3.4  Concrete Structures. The Consultant shall ensure that:

5.3.41 The Contractor submittals including mix designs have been approved prior to installation.

5.3.4.2 The Pre-ptacement Inspections have been completed including:
5.3.4.2.1 Lines and Grades including location, elevation, dimensions, shape, drainage, preparation of surface, and bearing.
5.3.4.2.2 Forms including specified type, location, dimensions, folerances, alignment, stability, surface preparation, tighiness, chamfer strips,
inspection openings, cleaniiness, temperature, and accessories.
5.3.4.2.3 Reinforcing Steel including size (diameter, length, bends, anchorage), grade, focation {number of bars, spacing, cover), splices
{overlap, mechanical splice, welded joint, weider qualifications and welder procedures), stabilify (wire ties, chairs, spacers), cleanliness (no
loose rust, ail, paint, dried mortar, concrete), and protective coating.
5.3.4.2.4 Prestressing Steel (pre- and post-tensioned) including strand, wire, or bar placement, size, location, grade, anchorage, tensioning
sequence, loading and efongation measurements, concrete stressing strength verification, cleanliness, condition of sheathing and proteciive
coating, grouting of post-tensioned tendons, and sealing of the end anchors.
5.3.4.2.5 Embedments including locatian, size, and condition.
5.3.4.2.6 Blockouts including location, size, and condition.

5.3.4.3 The Placement Inspections have been completed including:
5.3.4.3.1 Conditions including coordination of concrete delivery, protection against sun, rain, hot, cold, lighting and power.
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5.3.4.3.2 Field Tests of Concrete including use of specified mix, field water additions, slump (ASTM C143), temperature {maximum and
minimum as specified), air content (pressure ¢r volumetric, ASTM €231, C173), unit weight (ASTM C138), yield (ASTM C138), cylinder
specimens (identification, mix, location, date), discharge of ready-mix concrete truckload before 300 revs or 90 minutes (ASTM C94), and initial
curing of cylinder specimens, i.e. field curing (ASTM C31).

5.3.4.3.3 Conveyance of Concrete including nonreactive materials, prevention of segregation and loss of materials, prevention of contamination,
condition of conveying equipment {smooth surfaces, no holes, cleanliness), and use of drop-chutes or funnel hoses to contain freefall.

5.3.4.3.4 Placement of Consolidation of Concrete including preparation of contact surfaces, ability of conveying method to place concrete in al
areas of the placement, mortar bedding {use of starter mix}), prevention of segregation (no chuting or dropping against forms or reinforcementy,
depth of layer {maximum fimit), external vibration {spacing to prevent dead spots), internal vibration {depth of insertion, spacing, time, vertical
insertion, ne movement of concrete by vibration), even layering around openings and embedments, removal of bleed water, and removal of
temporary tigs and spacers.

5.3.4.3.5 The Post-Placement Inspections and Tests have been completed including:

5.3.4.3.6 Finishing, curing, and formwork and shore removal including specified finish, protection of surfaces from cracking due to rapid drying,
proper curing temperature, form removal (field cured cylinder tests or other approved tests), curing compound (ASTM C309), and finish of
formed surfaces (patching and repairs).

5.3.4.3.7 Shoring Removal including location, time of removal, and sequence of removal.

5.3.4.3.8 Tests of Hardened Concrete including curing of specimens (ASTM C31), preparation of concrete cores (ASTM C42), capping {ASTM
C617), tests for compressive strength (ASTM C42), tests for spiit tensile strength (ASTM C4986), air dry unit weight of lightweight concrete
{ASTM C567), flexural strength (ASTM C293, ASTM C78), specific gravity, absorption, and voids (ASTM C642), first crack strength and
toughness fiber reinforcing (ASTM C1018), and non destructive tests.

5.3.5  Underground Utilities. The Consultant shall ensure that;

5.3.5.1 The Confractor is notifying alt utilities affected to have their underground utility lines and substructures marked prior to construction.

5.3.5.2 The Contractor is delivering and installing materials that match the approved submittais.

5.3.5.3 The Confractor has notified the City five days in advance of construction that he has reviewed the locations and potholed all existing
underground utilities that may have a conflict with any portion of the work.

5.3.5.4 The Confractor has notified all affected property owners 48 hours in advance of any scheduled ufility shutdowns.

5.3.55 The Confractor is in compliance with OSHA Construction Standards and the Ceniract Documents for trench safety and excavations.
Consultant shall perform a daily review of any open trenching for compliance. The Consultant shall be thoroughly knowledgeable with OSHA
Construction Standards 23 CFR Part 1926 Subpart P Excavations and the City's Safety Policy/Procedure for Excavations, and immediately nofify the
Contractor and City Representative of any safety concems.

5.3.6  On-Site Construction. In addition to the code inspections being conducted by Building and Safety, Special Inspectors, and the City's
traffic equipment field personnel for site electrical and streetlights, the Consuitant shall ensure that the constructions is compliant with the Contract
Documents, including: .

5.3.6.1 Site Work including survey, rough grading, parking lot, lighting, walkways, fandscape, irrigation, utilities, ADA accessibility, and site
specialties.

5.3.6.2 Building Work including structural, mechanical, plumbing, electrical, fire sprinklers, communication systems, alarm systems, architectural
finishes, ADA accessibility, and specialties.

53.6.3  Ataminimum, verify and measure the following items, if specified:

5.3.6.3.1 Exterior concrete flatwork is at least Y inch below finished floor slab elevation.

5.3.6.3.2 Metal gauges of flashings, roofing, doors and frames.

5.3.6.3.3 Exterior metal surfaces are galvanized including hollow metal doors and frames.

5.3.6.3.4 Sheet metal backing is provided on sidewalls of exterior doorways.

5.3.6.3.5 Exterior door hardware is stainless steel.

5.3.6.3.6 Paint thicknesses and minimum number of coats.

5.3.6.3.7 Wood door tops and boftoms are painted.

5.3.6.3.8 Powder-coated painted surfaces are powder-coated.

5.3.6.3.9 Sidewalks not more than 5% and handicap parking spaces not more than 2% slopes.

5.3.6.3.10 Wheelchair space concrete slab area next to the end of benches is provided.

5.3.6.3.11 Five foot diameter clear space in every room for wheelchair turnaround.

5.3.6.3.12 Thresholds and storefront window sills are set in mastic.

5.3.6.3.13 That the roofing manufacturer's representative is present during installation and approves the installation.

5.3.6.3.14 Ceramic file joints align with structurat joints, with seatant and backer rod.

5.3.6.3.15 Six foot minimum clearance from fop of totlot equipment to fabric shade.

5.3.6.3.16 Concrete slabs slope to drains. Slabs recessed for floor finishes.

5.3.6.3.17 THW cu wire is used for all exterior electrical.

22



Agreement No. 140176-DC
CMAA for East Charleston
Bus Turnouts

Exhibit A

5.3.6.3.18 Exterior light poles have oversized handholes per city standards.
5.3.6.3.19 Electrical clearances around installed gear meet code.
5.3.6.3.20 Elecfrical circuit, panel, and equipment labeling meets city standards.

5.3.7  Traffic Signhals and Streetlights. The Consultant shall ensure that:
3.3.7.1  The construction is complete and accurate prior fo the Contractor calling for inspection by the City's traffic equipment field personnel,
5.3.7.2 Recuirent problems are not occurring, including:
5.3.7.2.1 Foundations at the wrong elevation, location, orientafion, or bolt size,
5.3.7.2.2 Pull box lids incorrectly marked, street lighting,
5.3.7.2.3 ltems missing such as street name signs, block # signs, pole and arm caps, and video cameras,
5.3.7.2.4 Traffic signal heads loose or tumed, and
5.3.7.2.5 Underground conduit size incorrect,
5.3.7.3 The Public Works construction services inspection checklist has been reviewed by the Consultant and Contractor prior to calling for
inspection including:
5.3.7.3.1 Traffic Signal luminaries, poles, signal mast arm, luminare arm, signal head, opticom, pedestrian heads, J-boxes, push buttons, auto-
scope, street name sign, pole base, pull boxes, inductive loops, wire and cabling, signal cabinet, crash caps, signage, and road markings.
5.3.7.3.2 Streetlight luminaries, poles, foundations, pull boxes, crash caps, conduits, and wire and splices.

5.4 TIME AND BUDGET

5.4.1 Contractor Payments. The Consuitant shall:

5.4.11 Review all applications for payment to ensure that all invoices refiect actual work completed in accordance with the Contract Documents.
54.4.2 Verify that all submittafs required from the Contractor with each Application for Payment are attached. Request any items from the
Contractor that are required but have not been provided and hold application until all required items are provided.

5.41.3 In regard to each payment application, issue a recommendation (approval or denial) to the City Representative as to why. The City
Representative will then have the responsible charge of either forwarding the application for payment or rejecting it accordingly.

5.4.1.4 Complete the City's standard pay request form and maintain a pay request funding source tally if requested by the City Representative.
5.4.1.5 Provide the written notice required by NRS 338.525 to the Contractor within 20 days for each payment that is less than the amount cfaimed
by the Contractor, and deliver the notice to the Contractor in accordance with NRS 338.455.

5.4.2  Prevailing Wage Records. The Consultant shall:

5.4.21 Review the Contractor's monthly prevailing wage records for completeness and accuracy.
5.4.2.2  Notify the City Representative of any reported or discovered prevailing wage violations.
54.23 Forward all reviewed prevailing wage records to the City for archiving.

5.4.3  Quantities. The Consultant shall:
5.4.3.1  Manitor bid quantities for construction overruns and notify the City Representative if quantities are exceeding the bid amount,

344  Change Orders. The Consultant shall; :

5.4.41 Create a Change Crder Request (COR) log in OPM; receive and log all Contractor submitted CORs.

5.4.4.2 Review all CORs and forward them fo the City Representative and designer. The Consultant shall generate a summary of the
evenfs/circumstances surrounding the COR that includes the Consultant’s recommendation regarding each matter,

5.4.4.3 Assistin the negotiations of Change Order pricing.

5.4.4.4 Draft rejections of CORs as deemed appropriate and forward them to the City Representative for review and approval.

5.4.45 Prepare the application form and present change orders before the City Change Order Committee for approval.

5.4.46 Coordinate and seek the signatures for approval from the City Representative, designer and Contractor for all approved change orders.
5.4.47 In the event a change is required but pricing is unable to be mutually agreed upon, the Consultant shall draft a Construction Change
Directive to the Contractor and forward copies to the City Representative and designer for review and approval.

5.44.8 Track Construction Change Directive {force account) work in sufficient detail to properly evaluate the work effort for payment.

545  Schedule Submittals. The Consultant shall:

9.4.5.1 Monthly. Review the Contractor's monthly submitted updated schedules during the course of construction for slippage’s, logic revisions,
changes from previous schedules, incorporation of changed conditions, reasonableness, resource loading, and compliance with the Contract
Documents.

5.4.5.2 Revised. Ensure that the Contractor submits revised schedules more frequently than menthly whenever conditions watrant or the Contract
Documents require.

5.4.53 Recovery. When required by the Contract Documents or requested by the City Representative, require a recovery schedule from the
Contractor that is acceptable to the City. Review, monitor, and advise the City on the revised schedule and the course of the recovery.
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546  Schedule Reporting. The Consuitant shall:

5.4.6.1 Report all schedule changes to the City within ten working days.

5.4.6.2 Generate a response to the Contractor, which either approves or rejects each Contractor's monthly progress schedule submittal.

5.4.6.3 Provide a monthly written analysis report of the Contractor's monthly update schedule fo the City Representative for review and approval.

547  As-built Schedule. The Consultant shall maintain an as-built schedule on site and update it monthly to accurately represent completed
work, plus the Coniractor's latest schedule for future work. Provide these schedules fo the City Representative each month.

ARTICLE 6; CONSTRUCTION MANAGEMENT AS AGENT - CLOSEOUT PROCEDURES
6.1 DOCUMENT CONTROL
6.1.1  General. Provide a complete record of Project documentation to the City Representative for Project closeout.

6.1.2  Equipment Verification. The Consultant shall:

8.1.2.1 Ensure that all equipment is demonstrated by the Contractor (fo the City) to be operational in accordance with the Contract Documents.
6.1.2.2 Ensure that ali related equipment manuals and warranties are accounted for and delivered to the City Representative.

6.1.23 Verify that all spare parts and materials are provided and accounted for in accordance with the Contract Doument requirements.

6.1.3 As-Builts. The Consultant shall:

6.1.3.1 Review the Contractor’s as-built drawings and specifications for accuracy and completeness, compare to the Consultant’'s as-built set, and
consolidate the variations into a single set of documents.

6.1.3.2 Verify that the Contractor has provided accurate monument pre-tie sheet and post-tie sheet information acceptable to the City Surveyor
and include in the as-built set of documents.

6.1.3.3 Delivery the coordinated set of as-builts to the City Representative.

6.1.4  Final Report and Delivery of Project Documentation. The Consultant shall:

6.1.4.1 Prepare afinal Project summary report.

6.1.4.2 Complete the City's Contractor evaluation form.

6.1.4.3 Deliver all electronic and OPM files on computer disk {DVD) and hard copy. See Exhibit “B".

6.1.4.4 Place and label Project files in standard stackable cardboard file storage boxes 12x15x10 with lids.

6.1.4.5 Deliver to the City Representative the complete Project record within 30 days of final payment to the Contractor.
6.1.4.6 Maintain copies of Project files for three years.

6.2 PROJECT CONTROL AND INSPECTION

6.2.1 Punchlists and Substantial Completion. The Consultant shall;

6.21.1 Upon receiving a Notice of Substantial Completion request from the Contractor, the Consuitant shail coordinate and participate in the walk
through with the Cily Representative, designer, and Contractor.

6.2.1.2 For projects with permits issued by Building and Safety, collect from the Cantractor and forward the Certificate of Occupancy fo the City
Representative and file a copy in the Project records. The Certificate of Occupancy is a minimum prerequisite to requesting the Substantial
Completion walk through.

6.2.1.3 Develop in OPM a punchlist generated from the walk through and forward it to the City Representative and designer for review and
approval prior fo forwarding to the Contractor.

6.2.1.4 Upon a finding by the City Representative that the Project is Substantially Complete, the Consultant shafl prepare in OPM and issue a
Certificate of Substantial Completion for signature by the City Representative and designer. Forward fully signed copies to the City Representative
and designer for record.

6.2.1.5 Observe and verify that all punchlist items are completed in accordance with the Coniract Bocuments.

6.21.6  Upon proper completion of the punchlist items, the Consultant shall ensure that the City Representative is properly and promptly notified to
allow for Contractor payment.

6.2.1.7 If requested by the City Representative, assist the facility occupants in coordinating their move in, re-keying, utility services and burldmg
system maintenance and security contracts.

6.3 TIME AND BUDGET
6.4 Claims. The Consuitant shall evaluate outstanding claims by the Contractor and others and make recommendations concerning each to

the City, and work.with the City fo resolve each.
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6.5 Permits. The Consultant shall verify that all permits issued have been completed, signed off by all parties, and filed with the issuing
agency; assist the City and Contractor in clasing open permits as needed. This includes, but is not limited to, City of Las Vegas, Clark County, Clark
County Department of Air Quality and Environmental Management, Southern Nevada Health Disfrict, Nevada Division of Protection, Nevada
Department of Transportation, and Federal NEPA permits.

6.6 Final Quantities. The Consultant shall determing the final quantities for unit price items and forward a summary to the City Representative
for review and record.

6.7 Withholding. The Consultant shall determine the proper amounts to withhold for improper, defective, incomplete, and other punch list work
and notify the Contractor in accordance with NRS 338.525 and 338.455. immediately nofify the City Representative when withheld work is
satisfactorily completed so payment can be made within 30 days as required by NRS 338.525.

6.8 Liquidated Damages. The Consultant shall determine the amount to subtract from the Contract Amount for Liguidated Damages due to
late Project completion and other items contained in the Contract Documents and advise the City Representative, including the following as
applicable:
6.8.1 On-Site Work:

6.8.1.1 Section 01700, Work Required Complete Prior to Substantial Completion

6.8.1.2 Section 01700, Punchlist Completion
6.8.2  Right-of-Way Work:

5.8.2.1 Section 108, Punchiist Completion

6.8.2.2 Section 624, Traffic Control Plan Deficiency - Maintenance

6.8.2.3 Section 624, Traffic Conirol Plan Deficiency - Safety

6.8.2.4 Section 623, LVACTS/FAST Cable Damages

6.8.2.5 Final Payment. The Consultant shafl.
6.8.2.6 Collect the required affidavits and related documents required to accompany the final payment and forward them to the City
Representative including for alt projects:
6.8.2.6.1 Certificate of Substantial Completion
6.8.2.6.2 Consent of Surety to Final Payment
6.8.2.6.3 Consent of Surety and Increase of Penalty
6.8.2.6.4 Affidavit of Payment of Debt and Claims
6.8.2.7 And for particular projects as applicable:
6.8.2.7.1 Building and Safety: Final Grading Report, Pad Certification, Finish Floor Elevation Certificate, and Drainage Compliance Report.
6.8.2.7.2 Offsite Inspection: R-Value Verification Report, Setect Backfilf Letter, and Final Grading Report.
6.8.2.7.3 State Engineer Dam Safety Permission to Impound submittal package.
6.8.2.8 Review the Final Payment request for the proper accounting of all change orders, modifications, final quantity reconciliation, permanent
withholding, liquidated damages, and other adjustments made to the Coniract Sum over the course of the Project.
6.8.29 Obtain the Final Payment approval from the City Representative.

ARTICLET: MATERIAL TESTING SERVICES

71 GENERAL
714 The Consultant shall provide staffing and AASTHO certified lab services to provide quality control testing and inspection dusing
consiruction. The Consultant shall be responsible for reviewing documentation including test reports to ensure compliance with the Contract

Documents.
7.1.2 Al terms and conditions contained in the Construction Management as Agent Services section of this Contract also apply to the Material

Testing Services and personnel.

7.1.3  Upon discovery the Consultant material testing personnel shall immediately reject unacceptable materials during delivery o installation,
and so notify the Contractor verbally and in writing within 24 hours, without prior consuiltation with the City Representative. Notify the City
Representative as soon as practical and enter in the Daily Report.

7.2 DOCUMENTATION

7.24 The Consultant's field testing personnel shall natify the City Representative when establishing the time of arrival and departure from the
site, or the Consultant's Construction Coordinator if the City Representative is not on site.
7.2.2  The Consultant shall prepare Daily Reports noting the following minimum information over the course of the Project:

7.221  Time beginning inspection and testing
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7.22.2  Time ending inspection and testing
7.22.3  Total man-hours for each pay rate spent for each day
- 7.224  Tests or inspections performed and document the station, offset and nearest cross street location

7225 Rejected materials, faited tests or inspections, re-inspections conducted, uncorrected work

7.2.3  The Consultant shall immediately report to the City Representative verbally and in writing any:
7.231  Testing or inspection that fails specifications or requirements.
7.23.2  Missed testing or inspections.
7.2.3.3  Testing where there is a reasonable doubt that the future test results may not meet the specifications.
7.2.3.4  Construction that proceeds without the required testing or inspection.
7.23.5  Construction that proceeds after uncorrected failed test results or doubtful future results.
7.23.6  Construction that is not in compliance with the Contract Documents.
7.2.3.7  Stuctural failure or collapse.
7.23.8  Disciplinary actions taken by requlatory authorities against the Consultant or Contractor.

1.3 SAMPLING AND TESTING CRITERIA

7.34 FIELD TESTING

7311 The Consuttant shall provide field testing for soil, aggregate, concrete, and asphalt required by the Contract Documents.
7.3.1.2  The Consultant shall review and maintain field-testing data and reports for contract compliance.

7.3.2 LABORATORY TESTING

7.3.2.1  The Consultant shall provide laboratory testing for soil, aggregate, concrete, asphalt, and pipe lining required by the Contract Documents.
7.3.22  The Consultant shall maintain all source testing data and reports, including retesting of failed tests.

733  LABORATORY TEST RESULTS

7.3.31 Soil Tests

7.3.3.1.1 The Consultant shall perform relative compaction test of subgrade, aggregate base grade and trench backfill for verification of compliance
with the project specifications when directed by the City and follow testing frequencies as shown in ltem 4 — Testing Requirements. Test results shall
be reviewed and delivered to the City's Representative prior to the Consultant leaving the construction site daily.

7.3.3.1.2 The Consultant shall retrieve samples from the Project site and perform laboratory Moisture Density tests when requested by the City. Test
results shall be delivered to the City or its Agent within _2 _ working days fallowing samples being retrieved from the Project site.

7.3.3.1.3 The Consudtant shall retrieve samples from the Project site and perform laboratory Sieve Analysis tests when requested by the City. Test
results shall be delivered to the City or its Agent within _2_ working days following samples being retrieved from the Project site.

7.3.3.1.4 The Consultant shall retrieve samples from the Project site and perform laboratory R-Value tests when requested by the City. Test resulls
shall be delivered to the City or its Agent within _3_ working days following samples being retrieved from the Project site.

7.3.3.1.5 The Consuliant shall retrieve samples from the Project site and perform laboratory Percent of Wear tests when requested by the City. Test
results shall be delivered to the City or its Agent within _2  working days following samples being retrieved from the Project site.

7.3.3.1.6 The Consultant shall refrieve samples from the Project site and perform laboratory Plasticity Index tests when requested by the City. Test
results shall be delivered to the City or its Agent within _2 working days following samples being refrieved from the Project site.

7.3.3.1.7 The Consultant shall retrieve samples from the Project site and perform laboratory Sulfate Content tests when required by the City. Test
results shall be delivered to the City or its Agent within _3  warking days following samples being refrieved from the Proect site.

7.3.3.2 Concrete Tests

7.3.3.2.1 The Consultant shalf perform on-site slump, temperature, air content, determination of unit weight and consistency tests for verification of
compliance with the Project specifications when directed by the City. Test results shall be delivered fo the City's Representafive prior to the
Consultant leaving the construction site daily.

7.3.3.2.2 The Consultant shall prepare a minimum of _4 _test cylinders on the Project site at the time of concrete placement and perform laboratory
compressive strength tests when requested by the City. Cylinders shafl be cured on-site in a cure box supplied by the Cansuitant, for a period of 24
hours before removal. Resuits shall be delivered to the City within _2 working days following each cylinder being tested.

7.3.3.3 Asphaltic Concrete Tests

7.3.3.3.1 The Consultant shail perform on-site density tests by utilizing “Density of Bituminous Congrete in Place by Nuclear Method” ASTM D 2950
methedology at the time of asphaltic concrete placement for verification of compliance with the Project specifications when direcied by the City. Test
results shall be delivered to the City’s Representative prior fo the Consultant leaving the construction site daily.
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7.3.3.3.2 The Consultants shall retrieve samples from the Project site and perform laboratory Extraction/Gradation tests when requested by the City.
Test results shall be delivered to the City within _2  working days foflowing samples being retrieved from the Project site.

7.3.3.3.3 The Consultant shall retrieve samples from the Project site and perform taboratory Maximum Theoretical Specific Gravity tests utilizing the
Rice methods, when requested by the City. Test results shall be delivered to the City within _2  working days following samples being retrieved from
the Project site.

7.3.3.3.4 The Consultant shall retrieve samples from the Project site and perform laboratory Unit Weight and Thickness tests when requested by the
City. Test results shall be delivered to the City within _2 _ working days following samples being retrieved from the Project site.

7.3.3.3.5 The Consultant shall refrieve samples from the Project site and perform laboratory Marshall Series tests when requested by the City. Test
results shall be delivered to the City within _3  working days following samples being retrieved from the Project site.

7.3.34 Testing Requirements. The folfowing requirements for material controf are included as reference standards and incorporated into the
scope of work. The Consultant shall be responsible for the following testing methodelogy:

7.3.3.4.1 Trench Backfill — Material sampled shall be tested in accordance with the test method and frequency indicated:

Control Test Test Method Frequency
Maximum Density/Opt. Moisture AASHTO T180 1 per soil type
Sieve Analysis AASHTO 727 1 per soil type
Plasticity Index AASHTO T89 & T90 1 per soil type
Liquid Limit AASHTO T89 1 per soil type
Sulfate Content Cal 417-B 1 per soil type

7.3.3.4.2 Subgrade Material - Material sampled shall be tested in accordance with the test method and frequency indicated:

Control Test Test Method Frequency

Maximum Density/Opt Moisture AASHTO T180 1 per scil type, Minimum 2
Sieve Analysis AASHTO 127 1 per soil type, Minimum 2
Plasticity Index AASHTO T89 & T20 1 per soil type, Minimurm 2
Liquid Limit AASHTO 189 1 per soil type, Minimum 2
Sulfate Content Cal 417-B 1 per soail type

7.3.3.4.3 Type || Aggregate Base — Material sampled shall be tested in accordance with the test method and frequency indicated

Control Test Test Method Freguency

Maximum Density/Cpt Moisture AASHTO T180 1 per supplier
Sieve Analysis ASSHTO T27 1 per supplier
Fractured Faces Nev T230 1 per supplier
Plasticity Index AASHTO T892 & T90 1 per supplier
Liquid Limit AASHTO T89 1 per supplier
Resistance (R-Value} AASHTO T190 1 per supplier
Percent of Wear {500 Rev.) AASHTO T96 1 per supplier

7.3.3.4.4 Portland Cement Concrete — Concrete cylinders shall be cast and tested in accordance with ASTM. Material shall be sampled and tested

as indicated
No. of Cylinders/
Portion of Work Sampling Frequency Break Days
Sidewalk 1 set per 1000 LF per day (47,14, 28
Curb and Gutier 1 set per 1000 LF per day (4)7,14, 28
Crossgutter 1 set per 1000 LF per day (47,14, 28
Misc. Structures 1 set per struciure per day {4)/7, 14, 28
Driveways 1 set per driveway (47,14, 28

7.3.3.4.5 Bituminous Pavement — Material sampled during paving operation shall be fested in accordance with ASTM using Marshall Apparatus as

indicated:

Control Test Test Method Frequency
Marshall Series ASTM D1559 1 per day
Maximum Theoretical Density ASTM D2041 1 per day
Asphalt Content ASTM D2172 2 per day
Aggregate Gradation ASTM C136 & Ci17 2 per day
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7.3.3.5 Relative Compaction Testing. The following requirements for Relative Compaction Testing are included as reference standards and
incorporated into the scope of work. The Consultant shall be responsible for the following field relative compaction tests:

7.3.3.5.1 Trench Backfill - Backfill shafl be tested as indicated:

7.3.3.51.1  One test per lift per 100 lineal feet of trench or a minimum of two tests per day.
7.3.3.514.2  One test per lateral.

7.3.3.51.3  Aminimum of two mainline tests between structures.

7.3.3.5.2 Structure Backiill — Backfill shall be tested as indicated:
7.33.521  One test per lift per structure or a minimum of one test per day.
7.3.3.522  Aminimum of one test per structure.

7.3.3.5.3 Subgrade ~ Subgrade shall be tested as indicated:
7.3.3.5.3.1  One test per 300 to 500 lineal feet per lane (12 foot width) or & minimum of two tests per street.

7.3.3.5.4 Type ll Aggregate Base — Aggregate base shall be tested as indicated:
7.3.3.54.1  One test per 300 to 500 lineal feet per lane (12 foot width) or a minimum of two tests per street.

7.3.3.5.5 Curb and Gutter - Aggregate base and subgrade shall be tested as indicated:
7.3.35.51  One test per 500 lineal feet of curb and guiter or curb or a minimum of two per street.

7.3.3.5.6 Crossgutter — Aggregate base and subgrade shall be tested as indicated:
7.3.3.56.1  Two tests per complete crossgutter.

7.3.3.5.7 Sidewalk — Aggregate base and subgrade shall be tested as indicated:
7.3.3.571  One test per 500 lineal feet of sidewalk or a minimum of one per street.

7.3.3.5.8 Driveways — Aggregate base and subgrade shall be tested as indicated:
7.3.3.5.8.1  Residential -- one test per complete driveway.
7.3.3.5.8.2  Commercial/Alley — two tests per complete driveway.

7.3.3.5.9 Hot plant mix bituminous pavement — place field density testing of hot bituminous pavement per ASTM D2950 {Nuclear Gauge Method)
shall be performed as indicated:
7.3.3.591  Aminimum of five locations per day.

7.4 CLOSE-OUT
7.4.1 The Consultant shall deliver a final report containing all test results, stamped and sealed by a Nevada professional Engineer.
7.4.2 The Consultant shall, at no additional cost, properly retain samples for & period of one year after completion of the Project, and a longer period

if so insiructed by the City in which case reasonable storage charges will be negotiated prior to the time extension, or the samples delivered to the
City if charges cannot be negotiated.

END OF EXRIBIT "A”
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EXHIBIT “B”

REQUIRED SUBMITTALS
ARTICLE1: GENERAL

For the services set forth in Exhibit "A" (Scope of Services), the Consultant shall provide the following minimum submittals and
deliverables for the Project, delivered to the City unless noted otherwise, which shall be accomplished as soon as practical after the
completion of each event, task, phase, and service, and as a prerequisite to payment for each related event, task, phase, and service.
Reference the entire Contract and other Exhibits for additional Consuitant submittals, and documents to be forwarded from the Confractor.

All reports shall be on white acid-free paper, 8-1/2 x 11 inches, suitable for photocopying and bound in booklet form. It is understood that
the City may make and distribute copies of the reports as necessary in connection with the Project without incurring obligation for additional
compensation.

Certificates of Insurance

The Consultant shall deliver to Insurance Tracking Services, Inc. {ITS), the City's authorized designated representative, a certificate of

insurance with respect to each required policy to be provided by the Ceonsultant under this Contract. The required certificates must be
" signed by the authorized representative of the insurance company shown on the certificate with proof that such person is an authorized

representative thereof, and is authorized to bind the named underwriter(s) and their company to the coverage, limits and termination

provisions shown thereon.

Submit certificates of insurance to:

City of Las Vegas .

C/O Insurance Tracking Services, Inc. (ITS)
P.Q. Box 21919

Long Beach, CA 90801

Account Manager: Michael Palacios
Phone: {888} 435-2955 ext. 503

Fax: 562-435-2999

Email: michael.palacios@instracking.com

A certified, true and exact copy of each of the Project specific insurance policies (including renewal policies) shall be provided to the City
upon request.

The Constitant shall promptty deliver to ITS a cettificate of insurance with respect to each renewal palicy, as necessary to demonstrale the
maintenance of the required insurance coverage for the terms specified herein. Such certificate shall be delivered to ITS not less than 30
days prior to the expiration date of any policy and bear a notation evidencing payment of the premium thereof.

ARTICLE 2: PRE-CONSTRUCTION
The Consultant shall provide the following:
Resumes for each staff person assigned to the Project for City approval.
Consultant’s policy and procedure manual for construction management for City approval.
Project participant contact list including names, addresses, and emergency telephone numbers of all contraciors, subcontractors,

agencies, and major suppliers.

21.4
21.5

31

The Consultant’s list of recommended pre-construction conference meetings to the City for approval {concrete pours, roofing, etc.).
List of deferred submittals.

ARTICLE3: CONSTRUCTION PHASE - MONTHLY INVOICES

Consultant's Inveice. Together with the Consultant's monthly invoice for services, provide copies of the following documents for the
period covered by the invoice: '
3.1.1 A narrative report of the monthly activities and progress.
3.1.2  Consuitant’s daily photographs of construction activities.
3.1.3  Consultant’s current As-Built Schedule of construction progress and future construction schedule, in both paper and Microsoit Project,
P& or approved equal electronic file format.
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Contractor’s Payment Request. Together with forwarding the Contractor's monthly payment request, provide copies of the following
documents for the period covered:
Prevailing wage records.

3.2.2  Contractor's photographs of construction activities,

3.2.3  Contractor's current As-Built Schedule of construction progress and future consiruction schedule, in both paper and Microsoft Project,
P6 or approved equal electronic file format.

3.24  Consultant's monthly written analysis report of the Contractor's monthly update schedule.

4.1

411
4.1.2
4.1.3
4.1.4

4.1.5

ARTICLE 4 CLOSE-OUT PHASE - FINAL PAYMENT

Consultant's Invoice. Together with the Consultant's invoice for final payment, or upen fermination of this Contract for any reason,
provide:

Report. A final Project summary repoit.

Daily Reports. The Consuitant's Daily Reports, with original sighature of the Consultant.

Photographs. The Consultant's daily photographs, labeled and dated.

As-Builts. The coordinated as-built set of drawings and specifications that contains both the Contractor’s and Consultant's markups over
the course of the Project, including monument tie information.

Electronic Files. Provide a complete and organized record of the Project documentation on labefed DVOs including but not limited to: final

as-built drawings, OPM software generated reports and documents, emails, certified payrolls, payment requests, submittals, shop drawings, test
results, delivery tickets, warranties, operating instructions, and close-out manuals.

4.1.5.1
4.1.5.2
4153
4.1.6

4.1.7
4.2

-4.2.1
4232
4.2.3
424
4.3
431
4.3.2
433

Provide electronic files in the original software format (MS Word, Excel, etc.).

Provide pdf or tif electronic files of all fully executed signature documents.

Provide electronic copies of all Paper Files referenced in the following paragraph.

Paper Files. All original documents relating to the Project produced during the term of this Contract, organized and labeled in standard
stackabte cardboard file storage boxes 12x15x10 with lids.

Evaluation Form. The completed City's Contractor evaluation form.

Contractor’s Final Payment Request. Together with forwarding the Contractor’s final payment request, provide copies of the fallowing
documents:

Certificate of Substantial Completion

Consent of Surety fo Final Payment

Consent of Surety and Increase of Penalty

Affidavit of Payment of Debt and Claims

And for particular projects as applicable:

Building and Safety. Final Grading Report, Pad Certification, Finish Floor Elevation Certificate, and Drainage Compliance Report.

Offsite Inspection: R-Value Verification Repart, Select Backfill Letter, and Final Grading Report.

State Engineer Dam Safety Permission to Impound submittal package.

END OF EXHIBIT “B"

30



Agreement No. 140176-DC

CMAA for East Charleston
Bus Turnouts
Exhibit C
EXHIBIT “C”
PERFORMANCE SCHEDULE
ARTICLE 1: GENERAL
11 For the services set forth in Exhibit “A” (Scope of Services), the Consultant's work begins upon written notice to proceed from the City.

The Consultant’s site mobilization shall be performed upon written notification by the City. Services shall be performed by the Consultant in an
expeditious manner so as to not delay the progress of the Project, and in accordance with the time requirements described elsewhere in this
Contract.

1.1.1 The Scope of Service and compensation set forth in this Contract are based upon the Consultant and the City each: performing its
responsibilities in a timely manner.
ARTICLE 2: LATE AND EARLY COMPLETION

24 The anficipated construction start date of the Project is June 2014 with an anticipated construction term of 120 calendar days for the
Contractor to achieve Substaniial Completion of the Project.

2.2 If the Project is suspended or terminated, or the anticipated construction schedule is reduced, the Consultant shafl be paid for the services
provided to the date of suspension or termination or the services provided within the reduced schedule in accordance with this Confract.

2.3 If the anticipated construction schedule is exceeded, the Consultant’s compensation may continue to be paid from the Total Not-to-Exceed
Cost for Basic Services in Exhibit “D” {Fee Breakdown) until this amount has been expended, and if authorized by the City Representative,
additionally may be paid from the Total Not-to-Exceed Cost of the Addftionat Services Allowance in Exhibit “D” in accordance with the rates in
Exhibit “E” (Additional Compensation).

24 The City reserves the right to adjust the Consultant services to be provided over the course of the Project, which may include the
elimination of the Consultant’s role in the Project at any time and for any reason.

END OF EXHIBIT “C”
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EXHIBIT “D”

FEE BREAKDOWN

ARTICLE1: TOTAL COMPENSATION

The total compensation to be paid to the Consultant for performance of this Contract including Basic Services, Additional Services, and
Reimbursable Expenses shall not exceed $89,432.00. This amount is comprised of the parts described in this Exhibit “D” {Fee
Breakdown).

ARTICLE 401:  BASIC SERVICES PAYMENT BASED ON HOURLY RATES AND ADDITIONAL SERVICES RATES
WITH A TOTAL NOT-TO-EXCEED COSY

For the services set forth in Exhibit “A” (Scope of Services), the City agrees to pay to the Consultant based upon the Consultant Hourly
Rates and Additional Services Rates established in Exhibit “E” {Additional Compensation) based upon the completed and approved
services performed for the prior month. The Consultant agrees to perform the services required under this Contract Exhibit “A” (Scope of
Services) as directed by the City Representative. Payment shall be made pursuant to monthly invoices submitted in accordance with this
Contract.

CONSTRUCTION MANAGEMENT AS AGENT SERVICES REMARKS

TOTAL NOT-TO-EXCEED COST | $89,432.00

401.2

4011

401.2

4021

402.2

402.3

The following Basic Services Worksheet Exhibit D-1 table(s) shows the estimated hours and the dollar cost of those hours to be expended
by the Consultant by various personnel and the monthly cost of authorized services and facilities based on the Additional Services Rates
established in Exhibit “E” over the course of the Project and, although this table represents the basis for how the Total Not-to-Exceed
Cost for Basic Services was established, it is not a part of this Contract and not to be used as the basis for payment. The personnel, hours,
facitities, assets, and other services provided will be adjusted over the course of the Project at the direction of the City Representative, with
the Consultant earning payment for only those hours and services performed and facilifies provided in accordance with this Contract. The
cost of these adjustments shall be calculated utilizing the rates agreed to in this Contract to the exient they are applicable, or otherwise
negotiated prior to performance.

The City Representative shall have the authority to make work scope adjustments within the Basic Services Not-to-Exceed Cost without
processing this Contract for an amendment or change order to be approved and signed by City Council or their designee if (1) the revisions
are documented in writing signed by the Consultant and City prior to performance, (2) the Total Not-to-Exceed Cost for Basic Services is
not exceeded, and (3} the change(s} are within the scope of the Project.

An increase to the Total Not-to-Exceed Cost for Basic Services may only be authorized by written amendment or change order to this
Confract.

ARTICLE 402:  ALLOWANCE FOR ADDITIONAL SERVICES

A Not-To-Exceed Allowance for Additional Services is hereby established as set forth below. The City Representative has authority to pre-
authorize in writing Additional Services up to the Total Not-To-Exceed Cost. Services performed prior fo receiving the required written
autherization or in excess of the Total Not-To-Exceed Cost shall not be obligated for compensation.

Additional Services are services provided in the interests of the Project that are not set forth in Exhibit “A” (Scope of Services}) as Basic
Services, or services that are required after the Total Not-To-Exceed Cost for Basic Services has been expended.

The Consultant shall be compensated for Additional Services in accordance with the Additionat Services fees set forth in Exhibit “E”
(Additional Compensation), or if no Additional Service fee has been established for the service, in accordance with the Consultant Hourly
Rates established in Exhibit “E” {Additional Compensation). Additional Service compensation disputes shall be resolved in accordance
with the claims and disputes provisions of this Contract and shall not be cause for the Consultant to delay providing requested services.
Payment shall be made for each completed Additional Service pursuant io invoices submitied in accordance with this Gontract.
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Exhibit D

Reimbursabie Expenses may be compensated from this Allowance for Additional Services to the extent they are allowed by Exhibit “E”
(Additional Compensation). Payment shall be made for each completed Reimbursable Expense pursuant to invoices submitted in
accordance with this Contract. Expenses not listed in Exhibit “E” (Additional Compensation) as aflowed Reimbursable Expenses shall not
be compensated without amendment or change order to this Contract to allow them as Reimbursable Expenses.

increases to this Total Not-To-Exceed Cost for Additional Services méy only be authorized by written amendment or change order to this

Contract.

ADDITIONAL SERVICES ALLOWANCE

ALLOWED SERVICES

TOTAL NOT-TO-EXCEED COST

$0.00

For Additional Services required by an
unexpected event or condition, a need to
increase management oversight, a
construction schedule extension, Consultant
overtime costs, additional subconsultants, and
other project management activities.
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241

2.2
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EXHIBIT “E”

ADDITIONAL COMPENSATION

ARTICLE 1: CONSULTANT HOURLY RATES

Agreement No. 140176-DC
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Exhibit E

The following hourly rates are to be used as the basis for negotiation of added and reduced services. These hourly rates are valid for the

duration of the Project and include salary costs, overhead, administration and profit. The overhead included in these rates covers all

support personnef who normally work on non-specific project tasks including but not limited to receptionists, senior executives together with
their assistants, financial accounting personnel, and personnel maintaining facilities, equipment and computers.

CLASSIFICATION {see Exhibit “F" Key Personnel for personnel names) RATE UNIT
Responsible In-Charge Person $210.00 Per Hour
Construction Coordinator $106.00 Per Hour
Construction Inspector $106.00 Per Hour
Document Administrator $89.00 Per Hour
ARTICLE 2: ADDITIONAL SERVICES RATES
The cost of the following services and facilities has been negotiated as of the date of this Contract.
SERVICES and FACILITIES FIXED FEE

Field Office as described in Exhibit “A” {in addition to that being provided by the Gontrackar)

$0 Per Month or pro-rata
share thereof

Mobilization / Demobilization

$0 Lump Sum

The cost of the following testing and laboratory services has been negotiated as of the date of this Contract.

TESTING and LABORATORY SERVICES

FIXED FEE Per TEST

Rates Attached as Exhibit *H”

These Additional Services Rates are valid for the duration of the Project and include salary costs, equipment, overhead, administration and

profit.

For Additional Services of sub-consultants, the City shall compensate the Consultant a multiple of one {1.0} times the amounts billed to the
Consultant for such services. The Consultant may bill for their expenses in managing the Additional Service of sub-consultants, the amount
of which is already included in the above Additional Service Rates or, if not listed in the above Additional Service Rates, shall be approved
by the City in writing prior to the Consultant or sub-consultant providing the services.
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Exhibit £

The Consultant agrees to provide services in connection with the Project, which are in addition to those reguired by Exhibit *A” for Basic
Services, as Additional Services if so requested by the City in writing. Such requests may included, but are not limited to, and are not
necessarily indicated by this statement as being Additional Services rather than Basic Services: (i) significant changes in the Project’s size,
quality, complexity, budget, or time schedule, (i) changes required due to conflicting instructions previously given by the City, (i} changes
required by the enactment or amendment to codes, laws or regulations subsequent to the preparation of such documents, (iv} services
conceming the repiacement of that portion of the Project damaged by fire or other cause, and (v} services made necessary by the default
or failure of the Contractor including major defects or deficiencies in the construction.

ARTICLE 3: REIMBURSABLE EXPENSES

The following Reimbursable Expenses are allowed:

REIMBURSABLE EXPENSE

None authorized or anticipated as of the date of this Contract.

For Reimbursable Expenses of the Consultant, the City shall compensate the Consultant a multiple of one ({1.0) times the actual direct
costs incurred by the Consultant, The multiplier inchides all compensation for overhead and profit.

Reimbursable Expenses are limited to specific pre-authorized items or services purchased from third parties to this Contract, dedicated to
only this Project. Additions to the above allowed Reimbursable Expenses may only be granted as a writlen amendment or change order to
this Contract.

If Reimbursable Expenses are established in this Contract as a fixed sum or a not-to-exceed amount, the Consultant has determined that
this Reimbursable Expense amount will not be exceeded for the allowed Reimbursable Expenses for performance of the Services set forth
in Exhibit “A” (Scope of Services), and accordingly does hereby assume the risk to complete the performance of this Contract without
further compensation for Reimbursable Expenses should the costs exceed this fixed sum or not-to-exceed amount for Reimbursable
Expenses.

Travel and per diem expenses are included in the Basic Services Fees, Consultant Hourly Rates, and Additional Services Rates shown in
this Contract, and may otherwise only be authorized as reimbursable expenses by written amendment or change order to this Contract.

END OF EXHIBIT *E”
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EXHIBIT “F”
KEY PERSONNEL LIST

ARTICLE1: CITY PERSONNEL

1.1 CITY REPRESENTATIVE: Mike Ahlert
1.2 CITY REPRESENTATIVE'S SUPERVISOR: Tom Hayes

ARTICLE2: CONSULTANT’S PROJECT STAFF

241 The following personnel will be assigned by to work on the Project. Any changes or additions require City approval.

2141 CONSULTANT REPRESENTATIVE (who may also be one of the following staff): Scott Plummer
21.2 CONSULTANT REPRESENTATIVE'S SUPERVISOR:

213  CONSTRUCTION COORDINATOR: Larry Emery
214 CONSTRUCTION INSPECTOR: Larry Emery
215  DOCUMENT ADMINISTRATCR: TBD

2186  OTHER PERSONNEL: N/A

21.7  RESPONSIBLE IN CHARGE PERSON (Mandatory under NRS 338 Construction Manager as Agent, who may also be one of the above
staff}

List name of individual Architect, individual Engineer, or Contractor company name as licensed: Scott Plummer, P.E.
List Architect, Engineer, or Contractor license number: 7491

ARTICLE 3: CONSULTANT’S SUBCONSULTANTS

The following subconsultants will be contracted with and utifized by the Consultant to work on the Project. Any changes or addifions require City
approval. Alf work wilt be performed by the Consultant's employees or the following subconsultants:

311 MATERIAL TESTING: Ninyo & Moore

342 ENVIRONMENTAL MONITORING: N/A

313  CIVIL ENGINEER: N/A

314  STRUCTURAL ENGINEER: N/A

315  MECHANICAL ENGINEER: N/A

3.1.6  ELECTRICAEL ENGINEER: N/A

3.4.7  LANDSCAPE DESIGN: N/A

3.1.8  COST ESTIMATOR: N/A

319  GEQTECHNICAL ENGINEER: N/A

3.1.10  LAND SURVEYOR: N/A

END OF EXHIBIT “F"
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EXHIBIT “H”
NINYO & MOORE LABORATORY TESTING RATES
SOILS LABORATORY TESTING AND INSPECTION
 DEBCRIPTION ' T j RATE | JUNIT TOTAL

Grading Inspection and Soils Denslly Testing FRED i_ s 1@ls 7600 linour | 2,650.00
Progtor Sample | 5 jtests |@1% A76.00 iest |3 g78.00
Slave i sample | 5 lests @8, 11000 [ﬁaﬁi ) 550,00
Pl | sample | 5 llests |@|§ 11000 {Mest |$ 55000
R-Valae Sample | 5 Jests |@I|$ 22500 Jliest |$ 1,126.00
.... _Subtotal $ 5,850.00

 AsP

HALT GONCRETE TESTING AND INSPECTION '

" DESCRIPTION FREQ | QTY UNITS] | RATE | umit]  TOTAL
| Aspiialt Inspection and Donsfty Testing . - 4. jhours 3@ S 7500 ihour 15 300,00
Rice 1750 1 Mests @13 10000 [fest 1% 108,00
ExtraclionSiove 14750 | 1 hess (@ls 18500 [fest 1§ 195,00
Marshal Flow B Stablity e, 14760 | 1 jesls 1@ $ 21500 i3fset 1S 215.00
e e— Rt $______ 81000

CONCRETE LABORATORY TESTING AND INSPECTION 7 o

| “DESCRIPTION FREG | QTY | UNITS RATE | Unit TOTAL
Goncrete & Refnforcing Steel Inspeciion A 3 hews (@S 7500 each 18 255000
Copgrete Flex Beams 1/5000day] 8 fsels B3 300.060 Mset 1% 1,500.08
Conrets Oylndors 1100/ay] 11 Jsels  [815 100,00 i/sef 13 _rwoon
_ Subtotal % __5,150.00

MASONRY TESTING AND INSPECTION 7

T DESCRIPTION FREQ | QTY | UNITS RATE | Unit TOTAL
tdasonry & Reinforcing Stee! Inspection 4. 4 Ihours |@| % 7500 [each |3 300.00
CMU Prisms. 500050} 1 fsels  [@ B 300.00 leach | § 30000
e Sublotal ” $ 400,00

DATA GOMPILATION AND REPORT PREPARATION " |
Project Man'agef' N d.E TTE.D
Finat Report o 4 1,500,006
Subtotal 2,275.00
TOTAL FEE ESTIMATE § 4448500
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