

NOTES:

1. Exact location of proposed water main on College Ave. not available.
2. Provide conc. thrust blocks at all hydrants, tees, elbows & plugs in accordance with L.K.K.W.D. requirements.
3. All water mains & services shall be constructed in accordance with L.K.K.W.D. standards.
4. All hydrant connections to be C.C.I.

LEGEND:

- Prop. W.M. in Sub'n
- Prop. Feeder Main by L.V.V.W.D.
- Fire hydrant
- gate valve & box

ESTIMATED QUANTITIES

DESCRIPTION	QUANTITY
6" A.C. water main	8049 LF
Water services	219 EA.
Fire hydrants (complete)	18 EA.
6" gate valves & boxes	34 EA.
6" A.C. water main	1312 LF
6" gate valves & boxes	1 EA.
Feeder main within sub'n.	in College Ave., 1135 LF 12" A.C.W.M.

Approved by _____ date _____
Las Vegas Valley Water Dist.


Approved by _____ date _____
City of Las Vegas Fire Chief

LAS VEGAS VALLEY WATER DISTRICT
Date 1-16-63
THIS SIGNATURE IS NOT AN OFFICIAL APPROVAL. IT INDICATES ONLY THAT THE TRACING WAS IN ACCORDANCE WITH THE APPROVED PRINT AT TIME OF SIGNATURE

Submitted by _____ Date 1/23/63
Robert J. McNutt R.E. & L.S. # 1961

Approved by _____ Date 2/28/63
City Engineer
C.W. Williams 1/24/63

WATER MAIN PLAN		DATE	MOOTE, KEMPA & GALLOWAY, INC.	
		11-21-62	CIVIL ENGINEERS AND LAND SURVEYORS	
		PH	PHOENIX LAS VEGAS	
		CHK: R.M.G.	LAS VEGAS	
		SCALE	JOB NO.	
		1" = 40'	25 25	
		SHEET	LV 1621	
		25 of 25		



- NOTES:**
1. All work shall be in accordance with the latest edition of the International Building Code.
 2. All work shall be in accordance with the latest edition of the International Mechanical Code.
 3. All work shall be in accordance with the latest edition of the International Plumbing Code.
 4. All work shall be in accordance with the latest edition of the International Fire Code.
 5. All work shall be in accordance with the latest edition of the International Electrical Code.

LEGEND:

--- Proposed Work

--- Existing Work

--- Easement

--- Other

ESTIMATED QUANTITIES:

ITEM	QUANTITY	UNIT	PRICE	TOTAL
Excavation	100	cu yd	1.00	100.00
Foundation	100	sq ft	1.00	100.00
Structural Steel	100	lb	1.00	100.00
Concrete	100	cu yd	1.00	100.00
Masonry	100	sq ft	1.00	100.00
Roofing	100	sq ft	1.00	100.00
Interior Finishes	100	sq ft	1.00	100.00
MEP	100	sq ft	1.00	100.00
Site Work	100	sq ft	1.00	100.00
Other	100	sq ft	1.00	100.00
TOTAL				1000.00

Prepared by: *[Signature]*

Checked by: *[Signature]*

Approved by: *[Signature]*

NO.	DATE	DESCRIPTION
1	10/1/20	Initial Issue
2	10/15/20	Revised
3	10/30/20	Revised
4	11/10/20	Revised
5	11/20/20	Revised
6	12/1/20	Revised
7	12/15/20	Revised
8	12/30/20	Revised
9	1/10/21	Revised
10	1/20/21	Revised
11	1/30/21	Revised
12	2/10/21	Revised
13	2/20/21	Revised
14	2/30/21	Revised
15	3/10/21	Revised
16	3/20/21	Revised
17	3/30/21	Revised
18	4/10/21	Revised
19	4/20/21	Revised
20	4/30/21	Revised
21	5/10/21	Revised
22	5/20/21	Revised
23	5/30/21	Revised
24	6/10/21	Revised
25	6/20/21	Revised
26	6/30/21	Revised
27	7/10/21	Revised
28	7/20/21	Revised
29	7/30/21	Revised
30	8/10/21	Revised
31	8/20/21	Revised
32	8/30/21	Revised
33	9/10/21	Revised
34	9/20/21	Revised
35	9/30/21	Revised
36	10/10/21	Revised
37	10/20/21	Revised
38	10/30/21	Revised
39	11/10/21	Revised
40	11/20/21	Revised
41	11/30/21	Revised
42	12/10/21	Revised
43	12/20/21	Revised
44	12/30/21	Revised
45	1/10/22	Revised
46	1/20/22	Revised
47	1/30/22	Revised
48	2/10/22	Revised
49	2/20/22	Revised
50	2/30/22	Revised
51	3/10/22	Revised
52	3/20/22	Revised
53	3/30/22	Revised
54	4/10/22	Revised
55	4/20/22	Revised
56	4/30/22	Revised
57	5/10/22	Revised
58	5/20/22	Revised
59	5/30/22	Revised
60	6/10/22	Revised
61	6/20/22	Revised
62	6/30/22	Revised
63	7/10/22	Revised
64	7/20/22	Revised
65	7/30/22	Revised
66	8/10/22	Revised
67	8/20/22	Revised
68	8/30/22	Revised
69	9/10/22	Revised
70	9/20/22	Revised
71	9/30/22	Revised
72	10/10/22	Revised
73	10/20/22	Revised
74	10/30/22	Revised
75	11/10/22	Revised
76	11/20/22	Revised
77	11/30/22	Revised
78	12/10/22	Revised
79	12/20/22	Revised
80	12/30/22	Revised
81	1/10/23	Revised
82	1/20/23	Revised
83	1/30/23	Revised
84	2/10/23	Revised
85	2/20/23	Revised
86	2/30/23	Revised
87	3/10/23	Revised
88	3/20/23	Revised
89	3/30/23	Revised
90	4/10/23	Revised
91	4/20/23	Revised
92	4/30/23	Revised
93	5/10/23	Revised
94	5/20/23	Revised
95	5/30/23	Revised
96	6/10/23	Revised
97	6/20/23	Revised
98	6/30/23	Revised
99	7/10/23	Revised
100	7/20/23	Revised
101	7/30/23	Revised
102	8/10/23	Revised
103	8/20/23	Revised
104	8/30/23	Revised
105	9/10/23	Revised
106	9/20/23	Revised
107	9/30/23	Revised
108	10/10/23	Revised
109	10/20/23	Revised
110	10/30/23	Revised
111	11/10/23	Revised
112	11/20/23	Revised
113	11/30/23	Revised
114	12/10/23	Revised
115	12/20/23	Revised
116	12/30/23	Revised
117	1/10/24	Revised
118	1/20/24	Revised
119	1/30/24	Revised
120	2/10/24	Revised
121	2/20/24	Revised
122	2/30/24	Revised
123	3/10/24	Revised
124	3/20/24	Revised
125	3/30/24	Revised
126	4/10/24	Revised
127	4/20/24	Revised
128	4/30/24	Revised
129	5/10/24	Revised
130	5/20/24	Revised
131	5/30/24	Revised
132	6/10/24	Revised
133	6/20/24	Revised
134	6/30/24	Revised
135	7/10/24	Revised