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4 CONSTRUCTION BYPASS NOTES: )

1. CONTRACTOR SHALL BE RESPONSIBLE FOR THE SEWER BYPASS DESIGN
FOR DE—WATERING OF THE PIPE DURING REHABILITATION. THIS INCLUDES
ALL PUMPING EQUIPMENT, PIPING AND FITTINGS, POWER, COLLECTION AND
DISTRIBUTION ELEMENTS TO ACHIEVE THE BYPASSING OF THE EXISTING
SEWAGE FROM INTAKE POINT TO DISCHARGE POINT.

2. CONTRACTOR SHALL PROVIDE NOTIFICATION TO ALL BUSINESSES AND
RESIDENTS IMPACTED BY THE SEWER REHABILITATION PROJECT (SEE
SPECIFICATION SECTION 107.07).

3. CONTRACTOR SHALL PREPARE AND SUBMIT A TEMPORARY BYPASS PLAN
(TBP) FOR THE BYPASS OPERATION (SEE SPECIFICATION SECTION 695).
CONTRACTOR SHALL HAVE AN APPROVED TBP PRIOR TO PIPE LINING.

4. CONTRACTOR SHALL BYPASS ALL MAINLINE AND LATERAL FLOWS.
QUANTITY OF SEWAGE TO BE BYPASSED IS THE SUM OF ALL FLOWS
ENTERING THE PIPELINE BEFORE POINT OF DISCHARGE.

5. SEE SPECIFICATION SECTION 659 FOR ODOR CONTROL REQUIREMENTS.

6. CONTRACTOR SHALL PREPARE AND SUBMIT A TRAFFIC CONTROL PLAN
(TCP) TO THE AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE
WORK (SEE SPECIFICATION SECTION 624).

7. CONTRACTOR BYPASS PLANS MUST CONSIDER THE EXISTING SPEED LIMITS
AND ALLOWABLE REDUCTIONS IN DETERMINING THE LOCATION OF PIPING
AND THE REQUIRED TCP ELEMENTS. CONTRACTOR SHALL BE ALLOWED TO
REDUCE SPEED AT EACH LOCATION WHERE THE PIPING CROSSES
PERPENDICULAR TO A LANE(S) OF TRAFFIC BY 10 MPH. THE LOCATION

, AND CONSTRUCTION OF THE BYPASS PIPING SHALL CONFORM TO DETAIL

, 3 SHOWN ON DRAWING DT—01. CONTRACTOR MAY REQUEST A VARIANCE

) TO THESE DETAILS BY SHOWING ALTERNATIVES THAT WILL ACHIEVE THE

- REQUIRED SPEED LIMITS, PROVIDE SAFETY TO VEHICLES AND
PEDESTRIANS, AND DESIRED RESULTS FOR THE BYPASSING OF SEWAGE.

8. IF REQUIRED, REMOVE AND REINSTALL MANHOLE FRAME, COVER, GRADE
RINGS, AND CONE PER SD—4 OF THE DCSWCS.

9. CONTRACTOR SHALL MAINTAIN DRIVEWAY ACCESS TO ALL ADJOINING
PROPERTIES ACCESSIBLE TO THE PUBLIC AND EMERGENCY VEHICLES.
DESIGNS FOR ACCESS WILL BE PREFARED BY THE CONTRACTOR AND
SUBMITTED TO THE CONTROLLING AGENCY FOR REVIEW AND APPROVAL.

10. CONTRACTOR SHALL MAINTAIN PEDESTRIAN ACCESS THROUGH RAMPS AT
CROSSWALKS. CONTRACTOR TO REPLACE ALL REMOVED OR DAMAGED
TRAFFIC PAVEMENT STRIPING AND MARKINGS.

11. ALL BYPASS OPERATIONS ARE TO OCCUR WITHIN THE BYPASS CORRIDOR
SHOWN ON THE BYPASS DRAWINGS. IF THE CONTRACTOR REQUIRES AN
ADDITIONAL CLOSURE AREA, THEY MUST OBTAIN APPROVAL FROM THE
AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE WORK.

12. CONTRACTOR IS RESPONSIBLE FOR ESTABLISHING STAGING AREAS.

13. CONTRACTOR SHALL MAINTAIN STORM FLOW TO EXISTING DROP INLETS.

: ; DESIGNS FOR MAINTAINING FLLOW WILL BE PREPARED BY THE CONTRACTOR

.Y « , : AND INCLUDED IN THE TBP.

162-02-310-009 ‘ - 14. BYPASS PIPING THROUGH SIGNALIZED AND/OR MAJOR INTERSECTIONS
SHALL BE INSTALLED USING CUT AND COVER METHODS AS SHOWN ON
SHEET DT—01. SAWCUT TO BE SQUARED UP WITH TRAVEL LANES AND
EXTENDED LANE LINE TO LANE LINE. CONTRACTOR TO PROTECT IN PLACE

\ ALL EXISTING STREET LIGHTS, DETECTOR LOOPS, AND TRAFFIC
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SEE DETAIL 3 ON SHEET DT-01
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\ 1 FLOW NUMBER, SEE ESTIMATED FLOW TABLE BELOW )

(" *ESTIMATED SANITARY SEWER FLOWS )

FLOW[ PIPE | ADWF [ PEAR
NO. | DIA }(MGD)](MGD) DESCRIPTION
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12 8" 0.49 1.47 ESTIMATED FLOW

13 8” 0.90 2.70 ESTIMATED FLOW
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* FLOWS SHOWN ARE ESTIMATES PROVIDED FOR BIDDING PURPOSES ONLY.
CONTRACTOR IS RESPONSIBLE FOR VERIFYING FLOWS PRIOR TO DESIGN OF
BYPASS PLAN.
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a CONSTRUCTION BYPASS NOTES: ™

1. CONTRACTOR SHALL BE RESPONSIBLE FOR THE SEWER BYPASS DESIGN
FOR DE—WATERING OF THE PIPE DURING REHABILITATION. THIS INCLUDES
ALL PUMPING EQUIPMENT, PIPING AND FITTINGS, POWER, COLLECTION AND
DISTRIBUTION ELEMENTS TO ACHIEVE THE BYPASSING OF THE EXISTING
SEWAGE FROM INTAKE POINT TO DISCHARGE POINT.

2. CONTRACTOR SHALL PROVIDE NOTIFICATION TO ALL BUSINESSES AND
RESIDENTS IMPACTED BY THE SEWER REHABILITATION PROJECT (SEE
SPECIFICATION SECTION 107.07).

3. CONTRACTOR SHALL PREPARE AND SUBMIT A TEMPORARY BYPASS PLAN
(TBP) FOR THE BYPASS OPERATION (SEE SPECIFICATION SECTION 695).
CONTRACTOR SHALL HAVE AN APPROVED TBP PRIOR TO PIPE LINING.

4. CONTRACTOR SHALL BYPASS ALL MAINLINE AND LATERAL FLOWS.
QUANTITY OF SEWAGE TO BE BYPASSED IS THE SUM OF ALL FLOWS
ENTERING THE PIPELINE BEFORE POINT OF DISCHARGE.

5. SEE SPECIFICATION SECTION 659 FOR ODOR CONTROL REQUIREMENTS.

6. CONTRACTOR SHALL PREPARE AND SUBMIT A TRAFFIC CONTROL PLAN
(TCP) TO THE AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE
WORK (SEE SPECIFICATION SECTION 624).

7. CONTRACTOR BYPASS PLANS MUST CONSIDER THE EXISTING SPEED LIMITS
AND ALLOWABLE REDUCTIONS IN DETERMINING THE LOCATION OF PIPING
AND THE REQUIRED TCP ELEMENTS. CONTRACTOR SHALL BE ALLOWED TO
REDUCE SPEED AT EACH LOCATION WHERE THE PIPING CROSSES
PERPENDICULAR TO A LANE(S) OF TRAFFIC BY 10 MPH. THE LOCATION
AND CONSTRUCTION OF THE BYPASS PIPING SHALL CONFORM TO DETAIL
3 SHOWN ON DRAWING DT—01. CONTRACTOR MAY REQUEST A VARIANCE
TO THESE DETAILS BY SHOWING ALTERNATIVES THAT WILL ACHIEVE THE
REQUIRED SPEED LIMITS, PROVIDE SAFETY TO VEHICLES AND
PEDESTRIANS, AND DESIRED RESULTS FOR THE BYPASSING OF SEWAGE.

8. IF REQUIRED, REMOVE AND REINSTALL MANHOLE FRAME, COVER, GRADE
RINGS, AND CONE PER SD—4 OF THE DCSWCS.

9. CONTRACTOR SHALL MAINTAIN DRIVEWAY ACCESS TO ALL ADJOINING
PROPERTIES ACCESSIBLE TO THE PUBLIC AND EMERGENCY VEHICLES.
DESIGNS FOR ACCESS WiLL BE PREFARED BY THE CONTRACTOR AND
SUBMITTED TO THE CONTROLLING AGENCY FOR REVIEW AND APPROVAL.

10. CONTRACTOR SHALL MAINTAIN PEDESTRIAN ACCESS THROUGH RAMPS AT
CROSSWALKS. CONTRACTOR TO REPLACE ALL REMOVED OR DAMAGED
TRAFFIC PAVEMENT STRIPING AND MARKINGS.

11. ALL BYPASS OPERATIONS ARE TO OCCUR WITHIN THE BYPASS CORRIDOR
SHOWN ON THE BYPASS DRAWINGS. IF THE CONTRACTOR REQUIRES AN
ADDITIONAL CLOSURE AREA, THEY MUST OBTAIN APPROVAL FROM THE
AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE WORK.

12. CONTRACTOR IS RESPONSIBLE FOR ESTABLISHING STAGING AREAS.

13. CONTRACTOR SHALL MAINTAIN STORM FLOW TO EXISTING DROP INLETS.
DESIGNS FOR MAINTAINING FLLOW WILL BE PREPARED BY THE CONTRACTOR
AND INCLUDED IN THE TBP.

14, BYPASS PIPING THROUGH SIGNALIZED AND/OR MAJOR INTERSECTIONS
SHALL BE INSTALLED USING CUT AND COVER METHODS AS SHOWN ON
SHEET DT—-01. SAWCUT TO BE SQUARED UP WITH TRAVEL LANES AND
EXTENDED LANE LINE TO LANE LINE. CONTRACTOR TO PROTECT IN PLACE
ALL EXISTING STREET LIGHTS, DETECTOR LOOPS, AND TRAFFIC

\_ CONDUITS/WIRES. )
4 LEGEND N\

BYPASS PIPING, MAINTAIN PEDESTRIAN AND
DRIVEWAY/ALLEY ACCESS AT ALL TIMES

‘0‘0‘0‘0 FLOW BYPASS ACCESS DETAIL
YO O 0% SEE DETAIL 3 ON SHEET DT-O1
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(" ESTIMATED SANITARY SEWER FLOWS
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29 10" 1.61 4.83 ESTIMATED FLOW
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* FLOWS SHOWN ARE ESTIMATES PROVIDED FOR BIDDING PURPOSES ONLY.
CONTRACTOR IS RESPONSIBLE FOR VERIFYING FLOWS PRIOR TO DESIGN OF
BYPASS PLAN.
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4 CONSTRUCTION BYPASS NOTES: )

1. CONTRACTOR SHALL BE RESPONSIBLE FOR THE SEWER BYPASS DESIGN
FOR DE~WATERING OF THE PIPE DURING REHABILITATION. THIS INCLUDES
ALL PUMPING EQUIPMENT, PIPING AND FITTINGS, POWER, COLLECTION AND
DISTRIBUTION ELEMENTS TO ACHIEVE THE BYPASSING OF THE EXISTING
SEWAGE FROM INTAKE POINT TO DISCHARGE POINT.

2. CONTRACTOR SHALL PROVIDE NOTIFICATION TO ALL BUSINESSES AND
RESIDENTS IMPACTED BY THE SEWER REHABILITATION PROJECT (SEE
SPECIFICATION SECTION 107.07).

3. CONTRACTOR SHALL PREPARE AND SUBMIT A TEMPORARY BYPASS PLAN
(TBP) FOR THE BYPASS OPERATION (SEE SPECIFICATION SECTION 695).
CONTRACTOR SHALL HAVE AN APPROVED TBP PRIOR TO PIPE LINING.

4. CONTRACTOR SHALL BYPASS ALL MAINLINE AND LATERAL FLOWS.
QUANTITY OF SEWAGE TO BE BYPASSED IS THE SUM OF ALL FLOWS
ENTERING THE PIPELINE BEFORE POINT OF DISCHARGE.

5. SEE SPECIFICATION SECTION 659 FOR ODOR CONTROL REQUIREMENTS.

6. CONTRACTOR SHALL PREPARE AND SUBMIT A TRAFFIC CONTROL PLAN
(TCP) TO THE AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE
WORK (SEE SPECIFICATION SECTION 624).

7. CONTRACTOR BYPASS PLANS MUST CONSIDER THE EXISTING SPEED LIMITS
AND ALLOWABLE REDUCTIONS IN DETERMINING THE LOCATION OF PIPING
AND THE REQUIRED TCP ELEMENTS. CONTRACTOR SHALL BE ALLOWED TO

| REDUCE SPEED AT EACH LOCATION WHERE THE PIPING CROSSES

N: 620403.12 | PERPENDICULAR TO A LANE(S) OF TRAFFIC BY 10 MPH. THE LOCATION

E: 280038.83 ) AND CONSTRUCTION OF THE BYPASS PIPING SHALL CONFORM TO DETAIL

| 3 SHOWN ON DRAWING DT—01. CONTRACTOR MAY REQUEST A VARIANCE

: APN RIM=(1954.1) TO THESE DETAILS BY SHOWING ALTERNATIVES THAT WILL ACHIEVE THE

2 162-02-208-001 v (1949.7) | REQUIRED SPEED LIMITS, PROVIDE SAFETY TO VEHICLES AND

‘ PEDESTRIANS, AND DESIRED RESULTS FOR THE BYPASSING OF SEWAGE.

8. IF REQUIRED, REMOVE AND REINSTALL MANHOLE FRAME, COVER, GRADE
RINGS, AND CONE PER SD—4 OF THE DCSWCS.

9. CONTRACTOR SHALL MAINTAIN DRIVEWAY ACCESS TO ALL ADJOINING
PROPERTIES ACCESSIBLE TO THE PUBLIC AND EMERGENCY VEHICLES.
DESIGNS FOR ACCESS WILL BE PREPARED BY THE CONTRACTOR AND
SUBMITTED TO THE CONTROLLING AGENCY FOR REVIEW AND APPROVAL.

10. CONTRACTOR SHALL MAINTAIN PEDESTRIAN ACCESS THROUGH RAMPS AT
CROSSWALKS. CONTRACTOR TO REPLACE ALL REMOVED OR DAMAGED
TRAFFIC PAVEMENT STRIPING AND MARKINGS.

11. ALL BYPASS OPERATIONS ARE TO OCCUR WITHIN THE BYPASS CORRIDOR
SHOWN ON THE BYPASS DRAWINGS. IF THE CONTRACTOR REQUIRES AN
ADDITIONAL CLOSURE AREA, THEY MUST OBTAIN APPROVAL FROM THE
AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE WORK.

12. CONTRACTOR IS RESPONSIBLE FOR ESTABLISHING STAGING AREAS.

13. CONTRACTOR SHALL MAINTAIN STORM FLOW TO EXISTING DROP INLETS.
DESIGNS FOR MAINTAINING FLOW WILL BE PREPARED BY THE CONTRACTOR
AND INCLUDED IN THE TBP.

14. BYPASS PIPING THROUGH SIGNALIZED AND/OR MAJOR INTERSECTIONS
SHALL BE INSTALLED USING CUT AND COVER METHODS AS SHOWN ON
SHEET DT—01. SAWCUT TO BE SQUARED UP WITH TRAVEL LANES AND
EXTENDED LANE LINE TO LANE LINE. CONTRACTOR TO PROTECT IN PLACE
ALL EXISTING STREET LIGHTS, DETECTOR LOOPS, AND TRAFFIC

\__ CONDUITS/WIRES. Y,
4 LEGEEND )

L BYPASS PIPING, MAINTAIN PEDESTRIAN AND
DRIVEWAY /ALLEY ACCESS AT ALL TIMES

FLOW BYPASS ACCESS DETAIL
SEE DETAIL 3 ON SHEET DT-01
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* FLOWS SHOWN ARE ESTIMATES PRCVIDED FOR BIDDING PURPOSES ONLY.
CONTRACTOR IS RESPONSIBLE FOR VERIFYING FLOWS PRIOR TO DESIGN OF
BYPASS PLAN.
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a CONSTRUCTION BYPASS NOTES: ™

1. CONTRACTOR SHALL BE RESPONSIBLE FOR THE SEWER BYPASS DESIGN
FOR DE-WATERING OF THE PIPE DURING REHABILITATION. THIS INCLUDES
ALL PUMPING EQUIPMENT, PIPING AND FITTINGS, POWER, COLLECTION AND
DISTRIBUTION ELEMENTS TO ACHIEVE THE BYPASSING OF THE EXISTING
SEWAGE FROM INTAKE POINT TO DISCHARGE POINT.

2. CONTRACTOR SHALL PROVIDE NOTIFICATION TO ALL BUSINESSES AND
RESIDENTS IMPACTED BY THE SEWER REHABILITATION PROJECT (SEE
SPECIFICATION SECTION 107.07).

3. CONTRACTOR SHALL PREPARE AND SUBMIT A TEMPORARY BYPASS PLAN
(TBP) FOR THE BYPASS OPERATION (SEE SPECIFICATION SECTION 695).
CONTRACTOR SHALL HAVE AN APPROVED TBP PRIOR TO PIPE LINING.

4. CONTRACTOR SHALL BYPASS ALL MAINLINE AND LATERAL FLOWS.
QUANTITY OF SEWAGE TO BE BYPASSED IS THE SUM OF ALL FLOWS
ENTERING THE PIPELINE BEFORE POINT OF DISCHARGE.

5. SEE SPECIFICATION SECTION 659 FOR ODOR CONTROL REQUIREMENTS.

6. CONTRACTOR SHALL PREPARE AND SUBMIT A TRAFFIC CONTROL PLAN
(TCP) TO THE AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE
WORK (SEE SPECIFICATION SECTION 624).

7. CONTRACTOR BYPASS PLANS MUST CONSIDER THE EXISTING SPEED LIMITS
AND ALLOWABLE REDUCTIONS IN DETERMINING THE LOCATION OF PIPING
AND THE REQUIRED TCP ELEMENTS. CONTRACTOR SHALL BE ALLOWED TO
REDUCE SPEED AT EACH LOCATION WHERE THE PIPING CROSSES
PERPENDICULAR TO A LANE(S) OF TRAFFIC BY 10 MPH. THE LOCATION
AND CONSTRUCTION OF THE BYPASS PIPING SHALL CONFORM TO DETAIL
3 SHOWN ON DRAWING DT—01. CONTRACTOR MAY REQUEST A VARIANCE
TO THESE DETAILS BY SHOWING ALTERNATIVES THAT WILL ACHIEVE THE
REQUIRED SPEED LIMITS, PROVIDE SAFETY TO VEMICLES AND
PEDESTRIANS, AND DESIRED RESULTS FOR THE BYPASSING OF SEWAGE.

8. IF REQUIRED, REMOVE AND REINSTALL MANHOLE FRAME, COVER, GRADE
RINGS, AND CONE PER SD—4 OF THE DCSWCS.

9. CONTRACTOR SHALL MAINTAIN DRIVEWAY ACCESS TO ALL ADJOINING
PROPERTIES ACCESSIBLE TO THE PUBLIC AND EMERGENCY VEHICLES.
DESIGNS FOR ACCESS WILL BE PREFARED BY THE CONTRACTOR AND
SUBMITTED TO THE CONTROLLING AGENCY FOR REVIEW AND APPROVAL.

10. CONTRACTOR SHALL MAINTAIN PEDESTRIAN ACCESS THROUGH RAMPS AT
CROSSWALKS. CONTRACTOR TO REPLACE ALL REMOVED OR DAMAGED
TRAFFIC PAVEMENT STRIPING AND MARKINGS,

11. ALL BYPASS OPERATIONS ARE TO OCCUR WITHIN THE BYPASS CORRIDOR
SHOWN ON THE BYPASS DRAWINGS. IF THE CONTRACTOR REQUIRES AN
ADDITIONAL CLOSURE AREA, THEY MUST OBTAIN APPROVAL FROM THE
AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE WORK.

12. CONTRACTOR IS RESPONSIBLE FOR ESTABLISHING STAGING AREAS.

13. CONTRACTOR SHALL MAINTAIN STORM FLOW TO EXISTING DROP INLETS.
DESIGNS FOR MAINTAINING FLOW WILL BE PREPARED BY THE CONTRACTOR
AND INCLUDED IN THE TBP.

14. BYPASS PIPING THROUGH SIGNALIZED AND/OR MAJOR INTERSECTIONS
SHALL BE INSTALLED USING CUT AND COVER METHODS AS SHOWN ON
SHEET DT—01. SAWCUT TO BE SQUARED UP WITH TRAVEL LANES AND
EXTENDED LANE LINE TO LANE LINE. CONTRACTOR TO PROTECT IN PLACE
ALL EXISTING STREET LIGHTS, DETECTOR LOOPS, AND TRAFFIC
CONDUITS /WIRES. -/
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4 CONSTRUCTION BYPASS NOTES: N

1. CONTRACTOR SHALL BE RESPONSIBLE FOR THE SEWER BYPASS DESIGN
FOR DE—~WATERING OF THE PIPE DURING REHABILITATION. THIS INCLUDES
ALL PUMPING EQUIPMENT, PIPING AND FITTINGS, POWER, COLLECTION AND
DISTRIBUTION ELEMENTS TO ACHIEVE THE BYPASSING OF THE EXISTING
SEWAGE FROM INTAKE POINT TO DISCHARGE POINT.

2. CONTRACTOR SHALL PROVIDE. NOTIFICATION TO ALL BUSINESSES AND
RESIDENTS IMPACTED BY THE SEWER REHABILITATION PROJECT (SEE
SPECIFICATION SECTION 107.07).

3. CONTRACTOR SHALL PREPARE AND SUBMIT A TEMPORARY BYPASS PLAN
(TBP) FOR THE BYPASS OPERATION (SEE SPECIFICATION SECTION 695).
CONTRACTOR SHALL HAVE AN APPROVED TBP PRIOR TO PIPE LINING.

4. CONTRACTOR SHALL BYPASS ALL MAINLINE AND LATERAL FLOWS.
QUANTITY OF SEWAGE TO BE BYPASSED IS THE SUM OF ALL FLOWS
ENTERING THE PIPELINE BEFORE POINT OF DISCHARGE.

5. SEE SPECIFICATION SECTION 659 FOR ODOR CONTROL REQUIREMENTS.

6. CONTRACTOR SHALL PREPARE AND SUBMIT A TRAFFIC CONTROL PLAN
(TCP) TO THE AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE
WORK (SEE SPECIFICATION SECTION 624).

7. CONTRACTOR BYPASS PLANS MUST CONSIDER THE EXISTING SPEED LIMITS

APN AND ALLOWABLE REDUCTIONS IN DETERMINING THE LOCATION OF PIPING
162-02-617-001 AND THE REQUIRED TCP ELEMENTS. CONTRACTOR SHALL BE ALLOWED TO
REDUCE SPEED AT EACH LOCATION WHERE THE PIPING CROSSES
PERPENDICULAR TO A LANE(S) OF TRAFFIC BY 10 MPH. THE LOCATION
AND CONSTRUCTION OF THE BYPASS PIPING SHALL CONFORM TO DETAIL
3 SHOWN ON DRAWING DT-01. CONTRACTOR MAY REQUEST A VARIANCE
TO THESE DETAILS BY SHOWING ALTERNATIVES THAT WILL ACHIEVE THE
REQUIRED SPEED LIMITS, PROVIDE SAFETY TO VEHICLES AND
PEDESTRIANS, AND DESIRED RESULTS FOR THE BYPASSING OF SEWAGE.

8. IF REQUIRED, REMOVE AND REINSTALL MANHOLE FRAME, COVER, GRADE
RINGS, AND CONE PER SD—4 OF THE DCSWCS.

9. CONTRACTOR SHALL MAINTAIN DRIVEWAY ACCESS TO ALL ADJOINING
PROPERTIES ACCESSIBLE TO THE PUBLIC AND EMERGENCY VEHICLES.
DESIGNS FOR ACCESS WILL BE PREFARED BY THE CONTRACTOR AND
SUBMITTED TO THE CONTROLLING AGENCY FOR REVIEW AND APPROVAL.

10. CONTRACTOR SHALL MAINTAIN PEDESTRIAN ACCESS THROUGH RAMPS AT
CROSSWALKS. CONTRACTOR TO REPLACE ALL REMOVED OR DAMAGED
TRAFFIC PAVEMENT STRIPING AND MARKINGS.

11. ALL BYPASS OPERATIONS ARE TO OCCUR WITHIN THE BYPASS CORRIDOR
SHOWN ON THE BYPASS DRAWINGS. IF THE CONTRACTOR REQUIRES AN
ADDITIONAL CLOSURE AREA, THEY MUST OBTAIN APPROVAL FROM THE
AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE WORK.

12. CONTRACTOR IS RESPONSIBLE FOR ESTABLISHING STAGING AREAS.

13. CONTRACTOR SHALL MAINTAIN STORM FLOW TO EXISTING DROP INLETS.
DESIGNS FOR MAINTAINING FILOW WILL BE PREPARED BY THE CONTRACTOR
AND INCLUDED IN THE TBP.

14. BYPASS PIPING THROUGH SIGNALIZED AND/OR MAJOR INTERSECTIONS
SHALL BE INSTALLED USING CUT AND COVER METHODS AS SHOWN ON

: SHEET DT-01. SAWCUT TO BE SQUARED UP WITH TRAVEL LANES AND

| ; EXTENDED LANE LINE TO LANE LINE. CONTRACTOR TO PROTECT IN PLACE
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CONSTRUCTION BYPASS NOTES: )

CONTRACTOR SHALL BE RESPONSIBLE FOR THE SEWER BYPASS DESIGN
FOR DE—WATERING OF THE PIPE DURING REHABILITATION. THIS INCLUDES
ALL PUMPING EQUIPMENT, PIPING AND FITTINGS, POWER, COLLECTION AND
DISTRIBUTION ELEMENTS TO ACHIEVE THE BYPASSING OF THE EXISTING
SEWAGE FROM INTAKE POINT TO DISCHARGE POINT.

CONTRACTOR SHALL PROVIDE NOTIFICATION TO ALL BUSINESSES AND
RESIDENTS IMPACTED BY THE SEWER REHABILITATION PROJECT (SEE
SPECIFICATION SECTION 107.07).

CONTRACTOR SHALL PREPARE AND SUBMIT A TEMPORARY BYPASS PLAN
(TBP) FOR THE BYPASS OPERATION (SEE SPECIFICATION SECTION 695).
CONTRACTOR SHALL HAVE AN APPROVED TBP PRIOR TO PIPE LINING.
CONTRACTOR SHALL BYPASS ALL MAINLINE AND LATERAL FLOWS.
QUANTITY OF SEWAGE TO BE BYPASSED IS THE SUM OF ALL FLOWS
ENTERING THE PIPELINE BEFORE POINT OF DISCHARGE.

SEE SPECIFICATION SECTION 659 FOR ODOR CONTROL REQUIREMENTS.
CONTRACTOR SHALL PREPARE AND SUBMIT A TRAFFIC CONTROL PLAN
(TCP) TO THE AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE
WORK (SEE SPECIFICATION SECTION 624).

CONTRACTOR BYPASS PLANS MUST CONSIDER THE EXISTING SPEED LIMITS
AND ALLOWABLE REDUCTIONS IN DETERMINING THE LOCATION OF PIPING
AND THE REQUIRED TCP ELEMENTS. CONTRACTOR SHALL BE ALLOWED TO
REDUCE SPEED AT EACH LOCATION WHERE THE PIPING CROSSES
PERPENDICULAR TO A LANE(S) OF TRAFFIC BY 10 MPH. THE LOCATION
AND CONSTRUCTION OF THE BYPASS PIPING SHALL CONFORM TO DETAIL
3 SHOWN ON DRAWING DT—01. CONTRACTOR MAY REQUEST A VARIANCE
TO THESE DETAILS BY SHOWING ALTERNATIVES THAT WILL ACHIEVE THE
REQUIRED SPEED LIMITS, PROVIDE SAFETY TO VEHICLES AND
PEDESTRIANS, AND DESIRED RESULTS FOR THE BYPASSING OF SEWAGE.
IF REQUIRED, REMOVE AND REINSTALL MANHOLE FRAME, COVER, GRADE
RINGS, AND CONE PER SD—4 OF THE DCSWCS.

CONTRACTOR SHALL MAINTAIN DRIVEWAY ACCESS TO ALL ADJOINING
PROPERTIES ACCESSIBLE TO THE PUBLIC AND EMERGENCY VEHICLES.
DESIGNS FOR ACCESS WILL BE PREFARED BY THE CONTRACTOR AND
SUBMITTED TO THE CONTROLLING AGENCY FOR REVIEW AND APPROVAL.
CONTRACTOR SHALL MAINTAIN PEDESTRIAN ACCESS THROUGH RAMPS AT
CROSSWALKS. CONTRACTOR TO REPLACE ALL REMOVED OR DAMAGED
TRAFFIC PAVEMENT STRIPING AND MARKINGS.

ALL BYPASS OPERATIONS ARE TO OCCUR WITHIN THE BYPASS CORRIDOR
SHOWN ON THE BYPASS DRAWINGS. IF THE CONTRACTOR REQUIRES AN
ADDITIONAL CLOSURE AREA, THEY MUST OBTAIN APPROVAL FROM THE
AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE WORK.
CONTRACTOR IS RESPONSIBLE FOR ESTABLISHING STAGING AREAS.
CONTRACTOR SHALL MAINTAIN STORM FLOW TO EXISTING DROP INLETS.
DESIGNS FOR MAINTAINING FLOW WILL BE PREPARED BY THE CONTRACTOR
AND INCLUDED IN THE TBP.

BYPASS PIPING THROUGH SIGNALIZED AND/OR MAJOR INTERSECTIONS
SHALL BE INSTALLED USING CUT AND COVER METHODS AS SHOWN ON
SHEET DT—01. SAWCUT TO BE SQUARED UP WITH TRAVEL LANES AND
EXTENDED LANE LINE TO LANE LINE. CONTRACTOR TO PROTECT IN PLACE
ALL EXISTING STREET LIGHTS, DETECTOR LOOPS, AND TRAFFIC

CONDUITS /WIRES. J
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DRIVEWAY/ALLEY ACCESS AT ALL TIMES
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*ESTIMATED SANITARY SEWER FLOWS

FLOWI PIPE | ADWr | PEAK

DESCRIPTION

NO. | DIA J(mGD) | (MGD)
17 12" 0.10 0.18 OBTAINED BY FLOW MONOTORING
18 107 1.06 3.18 ESTIMATED FLOW

-

%

* FLOWS SHOWN ARE ESTIMATES PROVIDED FOR BIDDING PURPOSES ONLY.
CONTRACTOR IS RESPONSIBLE FOR VERIFYING FLOWS PRIOR TO DESIGN OF
BYPASS PLAN.
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4 CONSTRUCTION BYPASS NOTES: )

CONTRACTOR SHALL BE RESPONSIBLE FOR THE SEWER BYPASS DESIGN
FOR DE—WATERING OF THE PIPE DURING REHABILITATION. THIS INCLUDES
ALL PUMPING EQUIPMENT, PIPING AND FITTINGS, POWER, COLLECTION AND
DISTRIBUTION ELEMENTS TO ACHIEVE THE BYPASSING OF THE EXISTING
SEWAGE FROM INTAKE POINT TO DISCHARGE POINT.

CONTRACTOR SHALL PROVIDE NOTIFICATION TO ALL BUSINESSES AND
RESIDENTS IMPACTED BY THE SEWER REHABILITATION PROJECT (SEE
SPECIFICATION SECTION 107.07).

CONTRACTOR SHALL PREPARE AND SUBMIT A TEMPORARY BYPASS PLAN
(TBP) FOR THE BYPASS OPERATION (SEE SPECIFICATION SECTION 695).
CONTRACTOR SHALL HAVE AN APPROVED TBP PRIOR TO PIPE LINING.
CONTRACTOR SHALL BYPASS ALL MAINLINE AND LATERAL FLOWS.
QUANTITY OF SEWAGE TO BE BYPASSED IS THE SUM OF ALL FLOWS
ENTERING THE PIPELINE BEFORE POINT OF DISCHARGE.

SEE SPECIFICATION SECTION 659 FOR ODOR CONTROL REQUIREMENTS.
CONTRACTOR SHALL PREPARE AND SUBMIT A TRAFFIC CONTROL PLAN
(TCP) TO THE AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE
WORK (SEE SPECIFICATION SECTION $524).

CONTRACTOR BYPASS PLANS MUST CONSIDER THE EXISTING SPEED LIMITS
AND ALLOWABLE REDUCTIONS IN DETERMINING THE LOCATION OF PIPING
AND THE REQUIRED TCP ELEMENTS. CONTRACTOR SHALL BE ALLOWED TO
REDUCE SPEED AT EACH LOCATION WHERE THE PIPING CROSSES
PERPENDICULAR TO A LANE(S) OF TRAFFIC BY 10 MPH. THE LOCATION
AND CONSTRUCTION OF THE BYPASS PIPING SHALL CONFORM TO DETAIL
3 SHOWN ON DRAWING DT-01. CONTRACTOR MAY REQUEST A VARIANCE
TO THESE DETAILS BY SHOWING ALTZRNATIVES THAT WILL ACHIEVE THE
REQUIRED SPEED LIMITS, PROVIDE SAFETY TO VEHICLES AND
PEDESTRIANS, AND DESIRED RESULTS FOR THE BYPASSING OF SEWAGE.
IF REQUIRED, REMOVE AND REINSTALL MANHOLE FRAME, COVER, GRADE
RINGS, AND CONE PER SD—4 OF THE DCSWCS.

CONTRACTOR SHALL MAINTAIN DRIVEWAY ACCESS TO ALL ADJOINING
PROPERTIES ACCESSIBLE TO THE PUBLIC AND EMERGENCY VEHICLES.
DESIGNS FOR ACCESS WILL BE PREPARED BY THE CONTRACTOR AND
SUBMITTED TO THE CONTROLLING AGENCY FOR REVIEW AND APPROVAL.
CONTRACTOR SHALL MAINTAIN PEDESTRIAN ACCESS THROUGH RAMPS AT
CROSSWALKS. CONTRACTOR TO REPLACE ALL REMOVED OR DAMAGED
TRAFFIC PAVEMENT STRIPING AND MARKINGS.

ALL BYPASS OPERATIONS ARE TO OCCUR WITHIN THE BYPASS CORRIDOR
SHOWN ON THE BYPASS DRAWINGS. IF THE CONTRACTOR REQUIRES AN
ADDITIONAL CLOSURE AREA, THEY MUST OBTAIN APPROVAL FROM THE
AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE WORK.
CONTRACTOR IS RESPONSIBLE FOR ESTABLISHING STAGING AREAS.
CONTRACTOR SHALL MAINTAIN STORM FLOW TO EXISTING DROP INLETS.
DESIGNS FOR MAINTAINING FLOW WILL. BE PREPARED BY THE CONTRACTOR
AND INCLUDED IN THE TBP. i

BYPASS PIPING THROUGH SIGNALIZED AND/OR MAJOR INTERSECTIONS
SHALL BE INSTALLED USING CUT AND COVER METHODS AS SHOWN ON
SHEET DT-01. SAWCUT TO BE SQUARED UP WITH TRAVEL LANES AND
EXTENDED LANE LINE TO LANE LINE. CONTRACTOR TO PROTECT IN PLACE
ALL EXISTING STREET LIGHTS, DETECTOR LOOPS, AND TRAFFIC

(

CONDUITS /WIRES. )
LEGEND )
BYPASS PIPING, MAINTAIN PEDESTRIAN AND
DRIVEWAY/ALLEY ACCESS AT ALL TIMES

FLOW BYPASS ACCESS DETAIL
SEE DETAIL 3 ON SHEET DT-01

XXX

-

1 FLOW NUMBER, SEE ESTIMATED FLOW TABLE BELOW /

-

*ESTIMATED SANITARY SEWER FLOWS )

DN oeseneron
30 | 18" | 414 | 1242 ESTIMATED FLOW
31 21" | 6.29 | 18.87 ESTIMATED FLOW
32 g | 015 | 0.38 OBTAINED BY FLOW MONOTORING
33 g | 082 | 2146 | ESTIMATED FLOW
N

* FLOWS SHOWN ARE ESTIMATES PROVIDED FOR BIDDING PURPOSES ONLY.
CONTRACTOR IS RESPONSIBLE FOR VERIFYING FLOWS PRIOR TO DESIGN OF
BYPASS PLAN.
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CONSTRUCTION BYPASS NOTES: N\

CONTRACTOR SHALL BE RESPONSIBLE FOR THE SEWER BYPASS DESIGN
FOR DE—WATERING OF THE PIPE DURING REHABILITATION. THIS INCLUDES
ALL PUMPING EQUIPMENT, PIPING AND FITTINGS, POWER, COLLECTION AND
DISTRIBUTION ELEMENTS TO ACHIEVE THE BYPASSING OF THE EXISTING
SEWAGE FROM INTAKE POINT TO DISCHARGE POINT.

CONTRACTOR SHALL PROVIDE: NOTIFICATION TO ALL BUSINESSES AND
RESIDENTS IMPACTED BY THE SEWER REHABILITATION PROJECT (SEE
SPECIFICATION SECTION 107.07).

CONTRACTOR SHALL PREPARE AND SUBMIT A TEMPORARY BYPASS PLAN
(TBP) FOR THE BYPASS OPERATION (SEE SPECIFICATION SECTION 695).
CONTRACTOR SHALL HAVE AN APPROVED TBP PRIOR TO PIPE LINING.
CONTRACTOR SHALL BYPASS ALL MAINLINE AND LATERAL FLOWS.
QUANTITY OF SEWAGE TO BE BYPASSED IS THE SUM OF ALL FLOWS
ENTERING THE PIPELINE BEFORE POINT OF DISCHARGE.

SEE SPECIFICATION SECTION 859 FOR ODOR CONTROL REQUIREMENTS.
CONTRACTOR SHALL PREPARE AND SUBMIT A TRAFFIC CONTROL PLAN
(TCP) TO THE AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE
WORK (SEE SPECIFICATION SECTION 624).

CONTRACTOR BYPASS PLANS MUST CONSIDER THE EXISTING SPEED LIMITS
AND ALLOWABLE REDUCTIONS IN DETERMINING THE LOCATION OF PIPING
AND THE REQUIRED TCP ELEMENTS. CONTRACTOR SHALL BE ALLOWED TO
REDUCE SPEED AT EACH LOCATION WHERE THE PIPING CROSSES
PERPENDICULAR TO A LANE(S) OF TRAFFIC BY 10 MPH. THE LOCATION
AND CONSTRUCTION OF THE BYPASS PIPING SHALL CONFORM TO DETAIL
3 SHOWN ON DRAWING DT-01. CONTRACTOR MAY REQUEST A VARIANCE
TO THESE DETAILS BY SHOWING ALTERNATIVES THAT WILL ACHIEVE THE
REQUIRED SPEED LIMITS, PROVIDE SAFETY TO VEHICLES AND
PEDESTRIANS, AND DESIRED RESULTS FOR THE BYPASSING OF SEWAGE.
IF REQUIRED, REMOVE AND REINSTALL MANHOLE FRAME, COVER, GRADE
RINGS, AND CONE PER SD—4 OF THE DCSWCS.

CONTRACTOR SHALL MAINTAIN DRIVEWAY ACCESS TO ALL ADJOINING
PROPERTIES ACCESSIBLE TO THE PUBLIC AND EMERGENCY VEHICLES.
DESIGNS FOR ACCESS WILL BE PREPARED BY THE CONTRACTOR AND
SUBMITTED TO THE CONTROLLING AGENCY FOR REVIEW AND APPROVAL.
CONTRACTOR SHALL MAINTAIN PEDESTRIAN ACCESS THROUGH RAMPS AT
CROSSWALKS. CONTRACTOR TO REPLACE ALL REMOVED OR DAMAGED
TRAFFIC PAVEMENT STRIPING AND MARKINGS.

ALL BYPASS OPERATIONS ARE TO OCCUR WITHIN THE BYPASS CORRIDOR
SHOWN ON THE BYPASS DRAWINGS. IF THE CONTRACTOR REQUIRES AN
ADDITIONAL CLOSURE AREA, THEY MUST OBTAIN APPROVAL FROM THE
AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE WORK.
CONTRACTOR IS RESPONSIBLE FOR ESTABLISHING STAGING AREAS.
CONTRACTOR SHALL MAINTAIN STORM FLOW TO EXISTING DROP INLETS.
DESIGNS FOR MAINTAINING FLOW WILL BE PREPARED BY THE CONTRACTOR
AND INCLUDED IN THE TBP.

BYPASS PIPING THROUGH SIGNALIZED AND/OR MAJOR INTERSECTIONS
SHALL BE INSTALLED USING CUT AND COVER METHODS AS SHOWN ON
SHEET DT-01. SAWCUT TO BE SQUARED UP WITH TRAVEL LANES AND
EXTENDED LANE LINE TO LANE LINE. CONTRACTOR TO PROTECT IN PLACE
ALL EXISTING STREET LIGHTS, DETECTOR LOOPS, AND TRAFFIC

CONDUITS /WIRES. )

N

\-

LEGEND )

BYPASS PIPING, MAINTAIN PEDESTRIAN AND
DRIVEWAY/ALLEY ACCESS AT ALL TIMES

.

FLOW BYPASS ACCESS DETAIL

SEE DETAIL 3 ON SHEET DT-01

1 FLOW NUMBER, SEE ESTIMATED FLOW TABLE BELOW )

-

*ESTIMATED SANITARY SEWER FLOWS )

Frow) FeE (AMD(\;%S (F;AEG% DESCRIPTION
34 217 0.33 0.71 OBTAINED BY FLOW MONOTORING
35 18" 7.41 22.23 ESTIMATED FLOW
36 21" 17.40 52.20 ESTIMATED FLOW
37 8” 0.45 1.35 ESTIMATED FLOW
\38 6" 0.82 2.46 ESTIMATED FLOW )

* FLOWS SHOWN ARE ESTIMATES PROVIDED FOR BIDDING PURPOSES ONLY.
CONTRACTOR IS RESPONSIBLE FOR VERIFYING FLOWS PRIOR TO DESIGN OF
BYPASS PLAN.
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a CONSTRUCTION BYPASS NOTES: )

1. CONTRACTOR SHALL BE RESPONSIBLE FOR THE SEWER BYPASS DESIGN
: , ‘ FOR DE—WATERING OF THE PIPE DURING REHABILITATION. THIS INCLUDES

APN " APN ALL PUMPING EQUIPMENT, PIPING AND FITTINGS, POWER, COLLECTION AND

LoE 139~34-311-003 4 T 30-34-311-020 DISTRIBUTION ELEMENTS TO ACHIEVE THE BYPASSING OF THE EXISTING

- L ' , SEWAGE FROM INTAKE POINT TO DISCHARGE POINT.

2. CONTRACTOR SHALL PROVIDE NOTIFICATION TO ALL BUSINESSES AND
RESIDENTS IMPACTED BY THE SEWER REHABILITATION PROJECT (SEE
SPECIFICATION SECTION 107.07).

3. CONTRACTOR SHALL PREPARE AND SUBMIT A TEMPORARY BYPASS PLAN
(TBP) FOR THE BYPASS OPERATION (SEE SPECIFICATION SECTION 695).

CONTRACTOR SHALL HAVE AN APPROVED TBP PRIOR TO PIPE LINING.

139-34-311-019 4. CONTRACTOR SHALL BYPASS ALL MAINLINE AND LATERAL FLOWS.

QUANTITY OF SEWAGE TO BE BYPASSED IS THE SUM OF ALL FLOWS
ENTERING THE PIPELINE BEFORE POINT OF DISCHARGE.

5. SEE SPECIFICATION SECTION 659 FOR ODOR CONTROL REQUIREMENTS.

6. CONTRACTOR SHALL PREPARE AND SUBMIT A TRAFFIC CONTROL PLAN

APN (TCP) TO THE AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE

139-34-311-005 | APN WORK (SEE SPECIFICATION SECTION 624).

: ‘ 139-34-311-018 7. CONTRACTOR BYPASS PLANS MUST CONSIDER THE EXISTING SPEED LIMITS

AND ALLOWABLE REDUCTIONS IN DETERMINING THE LOCATION OF PIPING

AND THE REQUIRED TCP ELEMENTS. CONTRACTOR SHALL BE ALLOWED TO

L , REDUCE SPEED AT EACH LOCATION WHERE THE PIPING CROSSES
: b PERPENDICULAR TO A LANE(S) OF TRAFFIC BY 10 MPH. THE LOCATION
[ AND CONSTRUCTION OF THE BYPASS PIPING SHALL CONFORM TO DETAIL
APN 3 SHOWN ON DRAWING DT—01. CONTRACTOR MAY REQUEST A VARIANCE

i #139-34-311-017" TO THESE DETAILS BY SHOWING ALTERNATIVES THAT WILL ACHIEVE THE

| REQUIRED SPEED LIMITS, PROVIDE SAFETY TO VEHICLES AND
PEDESTRIANS, AND DESIRED RESULTS FOR THE BYPASSING OF SEWAGE.

8. IF REQUIRED, REMOVE AND REINSTALL MANHOLE FRAME, COVER, GRADE
RINGS, AND CONE PER SD—4 OF THE DCSWCS.

9. CONTRACTOR SHALL MAINTAIN DRIVEWAY ACCESS TO ALL ADJOINING

6" ACP \ PROPERTIES ACCESSIBLE TO THE PUBLIC AND EMERGENCY VEHICLES.

DESIGNS FOR ACCESS WILL BE PREPARED BY THE CONTRACTOR AND

SUBMITTED TO THE CONTROLLING AGENCY FOR REVIEW AND APPROVAL.

209 10. CONTRACTOR SHALL MAINTAIN PEDESTRIAN ACCESS THROUGH RAMPS AT

- CROSSWALKS. CONTRACTOR TO REPLACE ALL REMOVED OR DAMAGED
TRAFFIC PAVEMENT STRIPING AND MARKINGS.

11. ALL BYPASS OPERATIONS ARE TO OCCUR WITHIN THE BYPASS CORRIDOR
SHOWN ON THE BYPASS DRAWINGS. IF THE CONTRACTOR REQUIRES AN
ADDITIONAL CLOSURE AREA, THEY MUST OBTAIN APPROVAL FROM THE
AUTHORITY HAVING JURISDICTION OF THE LOCATION OF THE WORK.

12. CONTRACTOR IS RESPONSIBLE FOR ESTABLISHING STAGING AREAS.

13. CONTRACTOR SHALL MAINTAIN STORM FLOW TO EXISTING DROP INLETS.
DESIGNS FOR MAINTAINING FLOW WILL BE PREPARED BY THE CONTRACTOR

: APN A
| 139-34-311-004 R

139-34-201-018
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