



ZZ



ZZ




CONSTRUCTION NOTES:

- 1) SAWCUT, REMOVE, AND REPLACE ASPHALT CONCRETE PAVEMENT PLATES INDICATED BY SHOWN. SEE DETAIL (1) S&S.
- 2) REMOVE SIDEWALK AND CROSS GUTTER SPANDREL AND INSTALL NEW CROSS GUTTER SPANDREL AND SIDEWALK WITH WHEELCHAIR RAMP.
- 3) REMOVE SIDEWALK AND CURB & GUTTER AS NECESSARY. INSTALL NEW CURB & GUTTER AND SIDEWALK WITH WHEELCHAIR RAMP.
- 4) NOT USED.
- 5) EXISTING UTILITIES ARE LOCATED ON THE PLANS FOR THE CONVEYANCE OF THE CONTRACTOR ONLY. THE CONTRACTOR SHALL BEAR FULL RESPONSIBILITY FOR PROTECTION OF UTILITIES AND THE CITY BEARS NO RESPONSIBILITY FOR UTILITIES NOT SHOWN ON THE PLANS OR NOT IN THE LOCATION SHOWN ON THE PLANS.
- 6) REMOVE EXISTING CROSS GUTTER AND SIDEWALK FROM PC TO PT. CONSTRUCT NEW CROSS GUTTER AND SIDEWALK WITH WHEELCHAIR RAMP'S BEHIND A/C PAVEMENT TO PT ON SIDE ST. REPLACE W/ TYPE 3 A/C.
- 7) CONSTRUCT CROSS GUTTER, SPANDREL, AND SIDEWALK WITH WHEELCHAIR RAMP.
- 8) REMOVE EXISTING DRIVEWAY. CONSTRUCT EXPRESSED ALLEY DRIVEWAY.
- 9) REMOVE AND REPLACE CONCRETE SIDEWALK MATCH EXISTING ELEVATIONS AND SIDEWALK WIDTH UNLESS NOTED OTHERWISE.
- 10) CONSTRUCT CONCRETE SIDEWALK AND CURB & GUTTER.
- 11) 1 1/2" TYPE 3 A/C OVERLAY ON EXISTING ASPHALT CONCRETE. FURNISH WITH PAVEMENT REINFORCING FABRIC.
- 12) REMOVE AND REPLACE CURB & GUTTER.
- 13) CONSTRUCT 8' WIDE SIDEWALK.
- 14) THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING AND REPAIRING OR REPLACING ANY DAMAGE TO ADJACENT APPURTENANCES, E.G. CONCRETE, VALVE BOXES, MANHOLES, FULL BOXES, STREET LIGHTS, STREET LIGHTS, LAMPS, SPANDREL SYSTEMS, AND FROM DAMAGE DUE TO THEIR OPERATIONS.
- 15) INSTALL TRAFFIC DETECTOR LOOPS.
- 16) SOUTHWEST GAS CATHODE STATIONS TO BE RELOCATED TO SIDEWALK BY SOUTHWEST GAS. CONTRACTOR TO VERIFY THIS WORK HAS BEEN COMPLETED PRIOR TO OVERLAY.
- 17) REMOVE SIDEWALK, SAWCUT CURB & GUTTER, AND INSTALL WHEELCHAIR RAMP SEE DETAIL (1).
- 18) REMOVE AND REPLACE EXISTING DRIVEWAY.



Drawing no. 3/13



Department of Public Works
1988-1989 STREET REHABILITATION PROJECT
WASHINGTON AVENUE
LORENZI BLVD. TO RANCHO DR.



Scale (h) 1" = 100'
Fid. bk. no.
Design by D. ANDERSON
Approved by
Scale (v) 1" = 100'
W.A.
Drawn by G. GAGNON
Date

Revisions	Date

13-3-48



1. 1st St	2. 2nd St	3. 3rd St	4. 4th St	5. 5th St	6. 6th St	7. 7th St	8. 8th St	9. 9th St	10. 10th St	11. 11th St	12. 12th St	13. 13th St	14. 14th St	15. 15th St	16. 16th St	17. 17th St	18. 18th St	19. 19th St	20. 20th St	21. 21st St	22. 22nd St	23. 23rd St	24. 24th St	25. 25th St	26. 26th St	27. 27th St	28. 28th St	29. 29th St	30. 30th St	31. 31st St	32. 32nd St	33. 33rd St	34. 34th St	35. 35th St	36. 36th St	37. 37th St	38. 38th St	39. 39th St	40. 40th St	41. 41st St	42. 42nd St	43. 43rd St	44. 44th St	45. 45th St	46. 46th St	47. 47th St	48. 48th St	49. 49th St	50. 50th St	51. 51st St	52. 52nd St	53. 53rd St	54. 54th St	55. 55th St	56. 56th St	57. 57th St	58. 58th St	59. 59th St	60. 60th St	61. 61st St	62. 62nd St	63. 63rd St	64. 64th St	65. 65th St	66. 66th St	67. 67th St	68. 68th St	69. 69th St	70. 70th St	71. 71st St	72. 72nd St	73. 73rd St	74. 74th St	75. 75th St	76. 76th St	77. 77th St	78. 78th St	79. 79th St	80. 80th St	81. 81st St	82. 82nd St	83. 83rd St	84. 84th St	85. 85th St	86. 86th St	87. 87th St	88. 88th St	89. 89th St	90. 90th St	91. 91st St	92. 92nd St	93. 93rd St	94. 94th St	95. 95th St	96. 96th St	97. 97th St	98. 98th St	99. 99th St	100. 100th St
-----------	-----------	-----------	-----------	-----------	-----------	-----------	-----------	-----------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------	---------------

Department of Public Works
 1900-1909 STREET REHABILITATION PROJECT
 WASHINGTON AVENUE
 LIMITED ALTS. TO MARION ST.