

BID ABSTRACT
Bid No. 07.1730.09-LED
Sahara Avenue Fort Apache Road Intersection Improvements

ITEM NO.	DESCRIPTION	U O M	QUANTITY	Southern Nevada Paving		Las Vegas Paving Corporation		Wells Cargo, Inc	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
200.01	Mobilization and Demobilization	LS	1	\$ 74,992.74	\$ 74,992.74	\$ 68,000.00	\$ 68,000.00	\$ 115,000.00	\$ 115,000.00
201.01	Clear and Grub	LS	1	\$ 12,000.00	\$ 12,000.00	\$ 14,800.00	\$ 14,800.00	\$ 20,000.00	\$ 20,000.00
202.01	Remove and Dispose of Type "L" Curb & Gutter	LF	1,038	\$ 4.00	\$ 4,152.00	\$ 14.50	\$ 15,051.00	\$ 8.00	\$ 8,304.00
202.02	Remove and Dispose of Sidewalk (Ramp)	SF	3,763	\$ 3.50	\$ 13,170.50	\$ 4.60	\$ 17,309.80	\$ 3.00	\$ 11,289.00
202.03	Remove and Dispose of Driveway	SF	1,667	\$ 4.00	\$ 6,668.00	\$ 2.50	\$ 4,167.50	\$ 4.60	\$ 7,668.20
202.04	Remove and Dispose of Cross Gutter, Spandrel and Monolithic Curb	SF	1,430	\$ 4.50	\$ 6,435.00	\$ 4.80	\$ 6,864.00	\$ 6.00	\$ 8,580.00
202.05	Remove and Dispose of Concrete Slab	EA	1	\$ 250.00	\$ 250.00	\$ 610.00	\$ 610.00	\$ 375.00	\$ 375.00
202.06	Remove and Dispose of A.C. Driveway Apron	SY	174	\$ 4.00	\$ 696.00	\$ 18.50	\$ 3,219.00	\$ 52.00	\$ 9,048.00
202.07	Rotomill 1" A.C. Pavement	SY	18,523	\$ 1.95	\$ 36,119.85	\$ 2.80	\$ 51,864.40	\$ 2.10	\$ 38,898.30
202.08	Rotomill 3 1/2" A.C. Pavement	SY	2,468	\$ 3.50	\$ 8,638.00	\$ 10.50	\$ 25,914.00	\$ 5.25	\$ 12,957.00
202.09	Remove and Dispose of Full Depth A.C. Pavement	SY	4,313	\$ 8.25	\$ 35,582.25	\$ 18.00	\$ 77,634.00	\$ 5.20	\$ 22,427.60
202.1	Remove and Dispose of Tack-On Curb and Median Island	SF	1,142	\$ 2.50	\$ 2,855.00	\$ 2.60	\$ 2,969.20	\$ 6.65	\$ 7,594.30
202.11	Remove and Dispose of Full Depth Median Island	SF	10,067	\$ 4.00	\$ 40,268.00	\$ 4.35	\$ 43,791.45	\$ 5.20	\$ 52,348.40
202.12	Remove and Dispose of Drop Inlet	EA	1	\$ 7,000.00	\$ 7,000.00	\$ 1,200.00	\$ 1,200.00	\$ 1,830.00	\$ 1,830.00
202.13	Remove and Dispose of 18" RCP SD	LF	10	\$ 700.00	\$ 7,000.00	\$ 630.00	\$ 6,300.00	\$ 183.00	\$ 1,830.00
202.14	Remove and Dispose of Sidewalk Drain	EA	1	\$ 40.00	\$ 40.00	\$ 740.00	\$ 740.00	\$ 375.00	\$ 375.00
202.15	Remove and Dispose of Bollard	EA	2	\$ 43.00	\$ 86.00	\$ 370.00	\$ 740.00	\$ 305.00	\$ 610.00
202.16	Remove and Dispose of Sign Pole and Foundation	EA	5	\$ 165.00	\$ 825.00	\$ 83.00	\$ 415.00	\$ 92.00	\$ 460.00
202.17	Remove and Dispose of Irrigation System	FA	1	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
202.18	Remove Pavement Stripings and Markings	LS	1	\$ 3,150.00	\$ 3,150.00	\$ 1,980.00	\$ 1,980.00	\$ 2,200.00	\$ 2,200.00
202.19	Remove and Salvage Commercial Sign	EA	1	\$ 570.00	\$ 570.00	\$ 10,000.00	\$ 10,000.00	\$ 2,830.00	\$ 2,830.00
202.2	Remove and Dispose of Streetlight Pullbox	EA	1	\$ 400.00	\$ 400.00	\$ 385.00	\$ 385.00	\$ 429.00	\$ 429.00
202.21	Remove and Dispose of Type 200 Interconnect Pullbox	EA	1	\$ 500.00	\$ 500.00	\$ 495.00	\$ 495.00	\$ 550.00	\$ 550.00
202.22	Remove and Preserve Landscaping	FA	1	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
202.23	Remove and Preserve Irrigation System	FA	1	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
202.24	Remove and Dispose of Streetlight Foundation (remove foundation to 18" below grade)	EA	9	\$ 602.94	\$ 5,426.46	\$ 600.00	\$ 5,400.00	\$ 675.00	\$ 6,075.00
202.25	Remove and Salvage Traffic Sign (Re-install)	EA	5	\$ 110.00	\$ 550.00	\$ 94.00	\$ 470.00	\$ 122.50	\$ 612.50
202.26	Remove and Salvage Traffic Sign (Deliver to City Yard)	EA	6	\$ 165.00	\$ 990.00	\$ 110.00	\$ 660.00	\$ 104.00	\$ 624.00
202.27	Remove and Salvage Traffic Pole, Mast Arm, Lane Indicator Signs and Foundation (remove foundation to 18" below grade)	EA	1	\$ 6,025.00	\$ 6,025.00	\$ 6,000.00	\$ 6,000.00	\$ 7,650.00	\$ 7,650.00
202.28	Remove and Salvage Traffic Sign (RC-1(R))	EA	1	\$ 220.00	\$ 220.00	\$ 110.00	\$ 110.00	\$ 245.00	\$ 245.00
202.29	Remove and Dispose of Tree	EA	1	\$ 440.00	\$ 440.00	\$ 1,160.00	\$ 1,160.00	\$ 1,100.00	\$ 1,100.00
202.3	Remove and Salvage Streetname Sign, Pole and Foundation	EA	1	\$ 110.00	\$ 110.00	\$ 149.00	\$ 149.00	\$ 122.50	\$ 122.50
202.31	Remove and Salvage Existing Palm Tree	EA	2	\$ 1,100.00	\$ 2,200.00	\$ 110.00	\$ 220.00	\$ 1,150.00	\$ 2,300.00

BID ABSTRACT
Bid No. 07.1730.09-LED
Sahara Avenue Fort Apache Road Intersection Improvements

ITEM NO.	DESCRIPTION	U O M	QUANTITY	Southern Nevada Paving		Las Vegas Paving Corporation		Wells Cargo, Inc	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
202.32	Remove and Dispose of Type P-30 Interconnect Pullbox	EA	3	\$ 660.00	\$ 1,980.00	\$ 660.00	\$ 1,980.00	\$ 735.00	\$ 2,205.00
202.33	Remove and Dispose No. 5 Traffic Signal Interconnect Pullbox	EA	2	\$ 400.00	\$ 800.00	\$ 385.00	\$ 770.00	\$ 428.00	\$ 856.00
212.01	Landscaping - Replace Lawn	FA	1	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
212.02	Landscaping - Place Rock	FA	1	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
212.03	Plant 36" Box Tree	EA	1	\$ 700.00	\$ 700.00	\$ 550.00	\$ 550.00	\$ 1,100.00	\$ 1,100.00
212.04	Re-Plant Salvaged Palm Tree	EA	2	\$ 220.00	\$ 440.00	\$ 660.00	\$ 1,320.00	\$ 1,060.00	\$ 2,120.00
213.01	Irrigation - Restore	FA	1	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
302.01	Type II Aggregate Base	CY	237	\$ 28.00	\$ 6,636.00	\$ 58.00	\$ 13,746.00	\$ 13.60	\$ 3,223.20
402.01	A.C. Pavement - Driveway Apron (3")	SY	113	\$ 30.00	\$ 3,390.00	\$ 32.00	\$ 3,616.00	\$ 32.00	\$ 3,616.00
402.02	A.C. Pavement - Dense Grade Median Island Fill-In (5")	SY	1,305	\$ 30.00	\$ 39,150.00	\$ 37.00	\$ 48,285.00	\$ 25.00	\$ 32,625.00
402.03	A.C. Pavement - Full Depth Dense Grade Roadway (5")	SY	4,654	\$ 18.00	\$ 83,772.00	\$ 30.70	\$ 142,877.80	\$ 18.00	\$ 83,772.00
402.04	A.C. Pavement - Dense Grade Overlay (2 1/2")	SY	2,468	\$ 9.00	\$ 22,212.00	\$ 17.00	\$ 41,956.00	\$ 8.75	\$ 21,595.00
403.01	1" UTACS Bonded w/ A PMM, S3 Gradation	SY	28,255	\$ 6.30	\$ 178,006.50	\$ 7.00	\$ 197,785.00	\$ 8.00	\$ 226,040.00
605.01	18" PVC Class C905 Storm Drain	LF	201	\$ 350.00	\$ 70,350.00	\$ 260.00	\$ 52,260.00	\$ 135.00	\$ 27,135.00
605.02	8" PVC Storm Drain Bleeder Pipe	LF	138	\$ 200.00	\$ 27,600.00	\$ 320.00	\$ 44,160.00	\$ 81.00	\$ 11,178.00
605.03	12" PVC Class C905 Storm Drain	LF	51	\$ 280.00	\$ 14,280.00	\$ 450.00	\$ 22,950.00	\$ 108.00	\$ 5,508.00
609.01	5' DM2 Storm Drain Drop Inlet	EA	4	\$ 13,100.00	\$ 52,400.00	\$ 7,900.00	\$ 31,600.00	\$ 8,970.00	\$ 35,880.00
609.02	60" Type "MH" Storm Drain Manhole	EA	2	\$ 4,800.00	\$ 9,600.00	\$ 4,500.00	\$ 9,000.00	\$ 4,170.00	\$ 8,340.00
609.03	60" Type I Storm Drain Manhole	EA	1	\$ 5,300.00	\$ 5,300.00	\$ 4,500.00	\$ 4,500.00	\$ 4,170.00	\$ 4,170.00
609.04	Sidewalk Drain	EA	1	\$ 1,750.00	\$ 1,750.00	\$ 1,270.00	\$ 1,270.00	\$ 1,840.00	\$ 1,840.00
613.01	Construct Type "L" Curb & Gutter	LF	1,021	\$ 23.00	\$ 23,483.00	\$ 20.60	\$ 21,032.60	\$ 30.00	\$ 30,630.00
613.02	Construct 2' Tack-On Median Island	SF	1,560	\$ 8.00	\$ 12,480.00	\$ 10.80	\$ 16,848.00	\$ 9.00	\$ 14,040.00
613.03	Construct 4' Tack-On Median Island	SF	2,384	\$ 9.00	\$ 21,456.00	\$ 20.80	\$ 49,587.20	\$ 10.00	\$ 23,840.00
613.04	Construct Full Width/Transition Tack-On Median Island	SF	3,033	\$ 8.00	\$ 24,264.00	\$ 13.60	\$ 41,248.80	\$ 9.00	\$ 27,297.00
613.05	Construct Commercial Driveway	SF	1,482	\$ 9.40	\$ 13,930.80	\$ 10.30	\$ 15,264.60	\$ 12.50	\$ 18,525.00
613.06	Construct Sidewalk	SF	3,001	\$ 4.45	\$ 13,364.45	\$ 5.10	\$ 15,305.10	\$ 6.30	\$ 18,906.30
613.07	Construct Modified Case II Sidewalk Ramp	SF	74	\$ 4.45	\$ 329.30	\$ 11.30	\$ 836.20	\$ 6.30	\$ 466.20
613.08	Construct 2' Concrete Sidewalk	SF	18	\$ 4.65	\$ 83.70	\$ 42.00	\$ 756.00	\$ 7.90	\$ 142.20
613.09	Install Detectable Tactile Warning Strips	EA	8	\$ 600.00	\$ 4,800.00	\$ 540.00	\$ 4,320.00	\$ 675.00	\$ 5,400.00
613.1	Glue Down Detectable Tactile Warning Strips	EA	22	\$ 650.00	\$ 14,300.00	\$ 600.00	\$ 13,200.00	\$ 735.00	\$ 16,170.00
613.11	Grind 3/4" Lip Down Flush With Gutter Flowline	EA	8	\$ 300.00	\$ 2,400.00	\$ 230.00	\$ 1,840.00	\$ 337.00	\$ 2,696.00
613.12	Construct "U" Channel	EA	1	\$ 525.00	\$ 525.00	\$ 136.00	\$ 136.00	\$ 1,450.00	\$ 1,450.00
613.13	Re-Install Salvaged Commercial Sign	EA	1	\$ 1,900.00	\$ 1,900.00	\$ 11,300.00	\$ 11,300.00	\$ 1,260.00	\$ 1,260.00
613.14	Construct Stem Wall	LF	251	\$ 53.00	\$ 13,303.00	\$ 29.00	\$ 7,279.00	\$ 75.00	\$ 18,825.00
613.15	Install Vehicular Protection Bollards	EA	48	\$ 530.00	\$ 25,440.00	\$ 230.00	\$ 11,040.00	\$ 258.00	\$ 12,384.00
613.16	Construct Case I Sidewalk Ramp	SF	504	\$ 4.30	\$ 2,167.20	\$ 10.80	\$ 5,443.20	\$ 6.35	\$ 3,200.40
613.17	Construct Case II Sidewalk Ramp	SF	378	\$ 4.30	\$ 1,625.40	\$ 10.80	\$ 4,082.40	\$ 6.60	\$ 2,494.80
622.01	Construction Surveying	LS	1	\$ 24,360.00	\$ 24,360.00	\$ 25,000.00	\$ 25,000.00	\$ 17,400.00	\$ 17,400.00

BID ABSTRACT
Bid No. 07.1730.09-LED
Sahara Avenue Fort Apache Road Intersection Improvements

ITEM NO.	DESCRIPTION	U O M	QUANTITY	Southern Nevada Paving		Las Vegas Paving Corporation		Wells Cargo, Inc	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
623.01	Install No. 3 1/2 Streetlight Pullbox	EA	8	\$ 1,065.00	\$ 8,520.00	\$ 1,100.00	\$ 8,800.00	\$ 125.00	\$ 1,000.00
623.02	Install Type P-30 Interconnect Pullbox	EA	2	\$ 1,160.00	\$ 2,320.00	\$ 1,160.00	\$ 2,320.00	\$ 1,290.00	\$ 2,580.00
623.03	Construct Concrete Streetlight Pole Foundation	EA	7	\$ 1,095.00	\$ 7,665.00	\$ 1,100.00	\$ 7,700.00	\$ 1,225.00	\$ 8,575.00
623.04	Construct Streetlighting Standard Foundation	EA	2	\$ 790.00	\$ 1,580.00	\$ 790.00	\$ 1,580.00	\$ 880.00	\$ 1,760.00
623.05	Relocate Existing Streetlight	EA	9	\$ 2,735.00	\$ 24,615.00	\$ 2,750.00	\$ 24,750.00	\$ 3,060.00	\$ 27,540.00
623.06	Install 2" Streetlight Conduit W/ 2-#10 & 1-#8 Conductors	LF	1,530	\$ 33.00	\$ 50,490.00	\$ 33.00	\$ 50,490.00	\$ 37.00	\$ 56,610.00
623.07	Install Type 200 Interconnect Pullbox	EA	3	\$ 7,660.00	\$ 22,980.00	\$ 7,700.00	\$ 23,100.00	\$ 8,575.00	\$ 25,725.00
623.08	Install No. 7 Traffic Signal Interconnect Pullbox	EA	2	\$ 1,915.00	\$ 3,830.00	\$ 1,930.00	\$ 3,860.00	\$ 2,145.00	\$ 4,290.00
623.09	Construct 3" Traffic Signal Conduit (Crushed / Overfilled)	LF	100	\$ 43.80	\$ 4,380.00	\$ 44.00	\$ 4,400.00	\$ 49.00	\$ 4,900.00
623.1	MODIFICATIONS	LS	1	\$ 295,528.00	\$ 295,528.00	\$ 319,000.00	\$ 319,000.00	\$ 330,000.00	\$ 330,000.00
624.01	Traffic Control and Maintenance	LS	1	\$ 42,690.00	\$ 42,690.00	\$ 62,700.00	\$ 62,700.00	\$ 196,000.00	\$ 196,000.00
625.01	Portable Changeable Sign	DAY	20	\$ 92.00	\$ 1,840.00	\$ 50.00	\$ 1,000.00	\$ 92.00	\$ 1,840.00
625.02	Arrow Display	DAY	600	\$ 44.00	\$ 26,400.00	\$ 20.00	\$ 12,000.00	\$ 27.00	\$ 16,200.00
627.01	Install Permanent Traffic Sign (St. Lt. Pole Mounted)-Salvaged	EA	5	\$ 54.75	\$ 273.75	\$ 55.00	\$ 275.00	\$ 165.00	\$ 825.00
627.02	Install Permanent Traffic Sign (St. Lt. Pole Mounted)-New	EA	1	\$ 137.00	\$ 137.00	\$ 138.00	\$ 138.00	\$ 214.00	\$ 214.00
627.03	Install Permanent Traffic Sign (Ground Mounted)	EA	9	\$ 330.00	\$ 2,970.00	\$ 193.00	\$ 1,737.00	\$ 214.00	\$ 1,926.00
628.01	Install 3M Turn "ARROW", Type I PMF	EA	28	\$ 220.00	\$ 6,160.00	\$ 198.00	\$ 5,544.00	\$ 220.00	\$ 6,160.00
628.02	Install 3M Turn "ONLY", Type I PMF	EA	13	\$ 275.00	\$ 3,575.00	\$ 210.00	\$ 2,730.00	\$ 234.00	\$ 3,042.00
628.03	Install 3M Crosswalk/Stop Bar 254, Type I PMF	SF	1,090	\$ 6.60	\$ 7,194.00	\$ 4.40	\$ 4,796.00	\$ 5.00	\$ 5,450.00
628.04	Install 3M Crosswalk/Stop Bar 254A, Type I PMF	SF	450	\$ 6.60	\$ 2,970.00	\$ 4.40	\$ 1,980.00	\$ 5.00	\$ 2,250.00
628.05	Paint Entire Median Island Yellow	SF	2,296	\$ 0.85	\$ 1,951.60	\$ 1.20	\$ 2,755.20	\$ 1.35	\$ 3,099.60
628.06	Install 3M 6" Wide, Solid White, Type II Film Edge Line	LF	927	\$ 4.40	\$ 4,078.80	\$ 2.50	\$ 2,317.50	\$ 2.75	\$ 2,549.25
628.07	Install 3M 6" Wide, Solid White, Type II Film Gore Line	LF	100	\$ 4.40	\$ 440.00	\$ 2.50	\$ 250.00	\$ 2.75	\$ 275.00
629.01	Relocate LVVWD 2" AVAR	EA	1	\$ 5,040.00	\$ 5,040.00	\$ 2,900.00	\$ 2,900.00	\$ 6,800.00	\$ 6,800.00
629.02	Adjust LVVWD Water Valve Box	EA	12	\$ 450.00	\$ 5,400.00	\$ 700.00	\$ 8,400.00	\$ 970.00	\$ 11,640.00
629.03	Relocate LVVWD 2" Meter	EA	2	\$ 6,955.00	\$ 13,910.00	\$ 2,200.00	\$ 4,400.00	\$ 5,585.00	\$ 11,170.00
629.04	Relocate LVVWD 1 1/2" Meter	EA	2	\$ 5,040.00	\$ 10,080.00	\$ 1,900.00	\$ 3,800.00	\$ 5,510.00	\$ 11,020.00
629.05	Relocate LVVWD Test Station	EA	1	\$ 6,650.00	\$ 6,650.00	\$ 4,000.00	\$ 4,000.00	\$ 5,500.00	\$ 5,500.00
629.06	Adjust Blow-Off Cover	EA	1	\$ 375.00	\$ 375.00	\$ 650.00	\$ 650.00	\$ 972.00	\$ 972.00
629.07	Adjust Vault Access Manhole	EA	1	\$ 375.00	\$ 375.00	\$ 2,700.00	\$ 2,700.00	\$ 1,580.00	\$ 1,580.00
630.01	Adjust Sanitary Sewer Manhole	EA	5	\$ 465.00	\$ 2,325.00	\$ 950.00	\$ 4,750.00	\$ 1,200.00	\$ 6,000.00
630.02	Encase Existing 10" Sanitary Sewer Main	LF	22	\$ 1,280.00	\$ 27,560.00	\$ 700.00	\$ 15,400.00	\$ 101.00	\$ 2,222.00
633.01	Install Reflective Raisted Pavement Markers	EA	828	\$ 3.85	\$ 3,187.80	\$ 2.15	\$ 1,780.20	\$ 2.40	\$ 1,987.20
633.02	Install Non-Reflective Raised Pavement Markers	EA	1,546	\$ 3.30	\$ 5,101.80	\$ 1.32	\$ 2,040.72	\$ 1.50	\$ 2,319.00
637.01	Dust Control	LS	1	\$ 32,000.00	\$ 32,000.00	\$ 13,000.00	\$ 13,000.00	\$ 43,000.00	\$ 43,000.00
637.02	NPDES Discharge Permit	LS	1	\$ 250.00	\$ 250.00	\$ 6,100.00	\$ 6,100.00	\$ 7,800.00	\$ 7,800.00
680.01	Pull 72 Strand Single Mode Fiber Optic Cable In Existing Conduit	LF	4,600	\$ 5.50	\$ 25,300.00	\$ 5.50	\$ 25,300.00	\$ 6.10	\$ 28,060.00

BID ABSTRACT
Bid No. 07.1730.09-LED
Sahara Avenue Fort Apache Road Intersection Improvements

ITEM NO.	DESCRIPTION	U O M	QUANTITY	Southern Nevada Paving		Las Vegas Paving Corporation		Wells Cargo, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
680.02	Construct 3" Interconnect Conduit W/ 72 Strand Fiber Optic Cable	LF	700	\$ 88.00	\$ 61,600.00	\$ 51.00	\$ 35,700.00	\$ 56.00	\$ 39,200.00
681.01	Provide Interconnect Fiber Optic Cable Slice	EA	4	\$ 2,500.00	\$ 10,000.00	\$ 2,480.00	\$ 9,920.00	\$ 2,750.00	\$ 11,000.00
681.02	Pull Interconnect Fiber Optic Cable "Gator" Patch	EA	4	\$ 2,250.00	\$ 9,000.00	\$ 2,260.00	\$ 9,040.00	\$ 2,500.00	\$ 10,000.00
TOTAL BASE BID AMOUNT:					\$1,766,700.00		\$1,955,866.87		\$1,963,743.95
Engineer's Estimate: \$1,728,597.33									
Responsive Bidder					YES		YES		YES
Responsible Bidder					YES		YES		YES

TO: Jorge Cervantes Please review and approve recommendation of award to: Southern Nevada Paving at the September 5, 2007 Council Meeting.

Dario Collo
Purchasing & Contracts Representative

8/21/07
Date

Jorge Cervantes
Using Department Authorized Rep Signature

8/20/07
Date