

DESCRIPTION	Rafael Construction, Inc.	Burke & Associates	Jaynes Corporation	Roche Constructors, Inc.	Central Environmental, Inc.
BASE BID: All Work indicated in the Drawings and Specifications in accordance with the General Conditions of the Contract except for the work specifically described in the following Alternate(s)					
ADDITIVE ALTERNATE					
Additive Alternate 1: Install four (4) Musco lights and cast-in-place concrete bases around soccer field.	\$ 4,485,000.00	\$ 4,629,584.00	\$ 4,605,616.00	\$ 4,805,700.00	\$ 5,925,000.00
Additive Alternate 2: Contractor shall remove existing turf necessary to install play equipment, four-post sun shade canopy, resilient surfacing, 18" high cast-in-place concrete seatwall, bike rack and City of Las Vegas required signage.	\$ 135,500.00	\$ 136,631.00	\$ 114,156.00	\$ 117,100.00	\$ 199,000.00
Additive Alternate 3: Contractor shall furnish and install 58" Diameter Polygon shade ramada. Install per manufacturer specifications.	\$ 107,500.00	\$ 47,310.00	\$ 168,838.00	\$ 112,700.00	\$ 147,000.00
Additive Alternate 4: Contractor shall improve the existing dug-out to comply with current City of Las Vegas standards.	\$ 51,900.00	\$ 36,851.00	\$ 54,398.00	\$ 51,100.00	\$ 6,800.00
Additive Alternate 5: Remove the existing concrete and resilient surfacing and replace with new resilient surfacing of the same colors to meet current fall protection requirements.	\$ 45,500.00	\$ 49,480.00	\$ 15,412.00	\$ 24,500.00	\$ 49,000.00
Engineer's Estimate: \$5,462,421.00					
Responsive Bidder	Yes	Yes	Yes	Yes	Yes
Responsive Bidder	Yes	Yes	Yes	Yes	Yes

TO: Jorge Cervantes. Please review and approve the recommended award to Rafael Construction, Inc. for the Base Bid and Additive Alternate Items 1, 2, 3, 4, & 5 for the total amount of \$4,960,400.

Jorge Cervantes
Purchasing & Contracts Representative
Date 12-3-07
Jorge Cervantes
Department/Division Signature
Date 11-30-07