

BID ABSTRACT
08.1730.16-LED
LV Wash Middle Branch
Elkhorn Storm Drain
Rainbow to Torrey Pines

ITEM NO.	DESCRIPTION	U O M	QTY	Las Vegas Paving Corporation		Meadow Valley Contractors, Inc.		Capriati Construction Corporation		Western States Contracting, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	300000.00	\$300,000.00	350000.00	\$350,000.00	325431.00	\$325,431.00	65000.00	\$65,000.00
202.01	REMOVAL OF BEEHIVE DROP INLET	EA	1	750.00	\$750.00	1100.00	\$1,100.00	906.00	\$906.00	1180.00	\$1,180.00
202.02	REMOVAL OF SANITARY SEWER MANHOLE	EA	2	1000.00	\$2,000.00	2100.00	\$4,200.00	906.00	\$1,812.00	1245.00	\$2,490.00
202.03	REMOVAL OF 18-INCH REINFORCED CONCRETE PIPE	LF	269	35.00	\$9,415.00	33.00	\$8,877.00	30.00	\$8,070.00	40.00	\$10,760.00
202.04	REMOVAL OF 18-INCH SANITARY SEWER PIPE	LF	63	22.00	\$1,386.00	66.00	\$4,158.00	33.00	\$2,079.00	42.00	\$2,646.00
202.05	REMOVAL OF 24-INCH SANITARY SEWER PIPE	LF	114	28.00	\$3,192.00	74.00	\$8,436.00	30.00	\$3,420.00	42.00	\$4,788.00
202.06	REMOVAL OF AC PAVEMENT	SY	16,433	4.00	\$65,732.00	4.00	\$65,732.00	5.00	\$82,165.00	5.77	\$94,818.41
302.01	TYPE II AGGREGATE BASE	CY	10,968	25.00	\$274,200.00	25.00	\$274,200.00	30.00	\$329,040.00	27.61	\$302,826.48
402.01	PLANTMIX BITUMINOUS SURFACE (5-INCH)	SY	7,440	15.00	\$111,600.00	16.00	\$119,040.00	20.00	\$148,800.00	19.81	\$147,386.40
402.02	PLANTMIX BITUMINOUS SURFACE (4-INCH)	SY	8,993	12.00	\$107,916.00	13.00	\$116,909.00	16.00	\$143,888.00	16.50	\$148,384.50
502.01	DOUBLE 13' X 9' REINFORCED CONCRETE BOX	LF	2,818	1620.00	\$4,565,160.00	1570.00	\$4,424,260.00	1601.00	\$4,511,618.00	1880.00	\$5,297,840.00
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	229	130.00	\$29,770.00	100.00	\$22,900.00	192.00	\$43,968.00	88.00	\$20,152.00
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	95	155.00	\$14,725.00	377.00	\$35,815.00	228.00	\$21,660.00	98.00	\$9,310.00
603.03	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	28	220.00	\$6,160.00	272.00	\$7,616.00	296.00	\$8,288.00	140.00	\$3,920.00
603.04	42-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	29	236.00	\$6,844.00	295.00	\$8,555.00	326.00	\$9,454.00	174.00	\$5,046.00
603.05	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	22	320.00	\$7,040.00	334.00	\$7,348.00	404.00	\$8,888.00	205.00	\$4,510.00
603.06	60-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,325	295.00	\$390,875.00	362.00	\$479,650.00	363.00	\$480,975.00	265.00	\$351,125.00
603.07	76-INCH X 48-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	13	417.00	\$5,421.00	1290.00	\$16,770.00	1544.00	\$20,072.00	1350.00	\$17,550.00
609.01	REINFORCED CONCRETE BOX MANHOLE	EA	16	2250.00	\$36,000.00	939.00	\$15,024.00	1607.00	\$25,712.00	1185.00	\$18,960.00
609.02	60-INCH TYPE III MANHOLE (MODIFIED)	EA	5	8400.00	\$42,000.00	7610.00	\$38,050.00	11047.00	\$55,235.00	6320.00	\$31,600.00
609.03	NDOT TYPE 4 MANHOLE (MODIFIED)	EA	1	14700.00	\$14,700.00	11400.00	\$11,400.00	17967.00	\$17,967.00	11035.00	\$11,035.00
609.04	NDOT TYPE 2 DROP INLET	EA	9	5100.00	\$45,900.00	3490.00	\$31,410.00	6841.00	\$61,569.00	5180.00	\$46,620.00
609.05	5-FOOT TYPE CM DROP INLET	EA	2	9200.00	\$18,400.00	7640.00	\$15,280.00	14124.00	\$28,248.00	7320.00	\$14,640.00

BID ABSTRACT
08.1730.16-LED
LV Wash Middle Branch
Elkhorn Storm Drain
Rainbow to Torrey Pines

ITEM NO.	DESCRIPTION	U O M	QTY	Las Vegas Paving Corporation		Meadow Valley Contractors, Inc.		Capriati Construction Corporation		Western States Contracting, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
616.01	3-FOOT CHAIN LINK FENCE	LF	110	50.00	\$5,500.00	48.00	\$5,280.00	48.00	\$5,280.00	32.00	\$3,520.00
622.01	CONSTRUCTION SURVEYING	LS	1	10000.00	\$10,000.00	144000.00	\$144,000.00	44000.00	\$44,000.00	32560.00	\$32,560.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	77000.00	\$77,000.00	160000.00	\$160,000.00	282293.00	\$282,293.00	91800.00	\$91,800.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGNS	DAY	125	80.00	\$10,000.00	42.00	\$5,250.00	88.00	\$11,000.00	89.25	\$11,156.25
625.02	ARROW DISPLAY	DAY	75	35.00	\$2,625.00	28.00	\$2,100.00	35.00	\$2,625.00	30.00	\$2,250.00
627.01	RELOCATE PERMANENT SIGN	EA	9	75.00	\$675.00	136.00	\$1,224.00	154.00	\$1,386.00	197.00	\$1,773.00
627.02	PERMANENT SIGN (GROUND MOUNTED METAL SUPPORTS) OM-3R 12"X36"	EA	10	200.00	\$2,000.00	158.00	\$1,580.00	160.00	\$1,600.00	173.00	\$1,730.00
627.03	PERMANENT SIGN (GROUND MOUNTED METAL SUPPORTS) W1-7 48"X24"	EA	1	250.00	\$250.00	355.00	\$355.00	358.00	\$358.00	388.00	\$388.00
627.04	PERMANENT SIGN PANELS (POLE MOUNTED) R3-7 30"X30"	EA	2	200.00	\$400.00	158.00	\$316.00	160.00	\$320.00	173.00	\$346.00
628.01	TYPE I PAVEMENT MARKING "ONLY"	EA	4	250.00	\$1,000.00	246.00	\$984.00	248.00	\$992.00	268.00	\$1,072.00
628.02	TYPE I PAVEMENT MARKING FOR ARROWS	EA	8	400.00	\$3,200.00	180.00	\$1,440.00	182.00	\$1,456.00	197.00	\$1,576.00
628.03	TYPE I PAVEMENT MARKING (24-INCH SOLID WHITE)	LF	101	10.00	\$1,010.00	10.00	\$1,010.00	10.00	\$1,010.00	10.75	\$1,085.75
628.04	TYPE I PAVEMENT MARKING (24-INCH SOLID YELLOW)	LF	36	10.00	\$360.00	10.00	\$360.00	10.00	\$360.00	10.75	\$387.00
628.05	TYPE II PAVEMENT MARKING (4-INCH SOLID WHITE) (POLYUREA)	LF	6,202	2.00	\$12,404.00	1.00	\$6,202.00	1.00	\$6,202.00	0.90	\$5,581.80
628.06	TYPE II PAVEMENT MARKING (8-INCH SOLID WHITE) (POLYUREA)	LF	216	3.00	\$648.00	2.00	\$432.00	2.00	\$432.00	2.20	\$475.20
628.07	TYPE I PAVEMENT MARKING (VARIES)	SF	414	8.00	\$3,312.00	5.00	\$2,070.00	5.00	\$2,070.00	5.50	\$2,277.00
629.01	ADJUST WATER VALVE (GATE OR BLOW-OFF) BOX	EA	5	500.00	\$2,500.00	480.00	\$2,400.00	134.00	\$670.00	260.00	\$1,300.00
630.01	8-INCH PVC (SDR-35) SANITARY SEWER PIPE	LF	178	175.00	\$31,150.00	191.00	\$33,998.00	262.00	\$46,636.00	69.00	\$12,282.00
630.02	18-INCH PVC (C-905) SANITARY SEWER PIPE	LF	2,706	192.00	\$519,552.00	213.00	\$576,378.00	151.00	\$408,606.00	146.00	\$395,076.00
630.03	24-INCH PVC (F-679) SANITARY SEWER PIPE	LF	1,325	243.00	\$321,975.00	164.00	\$217,300.00	157.00	\$208,025.00	148.00	\$196,100.00
630.04	30-INCH PVC (C-905) SANITARY SEWER PIPE	LF	121	895.00	\$108,295.00	224.00	\$27,104.00	336.00	\$40,656.00	497.00	\$60,137.00
630.05	60-INCH SANITARY SEWER MANHOLE	EA	17	7900.00	\$134,300.00	5550.00	\$94,350.00	8707.00	\$148,019.00	6423.00	\$109,191.00
630.06	72-INCH SANITARY SEWER MANHOLE	EA	1	16700.00	\$16,700.00	14000.00	\$14,000.00	20814.00	\$20,814.00	15610.00	\$15,610.00

BID ABSTRACT
 08.1730.16-LED
 LV Wash Middle Branch
 Elkhorn Storm Drain
 Rainbow to Torrey Pines

ITEM NO.	DESCRIPTION	U O M	QTY	Las Vegas Paving Corporation		Meadow Valley Contractors, Inc.		Capriati Construction Corporation		Western States Contracting, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
630.07	72-INCH SANITARY SEWER CONTROL MANHOLE	EA	2	24500.00	\$49,000.00	16400.00	\$32,800.00	20631.00	\$41,262.00	20372.00	\$40,744.00
630.08	ADJUST MANHOLE COVER	EA	4	750.00	\$3,000.00	600.00	\$2,400.00	477.00	\$1,908.00	370.00	\$1,480.00
633.01	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	1,184	2.00	\$2,368.00	1.25	\$1,480.00	2.00	\$2,368.00	1.45	\$1,716.80
633.02	REFLECTIVE RAISED PAVEMENT MARKERS	EA	419	3.00	\$1,257.00	3.00	\$1,257.00	2.00	\$838.00	2.80	\$1,173.20
637.01	DUST CONTROL	LS	1	15000.00	\$15,000.00	139000.00	\$139,000.00	33000.00	\$33,000.00	72865.00	\$72,865.00
637.02	DUST PALLIATIVE	ACRE	3	4000.00	\$12,000.00	820.00	\$2,460.00	2200.00	\$6,600.00	890.00	\$2,670.00
637.03	NPDES PERMIT	LS	1	500.00	\$500.00	5740.00	\$5,740.00	4698.00	\$4,698.00	1850.00	\$1,850.00
	Total Base Bid Amount				\$7,412,167.00		\$7,550,000.00		\$7,664,749.00		\$7,682,760.79
	Engineer's Estimate:										
	\$8,857,870.60										
	Responsive Bidder				Yes		Yes		No		
	Responsible Bidder				Yes		Yes		Yes		

BID ABSTRACT
08.1730.16-LED
LV Wash Middle Branch
Elkhorn Storm Drain
Rainbow to Torrey Pines

ITEM NO.	DESCRIPTION	U O M	QTY	Condie Construction Company, Inc.		Cedco, Inc.		Central Environmental, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	290095.15	\$290,095.15	95000.00	\$95,000.00	433240.00	\$433,240.00	393959.00	\$393,959.00
202.01	REMOVAL OF BEEHIVE DROP INLET	EA	1	1503.79	\$1,503.79	1180.00	\$1,180.00	1922.00	\$1,922.00	8217.00	\$8,217.00
202.02	REMOVAL OF SANITARY SEWER MANHOLE	EA	2	1483.02	\$2,966.04	1245.00	\$2,490.00	1585.00	\$3,170.00	5489.00	\$10,978.00
202.03	REMOVAL OF 18-INCH REINFORCED CONCRETE PIPE	LF	269	12.88	\$3,464.72	40.00	\$10,760.00	28.37	\$7,631.53	41.00	\$11,029.00
202.04	REMOVAL OF 18-INCH SANITARY SEWER PIPE	LF	63	11.54	\$727.02	42.00	\$2,646.00	33.06	\$2,082.78	126.00	\$7,938.00
202.05	REMOVAL OF 24-INCH SANITARY SEWER PIPE	LF	114	12.12	\$1,381.68	42.00	\$4,788.00	43.33	\$4,939.62	425.00	\$48,450.00
202.06	REMOVAL OF AC PAVEMENT	SY	16,433	0.49	\$8,052.17	5.50	\$90,381.50	5.21	\$85,615.93	8.70	\$142,967.10
302.01	TYPE II AGGREGATE BASE	CY	10,968	30.97	\$339,678.96	26.00	\$285,168.00	24.41	\$267,728.88	25.10	\$286,264.80
402.01	PLANTMIX BITUMINOUS SURFACE (5-INCH)	SY	7,440	16.77	\$124,768.80	14.90	\$110,856.00	16.62	\$123,652.80	15.90	\$118,296.00
402.02	PLANTMIX BITUMINOUS SURFACE (4-INCH)	SY	8,993	14.02	\$126,081.86	14.40	\$129,499.20	13.95	\$125,452.35	13.30	\$119,606.90
502.01	DOUBLE 13' X 9' REINFORCED CONCRETE BOX	LF	2,818	1702.01	\$4,796,264.18	2040.00	\$5,748,720.00	1768.00	\$4,982,224.00	1819.50	\$5,127,351.00
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	229	83.10	\$19,029.90	90.00	\$20,610.00	119.06	\$27,264.74	186.00	\$42,594.00
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	95	102.88	\$9,773.60	99.00	\$9,405.00	136.16	\$12,935.20	608.00	\$57,760.00
603.03	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	28	303.61	\$8,501.08	140.00	\$3,920.00	244.70	\$6,851.60	697.00	\$19,516.00
603.04	42-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	29	315.59	\$9,152.11	175.00	\$5,075.00	269.24	\$7,807.96	673.00	\$19,517.00
603.05	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	22	407.06	\$8,955.32	206.00	\$4,532.00	300.70	\$6,615.40	841.00	\$18,502.00
603.06	60-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,325	254.42	\$337,106.50	265.00	\$351,125.00	352.84	\$467,513.00	283.70	\$375,902.50
603.07	76-INCH X 48-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	13	1232.19	\$16,018.47	1355.00	\$17,615.00	419.40	\$5,452.20	883.00	\$11,479.00
609.01	REINFORCED CONCRETE BOX MANHOLE	EA	16	1563.53	\$25,016.48	1180.00	\$18,880.00	3750.00	\$60,000.00	3170.00	\$50,720.00
609.02	60-INCH TYPE III MANHOLE (MODIFIED)	EA	5	12473.45	\$62,367.25	6325.00	\$31,625.00	11217.30	\$56,086.50	12316.00	\$61,580.00
609.03	NDOT TYPE 4 MANHOLE (MODIFIED)	EA	1	14232.41	\$14,232.41	11025.00	\$11,025.00	17402.60	\$17,402.60	19616.00	\$19,616.00
609.04	NDOT TYPE 2 DROP INLET	EA	9	3042.64	\$27,383.76	5185.00	\$46,665.00	8506.87	\$76,561.83	5928.00	\$53,352.00
609.05	5-FOOT TYPE CM DROP INLET	EA	2	6508.14	\$13,016.28	7325.00	\$14,650.00	12515.57	\$25,031.14	12236.00	\$24,472.00

BID ABSTRACT
08.1730.16-LED
LV Wash Middle Branch
Elkhorn Storm Drain
Rainbow to Torrey Pines

ITEM NO.	DESCRIPTION	U O M	QTY	Condie Construction Company, Inc.		Cedco, Inc.		Central Environmental, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
616.01	3-FOOT CHAIN LINK FENCE	LF	110	17.23	\$1,895.30	25.00	\$2,750.00	19.95	\$2,194.50	44.00	\$4,840.00
622.01	CONSTRUCTION SURVEYING	LS	1	37911.03	\$37,911.03	72974.00	\$72,974.00	41977.00	\$41,977.00	38196.00	\$38,196.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	177754.60	\$177,754.60	54650.00	\$54,650.00	179000.00	\$179,000.00	70935.00	\$70,935.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGNS	DAY	125	172.32	\$21,540.00	38.00	\$4,750.00	150.00	\$18,750.00	41.00	\$5,125.00
625.02	ARROW DISPLAY	DAY	75	28.72	\$2,154.00	25.00	\$1,875.00	34.20	\$2,565.00	27.00	\$2,025.00
627.01	RELOCATE PERMANENT SIGN	EA	9	114.88	\$1,033.92	125.00	\$1,125.00	114.00	\$1,026.00	136.00	\$1,224.00
627.02	PERMANENT SIGN (GROUND MOUNTED METAL SUPPORTS) OM-3R 12"X36"	EA	10	166.58	\$1,665.80	145.00	\$1,450.00	165.30	\$1,653.00	158.00	\$1,580.00
627.03	PERMANENT SIGN (GROUND MOUNTED METAL SUPPORTS) W1-7 48"X24"	EA	1	373.37	\$373.37	325.00	\$325.00	370.50	\$370.50	355.00	\$355.00
627.04	PERMANENT SIGN PANELS (POLE MOUNTED) R3-7 30"X30"	EA	2	166.58	\$333.16	145.00	\$290.00	165.30	\$330.60	158.00	\$316.00
628.01	TYPE I PAVEMENT MARKING "ONLY"	EA	4	258.49	\$1,033.96	225.00	\$900.00	256.50	\$1,026.00	246.00	\$984.00
628.02	TYPE I PAVEMENT MARKING FOR ARROWS	EA	8	189.56	\$1,516.48	165.00	\$1,320.00	188.10	\$1,504.80	180.00	\$1,440.00
628.03	TYPE I PAVEMENT MARKING (24-INCH SOLID WHITE)	LF	101	10.34	\$1,044.34	9.00	\$909.00	11.40	\$1,151.40	10.00	\$1,010.00
628.04	TYPE I PAVEMENT MARKING (24-INCH SOLID YELLOW)	LF	36	10.34	\$372.24	9.00	\$324.00	11.40	\$410.40	10.00	\$360.00
628.05	TYPE II PAVEMENT MARKING (4-INCH SOLID WHITE) (POLYUREA)	LF	6,202	0.86	\$5,333.72	0.75	\$4,651.50	1.15	\$7,132.30	0.80	\$4,961.60
628.06	TYPE II PAVEMENT MARKING (8-INCH SOLID WHITE) (POLYUREA)	LF	216	2.13	\$460.08	1.85	\$399.60	2.30	\$496.80	2.00	\$432.00
628.07	TYPE I PAVEMENT MARKING (VARIES)	SF	414	5.17	\$2,140.38	4.50	\$1,863.00	9.20	\$3,808.80	4.90	\$2,028.60
629.01	ADJUST WATER VALVE (GATE OR BLOW-OFF) BOX	EA	5	1945.69	\$9,728.45	260.00	\$1,300.00	1353.00	\$6,765.00	975.00	\$4,875.00
630.01	8-INCH PVC (SDR-35) SANITARY SEWER PIPE	LF	178	121.90	\$21,698.20	70.00	\$12,460.00	169.30	\$30,135.40	181.20	\$32,253.60
630.02	18-INCH PVC (C-905) SANITARY SEWER PIPE	LF	2,706	324.16	\$877,176.96	147.00	\$397,782.00	228.10	\$617,238.60	207.30	\$560,953.80
630.03	24-INCH PVC (F-679) SANITARY SEWER PIPE	LF	1,325	113.59	\$150,506.75	150.00	\$198,750.00	238.13	\$315,522.25	229.20	\$303,690.00
630.04	30-INCH PVC (C-905) SANITARY SEWER PIPE	LF	121	357.38	\$43,242.98	495.00	\$59,895.00	550.58	\$66,620.18	487.00	\$58,927.00
630.05	60-INCH SANITARY SEWER MANHOLE	EA	17	5496.79	\$93,445.43	6425.00	\$109,225.00	9299.10	\$158,084.70	11559.00	\$196,503.00
630.06	72-INCH SANITARY SEWER MANHOLE	EA	1	5124.89	\$5,124.89	15625.00	\$15,625.00	18515.50	\$18,515.50	24364.00	\$24,364.00

BID ABSTRACT
 08.1730.16-LED
 LV Wash Middle Branch
 Elkhorn Storm Drain
 Rainbow to Torrey Pines

ITEM NO.	DESCRIPTION	U O M	QTY	Condie Construction Company, Inc.		Cedco, Inc.		Central Environmental, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
630.07	72-INCH SANITARY SEWER CONTROL MANHOLE	EA	2	7296.63	\$14,593.26	20450.00	\$40,900.00	18740.00	\$37,480.00	42505.00	\$85,010.00
630.08	ADJUST MANHOLE COVER	EA	4	635.61	\$2,542.44	385.00	\$1,540.00	585.00	\$2,340.00	1014.00	\$4,056.00
633.01	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	1,184	1.38	\$1,633.92	1.20	\$1,420.80	2.30	\$2,723.20	1.00	\$1,184.00
633.02	REFLECTIVE RAISED PAVEMENT MARKERS	EA	419	2.70	\$1,131.30	2.35	\$984.65	3.50	\$1,466.50	3.00	\$1,257.00
637.01	DUST CONTROL	LS	1	211826.30	\$211,826.30	65000.00	\$65,000.00	100700.00	\$100,700.00	105910.00	\$105,910.00
637.02	DUST PALLIATIVE	ACRE	3	1723.23	\$5,169.69	750.00	\$2,250.00	5100.00	\$15,300.00	818.00	\$2,454.00
637.03	NPDES PERMIT	LS	1	5744.10	\$5,744.10	250.00	\$250.00	14022.00	\$14,022.00	5457.00	\$5,457.00
	Total Base Bid Amount				**\$7,945,664.58		**\$8,074,554.25		\$8,457,492.49		\$8,552,773.90
					**Corrected Amount		**Corrected Amount				
	Engineer's Estimate:										
	\$8,857,870.60										
	Responsive Bidder										
	Responsible Bidder										

BID ABSTRACT
 08.1730.16-LED
 LV Wash Middle Branch
 Elkhorn Storm Drain
 Rainbow to Torrey Pines

ITEM NO.	DESCRIPTION	U O M	QTY	Wells Cargo, Inc.		Tab Contractors, Inc.					
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE				
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	90000.00	\$90,000.00	392586.00	\$392,586.00				
202.01	REMOVAL OF BEEHIVE DROP INLET	EA	1	800.00	\$800.00	1375.00	\$1,375.00				
202.02	REMOVAL OF SANITARY SEWER MANHOLE	EA	2	850.00	\$1,700.00	1375.00	\$2,750.00				
202.03	REMOVAL OF 18-INCH REINFORCED CONCRETE PIPE	LF	269	69.00	\$18,561.00	30.00	\$8,070.00				
202.04	REMOVAL OF 18-INCH SANITARY SEWER PIPE	LF	63	87.00	\$5,481.00	30.00	\$1,890.00				
202.05	REMOVAL OF 24-INCH SANITARY SEWER PIPE	LF	114	115.00	\$13,110.00	30.00	\$3,420.00				
202.06	REMOVAL OF AC PAVEMENT	SY	16,433	5.00	\$82,165.00	3.00	\$49,299.00				
302.01	TYPE II AGGREGATE BASE	CY	10,968	25.00	\$274,200.00	31.00	\$340,008.00				
402.01	PLANTMIX BITUMINOUS SURFACE (5-INCH)	SY	7,440	13.00	\$96,720.00	25.00	\$186,000.00				
402.02	PLANTMIX BITUMINOUS SURFACE (4-INCH)	SY	8,993	11.00	\$98,923.00	25.00	\$224,825.00				
502.01	DOUBLE 13' X 9' REINFORCED CONCRETE BOX	LF	2,818	2380.00	\$6,706,840.00	2350.00	\$6,622,300.00				
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	229	138.00	\$31,602.00	180.00	\$41,220.00				
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	95	146.00	\$13,870.00	205.00	\$19,475.00				
603.03	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	28	259.00	\$7,252.00	390.00	\$10,920.00				
603.04	42-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	29	270.00	\$7,830.00	357.00	\$10,353.00				
603.05	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	22	320.00	\$7,040.00	426.00	\$9,372.00				
603.06	60-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,325	388.00	\$514,100.00	475.00	\$629,375.00				
603.07	76-INCH X 48-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	13	656.00	\$8,528.00	2560.00	\$33,280.00				
609.01	REINFORCED CONCRETE BOX MANHOLE	EA	16	1400.00	\$22,400.00	1800.00	\$28,800.00				
609.02	60-INCH TYPE III MANHOLE (MODIFIED)	EA	5	9600.00	\$48,000.00	10500.00	\$52,500.00				
609.03	NDOT TYPE 4 MANHOLE (MODIFIED)	EA	1	15000.00	\$15,000.00	14500.00	\$14,500.00				
609.04	NDOT TYPE 2 DROP INLET	EA	9	6500.00	\$58,500.00	5600.00	\$50,400.00				
609.05	5-FOOT TYPE CM DROP INLET	EA	2	9500.00	\$19,000.00	10000.00	\$20,000.00				
616.01	3-FOOT CHAIN LINK FENCE	LF	110	110.00	\$12,100.00	50.00	\$5,500.00				

BID ABSTRACT
08.1730.16-LED
LV Wash Middle Branch
Elkhorn Storm Drain
Rainbow to Torrey Pines

ITEM NO.	DESCRIPTION	U O M	QTY	Wells Cargo, Inc.		Tab Contractors, Inc.					
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE				
622.01	CONSTRUCTION SURVEYING	LS	1	20000.00	\$20,000.00	35000.00	\$35,000.00				
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	240000.00	\$240,000.00	100000.00	\$100,000.00				
625.01	PORTABLE CHANGEABLE MESSAGE SIGNS	DAY	125	91.00	\$11,375.00	155.00	\$19,375.00				
625.02	ARROW DISPLAY	DAY	75	36.00	\$2,700.00	45.00	\$3,375.00				
627.01	RELOCATE PERMANENT SIGN	EA	9	142.00	\$1,278.00	230.00	\$2,070.00				
627.02	PERMANENT SIGN (GROUND MOUNTED METAL SUPPORTS) OM-3R 12"X36"	EA	10	165.00	\$1,650.00	165.00	\$1,650.00				
627.03	PERMANENT SIGN (GROUND MOUNTED METAL SUPPORTS) W1-7 48"X24"	EA	1	370.00	\$370.00	375.00	\$375.00				
627.04	PERMANENT SIGN PANELS (POLE MOUNTED) R3-7 30"X30"	EA	2	165.00	\$330.00	165.00	\$330.00				
628.01	TYPE I PAVEMENT MARKING "ONLY"	EA	4	256.00	\$1,024.00	255.00	\$1,020.00				
628.02	TYPE I PAVEMENT MARKING FOR ARROWS	EA	8	188.00	\$1,504.00	190.00	\$1,520.00				
628.03	TYPE I PAVEMENT MARKING (24-INCH SOLID WHITE)	LF	101	10.00	\$1,010.00	10.00	\$1,010.00				
628.04	TYPE I PAVEMENT MARKING (24-INCH SOLID YELLOW)	LF	36	10.00	\$360.00	10.00	\$360.00				
628.05	TYPE II PAVEMENT MARKING (4-INCH SOLID WHITE) (POLYUREA)	LF	6,202	1.00	\$6,202.00	1.00	\$6,202.00				
628.06	TYPE II PAVEMENT MARKING (8-INCH SOLID WHITE) (POLYUREA)	LF	216	2.50	\$540.00	2.00	\$432.00				
628.07	TYPE I PAVEMENT MARKING (VARIES)	SF	414	5.00	\$2,070.00	5.00	\$2,070.00				
629.01	ADJUST WATER VALVE (GATE OR BLOW-OFF) BOX	EA	5	425.00	\$2,125.00	520.00	\$2,600.00				
630.01	8-INCH PVC (SDR-35) SANITARY SEWER PIPE	LF	178	70.00	\$12,460.00	146.00	\$25,988.00				
630.02	18-INCH PVC (C-905) SANITARY SEWER PIPE	LF	2,706	150.00	\$405,900.00	175.00	\$473,550.00				
630.03	24-INCH PVC (F-679) SANITARY SEWER PIPE	LF	1,325	166.00	\$219,950.00	180.00	\$238,500.00				
630.04	30-INCH PVC (C-905) SANITARY SEWER PIPE	LF	121	281.00	\$34,001.00	310.00	\$37,510.00				
630.05	60-INCH SANITARY SEWER MANHOLE	EA	17	8200.00	\$139,400.00	8500.00	\$144,500.00				
630.06	72-INCH SANITARY SEWER MANHOLE	EA	1	17300.00	\$17,300.00	17500.00	\$17,500.00				
630.07	72-INCH SANITARY SEWER CONTROL MANHOLE	EA	2	17300.00	\$34,600.00	46100.00	\$92,200.00				

BID ABSTRACT
 08.1730.16-LED
 LV Wash Middle Branch
 Elkhorn Storm Drain
 Rainbow to Torrey Pines

ITEM NO.	DESCRIPTION	U O M	QTY	Wells Cargo, Inc.		Tab Contractors, Inc.					
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE				
630.08	ADJUST MANHOLE COVER	EA	4	525.00	\$2,100.00	480.00	\$1,920.00				
633.01	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	1,184	1.50	\$1,776.00	2.00	\$2,368.00				
633.02	REFLECTIVE RAISED PAVEMENT MARKERS	EA	419	3.00	\$1,257.00	3.00	\$1,257.00				
637.01	DUST CONTROL	LS	1	60000.00	\$60,000.00	125000.00	\$125,000.00				
637.02	DUST PALLIATIVE	ACRE	3	850.00	\$2,550.00	1000.00	\$3,000.00				
637.03	NPDES PERMIT	LS	1	6500.00	\$6,500.00	1100.00	\$1,100.00				
	Total Base Bid Amount				**\$9,384,054.00		\$10,100,000.00				
					**Corrected Amount						
	Engineer's Estimate:										
	\$8,857,870.60										
	Responsive Bidder										
	Responsible Bidder										

TO: Jorge Cervantes Please review and approve recommended award to Las Vegas Paving Corporation in the amount of \$7,412,167.00

[Signature] 2/20/08
 Purchasing & Contracts Representative Date

[Signature] 2/21/08
 Using Department Authorized Rep Signature Date