
BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase I

.	 Williams Brother, Inc.
American

Asphalt & Grading
Richardson

Construction, Inc.

M & H Enterprises, Inc.
dba

Martin Harris Construction

:OW PRICE	 ENDED PRICE
.

:fiE0.n1144Cii: DESCRIPTION.
F

U.'0 NI QTY UNIT PRICE EXTENDED PRICE UNIT PRICE
EXTENDED
. PRICE	 : UNIT PRICE

:EXTENDED
PRICE

109.01 Owner Caused Delay Allowance DAY 30 $500.00 $15,080.00 $500.00 $15,000.00 $500.00 $15,000.00 $500.00	 $15,000.00
109.02 Owner Caused Delay Amount in Addition to Allowance DAY 30 $500.00 $15,000,00 $0.00 $0.00 $0.00 $0-00 $500.00	 $15,000.00
200.01 Mobilization and Demobilization LS 1 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00	 $200,000.00
201.01 Clearing & Grubbing LS I $15,500.00 $15.500,00 $9,996.31 $9,996.31 $69,010.00 369,010.00 $51,983.00	 $51,983.00
202.01 Remove Existing Curb & Gutter LF 124 $6.00, $744.00 84.85 $601,40 $10.30 $1277.20

0-,Z44 A %.

$32.00 VR:z.V7 	-"''

202.02 Remove Existing Concrete Sidewalk SF 615 $3.00 $1,845.00 $4.85 $2,982.75 $7.47 AtIME. 	 ; $2.00

202.03 Remove Existing Concrete Spillway EA 4 $2,000.00 $8,000.00 $38.34 $153.36 $206.00 $824.00 $975.00

202.04 Remove Existing Fence & Gate LS 1 $1,000.00 $1,000.00 $4,225.60 $4,225,60 $1,545.00 $1,545.00 $815.00

202.05 Remove Existing Landscaping & Irrigation LS 1 $4,000.00 $4,000.00 $3,697.40 $3,697.40 $1,545.00 $1,545.00 $6,499.00

202.06 Remove Existing Bollard EA 3 $200.00 $600.00 $51.11 $153.33 $41.20 $123.60 $108.00

203.01 Excavation CY 24,034 $2.75 $66,093.50 $1.76 $42,299,84 $5.41 130; ':.'rozkli64,
-.

$4.00

203.02 Fill/Embankment CV 23,850 $7.00 5166,950.00 $2.42 557,717.00 $6.70 0.4.559a538,0 $10.00	 .,...	 .:., ..

208.01 Permanent Patch SY 300 $128.00 $38,400.00 $106.92 ;.c.lWiiititi,' $12.88 :3',::;.;k3304:90,4
_.t,,,,P,

$97.00 "Th-'

212.01 Landscape Rock CV 843 $somo $42,150.00 $79.23 $66,790.89 $60.92 :,..,	 $5 r" ast
4.....1141

$70.00

212.02 Weed Banier SY 7,579 $1.00 $7,519 00 $1.21 $9,170.59 $1.06
__ ,,-•:M5,

3	 •-'7'4=17:.,	 ik.

k_...i
$2.00

212.03 Decorative Granite Boulder EA 26 $170.00 $4,420.00 $103.84 52,699.64 $231.78 -.,,,	 ' $156.00

212.04 Tree EA 10 $800.00 $8,000.00
..

$825.05 $8,250.50 $618.00 $6,180.00 $534.00

212.05 Planting Soil CV 10 $20.00 $200.00 $47.54 $475.40 $38.21 . : •.:.4.11,102,4# $7.00	 ,N1-;,' •

213.01 Irrigation System at Owens Avenue South LS 1 55,200.00 $5,200.00 $3,433.30 $3,433.30 $1,432.73 $1,432.73 $3,303.00

213.02 Irrigation System at Bonanza Avenue South LS 1 $5,500.00 $5,500.00 $2,598.74 $2,598.74 $580.92 $580.92 $2,808.00

213,03 irrigation System at Stewart Avenue IS 1 $5,500.00 $5,500:00 $2,594.52 $2,594,52 $860.05 $850.05 $3,040.00

213.04 Irrigation Gate Valve EA 6 $22.00 $132.00 $123.60 $741.60 $162.05 $972.30
,

$181.00

213.05 Quick Coupling Valve EA 3 $120.00 $360,00 $301.07 $903.21 $216.98 5650.94
'',IPL;t4

$205.00

213.06 Water Fountain EA 3 $4,500.00 $13,500.00 $4,774.93 $14,324.79 $3,095.15 $9,285.45 $4,213.00

213.07 Control Zone Kit EA 3 $150.00 $450.00 $95.08 $285.24 $173.04 $519.12 $278.00

213.08 Battery Operated Controller EA 3 $250,00 $750,00 $396.15 $1,188.45 $260.30 $780,90 $922.00
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase I

Williams Brother, Inc.
American

Asphalt & Grading
Richardson

Construction, Inc.

M & H Enterprises, Inc.
dba

Martin Ha ris Construction

ITEM NO. . DESCRIFTION U 0 M. QTY UNIT PRICE EXTENDED PRICE UNIT PRICE
EXTENDED

PRICE UNIT PRICE
EXTENDED
,	 PRICE

.
UNIT-PRICE: EXTENDEDPR ICE

213.09 01-lead Emission Device EA 12 517.00 $204.00 $43.31 $519.72 $24.72 $296.64 $32.00 $384.00

213.10 Emitter EA 80 $2.00 $160.00 $20.60 $1,648.00 $7.53
-	 ,	 7F;"-":-..2

..,:-1.: ,. . ::',10:1240 $200
WI* t: 1

4...

287.01 Site Bench EA 9 $700.00 $6,300.00 $950.76 $8,556.84 $1.689.20 $15,202.80 $1 , 168.00

287.02 Trash Receptacle EA 5 $550.00 $2,750.00 $681.38 $3,406.90 $818.85 $4,094.25 $634.00 $3,170.00

287.03 Pet Waste Station EA 2 $500.00 $1,000.00 $581.02 $1,162,04 $158.62 $317.24 $1,182.00 $2,364.00

287.04 Fold Down Bollard EA 8 $250.00 $2,000.00 $1,574.44 $12,595.52 $1,030.00 $8,240.00 $441.00

287.05 Fitness Equipment EA 4 $1,500.00 $6,000.00 $1,412.41 $5,649.64 $1,298.83 $5,195.32 $1,231.00 $4,924.00

287.06 3" Recycled Bonded Rubber Surface SF 695 $8.00 $5560.00 $16.86 $11,717.70 $15.25
.---

.$1.5Z5 $9.00 .	 ,,i...	 7•:.T277,4"•	0	 0 ,

287.07 Bike Rack EA 4 $800.00 $3,200.00 $845.12 $3,380,48 $284.28 $1,137.12 $643.00
).	 047.W.,:: ...W•17.gM

*.::::!:,;.,54,ft mratt

287.08 Dedication Monument EA 2 $1,500.00 $3,000.00 $16,701.69 $33,403.38 $1,199.95 $2,399.90 $2,851.00

302.01 Type II Aggregate Base CY 2,198 $23.00 $50,554.00 $21.65 $47,586.70 $27.30
:%':'''''''::::...-•.:.n..;:

" :ai6-404410 s2300
.,

409.01 6" Portland Cement Concrete Pavement SY 9,475 $24.00

.

$227,400.00 $32.16 $304,716.00 $48.42 -ir:•..ir.4:45.6-;"*-9504 $39.00 ,,,	 ..--czp--y.-f. c .0

502.01 4" Thick Concrete Surface SF 1,402 $9.00 $12,618.00 $3.59 $5,033,18 $5.41
:4'..!,_.:of...-::,74

...:,	 .$0:5.8416 $5.00
1",51''' SI ., ...._.,„„

.7:,1•1•3?0,.•; '.7 F 17! 0,:i
502.02 0 Height PCC Curb LF 207 $9.00 $1,863.00 $11.64 $2,409.48 $1.55 --c	 1...„ $28.00

:::?:i..:...v	 -v
''.,76 	 . ,,002

502.03 Portland Cement Concrete Stab/Culvert Crossing CV 5 $500.00 $2,500.00 $296.11 $1,480.55 $463.50 $2,317.50 $193.00 $965.00

603.01 18-inch X 28-inch RCAP LF 60 $80.00 $4,800.00 $89.79 $5,387.40 $87.55 $5,253.00 $123.00
'..=-'. 

603.02 18-inch X 28-inch RCAP End Section EA 4 $1,250.00 $5,000.00 $6,444.04 $25,776.16 $2,088.50
-	 .:-.:]:::::i.;

. ,$l5409 $1,142.00
.t.;.,:.,,I,:,:zr.t.,,,
:...L„;:'.f.:-..._

610.01 Rip-Rap, 050= 12-inch CV 4,667 $30.00 $140,010.00 $44.82 $209,174.94 $33.99 $158,631.33 $43.00
-	 -	 .."4:'7..5

613.01 4" Concrete Sidewalk SF 655 $5.00 $3,275.00 $2.51 $1,644.05 $5.95
:.	 •	 •:::	 .. - -.. -...

::..::.:::::,:,..K55n5_ $12.00
'''.--RI:V•P

613.02 Concrete Commercial Driveway SF 120 $25.00 $3,000.00 $7.16 $859,20 $10.56 i.-4U20.40, $7.00 ,	 .	 N....".•'.a, 1 . 0.	 ,	 •	 .	 -

613.03 Detectable Tactile Warning Strip SF 140 $13.00 $1,820.00 $25.56 $3,578.40 $16.74 • :64: $60.00
-..,

.11v.A474.
5--...401qui613.04 L-Type Curb & Gutter LF 34 $11.00 $374.00 $12.37 $420.58 $14.94 t98 $58.00

613.05 Sidewalk Underdrain EA 6 $1,100.00 $6,600.00 $3,334.51 $20,007.06 $695.25 $4,171.50 $1,376.00
:i]?.;:r5OYFrA:f	 1

613.06 Owens Avenue Median island Change LS 1 $10,000.00 $10,000.00 $7,039.46 $7,039.46 $11,475.23 $11,475.23 $8,475.00 $8,475.00

613.07 Bonanza Avenue Median Island Change LS 1 $9,500.00 $9,500.00 $6,237.07 $6,237.07 $11,423.22 $11,423.22 $7,394.00 $7,394.00

613.08 Stewart Avenue Median Island Change LS 1 $13,000.00 $13,000,00 $8,909.86 $8,909.86 $13,259.34 $13,259.34 $9,815.00 $9,815.00
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase

Williams Brother, Inc.
American

Asphalt & Grading
Richardson

Construction, Inc.

M & H Enterprises, Inc.
dba

Martin Harris Construction

. ITEM NO 	 . DESCRIPTION U 0 M. QTY. UNIT PRICE EXTENDED PRICE :UNIT PRICE
EXTENDED

PRICE UNIT PRICE
'EXTENDED

.. :	 .PRICE:',,.. mtirr.PRICE; EXTENDED PRICE
613.09 Sidewalk Ramp Case I SF 410 $5.00 $2 05000 $3.54 $1A51.40 $7.73 4.744.	 3 , ,;'''(:'. -. $1.00

613.10 Sidewalk Ramp Case H SF 100 $5.00 $500.00 $5.77 $577.00 $3.00

613.11 Sidewalk Ramp Case III SF 390 $5.00 $1,950.00 $8.19 $3,194.10 $$77.7733 :41'41.):77k1;'414:74,11Y':;":"I\I:'. $3.00
Jtixt.„..‘,:

616.01 Cable Barrier Fence LF 8405 $27.00 $226,935.00 $28.35 $238,281.75 $27.65 ;.::*24,744987. ... $27.00 e.,:: :	 -	 ..

616.02 Vehicle Access Gate EA 4 $2,800.00 $11,200.00 $2,483.60 $9,934.40 $2,060.00 $8,240.00 $3,862.00

616.03 Steel Fence LF 66 $97.00 $6,402.00 $98.35 $6,491.10 $70.04 $4,622.64 $45.00
616.04 Paint Existing Wrought Iron Fencing LF 1,666 $2.00 $3,332.00 $4642 $77,335.72 $18.54 $30,887.64 $17.00 ,•,;;;;

616.05 Manway Access Gate EA 23 $410.00 $9,430.00 $408.83 $9,403.09 $360.50 $8,291.50 $426.00
;?,•-.:	 ,', N':':4$4,z:	 Zr76841-

622.01 Construction Surveying LS 1 $17,000.00 $17,000.00 $30,000.00 $30,000.00 $13,905.00 $13,905.00 $15,088.00 $15,088.00

624.01 Traffic Control & Maintenance LS 1 $30,000.00 $30,000.00 $26,410.00 $26,410.00 $412.00 $412.00 $28,173.00 $28,173.00

627.01 Permanent Trail Sign (Pole Mounted) EA 4 $550.00 $2,200.00 $566.25 44?.265:04 $612.85 $2,451.40 $634.00 $2,536.00

627.02 Permanent Trail Sign (Ground Mounted) EA 1 $500,00 $500.00 $471.15 $471.15 $272.95 $272.95 $282.00 $282.00
627.03 Permanent Trail Policy Sign EA 5 $1,100.00 $5,500.00 $1,131.40 $5,657.00 $80137 $4,011.85 $830.00 $4,150.00

627.04 Permanent Trail Head Sign EA 4 $500.00 $2,000.00 $460.59 $1,842.36 $612.85 $2,451.40 $634.00 $2,536.00

628.01 Permanent Pavement Legend Stencil EA 14 $340.00 $4,760.00 $345.44 $4,836.16 $360.50 $5,047.00 $218.00
• :`.::	 ;•:"-,	 _ _rn. ,,,.4.".-.7,..7z--1

628.02 Bronze Medallion and Trail Mileage Marker EA 5 $3,400.00 $17,000.00 $3,458.65 $17,293.25 $885.80 $4,429.00 $916.00 i4501011-1;55"5:
629.01 6" PVC Pipe, C905 LF 300 $4100 $12,600.00 $45.43 $13,629.00 $30.90 $9,270,00 $77.00 .$ 	 : I I

629.02 6" Gate Valve EA 2 $650.00 $1,300.00 $623.28 $1,246.56 $824.00 $1,648.00 $874.00 .,,;:;•c:,:;mm:;,,	 :

629.03 12'. x 6" Tapping Sleeve EA 1 $1,aoaco $1,300:00 $3,962.56 $3,962.56 $6,695.00 $6,695.00 $5,860.00 $5,860.00

629.04 2" Blow-Off Assembly EA 1 $1,200.00 $1,200.00 $1,109.22 $1,109.22 $1,236.00 $1,236.00 $1,012.00 $1,012.00

629.05 1" Water Service at Owens Boulevard LS 1 $2,500.00 $2,500.00 $4,859.44 $4,859.44 $5,150.00 $5,150.00 $12,200.00 $12,200.00

629.06 1" Water Service at Lamb Boulevard West LS 1 $2,500.00 $2,500.00 $4,859,44 $4,859.44 $5,150.00 $5,150.00 $2,637.00 $2,637.00

629.07 1" Water Service at Bonanza Avenue LS 1 $2,900.00 $2,900.00 $4,859.44 $4,859.44 $5,150.00 $5,150.00 $3,857.00 $3,857.00

629.08 1" Water Service at Stewart Avenue LS 1 $2,800.00 $2,800.00 $4,859.44 $4,859.44 $5,150.00 $5,150.00 $7,288.00 $7,288.00

637.01 Dust Control LS 1 $3,000.00 $3,000.00 $50,000.00 $50,000.00 $4,635.00 $4,635.00 $29,909.00 $29,909.00

637.02 NPDES Discharge Permit LS 1 $1,100.00 $1,100.00 $1,500.00 $1,500.00 $1,030.00 $1.030.00 $266.00 $266.00
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase I

Williams Brother, Inc.
American

Asphalt & Grading
Richardson

Construction, Inc.

M & H Enterprises, Inc.
dba

Martin Harris Construction

ITEM110. : DESCRIPTION UQ M QTY UNIT PRICE EXTENDED PRICE UNIT PRICE
EXTENDED

PRICE UNIT PRICE
EXTENDED

PRICE UNIT PRICE :EXTENDED-:PRICE

640.01 Masonry Retaining Wall SF 300 $34.00 $10,200.00 $43.31 $12,993.00 $66.99 C:A.2003.410 $54.00
WNW

''..;,

672.01 (1) - 4" PVC Conduit with Pull Line LF 1,200 $40.00 $48,000.00 $39.40 $47,280.00 $40.68
1-77.F.'1,1r

$17.00$17.00

672.02 (2) - 4" PVC Conduits with Pull Line in Both Conduits LF 270 $43.00 $11,610.00 $10,56 $2,85120 $22.66 $6,118.20 $27 00 4.'^',.'1.,	 ' • ' /'`;

672.03 (1) - 2" PVC Conduit with Pull Line LF 80 $41.00 $3,280:00 $9.72 $777.60 $11.33 $906.40 $11.00
44"'"TA,10:

672.04 1-1/2 inch PVC Lighting Conduit LF 8,619 $9.00 $77,571.00 $9.40 $81,018.60 $9.27 $79,898.13 $9_00
'-,!•."e

i..;'.:	 'P',-,
672.05 #3-112 Puliboxes EA 6 $550.00 $3,300.00 $291.57 $1,749.42 $283.25 $1,699.50 $144.00

672.06 150 Watt Trail Lighting Standard and Pole EA 65 $3,000.00 $255,000.00 $2,945.24 $250,345.40 $2,600.75 $221,063.75 $2,474.00 -	 .,1.!	 -,,..11

672.07 3 ea #3/0 AWG, THW Copper Wire LF 70 $36.00 $2,520.00 $7.34 $513.80 $5.15 $360.50 $9.00 . '1.1fr..*
672.08 Nevada Power RS-1 Handhole Secondary Junction EA 2 $915.00 $1,830.00 $452.14 $904.28 $643.75 $1,287.50 $277.00 $554.00

672.09 Nevada Power RS 19 Commercial Transformer Pad EA 2 $1,075.00 $2 150.00 $1,040.56 $2,081.12 $581.95 $1,163.90 $394.00
,

iizi.l0,.	 ,,.ii	 .	 _	 )A 1
67210 Nevada Power RR-1 Pole Riser EA 3 $1,680,00 $5,040.00 $269.38 $808.14 $988.80 $2,966.40 $234.00

iX

672.11 2 ea #2 & 1 ea #8 AWG THW Copper Wire LF 8,612 $4.00 $34,448.00 $2.77 $23,855.24 $1.55 '	 ;S:14;34.6.ii . $3.00

672.12 Nevada Power RS-84 Pullbox EA 1 $6,915.00 $6,015.00 $6,475.73 $6,475.73 $5,407.50 $5,407.50 $3,197 00 $3,197.00

672.13 200 Amp Service Pedestal EA 6 $6,100.00 $36,600:00 $2,799.46 $16,796.76 $4,058.20 $24,349.20 $3,072.00

Total Base Bid Amount *2,019,784.50 32,189,439.24 '$2,269,967.21 *2,329,503.00
*Corrected *Corrected *Corrected *Corrected

Engineer's Estimate: $3,800,000.00
Responsive Bidder Vai:;44.

Responsible Bidder

,.._
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase I

HCI
-	 Underwound, LLC

Wiser Construction,
Limited Liability Company Diamond Constr. Co., Inc Jaynes

,UNIT:PRIQE:

Corporation

:EXTENDEDPRICE. ITEMNO.	 • . DESCRIPTION. U 0 M QTY UNIT PRICE EXTENDED PRICE .UNIT PRICE
EXTENDED

PRICE UNIT PRICE
• EXTENDED •

PRICE. .
109.01 Owner Caused Delay Allowance DAY 30 $500.00 $15,000.00 $500.00 $15,000.00 $500.00 $15,000.00 $500.00 $15,000.00
109.02 Owner Caused Delay Amount in Addition to Allowance DAY 30 $195.73 $5,871.90 $1,400.00 $42,000.00 $100.00 $3,000.00 $461.43
200.01 MobilizationMobilization and Demobilization IS 1 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000300
201.01 Clearing & Grubbing LS 1 $10,569.42 $10,569.42 $225,605.86 $225,605.86 $7,500.00 $7,500.00 $100,937.00 $100,937.00
202.01 Remove Existing Curb & Gutter LF 124 $1521 51,886.04 $5.24 $64976 $10.00 $1,240.00 $4.65

202.02 Remove Existing Concrete Sidewalk SF 615 $8.51 $5,233.65 $5.24 $3,222.60 $10.00 $6,150.00 $2.25
202.03 Remove Existing Concrete Spillway EA 4 $234.87 $939.48 $41.41 $165.64 $300.00 $1,200.00 $115.36

202.04 Remove Existing Fence & Gate LS 1 $1,174.38 $1,174.38 $826.20 $826.20 $2,000.00 $2,000.00 $882,00 $882.00
202.05 Remove Existing Landscaping & Irrigation LS 1 $3,288.26 $3,288.26 $10,800.00 $10,800.00 $2,000.00 $2,000.00 $3,230.00 $3,230.00
202.06 Remove Existing Bollard EA 3 $46.97 $140.91 $55.20 $165.60 $100.00 $300.00 $28.84_

203.01 Excavation CY 24,034 $3.80 $91,329.20 $1.91 $45,904.94 $10.00 $240,340.00

203.02 Fill/Embankment CY 23,850 $14.38 $342,963.00 $2.62 $62,487.00 $10.00 $238.500.00 $9.62 j.,:l.,,'	 - 

208.01 Permanent Patch SY 300 $117.43 $35,229.00 $115.56 $34,668.00 $25.00 $7,500,00 $38.45 '''ITIP . ' ..15V-4w ,_

212.01 Landscape Rock CY 843 $77.78 $65,568.54 $76.39 $64,396.77 $80.00 $67,440.00 $71,95 i'.,;.::::;:4;;;, .i

212.02 Weed Barrier SY 7,579 $2.11 $15,991.69 $2.14 $16,219.06 $1.20 $9,094.80 $1.33
F

:::: ::.t,' ,	,	 ,--,	 n	 • 5 :	 6 .	 c	 .,..

212.03 Decorative Granite Boulder EA 26 $111.56 $2900,56 $145.80 $3,790.80 $14500 $3770.00 $263.99
WIMMcktr.4,,,„7 	." 174t7
A"''''''s34031-ft&,

212.04 Tree EA 10 $763.34 $7,633.40 $502.20 $5,022.00 $750.00 $7,500.00 $104859-

212.05212.05 Planting Soil CY 10 $52.84 $528.40 $48,60 $486.00 $40.00 $400.00 $208.79

213.01 Irrigation System at Owens Avenue South LS 1 $1,168.50 $1,168.50 $675.00 $675.00 $2,000.00 $2,000.00 $2,139.00 $2,139.00

213.02 Irrigation System at Bonanza Avenue South LS 1 $264.23 $264.23 $243.00 $243.00 $2,000.00 $2,000.00 $2,892.00 $2,892.00

213.03 Irrigation System at Stewart Avenue LS 1 $786.83 $786.83 $534.60 $534.60 $2,000.00 $2,000.00 $1,981.00 $1,981.00

213.04 Irrigation Gate Valve EA 6 $185.55 $1,113.30 $145.80 $874.80 $225.00 $1,350.00 $306.08 -	 ,--;1J:	 Afit-

213.05 Quick Coupling Valve EA 3 $299.46 $898.3$ $189.00 $567.00 $260.00 $780.00 $290.70 Egg

213.06 Water Fountain EA 3 $9,331.62 $27,994.86 $7,776.00 $23,328.00 $5,100.00 $15,300.00 $3,845.21

213.07 Control Zone Kit EA 3 $463.88 $1,391.64 $19980 $59940 $100.00 $300.00 $385.29

213.08 Battery Operated Controller EA 3 5152.66 $457.98 $232.20 $696.60 $350.00 $1,050.00 $291.47 Iiiigf
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase I

HCI
Under9round, LLC

Wiser Construction,
Limited Liability Company Diamond Constr. Co., Inc Jaynes Corporation

:EXTENDED:PRICEITEM NO.. .• DESCRIPTION U OM QTY UNIT PRICE EXTENDED PRICE UNIT PRICE
EXTENDED

PRICE UNIT PRICE
EXTENDED

PRICE UNIT PRICE
213.09 8 Head Emission Device EA 12 $140.92 •-•	 ' ..$1,601.:114 $59.40 $712.80 $45.00 $540.00 $526.02 1'.%*,..,$,,.:4;

213.10 EA 80 $52.45
•	 --•	 ....	 ...•:...•

... 44:19600 $540 $432.00 $1.00 $80.00 $4 .76
&,.•Vt.;,,..!.liat
 ;1e•,.;

287.01 Site Bench EA 9 $205845 •	 :..•
: ,' - . $18,52606 $918.00 $8,262.00 $1,600.00 $14,400.00 $1,023.65 .r?,,J1 	 .f.„,:.'5'1..	 5,!''''' '''''';•41::::?1'..'

287,02 TrashReceptacle EA 5 31,119.18 $5,595.90 $540.00 $2,700.00 $2,500.00 $12,500.00 $639.54
'.Vg„ Rt•,	 '..,•c4,',
„::,4&.M	 f•t•?...?.' ,

287.03 Pet Waste Station EA 2 $180.85 $361.70 $621.00 $1,242.00 $1,000.00 $2,000.00 $173.03 -.),:.--:-:.:.,..... 	 •	 .;:i1,-,,,.'".:4	 :. :-,,

287.04 Fold Down Bollard EA a S1.92524 $15,401.92 $446.58 $3,572.64 $600.00 $4,800,00 $391.49

.
•:'''.'•74.'<-,5:',:,"..	 1.- "'	 .'

Vr:ii;:.,•30C..;

287.05 Fitness Equipment EA 4 $1,557.52 56,230.08 $3,240.00 $12,960.00 $1,500.00 $6,000.00 $1,095.89 k;';n.7:1c:.:U'v,.; n-.	 -.	 N .

287.06 3 Recycled Bonded Rubber Surface SF 695 $9.57 $6,651.15 $8.82 $6,129.90 $10.00 56,950.00 $9•40 ,;',":;.4.:.'•	 '.•S'0

287.07 Bike Rack EA 4 $350.55 $1,402.20 $756.00 $3,024,00 $1,000.00 $4,000.00 $519.10
'••••64.,i•sii.*

•	 .	 •	 _

287.08 Dedication Monument EA 2 $3,129,72 $6,259.44 $1,296.00 32,592.00 $5,000.00 510,000.00 $2,497.46

...„	 ,.,

.:::;,....._.	 .-,-,:c.A#0

302.01 Type II Aggregate Base CV 2,198 $21.72 $47,740.56 523.39 $51,411.22 $28.00 561,544.00 $49.08
T'..-.:-,'•:.:::',. 	 v , 	 41., 4
":.,1•:::::::„al,gr, • :,,,...z,..,

.•'•'•	 ,.	 =!i•42 '	 :,' -'•
'-'•:':''''	 ,:•.•	 n 1 :4 AV''

409.01 6" Portland Cement Concrete Pavement SY 9,475 $50.81 $481,424.75 $34.74 $329,161.50 $35,00 $331,625.00 $38.35

502.01 4" Thick Concrete Surface SF 1,402 $5.34 $7,486.68 $3.88 $5,439.76 $5.00 $7,010.00 $5.19 .ii.L....: 

502.02 0 Height PCC Curb LF 207 $1.75 $362.25 $12.58 $2,604,06 $15.00 $3,105.00 $13.82
•••	 •'-.'••••.:	 '	 :,,4•'.....4.:•

.::'	 05r6p,

502,03 Portland Cement Concrete Slab/Culvert Crossing CV 5 5187.90 $939.50 5319.80 $1,59a00 $800.00 $4,000.00 $207.64 •:,..;•

603.01 18 inch X 28-inch RCAP LF 60 $99.82 $5,98920 $81.00 $4,860.00 $240,00 $14,400.00 $132.66
• 1.	 ...,-
1..:: z	 ' V rk7..-1. Z'. „

603.02 18-inch X 28-inch RCAP End Section EA 4 $1,996.44 $7,985.76 $1,350.00 $5,400.00 $6,000.00 $24,000.00 $1,236.62 ;.....	 • „..„.	 „(.-;.•	 :i.

610.01 Rip Rap D50 = 12-inch CV 4,667 532.88 $153,450.96 $4841 $225,92947 $45.00 $210,015.00 $48.25 :2j.;,2-:?.. 	 M: -,20,-"Shn

613.01 4" Concrete Sidewalk SF 655 56.13 $4,015.15 $2,72 $1,781.60 $4.50 52,947.50 30.53
3.

;:f.•::.	4tXkli7;;, ,..-g.•

613.02 Concrete Commercial Driveway SF 120 $12.03 $1,443.60 $7,74 $928.80 $8.00 $960.00 $29.80 .	 $3,576.00,
•.:	 • ,,,--,,-,,,..•,„xpon;
i'.]:, .:4;749....wkof613.03 Detectable Tactile Warning Strip SF 140 $19.08 5267120 $27.61 $3,865.40 $40.00 $5,600.00 $65.92

613.04 L-Type Curb & Gutter LF 34 $17.20 ... $Sigiati $13.36
-..	 •	 ..

- .2.	 24, $16.00 $544,00 $19.00 $646.00

613.05 Sidewalk Underdrain EA 6 $792.70 $4,756.20 $3,601.28 $21,607.68 $1,400.00 $8,400.00 $3,460.69
:...,	 ,.,;•-::.7.."1:	 ..
7`-,.`; ..=	 . 7.14

,4
-z7r. ,

613.06 Owens Avenue Median Island Change LS 1 $16,206.45 $16,206.45 $10,032.90 $10,032.90 $20,000.00 $20,000.00 $8450.00 $8,450.00

613.07 Bonanza Avenue Median Island Change LS 1 $16,206.45 $16,206.45 $8,153.70 58,153,70 $33,000.00 $33,000.00 $7,931.00 $7,931.00

613.08 Stewart Avenue Median Island Change LS 1 $16,206.45 $16,206.45 $11,534.10 $11,534,10 $16,000.00 $16,000.00 $10,642.00 $10,642.00
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase I

HCI
Under9round, LLC Limited Liability

UNIT PRICE

Wiser Construction,
Company

EXTENDED
PRICE

Diamond Constr.

UNIT PRICE

Co., Inc
EXTENDED

PRICE	 .

Jaynes

UNIT PRICE

Corporation

EXTENDEDPRIQEITEM NO .. DEscRivrioN u 0 NI QTY UNIT PRICE EXTENDED PRICE

613.09 Sidewalk Ramp Case I SF 410 $8.80 $3,608.00 $3.83 $1,570.30 $6.00 $2,460.00 $5.19
;r	 Z	 ",'n 	 kir j...

,-	 '	 A-1	 .,..4 	 IF,

613.10 Sidewalk Ramp Case] SF 100 $36.11 $3,611.00 $6.24 $624.00 $6.00 $600.00 $5.19 $519.00
613.11 Sidewalk Ramp Case III SF 390 $8.80 33,432.00 $8.85 $3A51.50 36.00 $2,340.00 $5.19

f.,1,•,:`,-.'	 ,	 .	 .',4; 	 '`,1Pit

616.01 Cable Barrier Fence LF 8,405 $22.19 $186,506.95 $31.13 $261,647.65 $28.50 $239,542.50 .	 ":0.d...,...	 '

616.02 Vehicle Access Gate EA 4 $1,303.56 $5,214.24 $3,915.00 $15,660.00 $6,500.00 $26,000.00 $2,712.03

616.03 Steel Fence LF 66 3111.56 $7,362.96 $46.01 $3,036.66 $85.00 $5,610.00 $69.91 '	 .°:':,4::::=;,'C'"

616.04 Paint Existing Wrought Iron Fencing LF 1,666 321.13 $35,202.58 $31.88 $53,112.08 $25.00 $41,650,00 $24.23 4,•,..-*kc..,,,',1'1';::IiNt.„ • : ,

616.05 Manway Access Gate EA 23 $587.19 $13,505.37 $620.92 $14,281.16 $500.00 $11,500.00 $457.96 .1.WiP:,:

622.01 Construction Surveying LS 1 $16,206.45 $16,206.45 $15,292.80 $15,292,130 $30,000.00 $30,000.00 $15,919.00 $15,919.00
624.01 Traffic Control & Maintenance LS 1 $20,000.00 $20,000.00 $39,960.00 $39,960.00 345,000.00 $45,000.00 $32,877.00 $32,877.00

627.01 Permanent Trail Sign (Pole Mounted) EA 4 $129.18 $516.72 $118,80 $475.20 $120.00 $480.00 $126.89 .'•:;7§:.-'..?	 ' 1•4';'!'	 ,g.....i.,;..4 :„	 ---,	 C

627.02 . Permanent Trail Sign (Ground Mounted) EA 1 $193.77 $193.77 $178.20 $178.20 $175,00 $175.00 $190.00 $190.00

627.03 Permanent Trail Policy Sign EA 5 $916.01 $4,580.05 $84240 34,212.00 $800.00 $4,000.00 $876,71
x:p .

- 	 e, ...[-;,--5:.,-	 --•

627.04 Permanent Trail Head Sign EA 4 $663,52 $2,654.08 $610.20 32A40.80 $600.00 $2,400.00 $461.43
Wr:

628.01 Permanent Pavement Legend Stencil EA 14 $240.74 $3,370.36 $221 40 $3,099.60 $220.00 $3,080.00 $23021
,1:i; 

-,,,

628.02 Bronze Medallion and Trail Mileage Marker EA 5 $1,614,53 $8,072.65 $1,484.67 $7,423.35 $1,500.00 $7,500.00 $992.06

629.01 6' PVC Pipe, C905 LF 300 $111.56 $33,468.00 $106.06 $31,818.00 $130.00 $39,000.00 $39.22 $11,766.00

629.02 6" Gate Valve EA 2 $998.22 $1,996.44 $825.64 $1,651,28 $1,600.00 $3,200.00 $945.92 ,,z.:,̀,	 ... 0 :•v:' : •	 I --,

629.03 12" x 6" Tapping Sleeve EA 1 $3,796.77 $3,796.77 $4,706.09 $4,706.09 $4,400,00 $4,400.00 $4,903.00 $4,903.00

629.04 2" Blow-Off Assembly EA 1 31,467.97 $1,467.97 $633.81 $633.81 $2,200.00 $2,200.00 $1,096,00 $1,096.00

629.05 1° Water Service at Owens Boulevard LS 1 36,459.09 $6,459.09 $6,951,96 $6,951.96 $7,000.00 $7,000.00 $13,208.00 $13,208.00

629.06 1" Water Service at Lamb Boulevard West LS 1 $2,780.93 $2,780.93 $6,912.00 $6,912.00 $6,500.00 $6,500.00 $2,855.00 $2,855.00

629.07 1" Water Service at Bonanza Avenue LS 1 $2,779.75 $2,779.75 $6,947.64 $6,947.64 $6,500.00 $6,500.00 $4,176.00 $4,176.00

629.08 1" Water Service at Stewart Avenue LS 1 33,278.87 $3,278.87 $7,159.32 $7,159.32 $9,000,00 $9,000.00 $7,890.00 $7,890.00

637.01 Dust Control LS 1 $21,138.84 $21,138.84 $89,780.40 $89,780.40 $3,000.00 $3,000.00 $11,536.00 $11,536.00

637.02 NPDES Discharge Permit LS 1 $10,569.42 ..	 :	 ,-,	 .	 .
' •	 ,t10;569.42 $5,400.00 $5,400.00 $1,000.00 $1,000.00 $461.00 $461.00
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase I

HCI
Underground, LLC

Wiser Construction,
Limited Liability Company Diamond Constr. Co., Inc Jaynes Corporation

. ITENLNO. . DESCRIPTION U 0 M CITY UNIT PRICE EXTENDED PRICE UNIT PRICE
EXTENDED

PRICE UNIT PRICE
EXTENDED

PRICE. : ;UNIT PRICE EXTENDED PRICE

640.01 Masonry Retaining Wall SF 300 $39.77 $11,931.00 $57.24 $17,172.00 $70.00 $21,000.00 $52.10 -,,,, '  .-....:.,..edo

672.01 (1) - 4" PVC Conduit with Pull Line LF 1,200 $3.28 $3,936.00 $12.75 $15,300.00 $38.50 $46,200.00 $19.29

672.02 (2) - 4" PVC Conduits with Pull Line in Both Conduits LF 270 $6.57 $1,773.90 $16.18 $4,368.60 $10.00 $2,700.00 $26.13

672.03 (1) - 2'' PVC Conduit with Pull Line LF 80 $2.17 $173.60 $11.71 $936.80 $9.50 $760.00 $8 .88
.	

,,,...-...,t,fri,,i.,,,...„,..7,0..gp,	 i

672.04 1-1/2 inch PVC Lighting Conduit LF 8,619 $1.24 $10,687.56 $6.01 $51.800.19 $9.25 $7%725/5 $8.41

672,05 #3-1/2 Pullboxes EA 6 $140.92 $845.52 $129.60 '	 $777.60 $285.00 $1,710.00 $740.59 '	 ''-',--

672.06 150 Watt Trail Lighting Standard and Pole EA 85 $3,219,18 $273,630.30 $2,619.00 $222,615.00 $2,900.00 $246,500.00 $3.073.09

672,07 3 ea #3/0 AWG, THW Copper Wire LF 70 $21.77 $1,523.90 $40.32 $2,822.40 $7.00 $490.00 $15.16
! -:‹1",	 , 1,-. ‘•	--i''r,

672.08 Nevada Power RS-1 Handhole Secondary Junction EA 2 $403.98 80790 $557.28 $1,114.56 $440.00 $880.00 $630.64 t

672.09 Nevada Power RS 19 Commercial Transformer Pad EA 2 $160.72 ',...-:...,..$32144 $517.32 $1,034.64 $1,000.00 $2,000.00 $1,483A8 tr.

672.10 Nevada Power RR-1 Pole Riser EA 3 $575.44 $1,726.32 $529.20 $1,587.60 $260.00 $780.00 $557.17 - 

672.11 2 ea #2 & 1 ea #8 AWG THW Copper Wire LF 8,612 $2.65 $22,821.80 $2.45 $21,099.40 $2.70 $23,252.40 $6.34
- "'%mgl.r).,:lr

,.! F,$.,54184104.0,T.

672,12 Nevada Power RS-84 Pullbox EA 1 $4,085.66 $4,085.66 $3,757.32 $3,757.32 $6,400.00 $6,400.00 $7,982.00 $7,982.00

672.13 200 Amp Service Pedestal EA 6 $4,201.93 $25,211.58 $3,864.24 $23,185.44 $2,700.00 $16,200.00 $3,270.35

Total Base Bid Amount *S2435,35839 $2,441,316.75 $2,594,870,95 '12,601438.92
*Corrected *Corrected

Engineer's Estimate: $3,800,000.00
Responsive Bidder

Responsible Bidder
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase 1

Target Const inc.
Korte Construction Company,

DBA The Kane Company Rafael Construction Inc
Capriati Construction

Corporation

•	 iTEMNOL .. DESCRIPTION U 0 M QTY UNIT PRICE
EXTENDED

PRICE UNIT PRICE EXTENDED PRICE .. UNIT PRICE
EXTENDED

. PRICE. • UNITPRICE
EXTENDED:

PRICE:

109.01 Owner Caused Delay Allowance DAY 30 $500.00 $15,000.00 $500.00 $15,000.00 $500.00 $15,000.00 $500.00 $15,000,00

109.02 Owner Caused Delay Amount in Addition to Allowance DAY 30 $500.00 $15,000.00 $0.00 $0.00 $500.00 $15,000.00 $1,063.15 $31,894.50

200.01 Mobilization and Demobilization LS 1 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00

201.01 Clearing & Grubbing LS -t $50,000.00 $50,000.00 564,227.00 $64,227.00 $41,732.00 $41,732.00 $50,000.00 $50,000.00

202.01 Remove Existing Curb & Gutter LF 124 $10.00
._	 •	 ...	 •	 •

•	 : .	 :	 1;i4,03.:4* $14.00 •••,:,•-;.1..,,,.-	 $1 $10.00 $1,240.00 $3.36 $416.64

202.02 Remove Existing Concrete Sidewalk SF 615 $10.00 $6,150.00 $8.00 „„,	 •:;11-4-,42ifig0 $8.00 $4,920.00 $3.36 $2066.40

202.03 Remove Existing Concrete Spillway EA 4 $1,000.00 $4,000.00 $213.00
-	 , .f$::. *F z

,, •„::•••1 	 '00. $2,000.00 $8,000.00 $392.00 $1,568.00

202.04 Remove Existing Fence & Gate LS 1 $1,000.00 $1,000.00 $4,252.00 $4,252.00 $4,400.00 $4,400.00 $4,480.00 $4,480.00

202.05 Remove Existing Landscaping & Irrigation LS I $1,500.00 $1,500.00 $2,976.00 $2,976.00 $3,200.00 $3,200.00 $3,920.00 $3,920.00

202.06 Remove Existing Bollard EA 3 $100.00 $300.00 $128.00 •:•;:,	 •,:r.	 WO 5600.00 $1,800.00 $224.00 5672.00

203.01 Excavation CV 24,034 $5.00 $120,170.00 $9.00
...-4•::-::...w:••.;.,
44":60,400 56.00 $144,204.00 $10.64 $255,721.76

203.02 Fill/Embankment CV 23,850 $9.35 $222.997.50 $18,00
t2.40,,...,,...

$8.50 $202.725.00 $11,76 $280,476.00

208.01 Permanent Patch SY 300 $36.00 $10,800.00 $81.00 F4t4:401.0,0 $100.00 $30,000.00 $128.80 $38,640.00

212.01 Landscape Rock CV 843 $75.60 $63,730.80 $63.00 .:-	 i;i1.0.06 $68.00 $57,324.00 $95.20 $80,253.60

212.02 Weed Barrier SY 7,579 $1.25 $9,473.75 $1.00
-	 :.	 '-,•

...	 ,	 ,.:-.,. 	 • $2.00 $15,158.00 $3.92 $29,709.68

212.03 Decorative Granite Boulder EA 26 $150.00 $3,900.00 $93.00
::i., ••	 ,'",::::•.:1.554.::...
.	 -•i:Y$2;418:01) $100.00 $2,600.00 $116,48 $3,02848

212.04 free EA 10 5750.00 $7,500.00 $650.00 .•	 -i,	 2n,	
•	 •

$725.00 57,250.00 $593.60 $5,936.00

212.05 Planting Soil CV 10 $42.00 $420.00 $39.00 .-	
.

$45.00 $450.00 $29.68 $296.80

213,01 Irrigation System at Owens Avenue South LS 1 $2,000.00 $2,000.00 $1,479.00 $1,479.00 $1,600.00 $1,600.00 $3,136.00 $3,136.00

213.02 Irrigation System at Bonanza Avenue South LS 1 52,000.00 $2,000.00 $599.00 $599,00 $650,00 $650.00 $1,680.00 $1,680.00

213.03 Irrigation System at Stewart Avenue LS 1 $2,000.00 $2,000.00 $888.00 $888.00 $1,000.00 $1,000.00 $2,800.00 $2,800.00

213.04 Irrigation Gate Valve EA 6 $220.00 $1,320.00 $167.00
'

.: :„:::$1:;00(00 $200.00 $1,200.00 $236.32 $1,417.92

213.05 Quick Coupling Valve EA 3 $275.00 $825.00 $224.00 $672.00 $250.00 $750.00 $291.20 $873.60

213.06 Water Fountain EA 3 $4,600.00 $13,800.00 $8,617.00 $25,851.00 $6,000.00 $18,000.00 $7,056.00 $21,168.00

213.07 Control Zone Kit EA 3 $105.00 $315.00 $179.00
•:',•••••"1'.	 ::E	 ..,..	 7„::::'
-	 "-$531.1.0a $200.00 $600.00 $190.40 $571.20

213.08 Battery Operated Controller EA 3 $375.00 $1,125,00 $363.00
,

$1 $9.00 5500.00 51,500.00 $336.00 $1,008.00
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase I

Target Const Inc.
Korte Construction Company,

DBA The Korte Company Rafael Construction Inc
.

UNIT PRICE

Capriati Construction
Corporation

ExTENpgo
PRiDE:'=.':' ..	 rem NO . .DESCRIPTION u Om DIY UNIT PRICE -

EXTENDED
PRICE . . UNIT PRICE .. EXTENDED PR/CE UNIT PRICE

EXTENDED :
PRICE	 •

213.09 8 Head Emission Device EA 12 $50,00 $600.00 $25.00
;;•!	 ::&:_	 , •	 ..

,.'$54OiO.0 $27.00 $324.40 $22.40 $268.80

213,10 Emitter EA $0 $0.35 $28.00 $8.00
...

•1G $9.00 $720.00 $4.48 $358.40

287.01 Site Bench EA 9 $2,600.00 $23,400.00 $1,217.00 $10,953.00 $1,740.00 $15,660.00 $1,960.00 $17,640.00

287.02 Trash Receptacle EA 5 $1,500.00 $7,500.00 $765.00 ,	 111:itOCI $850.00 $4,250.00 $1,036.00 $5,180.00

287.03 Pet Waste Station EA 2 $2,000.00 $4,000.00 $297,00
- ... 	 VO $925.00 $1,850.00 $616.00 $1,232.00

287.04 Fold Down Bollard EA B $1,100.00 $8,800.00 $800.00 -	 • ,,.1 	..41) $1,400,00 $11,200.00 $1,792.00 $14,336.00

287.05 Fitness Equipment EA 4 $3,000.00 $12,000.00 $1,909.00 :..,71: , •:' : :$7.;6.36:00 $1A25,00 $5,700.00 $2,016.00 $8,064.00

287.06 3" Recycled Bonded Rubber Surface SF 695 $16-00 $11,120,00 $16.00 '$11 1,2000 $10.00 $6,950.00 $10.08 $7,005.60

287.07 Bike Rack $1,900.00 $7,600.00 $440.00
, :. ,...-::••••:.','..jr:-:„':,,.	 ...."'

" •	 4,.$1;7.80.10 $700.00 $2,800.00 $896.00 $3,584.00

287.08 Dedication Monument EA 2 $750.00 $1,500.00 $1,063.00 $2,126.00 $10,000.00 $20,000.00 $3,360.00 $6,720.00

302.01 Type II Aggregate Base CY 2,198 537.00 $81,326.00 $31.00
.	 :	 :..,	 ..

:.	 0:34,;00 $48.00 $105,504.00 $22.85 $50,224.30

409,01 6" Portland Cement Concrete Pavement SY 9,475 $45.75 $433,481.25 $37.00
.	 ..r..,

• $350. 57S.00 $40.00 $379,000.00 $32.11 $304,242.25

502.01 4" Thick Concrete Surface SF 1,402 $5.00 $7,010.00 $5.00
.,	 .,..,	 .
Ai* $5.00 $7,010.00 $5.60 $7,851.20

502.02 0 Height PCC Curb LF 207 $10.00 $2,070.00 $14.00 lt8#040 $15.00 $3,105.00 $16.80 $3,477.60

502.03 Portland Cement Concrete Slab/Culvert Crossing CY 5 $500.00 $2,500,00 $276.00 H ,, .•	 .:-...$ 	 .	 G. $300.00 $1,500.00 $1,064.00 $5,320,00

603.01 18-inch X 28-inch RCAP LF 60 $150.00 $9,000.00 $122.00 .732000 $115.00 $6,900.00 $168.00 $10,080.00

603.02 18 inch X 28 inch RCAP End Section EA 4 $2,000.00 $8,000.00 $1,139.00
:.::•;;•,:,-;.
J. :-. ?:' :: 	 .,,,,, 15•1E,.. $4,55BiJ0 $1,400.00 $5,600.00 $5,600.00 $22,400.00

610.01 Rip-Rap, D50 = 12 inch CY 4,667 $60.00 $280,020.00 $44.00 5134,00 $55.00 $256,685.00 $48.72 $227,376.24

613.01 4" Concrete Sidewalk SF 655 $6.00 $3,930.00 $5.00 -,•27500 $5,00 $3,275.00 $5.71 $3,740.05

613.02 Concrete Commercial Driveway SF 120 $5.00 $600.00 $10.00 ..	 T1;20000 $10.00 $1,200.00 $8.96 $1,075.20

613.03 Detectable Tactile Warning Strip SF 140 $15.00 s2,100.00 $30.00
•	 ,- • •	 '

1041,2c1;00 $30.00 $4,200.00 $40.32 $5,644.80

613.04 L-Type Curb & Gutter LF 34 $20.00 $680.00 $16.00
6^:::.	•" •	 ..:,,	 .:::,ir.

',:4$54,4:00 $18.00 $612.00 $20.16 $685.44

613.05 Sidewalk Underdrain EA 6 $3,500.00 $21,000.00 $3,401.00 ..:..•	 20;4000 $3,500.00 $21,000.00 $4,144.00 $24,864.00

613.06 Owens Avenue Median Island Change LS 1 $11,500.00 $11,500.00 $7,770.00 $7,770.00 $7,800.00 $7,800,00 $6,832.00 $6,832.00

613.07 Bonanza Avenue Median Island Change LS 1 $11,500.00 $11,500.00 $7,462.00 $7,462.00 $5,000.00 $5,000.00 $8,792.00 $8,792.00

613.08 Stewart Avenue Median Island Change LS 1 $13,000.00 $13,000.00 $8,897.00 $8,897.00 $8,500.00 $8,500.00 $9,688.00 $9,688.00
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase I

Target Const Inc.
Korte Construction Company,

DBA The Korte Company Rafael Construction Inc

UNIT PRICE

Capriati Construction
Corporation

- EXTENDED
. • PRICEITEM ..Na • ' DESCRIPTION .. U 0 M QTY UNIT PRICE

EXTENDED
PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE

EXTENDED'
PRICE

613,09 Sidewalk Ramp Case I SF 410 512.00 $4,920,00 $5.00 ' - -$40.50 00 $6.00 $2,460.00 $7.84

.

$3,214.40
613.10 Sidewalk Ramp Case IF SF 100 $16.00 $1,600.00 $5.00

„•..,	 .	 .,.	 ...	 „
-:: 1	 -	 ...ao $6.00 $600.00 $7.84 $784.00

613.11 Sidewalk Ramp Case III SF 390 $12.00 $4,680.00 $5.00
..

$39so.00 $6.00 $2,340.00 $7.84 $3,057.60
616.01 Cable Barrier Fence LF 8,405 $31.00 $260,555.00 $29.00 - --$*.:7.4,46 $30.00 $252,150.00 $30.73 $258,285.65
616.02 Vehicle Access Gate EA 4 $6,600.00 $26,400.00 $2,499,00 $9,996.00 $6,800.00 $27,200.00 $1,120.00 $4,480.00
616.03 Steel Fence LF 66 $70.00 $4,620.00 $99.00 $90.00 $5,940.00 $104.27 $6,881.82
616.04 Paint Existing Wrought Iron Fencing LF 1,666 $32.00 $53,312.00 $34.00

_

:.	 . $56,844Q0 $25.00 $41,650.00 $28.00 $46,648.00

616.05 Manway Access Gate EA 23 $475.00 $10,925.00 $659.00 ,som7::6 $525.00 $12,075.00 $433.44 $9,969.12
622.01 Construction Surveying IS i $18,000.00 $18,000.00 $17,326.00 $17,326.00 $21,000.00 $21,000.00 $22,400.00 $22,400.00
624.01 Traffic Control & Maintenance LS 1 $30,000.00 $30,000.00 $30,293.00 $30,293.00 $34,000.00 $34,000.00 $31,920.00 $31,920.00
627.01 Permanent Trail Sign (Pole Mounted) EA 4 $600.00 $2,400.00 $383.00 ....SI:A.32410 $150.00 $600.00 $672.00 $2,688.00
627.02 Permanent Trail Sign (Ground Mounted) EA 1 $500.00 $500.00 $367.00 $367.00 $200.00 $200.00 $302.40 $302.40
627.03 Permanent Trail Policy Sign EA 5 $1,200.00 $6,000.00 $1,249.00 $6,245.00 $850.00 $4,250.00 $896.00 $4,480.00
627.04 Permanent Trail Head Sign EA 4 $500.00 $2,000.00 $367_00

.	 ...	 :.	 .	 .
- .. $1;468:09 $625.00 $2,500.00 $672.00 $2,688.00

628.01 Permanent Pavement Legend Stencil EA 14 $400.00 $5,600.00 $51.00
...	 .	 .	 ..	 „

. • . • $714:00 $225.00 $3,150.00 $392.00 $5,488,00

628.02 Bronze Medallion and Trail Mileage Marker EA 5 $3,500.00 $17,500.00 $957.00 , $474306. $1,700.00 $8,500.00 $1,008.00 $5,040.00

629.01 6" PVC Pipe, C905 LF 300 $40.00 $12,000,00 $77.00
.	 .	 .	 .„

, .473;560* $310.00 $93,000.00 $72.80 $21,840.00

629.02 6" Gate Valve EA 2 $1,200.00 $2,400.00 $872.00 ..K744:41.:1 $1,300.00 $2,600.00 $1,680.00 $3,360.00

629.03 12" x 6" Tapping Sleeve	 , EA 1 $1,500.00 $1,500,00 $5,846.00 $5,846.00 $4,500.00 $4,500.00 $2,800.00 $2,800.00

629.04 2" Blow-Off Assembly EA 1 $1,000.00 $1,000.00 $1,010.00 $1,010.00 $1,800.00 $1,800.00 $4,480.00 $4,480.00

629.05 1" Water Service at Owens Boulevard LS 1 $3,500.00 $3,500.00 $12,171.00 $12,171.00 $11,000.00 $11,000.00 $3,360.00 $3,360.00

629.06 1° Water Service at Lamb Boulevard West LS 1 $3,500.00 $3,500.00 $2,631.00 $2,631.00 $8,400.00 $8,400.00 $3,360.00 $3,360,00

629.07 1" Water Service at Bonanza Avenue LS 1 $3,500.00 $3,500.00 $3,848.00 $3,848.00 $5,000.00 $5,000.00 $3,360,00 $3,360.00

629.08 1 * Water Service at Stewart Avenue LS 1 $3,500.00 .	 $3,500.00 $7,271.00 $7,271.00 $24,000.00 $24,000.00 $3,360.00 $3,360.00

637.01 Dust Control LS 1 $30,000.00 $30,000.00 $10,629.00 $10,629.00 $18,000.00 $18,000.00 $61,600.00 $61,600.00

637.02 NPDES Discharge Permit LS 1 $500.00 $500.00 $213.00 $213.00 $500,00 $500.00 $2,800.00 $2,800.00
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase I

Target Const Inc.
Korte Construction Company,

DBA The Korte Company Rafael Construction Inc

_UNIT PRICE

Capriati Construction
Corporation

' EXTENDED
PRICE. !TERM): ; DESCRIPTION U0 M . QTY UNIT PRICE

EXTENDED
PRICE UNITPRICE .	 EXTENDED PRICE - -UNIT PRICE

. EXTENDED
PRICE

640.01 Masonry Retaining Wall SF 300 $60.00 $18,000.00 $36.00
•	 ..

$40.00 $12,000.00 $95.20 $28,560.00

672.01 (1) - 4" PVC Conduit with Pull Line LF 1,200 $25.00 $30,000.00 $42.00 ...i5.0140641)0 $125.00 $150,00a00 $44.24 $53,088.00

672.02 (2) - 4" PVC Conduits with Pull Line in Both Conduits LF 270 $37.00 $9,990.00 $23.00 $52rtO.O0 $26.00 $7,020.00 $24.64 $6,652.80

672.03 (1) - 2" PVC Conduit with Pull Line LF BO $23.00 $1,840.00 $12.00 ,,,...;:..4. %On $10.00 $800.00 $12.32 $985.60

672.04 1-1/2 inch PVC Lighting Conduit LF 8,619 $16.00 $137,904.00 $10.00 ,....	 .04.43 $9.00 $77,571.00 $10.08 $86,879.52

672.05 #3-1/2 Pullboxes EA 6 $29000 $1,740.00 $292.00 .2....:•:..:-.....	 •	 :752:01 $725.00 $4,350.00 $308,00 $1,848.00

672.06 150 Watt Trail Lighting Standard and Pole EA 85 $2,110.00 $179,350.00 $3,304.00 ..-...;.i•-•,,S2804,40000 $2,80a00 $238,000.00 $3,592.96 $305,401.60

672.07 3 ea #3/0 AM, THW Copper Wire LF 70 $8.40 $588.00 $5.00  $15.00 $1,050.00 $5.60 $392.00

672.08 Nevada Power RS-1 Handhole Secondary Junction EA 2 $500.00 81,000.00 $664.00
..,

-	 ,%,$1428 .00 $525.00 $1,050.00 $700.00 $1,400.00

672.09 Nevada Power RS-19 Commercial Transformer Pad EA 2 $1,900.00 $3,800.00 $601.00 .:	 -	 tioilib $1,450.00 $2,900.00 $632.80 $1,265.60

672.10 Nevada Power RR-1 Pole Riser EA 3 $900.00 $2,700.00 $1,020.00 „,., • 0.600 $550.00 $1,650.00 $1,075.20 $3,225.60

672.11 2 ea #2 & 1 ea #6 AWG THW Copper Wire LF 8,612 $5.60 $48,227.20 $2.00 •	 .....:	 .	 .
0

,..	 ,._
•	 417 . 	 '-0 $7.00 $60,284.00 $1.68 $14,468.16

672.12 Nevada Power RS-84 Pullbox EA 1 $5,700.00 $5,700.00 $5,580.00 $5,580.00 $7,600.00 $7,800.00 $5,860.00 $5,880.00

672.13 200 Amp Service Pedestal EA 6 $3,333.00 $19,998.00 $4,188.00 $25,128.00 $3,200.00 $19,200.00 $4,412.80 $26,476.80
Total Base Bid Amount $2,692,081.50 *$2,771,732.00 $2,837,738.00 $2,848,587.13

*Corrected
Engineer's Estimate: $3,800,000.00

Responsive Bidder
Responsible Bidder
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase I

Valleycrest Landscape
Development CG&B Enterprises, Inc.

Las Vegas Paving
Corporation

Meadow Valley
Contractors, Inc.

ITEM NO. . DESCRIPTION U 0 M QTY UNIT PRICE
EXTENDED

PRICE UNIT. PRICE
EXTENDED

PRICE UNIT PRICE PRICE, EXTENDED . UNIT PRICE
EXTENDED

PRICE
109,01 Owner Caused Delay Allowance DAY 30 $500.00 $15,000.00 $500.00

.,

$15,000.00 $500.00 $15,000,00 $500.00 $15,000.00
109.02 Owner Caused Delay Amount in Addition to Allowance DAY 30 $665.50 $19,965.00 $540.00 $16,200.00 $500.00 $15,000.00 $500.00 $15,000.00
200.01 Mobilization and Demobilization LS 1 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00
201,01 Clearing & Grubbing LS 1 $13,304.72 $13,304.72 $229,844.68 $229,844.68 $14,676.00 $14,676.00 $19,500.00 $19,500.00
202.01 Remove Existing Curb & Gutter LF 124 $6.55 $812.20 $6.21 $770.04 $34.00 $4,216.00 $8.80 $1,091.20
202.02 Remove Existing Concrete Sidewalk SF 615 $6.55 $4,028.25 $3.08 $1,894.20 $7.00 $4,305.00 $2.90 $1,783.50
202.03 Remove Existing Concrete Spillway EA 4 $52.00 $208.00 $270.00 $1,080.00 $1,075.00 $4,300.00 $2,300.00 $9,200.00
202.04 Remove Existing Fence & Gate LS 1 $5,402.44 $5,402.44 $1,620.00 $1,620.00 $788.00 $788.00 $6,070.00 $6,070.00
202.05 Remove Existing Landscaping & irrigation LS 1 $12,537.03 $12,537.03 $1,620.00 $1,620.00 $14,577.00 $14,577.00 $12,100.00 $12,100.00
202.06 Remove Existing Bollard EA 3 $69.33 $207.99 $27.00 $81.00 $124.00 $372.00 $2,020.00 $6,060.00
203.01 Excavation CY 24,034 52.38 $57,200.92 $13.77 $330,948.18 $22.25 $534,756.50 $15,00 $360,510.00
203.02 Fill/Embankment CY 23,850 $3.27 $77,989.50 $17.82 $425.007.00 $6,91 $164,803.50 $26.00 $620,100.00
208.01 Permanent Patch SY 300 $168.83 $50,649.00 $54.00 $16,200.00 $125.00 $37,500.00 $37.50 $11,250.00
212.01 Landscape Rock CY 843 $121.05 $102,045.15 $77.76 $65,551.68 $67.00 $56,481.00 $77.50 $65,332.50
212.02 Weed Barrier SY 7,579 $2.90 $21,979.10 $1.24 $9,397.96 $1.83 $13,869.57 $1.20 $9,094.80

212.03 Decorative Granite Boulder EA 26 $410.69 $10,677.94 $152.66
.	 .	 .	 .-	 .	 .	 .	 ..,•-•	 :: _ _-'" •	 -•,,,

-..$.3,9.8$83,6 $245.00 $6,370.00 $152.00 $3,952.00
212.04 Tree EA 10 $620.47 $6,204.70 $783.00 $7,830.00 $972.00 $9,720.00 $779.00 $7,790.00

212.05 Planting Soil CV 10 $79.84 $798.40 $43.20 $432.00 $194.00 $1,940.00 $43.00 $430.00

213.01 Irrigation System at Owens Avenue South LS 1 $1,296.30 $1,296.30 $2,052.00 $2,052.00 $1,984.00 $1,984.00 $2,040.00 $2,040.00

213.02 Irrigation System at Bonanza Avenue South LS 1 $1,296.30 $1,296.30 $2,052.00 $2,052.00 $2,682.00 $2,682.00 $2,040.00 $2,040.00

213.03 Irrigation System at Stewart Avenue LS 1 $1,296.30 $1,296.30 $2,052.00 $2,052.00 $1,837.00 $1,837.00 $2,040.00 $2,040.00

213.04 Irrigation Gate Valve EA 6 $219.99 $1;319.94 $226.80 51,360,80 $284.00 $1,704.00 $226.00 $1,356.00

213.05 Quick Coupling Valve EA 3 $312.31 $936.93 $270.00 $810.00 $269.00 $807.00 $269.00 $807.00

213.06 Water Fountain EA 3 $3,649.80 $10,949.40 $3,859.56 $11,578.68 $2,106.00 $6,318.00 $4,970.00 $14,910.00

$306.00213.07 Control Zone Kit EA 3 $188.37 $565.11 $102.60 $307.80 $357.00 $1,071.00 $102.00

213.08 Battery Operated Controller EA 3 $413.74 $1,241.22 $378.00 $1,134.00 $270.00 $810,00 $376.00 $1,128.00
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase I

Valleyerest Landscape
Development CG&B Enterprises, Inc.

Las Vegas Paving
Corporation

Meadow Valley
Contractors, Inc.

ITEM . NO. DESCRIPTION U 0 M	 . OTY UNIT PRICE
EXTENDED

PRICE UNIT PRICE
EXTENDED

PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE
EXTENDED

PRICE.

213.09 8 Head Emission Device EA 12 $24.87 $298.44 $48.60 $583.20 $122.00 $1,464.00 $48.50 $582.00

213.10 Emitter EA 80 $5.94 $475.20 $0,32 $25.60 $4.41 $352.80 $0.30 $24.00

287.01 Site Bench EA 9 $1,258.62 $11,327.58 $774.12 $6,967.08 $1,756.00 $15,804.00 $1,220.00 $10,980.00

287.02 Trash Receptacle EA 5 $901.13 $4,505.65 $569.613 $2,848.40 $851.00 $4,255.00 $833.00 $4,165.00

287.03 Pet Waste Station EA 2 $528.77 $1,057.54 $297.00 $594.00 $353.00 $706.00 $646.00 $1,292.00

287.04 Fold Down Bollard EA 8 $1,101.76 $8,814.08 $513.00 $4,104.00 $1,246.00 $9,968.00 $1,690.00 $13,520.00

287.05 Fitness Equipment EA 4 $2,900.70 $11,602.80 $1,773.31 $7,093.24 $3,370.00 $13,480.00 $8,210.00 $32,840.00

287.06 3" Recycled Bonded Rubber Surface SF 695 $11.01 $7,651.95 $12.58 $8,743.10 $8.75 $6,081.25 $18.50 $12,857.50

287.07 Bike Rack EA 4 $1,263.46 $5,053.84 $380.17 $1,520.68 $850,00 $3,400,00 $924.00 $3,696.00

287.08 Dedication Monument EA 2 $0.68 $1.36 $2,592.00 $5,184.00 $2,575.00 $5,150.00 $1,590.00 $3,180.00

302.01 Type II Aggregate Base CY 2,198 $29.24 $64,269.52 $47.52 $104,448.96 $33.00 $72,534.00 $36.50 $80,227.00

409.01 6" Portland Cement Concrete Pavement SY 9,475 $57,74 $547,086.50 $34.02 $322,339.50 $37.00 $350,575,00 $38.00 $360,050.00

502.01 4" Thick Concrete Surface SF 1,402 $4.59 $6,435.18 $3.19 $4,472.38 $3.00 $4,206.00 $10.50 $14,721.00

502.02 0 Height PCC Curb LF 207 $14,18 $2,935.26 $16.20 $3,353.40 $10.30 $2,132.10 $44.00 $9,108.00

502.03 Portland Cement Concrete Slab/Culvert Crossing Cr 5 $551.05 $2,755.25 $297.00 $1,485.00 $477.00 $2,385.00 $718.00 $3,590.00

603,01 18-inch X 28-inch RCAP LF 60 $297.13 $17,827.80 $124,20 $7,452.00 $133.00 $7,980.00 $194.00 $11,640.00

603.02 18-inch X 28-inch RCAP End Section EA 4 $9,251.68 $37,006.72 $1,157.76 $4,631.04 $1,252.00 $5,008.00 $4,960.00 $19,840.00

610.01 Rip-Rap, 050 = 12-inch Cr 4,667 $56.49 $263,638.83 $45.22 $211,041.74 545.00 $210,015.00 $50.00 $233,350.00

613.01 4" Concrete Sidewalk SF 655 $4.59 $3,006.45 $3.78 $2,475.90. $3.40 $2,227.00 $13.50 $8,842.50

613.02 Concrete Commercial Driveway SF 120 $10.07 $1,208.40 $10.26 $1,231.20 $9.00 $1,080.00 $36.00 $4,320.00

613.03 Detectable Tactile Warning Strip SF 140 $33.77 $4,727.80 $23.76 $3,326.40 $25.75 $3,605.00 $38.50 $5,390.00

613.04 L-Type Curb & Gutter LF 34 $16.86 $573.92 $19.44 $660.96 $19.00 $646.00 $89.50 $3,043.00

613.05 Sidewalk Underdrain EA 6 $2,836.28 $17,017.68 $2,268.00 $13,608.00 $3,323.00 $19,938.00 $4,110.00 $24,660.00

613.06 Owens Avenue Median Island Change LS 1 $12,770.01 $12,770.01 $5,940,00 $5,940.00 $21,135.00 $21,135.00 $13,300.00 $13,300.00

613,07 Bonanza Avenue Median Island Change LS 1 $9,373.23 $9,373.23 $5,940.00 $5,940.00 $21,135.00 $21,135.00 $12,000,00 $12,000.00

613.08 Stewart Avenue Median Island Change LS 1 $12,797.03 $12,797.03 $5,940.00 $5,940.00 $26,872.00 $26,872.00 $14,800.00 $14,800,00
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase I

Valleycrest Landscape
Development CG&B Enterprises, Inc.

Las Vegas Paving
Corporation

Meadow Valley
Contractors, Inc.

ITEM NO:: DESCRIPTION. U 0 M QTY UNIT PRICE
EXTENDED

PRICE UNIT PRICE
EXTENDED

PRICE UNIT PRICE EXTENDED PRICE :. UNIT PRICE
EXTENDED

PRICE
613.09 Sidewalk Ramp Case I SF 410 $4.59 $1,881.90 $5.24 $2,148.40 $7.50 $3,075.00 $13.50 $5,535.00

613.10 Sidewalk Ramp Case ll SF 100 $4.59 $459.00 $5.67 $567.00 $7.70 $770.00 $13.00 $1,300.00
613.11 Sidewalk Ramp Case III SF 390 $4.59 $1,790.10 $6.21 $2,421.90 $7.60 $2,964.00 $13.50 $5,265.00
616.01 Cable Barrier Fence LF 8,405 $38.33

.	 ,
L$8221045 $28.99 • 24%.6.6.0.19A $28.72 $241,391.60 $29.00 $243,745.00

616.02 Vehicle Access Gate EA 4 $3,175.28 $12,701.12 $2,539.08 $10,156.32 $6,437.50 $25,750.00 $2,530.00 $10,120.00

616.03 Steel Fence LE 66 $125.73 $8,298.18 $100.55 $6,636.30 $99.62 $6,574.92 $100.00 $6,600.00

616.04 Paint Existing Wrought Iron Fencing LF 1,666 $59.35 $98,877.10 $20.52 $34,186.32 $45,26 $75,403.16 $47.00 $78,302.00

616.05 Manway Access Gate EA 23 $636.19 $12,332.37 $417.96 $9,613.08 $489.25 $11,252.75 $416.00 $9,568.00

622.01 Construction Surveying LS 1 $36,128.80 $36,128.80 $15,120.00 $15,120.00 $53,000.00 $53,000.00 $18,500,00 $18,500.00

624.01 Traffic Control & Maintenance LS 1 $38,492.37 $38,492.37 $16,200.00 $16,200.00 $57,150.00 $57,150.00 $30,600.00 $30,600.00

627.01 Permanent Trail Sign (Pole Mounted) EA 4 $148.57 $594.28 $116.60 $466.40 $117.00 $468.00 $118.00 $472.00

627.02 Permanent Trail Sign (Ground Mounted) EA 1 $222.84 $222.84 $174.90 $174.90 $177.00 $177.00 $177.00 $177.00

627.03 Permanent Trail Policy Sign EA 5 $1,053.48 $5,267.40 $826.80 $4,134.00 $835.00 $4,175.00 $8313-00 $4,190.00

627.04 Permanent Trail Head Sign EA 4 $763.10 $3,052,40 $598.90 $2,395.60 $605.00 $2,420.00 $607.00 $2,428.00

628.01 Permanent Pavement Legend Stencil EA 14 $276.88 $3,876.32 $217.30 $3,042.20 $219.00 $3,066.00 $220.00 $3,080.00

628.02 Bronze Medallion and Trail Mileage Marker EA 5 $1,857.09 $9,285.45 $1,457.17 $7,285.85 $1,663.00 $8,315.00 $1,480.00 $7,400.00

629.01 6" PVC Pipe, C905 LE 300 $128.76 $38,628.00 $36.72 $11,016.00 $150.00 $45,000.00 $45.00 $13,500.00

629.02 6" Gate Valve EA 2 $1,148.02 $2,296.04 $885.60 $1,771.20 $1,691.00 $3,382.00 $2,920.00 $5,840.00

629.03 12" x 6" Tapping Sleeve EA 1 $7,563.41 $7,563,41 $4,590.00 $4,590.00 $13,375.00 $13,375,00 $777.00 $777.00

629.04 2" Blow-Off Assembly EA 1 $1,688.26 $1,688.26 $1,026.00 $1,026.00 $1,541.00 $1,541.00 $652.00 $652.00

629.05 1" Water Service at Owens Boulevard LS 1 $7,428.35 $7,428.35 $12,366.00 $12,366.00 $9,470,00 $9,470.00 $5,910.00 $5,910.00

629,06 1" Water Service at Lamb Boulevard West LS 1 $6,077.74 $6,077.74 $2,673.00 $2,673.00 $11,663.00 $11,663.00 $5,900.00 $5,900.00

629.07 1" Water Service at Bonanza Avenue LS 1 $6,077.74 $6,077.74 $3,909.60 $3,909.60 $5,671.00 $5,671.00 $5,890.00 $5,890.00

629.08 1" Water Service at Stewart Avenue LS 1 $6,077.74 $6,077.74 $7,387.20 $7,387.20 $11,021.00 $11,021.00 $5,840.00 $5,840.00

637.01 Dust Control LS 1 $67,530.47 $67,530.47 $16,200.00 $16,200.00 $26,000.00 $26,000.00 $18,800.00 $18,800.00

637.02 NPDES Discharge Permit LS 1 $7,225.77 $7,225.77 $2,160.00 $2,160.00 $20,000.00 $20,000.00 $1,150.00 $1,150.00
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase

Valleycrest Landscape
Development CG&B Enterprises, Inc.

Las Vegas Paving
Corporation

Meadow Valley
Contractors, Inc.

ITEM NO:. . DESCRIPTION U 0 M QTY UNIT PRICE
EXTENDED

PRICE UNIT PRICE
EXTENDED

PRICE UNIT. PRICE EXTENDED PRICE UNIT PRICE .
EXTENDED

:	 PRICE.	 .

640.01 Masonry Retaining Wall SF 300 $45.74 $13,722.00 $56,48 $16,944.00 $36.24 $10,872.00 $48.00 $14,400.00

672.01 (1) - 4" PVC Conduit with Pull Line LF 1,200 $31.06 $37,272.00 $42.66 $51,192.00 $40.69 $48,828.00 $42.50 $51,000.00

672.02 (2) - 4" PVC Conduits with Pull Line in Both Conduits LF 270 $31.06 $8,386.20 $23.76 $6,415.20 $23.00 $6,210.00 $23.50 $6,345.00

672.03 (1) - 2" PVC Conduit with Pull Line LF 80 $5.47 $437.60 $11.88 $950,40 $12.00 $960.00 $12.00 $960.00

672.04 1-112 inch PVC Lighting Conduit LF 8,619 $5.20 $44,818.80 $9.72 $83,776.68 $9.30 $80,156,70 $9.70 $83,604.30

672.05 #3-1/2 Pullboxes EA 6 $945.43 $5,672.58 $297.00 $1,782.00 $285.00 $1,710.00 $295.00 $1,770.00

672.06 150 Watt Trail Lighting Standard and Pole EA 85 $3,653.40 $310,539.00 $2,600.64 $221,054.40 $2,485.00 $211,225.00 $2,590,00 $220,150.00

672.07 3 ea #3/0 AWG, THW Copper Wire LF 70 $7.33 $513.10 $5.40 $378.00 $5.00 $350.00 $5,40 $378.00

672.08 Nevada Power RS-1 Handhole Secondary Junction EA 2 $229.61 $459.22 $675.00 $1,350.00 $640.00 $1,280.00 $671.00 $1,342.00

672.09 Nevada Power RS-19 Commercial Transformer Pad EA 2 $1,148.02 $2,296.04 $610.20 $1,220.40 $582,00 $1,164.00 $1,990.00 $3,980.00

672,10 Nevada Power RR-1 Pole Riser EA 3 $2,363.57 $7,090.71 $1,036.80 $3,110.40 $988.00 $2,964.00 $1,030.00 $3,090.00

672.11 2 ea #2 & 1 ea #8 AWG THW Copper Wire LF 8,612 $5.40 546,504.80 51.62 $13,951.44 $1.55 $13,348.60 $1.60 $13,779.20

672.12 Nevada Power RS-84 Pullbox EA 1 $2,971.34 $2,971.34 $5,670.00 $5,670.00 $5,407.00 $5,407.00 $6,640.00 $5,640.00

672.13 200 Amp Service Pedestal EA 6 $2,431.10 $14,586.60 $4,255.20 $25,531.20 $4,058.00 $24,348.00 $4,230.00 $25,380,00
Total Base Bid Amount *$2,873,416.65 12,939,437.30 $2,979,920,45 $3,214,268.50

*Corrected *Corrected
Engineer's Estimate: $3,800,000.00

Responsive Bidder
Responsible Bidder
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase I

Trade West Construction, Inc. Gothic Landscaping, Inc Granite Construction Company
ITEM NO. DESCRIPTION U 0 M QTY . UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE

109.01 Owner Caused Delay Allowance DAY 30 $500.00 $15,000.00 $500.00 $15,000.00 $500.00 $15,000.00
109.02 Owner Caused Delay Amount in Addition to Allowance DAY 30 $500.00

.	 ....	 ..	 -	 ..	 .
4-1000;00 $223,50 $6,705.00 $500.00 $15,000.00

200.01 Mobilization and Demobilization LS 1 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00
201.01 Clearing & Grubbing LS 1 $34,500.00 $34,500.00 $53,300.28 $53,300.28 $67,400.00 $67,400.00

202.01 Remove Existing Curb & Gutter LF 124 $14.91 $1,848.84 $22.35 $2,771.40 $38.00 $4,712.00

202.02 Remove Existing Concrete Sidewalk SF 615 $8.34 $5,129.10 $3.35 $2,060.25 $7.00 $4,305.00

202.03 Remove Existing Concrete Spillway EA 4 $230.00 $920.00 $1,005.75 $4,023.00 $1,100.00 $4,400.00

202.04 Remove Existing Fence & Gate LS 1 $57.50 --	 - .. V57:50 $854.89 $854.89 $1,400.00 $1,400.00

202.05 Remove Existing Landscaping & Irrigation LS 1 $1,150.00 $1,150.00 $2,167.39 $2,167.39 $3,400.00 $3,400.00

202.06 Remove Existing Bollard EA 3 $287.50 $862.50 $134.10 $402.30 $250.00 $750.00

203.01 Excavation CV 24,034 $5,47 $131,465.98 $8.94 $214,863.96 $12.00 $288,408.00

203.02 Fill/Embankment CV 23,850 523.00 $548,550.00 $18.66 $445,041.00 $7.50 $178,875.00

208.01 Permanent Patch SY 300 $51.75 $15,525.00 $222.61 $66,783.00 $250.00 $75,000.00

212.01 Landscape Rock CV 843 $83.38 $70,289.34 $88.53 $74,630.79 $70.00 $59,010.00

212.02 Weed Barrier SY 7,579 $1.45 $10,989.55 $2.06 $15,612.74 $2.00 $15,158.00

212.03 Decorative Granite Boulder EA 26 $82,80 $2,152.80 $82.15 $2,135.90 $260,00 $6,760.00

212.04 Tree EA 10 $437.00 $4,370.00 $562.73 $5,627.30 $1,050.00 $10,500.00

212.05 Planting Soil CV 10 $55.20 $552.00 $53.64 $536.40 $210.00 $2,100.00

213.01 Irrigation System at Owens Avenue South LS 1 $782.00 $782.00 $2,709.94 $2,709.94 $2,300.00 $2,300.00

213.02 Irrigation System at Bonanza Avenue South LS 1 $598.00 $598.00 $2,709.94 $2,709.94 $2,400.00 $2,400.00

213.03 Irrigation System at Stewart Avenue LS 1 $770.50 $770.50 $2,709.94 $2,709.94 $2,300.00 $2,300.00

213.04 Irrigation Gate Valve EA 6 $94.30 $565.80 $404.50 $2,427.00 $30000 $1,800.00

213.05 Quick Coupling Valve EA 3 $148.35 $445.05 $508.97 $1,526.91 $300.00 $900.00

213.06 Water Fountain EA 3 $5,347.50 $16,042.50 $6,040.09 $18,120.27 $5,200.00 $15,600.00

213.07 Control Zone Kt EA 3 $103,50 $310.50 $519.43 $1,558.29 $400.00 $1,200.00

213.08 Battery Operated Controller EA 3 $184.00 $552.00 $416.59 $1,249.77 $300.00 $900.00
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase I

Trade west Construction, Inc. Gothic Landscaping, Inc Granite Construction Company
ITEM.NO. DESCRIPTION U 0 M QTY UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE

213.09 8 Head Emission Device EA 12 $52.90 $634.80 $24.97 $299.64 $140.00 $1,680.00

213.10 Emitter EA 80 $3.68 $294.40 $0.84 $67.20 $5.00 $400.00

287.01 Site Bench EA 9 $1,380.00 $12,420.00 $1,363.35 $12,270.15 $1,060.00 $9,000.00

287.02 Trash Receptacle EA 5 $1,380.00 $6,900.00 $818.01 $4,090.05 $700.00 $3,500.00

287.03 Pet Waste Station EA 2 $631.35 $1,262.70 $614.63 $1,229.26 $600.00 $1,200.00

287.04 Fold Down Bollard EA 8 $1,150.00 $9,200.00 $577.61 $4,620.88 $570.00 $4,560.00

287.05 Fitness Equipment EA 4 $1,525.19 $6,100.76 $1,575.68 $6,302.72 $1,540.00 $6,160.00

287.06 3' Recycled Bonded Rubber Surface SF 695 $17.04 $11,842.80 $14.70 $10,216.50 $10.00 $6,950.00

287.07 Bike Rack EA 4 $371.74 $1,486.96 $486.11 $1,944.44 $900.00 $3,600.00

287.08 Dedication Monument EA 2 $3,450.00 $6,900.00 $6,705.00 $173;41.46 $2,800.00 $5,600.00

302.01 Type II Aggregate Base CV 2,198 $30.48 $66,995.04 $70.40 $154,739.20 $60.00 $131,880.00

409.01 6" Portland Cement Concrete Pavement SY 9,475 $51.75 $490,331.25 $52.20 $494,595.00 $70.00 $663,250,00

502.01 4" Thick Concrete Surface SF 1,402 $5.75 $8,061.50 $3.80 $5,327.60 $15.00 $21,030.00

502.02 0 Height PCC Curb LF 207 $16.10 $3,332.70 $11.73 $2,428.11 $65.00 $13,455.00

502.03 Portland Cement Concrete Slab/Culvert Crossing CV 5 $1,391.50 $6,957.50 $455.94 $2,279.70 $900.00 $4,500.00

603.01 18-inch X 28-inch RCAP LF 60 $97.75 $5,865.00 $172.10 $10,326.00 $300.00 $18,000.00

603.02 18-inch X 28-inch RCAP End Section EA 4 $2,242.50 $8,970.00 $6,090.38 $24,361.52 $7,800.00 $31,200.00

610.01 Rip-Rap, 050 = 12-inch CV 4,667 $86.25 $402,528.75 $46.38 $216,455.46 $91.00 $424,697.00

613.01 4" Concrete Sidewalk SF 655 $5.75 $3,766.25 $3.80 $2,489.00 $20.00 $13,100.00

613.02 Concrete Commercial Driveway SF 120 $9.20 $1,104.00 $8.34 $1,000.80 $30.00 $3,600.00

613.03 Detectable Tactile Warning Strip SF 140 $29.58 $4,141.20 $27,94 $3,911.60 $20.00 $2,800.00

613.04 L-Type Curb & Gutter LP 34 $25.17 $855.78 $13.97 $474.98 $110.00 $3,740.00

613.05 Sidewalk Underdrain EA 6 $2,300.00 $13,800.00 $2,346.75 $14,080.50 $4,900.00 $29,400.00

613.06 Owens Avenue Median Island Change L$ 1 $17,250.00 $17,250.00 $18,377.29 $18,377.29 $25,000.00 $25,000.00

613.07 Bonanza Avenue Median Island Change LS 1 $17,250.00 $17,250.00 $14,639.25 $14,639.25 $39,000.00 $39,000.00

613.08 Stewart Avenue Median Island Change LS 1 $17,250.00 $17,250.00 $14,387.81 $14,387.81 $26,000.00 $26,000.00
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase I

Trade West Construction, Inc. Gothic Landscaping, Inc Granite Construction Company
ITEM. NO, DESCRIPTION U 0 M QTY, UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE

613.09 Sidewalk Ramp Case I SF 410 $6.90 $2,829.00 $3.80

,

$1,558.00 $22.00 $9,020.00

613.10 Sidewalk Ramp Case II SF 100 $6.90 $690.00 $3.80 $380.00 $25.00 $2,500.00

613.11 Sidewalk Ramp Case III SF 390 $6.90 $2,691.00 $3.80 $1,482.00 $22.00 $8,580.00

616.01 Cable Barrier Fence LF 8,405 $50.54 '.$421i78820 $34.64 $291,149.20 $32.50 $273,162.50

616.02 Vehicle Access Gate EA 4 $1,155.75 :$4i623:40 $4,050.94 $16,203.76 $6,400.00 $25,600.00

616.03 Steel Fence LF 66 $109.25 $7,210.50 $47.61 $3,142.26 $85.00 $5,610.00

616.04 Paint Existing Wrought Iron Fencing LF 1,666 $34.50 $57,477.00 $32.98 $54,944.68 $25.00 $41,650.00

616.05 Manway Access Gate EA 23 $575.00 $13,225.00 $642.47 $14,776.81 $580.00 $13,340.00

622.01 Construction Surveying LS 1 $40,250.00 $40,250.00 $22,350.00 $22,350.00 $36,000.00 $36,000.00

624.01 Traffic Control & Maintenance LS 1 $28,750.00 $28,750.00 $34,582.16 $34,582.16 $49,000.00 $49,000.00

627.01 Permanent Trail Sign (Pole Mounted) EA 4 $684.25 $2,737.00 $122.93 $491.72 $400.00 $1,600.00

627.02 Permanent Trail Sign (Ground Mounted) EA 1 $304.75 $304.75 $184.39 $184.39 $200.00 $200.00

627.03 Permanent Trail Policy Sign EA 5 $895.85 $4,479.25 $871.65 $4,358.25 $500.00 $2,500.00

627.04 Permanent Trail Head Sign EA 4 $684.25 $2,737.00 $631.39 $2,525.56 $500,00 $2,000.00

628.01 Permanent Pavement Legend Stencil EA 14 $402.50 $5,635.00 $229.09 $3,207.26 $200.00 $2,800.00

628.02 Bronze Medallion and Trail Mileage Marker EA 5 $989.00 $4,945.00 $1,536.22 $7,681.10 $500,00 $2,500.00

629.01 6" PVC Pipe, C905 LF 300 $57.50 $17,250.00 $296.14 $88,842.00 $150.00 $45,000.00

629.02 6" Gate Valve EA 2 $1,150.00 $2,300.00 $1,899,75 $3,799.50 $1,500.00 $3,000.00

629.03 12" x 6" Tapping Sleeve EA 1 $2,875.00 $2,875.00 $2,626.13 $2,626.13 $4,000.00 $4,000.00

629.04 2" Blow-Off Assembly EA 1 $2,875.00 $2,875.00 $1,592.44 $1,592.44 $5,000.00 $5,000.00

629.05 1" Water Service at Owens Boulevard LS 1 $9,200.00 $9,200.00 $5,755.13 $5,755.13 $11,000,00 $11,000.00

629.06 1" Water Service at Lamb Boulevard West LS 1 $9,200.00 $9,200.00 $5,643.38 $5,643.38 $10,000.00 $10,000.00

629.07 1" Water Service at Bonanza Avenue LS 1 $9,200.00 .$9,200.00 $5,280.19 $5,280.19 $8,000.00 $8,000.00

629.08 1" Water Service at Stewart Avenue LS 1 $9,200.00 $9,200.00 $8,101.88 $8,101.88 $12,000.00 $12,000.00

637.01 Dust Control LS 1 $8,625.00 $8,625.00 $49,170.00 $49,170.00 $85,000.00 $85,000.00

637.02 NPDES Discharge Permit LS 1 $2,875.00 $2,875.00 $20,115.00 $20,115.00 $300.00 $300.00
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BID ABSTRACT
09.1730.29-LED

Las Vegas Wash Trail, Phase I

Trade West Construction, Inc. Gothic Landscaping, Inc Granite Construction Company
ITEM NO. DESCRIPTION U 0 M QTY _UNIT PRICE •	 EXTENDED PRICE UNIT PRICE EXTENDED PRICE

.
UNIT PRICE. EXTENDED.pRICE

640.01 Masonry Retaining Wall SF 300 $74.75 $22,425,00 $130.50 $39,150.00 $150.00 $45,000.00

672.01 (1) - 4" PVC Conduit with Pull Line LF 1,200 $3.22 $3,864.00 $745 $8,940.00 $40.00 $48,000.00

672.02 (2) - 4" PVC Conduits with Pull Line in Both Conduits LF 270 $6.44 $1,738.80 $12.42 $3,353.40 $22.00 $5,940.00

672.03 (1)- 2" PVC Conduit with Pull Line LF 80 $2.13 $169.28 $7.60 $608.00 $11.00 $880.00

672.04 1-112 inch PVC Lighting Conduit LF 8,619 $1.22 ....,,..„	 ito	 i:"512i -4 $3.63 $31,286.97 $9.00 $77,571.00

672.05 43-1/2 Pullboxes EA 6 $138.00 $828.00 $466.00 $2,796.00 $280.00 $1,680.00

672.06 150 Watt Trail Lighting Standard and Pole EA 85 $2,903.75 $246,818.75 $2,918.52 $248,074.20 $2,400.00 $204,000.00

672.07 Sea 43/0 AWG, THW Copper Wire LF 70 $21.33 :"'"	 s.• •••'''	 L4,.	 ,	 Ail $15.53 $1,087.10 $5.00 $350.00

672.08 Nevada Power RS-1 Handhole Secondary Junction EA 2 $593.40 $1,186.80 $983.40 $1,966.80 $630.00 $1,260.00

672,09 Nevada Power RS-19 Commercial Transformer Pad EA 2 $550.85 $1,101.70 $1,117.50 $2,235,00 $570.00 $1,140.00

672.10 Nevada Power RR-1 Pole Riser EA 3 $563.50 $1,690.50 $1,229.25 $3.687.75 $970.00 $2,910.00

672.11 2 ea 42 & 1 ea #8 AWG THW Copper Wire LF 8,612 $14.10 -;,,,$12104291-29 $3.91 $33,672.92 • $1.50 $12,918.00

672.12 Nevada Power RS-84 Pullbox EA 1 $4,000.00 $4,000.00 $4,470.00 $4,470.00 $5,300.00 $5,300.00

672.13 200 Amp Service Pedestal EA 6 $4,000.00 $24,000.00 $6,518.38 $39,110.28 $4,000.00 $24,000.00
Total Base Bid Amount *$3,322,162,86 $3,250,233.54 $3,563,191.50

*Corrected
Engineer's Estimate: $3,800,000.00

Responsive Bidder
Responsible Bidder

TO:	 Cheri Edelman	 Please review and approve

.

recommended award to	 Williams Brother, Inc.

in the amount of	 $2,019,784,50

. 24Vie 94204(-A-10
urch sing & Contra	 Representative,	 Date

i4 zz4e,"--	 e-z-Z,-	 6-Ti- --.	 _1/22/0-7
Using Department Authorized Rep Signature	 Date
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