

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Contri Construction Company		Las Vegas Paving Corporation		Williams Brother, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	26	\$500.00	\$13,000.00	\$500.00	\$13,000.00	\$500.00	\$13,000.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	26	\$500.00	\$13,000.00	\$500.00	\$13,000.00	\$500.00	\$13,000.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$448,000.00	\$448,000.00	\$448,000.00	\$448,000.00	\$448,000.00	\$448,000.00
202.01	REMOVAL OF STORM DRAIN MANHOLE	EA	11	\$1,772.00	\$19,492.00	\$700.00	\$7,700.00	\$1,050.00	\$11,550.00
202.02	REMOVAL OF STORM DRAIN MANHOLE (JONES NORTH)	EA	6	\$1,056.00	\$6,336.00	\$400.00	\$2,400.00	\$1,020.00	\$6,120.00
202.03	REMOVAL OF BASIN INLET STRUCTURE	EA	4	\$2,112.00	\$8,448.00	\$15,000.00	\$60,000.00	\$1,080.00	\$4,320.00
202.04	REMOVAL OF BASIN OUTLET STRUCTURE	EA	2	\$2,027.00	\$4,054.00	\$15,000.00	\$30,000.00	\$1,400.00	\$2,800.00
202.05	REMOVAL OF DROP INLET	EA	3	\$2,023.00	\$6,069.00	\$700.00	\$2,100.00	\$1,075.00	\$3,225.00
202.06	REMOVAL OF DROP INLET (JONES NORTH)	EA	2	\$1,516.00	\$3,032.00	\$800.00	\$1,600.00	\$1,075.00	\$2,150.00
202.07	REMOVAL OF CURB AND GUTTER	LF	1,575	\$11.00	\$17,325.00	\$5.00	\$7,875.00	\$3.75	\$5,906.25
202.08	REMOVAL OF CHAIN LINK FENCE	LF	1,120	\$7.00	\$7,840.00	\$2.00	\$2,240.00	\$3.75	\$4,200.00
202.09	REMOVAL OF 12-INCH STORM DRAIN PIPE	LF	132	\$8.00	\$1,056.00	\$9.00	\$1,188.00	\$22.00	\$2,904.00
202.10	REMOVAL OF 12-INCH STORM DRAIN PIPE (JONES NORTH)	LF	1,190	\$6.00	\$7,140.00	\$8.00	\$9,520.00	\$18.00	\$21,420.00
202.11	REMOVAL OF 18-INCH STORM DRAIN PIPE	LF	1,080	\$9.00	\$9,720.00	\$13.00	\$14,040.00	\$19.00	\$20,520.00
202.12	REMOVAL OF 24-INCH STORM DRAIN PIPE (JONES NORTH)	LF	52	\$9.00	\$468.00	\$15.00	\$780.00	\$49.00	\$2,548.00
202.13	REMOVAL OF 36-INCH STORM DRAIN PIPE	LF	448	\$24.00	\$10,752.00	\$25.00	\$11,200.00	\$20.00	\$8,960.00
202.14	REMOVAL OF 54-INCH STORM DRAIN PIPE	LF	298	\$109.00	\$32,482.00	\$163.00	\$48,574.00	\$30.00	\$8,940.00
202.15	REMOVAL OF 60-INCH STORM DRAIN PIPE	LF	1,630	\$37.00	\$60,310.00	\$45.00	\$73,350.00	\$29.00	\$47,270.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Contri Construction Company		Las Vegas Paving Corporation		Williams Brother, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
202.16	REMOVAL OF TRENCH DRAIN	LF	94	\$91.00	\$8,554.00	\$227.00	\$21,338.00	\$20.00	\$1,880.00
202.17	REMOVAL OF 6' X 5' REINFORCED CONCRETE BOX CULVERT	LF	105	\$73.00	\$7,665.00	\$50.00	\$5,250.00	\$97.00	\$10,185.00
202.18	REMOVAL OF 18-INCH REINFORCED CONCRETE PIPE END SECTION	EA	2	\$139.00	\$278.00	\$220.00	\$440.00	\$850.00	\$1,700.00
202.19	REMOVAL OF 8-INCH SANITARY SEWER PIPE	LF	419	\$4.00	\$1,676.00	\$5.00	\$2,095.00	\$18.00	\$7,542.00
202.20	REMOVAL OF CONCRETE SIDEWALK	SF	7,209	\$2.00	\$14,418.00	\$1.00	\$7,209.00	\$2.00	\$14,418.00
202.21	REMOVAL OF RIPRAP	SY	1,195	\$3.00	\$3,585.00	\$11.00	\$13,145.00	\$5.00	\$5,975.00
202.22	REMOVAL OF CONCRETE MAINTENANCE ROAD	SY	427	\$14.00	\$5,978.00	\$25.00	\$10,675.00	\$14.00	\$5,978.00
202.23	REMOVAL OF ASPHALT PAVEMENT	SY	33,010	\$3.00	\$99,030.00	\$2.50	\$82,525.00	\$1.20	\$39,612.00
202.24	REMOVAL OF ASPHALT PAVEMENT (JONES NORTH)	SY	2,885	\$5.00	\$14,425.00	\$4.00	\$11,540.00	\$1.20	\$3,462.00
202.25	REMOVAL OF SANITARY SEWER BRICK MANHOLE	EA	4	\$877.00	\$3,508.00	\$650.00	\$2,600.00	\$1,700.00	\$6,800.00
203.01	DETENTION BASIN EXCAVATION	CY	40,000	\$8.00	\$320,000.00	\$8.00	\$320,000.00	\$7.00	\$280,000.00
203.02	QUALITY CONTROL TESTING	LS	1	\$25,246.00	\$25,246.00	\$7,500.00	\$7,500.00	\$30,000.00	\$30,000.00
302.01	TYPE II AGGREGATE BASE	CY	7,774	\$48.00	\$373,152.00	\$39.00	\$303,186.00	\$19.00	\$147,706.00
302.02	TYPE II AGGREGATE BASE (JONES NORTH)	CY	626	\$55.00	\$34,430.00	\$46.00	\$28,796.00	\$19.00	\$11,894.00
402.01	2-INCH PLANTMIX BITUMINOUS SURFACE	SY	3,301	\$11.00	\$36,311.00	\$9.00	\$29,709.00	\$9.50	\$31,359.50
402.02	2-INCH PLANTMIX BITUMINOUS SURFACE (JONES NORTH)	SY	1,264	\$16.00	\$20,224.00	\$14.00	\$17,696.00	\$14.50	\$18,328.00
402.03	3-INCH PLANTMIX BITUMINOUS SURFACE	SY	9,267	\$13.00	\$120,471.00	\$11.00	\$101,937.00	\$11.50	\$106,570.50
402.04	4-INCH PLANTMIX BITUMINOUS SURFACE	SY	19,628	\$16.00	\$314,048.00	\$13.50	\$264,978.00	\$14.40	\$282,643.20

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Contri Construction Company		Las Vegas Paving Corporation		Williams Brother, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
402.05	4-INCH PLANTMIX BITUMINOUS SURFACE (JONES NORTH)	SY	1,620	\$27.00	\$43,740.00	\$23.50	\$38,070.00	\$25.00	\$40,500.00
402.06	6-INCH PLANTMIX BITUMINOUS SURFACE	SY	813	\$31.00	\$25,203.00	\$27.00	\$21,951.00	\$28.70	\$23,333.10
403.01	PLANTMIX BITUMINOUS OPEN-GRADED SURFACE (3/4-INCH)	SY	19,628	\$4.00	\$78,512.00	\$4.00	\$78,512.00	\$3.80	\$74,586.40
403.02	PLANTMIX BITUMINOUS OPEN-GRADED SURFACE (3/4-INCH) (JONES NORTH)	SY	1,620	\$7.00	\$11,340.00	\$7.00	\$11,340.00	\$6.40	\$10,368.00
502.01	WEST BASIN INLET STRUCTURE	LS	1	\$19,009.00	\$19,009.00	\$26,500.00	\$26,500.00	\$33,600.00	\$33,600.00
502.02	WEST BASIN OUTLET STRUCTURE	LS	1	\$17,766.00	\$17,766.00	\$42,300.00	\$42,300.00	\$35,000.00	\$35,000.00
502.03	EAST BASIN NORTHWEST INLET STRUCTURE	LS	1	\$22,506.00	\$22,506.00	\$34,300.00	\$34,300.00	\$53,000.00	\$53,000.00
502.04	EAST BASIN SOUTHWEST INLET STRUCTURE	LS	1	\$17,595.00	\$17,595.00	\$26,200.00	\$26,200.00	\$27,000.00	\$27,000.00
502.05	EAST BASIN SOUTHEAST INLET STRUCTURE	LS	1	\$17,595.00	\$17,595.00	\$26,200.00	\$26,200.00	\$22,000.00	\$22,000.00
502.06	EAST BASIN OUTLET STRUCTURE	LS	1	\$22,155.00	\$22,155.00	\$54,400.00	\$54,400.00	\$35,600.00	\$35,600.00
502.07	JUNCTION STRUCTURE "AD" 45+01.40	LS	1	\$14,773.00	\$14,773.00	\$13,200.00	\$13,200.00	\$11,200.00	\$11,200.00
502.08	TRANSITION STRUCTURE "LD" 15+52.00 TO "LD" 15+60.00	LS	1	\$7,513.00	\$7,513.00	\$15,400.00	\$15,400.00	\$11,600.00	\$11,600.00
502.09	5-FOOT WIDE DETENTION BASIN LOW FLOW CHANNEL	LF	410	\$77.00	\$31,570.00	\$145.00	\$59,450.00	\$97.00	\$39,770.00
502.10	10-FOOT WIDE DETENTION BASIN LOW FLOW CHANNEL	LF	76	\$135.00	\$10,260.00	\$305.00	\$23,180.00	\$151.00	\$11,476.00
502.11	3' X 2' RECTANGULAR CONCRETE DITCH	LF	633	\$107.00	\$67,731.00	\$210.00	\$132,930.00	\$240.00	\$151,920.00
502.12	12-FOOT WIDE CONCRETE MAINTENANCE RAMP	SY	693	\$3.00	\$2,079.00	\$114.00	\$79,002.00	\$38.00	\$26,334.00
502.13	16.5-FOOT WIDE CONCRETE MAINTENANCE RAMP	SY	273	\$54.00	\$14,742.00	\$114.00	\$31,122.00	\$38.00	\$10,374.00
502.14	6' X 4' REINFORCED CONCRETE BOX	LF	1,217	\$440.00	\$535,480.00	\$480.00	\$584,160.00	\$623.00	\$758,191.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Contri Construction Company		Las Vegas Paving Corporation		Williams Brother, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
502.15	6' X 5' REINFORCED CONCRETE BOX	LF	69	\$826.00	\$56,994.00	\$1,330.00	\$91,770.00	\$850.00	\$58,650.00
502.16	7' X 5' REINFORCED CONCRETE BOX	LF	169	\$503.00	\$85,007.00	\$575.00	\$97,175.00	\$808.00	\$136,552.00
502.17	7' X 6' REINFORCED CONCRETE BOX	LF	2,984	\$441.00	\$1,315,944.00	\$443.00	\$1,321,912.00	\$650.00	\$1,939,600.00
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	209	\$150.00	\$31,350.00	\$161.00	\$33,649.00	\$127.00	\$26,543.00
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	464	\$131.00	\$60,784.00	\$196.00	\$90,944.00	\$121.00	\$56,144.00
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	358	\$196.00	\$70,168.00	\$203.00	\$72,674.00	\$161.00	\$57,638.00
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	282	\$146.00	\$41,172.00	\$253.00	\$71,346.00	\$140.00	\$39,480.00
603.05	42-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	70	\$231.00	\$16,170.00	\$298.00	\$20,860.00	\$182.00	\$12,740.00
603.06	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	2,955	\$163.00	\$481,665.00	\$217.00	\$641,235.00	\$257.00	\$759,435.00
603.07	60-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	12	\$1,227.00	\$14,724.00	\$636.00	\$7,632.00	\$500.00	\$6,000.00
603.08	72-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,304	\$276.00	\$359,904.00	\$407.00	\$530,728.00	\$428.00	\$558,112.00
603.09	19-INCH X 30-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	41	\$248.00	\$10,168.00	\$311.00	\$12,751.00	\$202.00	\$8,282.00
603.10	24-INCH X 38-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	94	\$187.00	\$17,578.00	\$200.00	\$18,800.00	\$202.00	\$18,988.00
603.11	REINFORCED CONCRETE PIPE (CLASS III) (JONES NORTH)	LF	708	\$161.00	\$113,988.00	\$173.00	\$122,484.00	\$178.00	\$126,024.00
603.12	REINFORCED CONCRETE PIPE (CLASS IV) (JONES NORTH)	LF	470	\$164.00	\$77,080.00	\$137.00	\$64,390.00	\$168.00	\$78,960.00
603.13	38-INCH X 60-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	80	\$347.00	\$27,760.00	\$370.00	\$29,600.00	\$215.00	\$17,200.00
603.14	43-INCH X 68-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	990	\$411.00	\$406,890.00	\$330.00	\$326,700.00	\$338.00	\$334,620.00
609.01	48-INCH TYPE 1 STORM DRAIN MANHOLE	EA	9	\$2,079.00	\$18,711.00	\$2,000.00	\$18,000.00	\$1,560.00	\$14,040.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Contri Construction Company		Las Vegas Paving Corporation		Williams Brother, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
609.02	60-INCH TYPE 1 STORM DRAIN MANHOLE	EA	1	\$6,425.00	\$6,425.00	\$5,700.00	\$5,700.00	\$3,900.00	\$3,900.00
609.03	60-INCH TYPE 1A STORM DRAIN MANHOLE	EA	1	\$3,785.00	\$3,785.00	\$5,000.00	\$5,000.00	\$2,370.00	\$2,370.00
609.04	60-INCH TYPE 1A STORM DRAIN MANHOLE (JONES NORTH)	EA	2	\$4,593.00	\$9,186.00	\$4,700.00	\$9,400.00	\$3,798.00	\$7,596.00
609.05	NDOT TYPE I STORM DRAIN MANHOLE	EA	3	\$2,021.00	\$6,063.00	\$2,700.00	\$8,100.00	\$1,425.00	\$4,275.00
609.06	NDOT TYPE I MODIFIED STORM DRAIN MANHOLE	EA	1	\$3,034.00	\$3,034.00	\$2,700.00	\$2,700.00	\$1,386.00	\$1,386.00
609.07	NDOT TYPE I MODIFIED STORM DRAIN MANHOLE (JONES NORTH)	EA	1	\$5,961.00	\$5,961.00	\$5,000.00	\$5,000.00	\$3,823.00	\$3,823.00
609.08	NDOT TYPE 2 STORM DRAIN MANHOLE	EA	8	\$10,189.00	\$81,512.00	\$7,900.00	\$63,200.00	\$6,990.00	\$55,920.00
609.09	NDOT TYPE 2 MODIFIED STORM DRAIN MANHOLE	EA	1	\$8,093.00	\$8,093.00	\$7,000.00	\$7,000.00	\$5,860.00	\$5,860.00
609.10	NDOT TYPE 2 MODIFIED STORM DRAIN MANHOLE (JONES NORTH)	EA	2	\$8,007.00	\$16,014.00	\$6,500.00	\$13,000.00	\$5,520.00	\$11,040.00
609.11	NDOT TYPE 4 STORM DRAIN MANHOLE	EA	10	\$15,412.00	\$154,120.00	\$13,800.00	\$138,000.00	\$11,025.00	\$110,250.00
609.12	NDOT TYPE 4 STORM DRAIN MANHOLE (JONES NORTH)	EA	1	\$22,542.00	\$22,542.00	\$13,700.00	\$13,700.00	\$9,929.00	\$9,929.00
609.13	NDOT TYPE 4 MODIFIED STORM DRAIN MANHOLE	EA	4	\$15,437.00	\$61,748.00	\$13,800.00	\$55,200.00	\$11,088.00	\$44,352.00
609.14	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE	EA	5	\$22,881.00	\$114,405.00	\$19,500.00	\$97,500.00	\$16,232.00	\$81,160.00
609.15	NDOT TYPE 4 STORM DRAIN MANHOLE WITH 17.5-INCH ORIFICE PLATE	EA	1	\$12,425.00	\$12,425.00	\$13,400.00	\$13,400.00	\$9,576.00	\$9,576.00
609.16	NDOT TYPE 4 STORM DRAIN MANHOLE WITH 36.75-INCH ORIFICE PLATE	EA	1	\$17,278.00	\$17,278.00	\$17,100.00	\$17,100.00	\$13,286.00	\$13,286.00
609.17	ADJUST STORM DRAIN MANHOLE TO GRADE	EA	1	\$412.00	\$412.00	\$1,100.00	\$1,100.00	\$450.00	\$450.00
609.18	3-FOOT TYPE PC1 DROP INLET	EA	6	\$5,477.00	\$32,862.00	\$5,600.00	\$33,600.00	\$6,348.00	\$38,088.00
609.19	10-FOOT TYPE CM2 DROP INLET	EA	2	\$10,803.00	\$21,606.00	\$9,000.00	\$18,000.00	\$8,890.00	\$17,780.00

BID ABSTRACT
 09.1730.04-TF
 Meadows Alta Parallel Phase II (Lot I) and Brush Street
 Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Contri Construction Company		Las Vegas Paving Corporation		Williams Brother, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
609.20	20-FOOT TYPE CM2 DROP INLET	EA	8	\$19,071.00	\$152,568.00	\$19,700.00	\$157,600.00	\$17,804.00	\$142,432.00
609.21	20-FOOT TYPE CM2 DROP INLET (JONES NORTH)	EA	1	\$14,421.00	\$14,421.00	\$16,600.00	\$16,600.00	\$16,210.00	\$16,210.00
609.22	10-FOOT TYPE CM2B DROP INLET	EA	1	\$12,394.00	\$12,394.00	\$9,600.00	\$9,600.00	\$9,293.00	\$9,293.00
609.23	5-FOOT TYPE DM2A DROP INLET	EA	2	\$6,389.00	\$12,778.00	\$6,400.00	\$12,800.00	\$7,140.00	\$14,280.00
609.24	10-FOOT TYPE DM2A DROP INLET	EA	4	\$10,966.00	\$43,864.00	\$9,000.00	\$36,000.00	\$8,900.00	\$35,600.00
609.25	15-FOOT TYPE DM2A DROP INLET	EA	2	\$14,341.00	\$28,682.00	\$13,700.00	\$27,400.00	\$13,175.00	\$26,350.00
609.26	20-FOOT TYPE DM2A DROP INLET	EA	8	\$15,803.00	\$126,424.00	\$17,700.00	\$141,600.00	\$16,860.00	\$134,880.00
609.27	20-FOOT TYPE DM2B DROP INLET	EA	8	\$17,544.00	\$140,352.00	\$19,100.00	\$152,800.00	\$18,295.00	\$146,360.00
609.28	TRENCH DRAIN @ "LS" 36+49.50	LS	1	\$19,705.00	\$19,705.00	\$35,500.00	\$35,500.00	\$29,011.00	\$29,011.00
609.29	TRENCH DRAIN @ "WD" 39+40.00	LS	1	\$23,253.00	\$23,253.00	\$39,500.00	\$39,500.00	\$32,969.00	\$32,969.00
610.01	HEAVY RIPRAP	CY	318	\$27.00	\$8,586.00	\$35.00	\$11,130.00	\$40.00	\$12,720.00
613.01	TYPE L CURB AND GUTTER	LF	751	\$21.00	\$15,771.00	\$23.00	\$17,273.00	\$12.50	\$9,387.50
613.02	TYPE L CURB AND GUTTER (JONES NORTH)	LF	35	\$21.00	\$735.00	\$30.00	\$1,050.00	\$12.50	\$437.50
613.03	CONCRETE VALLEY GUTTER	SF	2,071	\$10.00	\$20,710.00	\$14.00	\$28,994.00	\$9.00	\$18,639.00
613.04	CONCRETE VALLEY GUTTER (JONES NORTH)	SF	73	\$10.00	\$730.00	\$17.00	\$1,241.00	\$9.00	\$657.00
613.05	CONCRETE RESIDENTIAL DRIVEWAY	SF	476	\$5.00	\$2,380.00	\$9.00	\$4,284.00	\$6.00	\$2,856.00
613.06	CONCRETE RESIDENTIAL DRIVEWAY (JONES NORTH)	SF	150	\$5.00	\$750.00	\$13.00	\$1,950.00	\$6.00	\$900.00
613.07	CONCRETE SIDEWALK	SF	7,950	\$4.00	\$31,800.00	\$7.00	\$55,650.00	\$5.25	\$41,737.50

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Contri Construction Company		Las Vegas Paving Corporation		Williams Brother, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
613.08	CONCRETE SIDEWALK (JONES NORTH)	SF	97	\$4.00	\$388.00	\$12.00	\$1,164.00	\$5.25	\$509.25
616.01	6-FOOT CHAIN LINK FENCE	LF	1,111	\$21.00	\$23,331.00	\$14.00	\$15,554.00	\$19.00	\$21,109.00
616.02	PEDESTRIAN RAIL	LF	106	\$151.00	\$16,006.00	\$200.00	\$21,200.00	\$140.00	\$14,840.00
616.03	BOLLARD AND CHAIN SAFETY RAIL	LF	650	\$22.00	\$14,300.00	\$36.00	\$23,400.00	\$21.00	\$13,650.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$25,129.00	\$25,129.00	\$24,000.00	\$24,000.00	\$25,400.00	\$25,400.00
623.01	RELOCATE 250 WATT STREET LIGHT ASSEMBLY WITH BASE PLATE ADAPTER AND FOUNDATION	EA	1	\$8,267.00	\$8,267.00	\$12,500.00	\$12,500.00	\$6,360.00	\$6,360.00
623.02	NO. 5 PULLBOX	EA	2	\$524.00	\$1,048.00	\$900.00	\$1,800.00	\$810.00	\$1,620.00
623.03	3-INCH CONDUIT WITH 1-#8 BARE TRACER WIRE AND PULLSTRING	LF	95	\$96.00	\$9,120.00	\$60.00	\$5,700.00	\$145.00	\$13,775.00
623.04	INSTALL PREFORMED LOOP DETECTORS	EA	19	\$819.00	\$15,561.00	\$600.00	\$11,400.00	\$900.00	\$17,100.00
623.05	INSTALL PREFORMED LOOP DETECTORS (JONES NORTH)	EA	8	\$799.00	\$6,392.00	\$600.00	\$4,800.00	\$900.00	\$7,200.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$89,908.00	\$89,908.00	\$262,000.00	\$262,000.00	\$128,000.00	\$128,000.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	200	\$39.00	\$7,800.00	\$35.00	\$7,000.00	\$38.00	\$7,600.00
625.02	ARROW DISPLAY	DAY	200	\$30.00	\$6,000.00	\$20.00	\$4,000.00	\$30.00	\$6,000.00
628.01	TYPE II PAVEMENT MARKING FILM "ONLY"	EA	1	\$267.00	\$267.00	\$250.00	\$250.00	\$79.00	\$79.00
628.02	TYPE II PAVEMENT MARKING FILM "ONLY" (JONES NORTH)	EA	1	\$267.00	\$267.00	\$250.00	\$250.00	\$79.00	\$79.00
628.03	TYPE II PAVEMENT MARKING FILM FOR ARROWS	EA	4	\$130.00	\$520.00	\$200.00	\$800.00	\$52.00	\$208.00
628.04	TYPE II PAVEMENT MARKING FILM FOR ARROWS (JONES NORTH)	EA	2	\$140.00	\$280.00	\$200.00	\$400.00	\$52.00	\$104.00
628.05	TYPE II PAVEMENT MARKING FILM FOR "BIKE" AND ARROWS	EA	6	\$254.00	\$1,524.00	\$150.00	\$900.00	\$52.00	\$312.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Contri Construction Company		Las Vegas Paving Corporation		Williams Brother, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
628.06	6-INCH WHITE SOLID LINE (POLYUREA OR EPOXY)	LF	9,678	\$1.00	\$9,678.00	\$1.00	\$9,678.00	\$1.35	\$13,065.30
628.07	6-INCH WHITE SKIP LINE (POLYUREA OR EPOXY)	LF	210	\$1.00	\$210.00	\$1.00	\$210.00	\$1.35	\$283.50
628.08	TYPE II PAVEMENT MARKING FILM FOR CROSSWALKS AND STOP BARS	SF	1,635	\$4.00	\$6,540.00	\$5.00	\$8,175.00	\$2.50	\$4,087.50
628.09	TYPE II PAVEMENT MARKING FILM FOR CROSSWALKS AND STOP BARS (JONES NORTH)	SF	308	\$5.00	\$1,540.00	\$5.00	\$1,540.00	\$2.50	\$770.00
629.01	RELOCATE 6-INCH WATERLINE AND APPURTENANCES AT "AD" 113+68.50	LS	1	\$8,193.00	\$8,193.00	\$9,400.00	\$9,400.00	\$16,900.00	\$16,900.00
629.02	RELOCATE 6-INCH WATERLINE AND APPURTENANCES AT "AD" 114+90.00	LS	1	\$7,307.00	\$7,307.00	\$10,300.00	\$10,300.00	\$13,000.00	\$13,000.00
629.03	RELOCATE 6-INCH WATERLINE AND APPURTENANCES AT "JB" 26+45.00 (JONES NORTH)	LS	1	\$15,859.00	\$15,859.00	\$11,300.00	\$11,300.00	\$16,900.00	\$16,900.00
629.04	RELOCATE 6-INCH WATERLINE AND APPURTENANCES AT "EW" 9+00.00 TO "EW" 9+50.00	LS	1	\$8,680.00	\$8,680.00	\$11,800.00	\$11,800.00	\$7,500.00	\$7,500.00
629.05	RELOCATE 14-INCH WATERLINE AND APPURTENANCES AT "JB" 10+02.70 TO "JB" 10+82.80	LS	1	\$15,509.00	\$15,509.00	\$21,600.00	\$21,600.00	\$20,000.00	\$20,000.00
629.06	RELOCATE 14-INCH WATERLINE AND APPURTENANCES AT "EW" 8+99.40 TO "EW" 9+54.80	LS	1	\$14,519.00	\$14,519.00	\$20,500.00	\$20,500.00	\$20,000.00	\$20,000.00
629.07	REPLACE 6-INCH WATERLINE AT "LS" 11+60.00	LS	1	\$5,309.00	\$5,309.00	\$7,600.00	\$7,600.00	\$7,500.00	\$7,500.00
629.08	REPLACE 6-INCH WATERLINE AT "LS" 17+15.00	LS	1	\$5,164.00	\$5,164.00	\$6,300.00	\$6,300.00	\$8,000.00	\$8,000.00
629.09	REPLACE 6-INCH WATERLINE AT "LS" 24+60.00	LS	1	\$5,416.00	\$5,416.00	\$6,100.00	\$6,100.00	\$8,000.00	\$8,000.00
629.10	REPLACE 6-INCH WATERLINE AT "LS" 28+40.00	LS	1	\$5,534.00	\$5,534.00	\$5,900.00	\$5,900.00	\$8,000.00	\$8,000.00
629.11	REPLACE 6-INCH WATERLINE AT "LS" 29+15.00	LS	1	\$5,301.00	\$5,301.00	\$7,400.00	\$7,400.00	\$8,000.00	\$8,000.00
629.12	REPLACE 6-INCH WATERLINE AT "AD" 25+10.00	LS	1	\$4,156.00	\$4,156.00	\$7,700.00	\$7,700.00	\$7,000.00	\$7,000.00
629.13	REPLACE 6-INCH WATERLINE AT "AD" 25+10.00, 60' LT	LS	1	\$2,378.00	\$2,378.00	\$5,400.00	\$5,400.00	\$7,000.00	\$7,000.00
629.14	REPLACE 6-INCH WATERLINE AT "AD" 38+55.00	LS	1	\$5,990.00	\$5,990.00	\$7,000.00	\$7,000.00	\$7,000.00	\$7,000.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Contri Construction Company		Las Vegas Paving Corporation		Williams Brother, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
629.15	REPLACE 6-INCH WATERLINE AT "AD" 107+55.00	LS	1	\$6,181.00	\$6,181.00	\$7,400.00	\$7,400.00	\$8,000.00	\$8,000.00
629.16	REPLACE 6-INCH WATERLINE AT "AD" 109+10.00	LS	1	\$6,145.00	\$6,145.00	\$5,500.00	\$5,500.00	\$8,000.00	\$8,000.00
629.17	REPLACE 6-INCH WATERLINE AT "DS" 12+95.00	LS	1	\$4,716.00	\$4,716.00	\$5,300.00	\$5,300.00	\$7,000.00	\$7,000.00
629.18	REPLACE 8-INCH WATERLINE AT "AD" 31+60.00	LS	1	\$5,777.00	\$5,777.00	\$5,500.00	\$5,500.00	\$7,200.00	\$7,200.00
629.19	REPLACE 8-INCH WATERLINE AT "LS" 22+35.00	LS	1	\$5,617.00	\$5,617.00	\$7,100.00	\$7,100.00	\$8,800.00	\$8,800.00
629.20	REPLACE 8-INCH WATERLINE AT "EE" 9+75.00	LS	1	\$5,666.00	\$5,666.00	\$7,800.00	\$7,800.00	\$9,000.00	\$9,000.00
629.21	REPLACE 8-INCH WATERLINE AT "AD" 107+40.00	LS	1	\$6,323.00	\$6,323.00	\$7,200.00	\$7,200.00	\$9,000.00	\$9,000.00
629.22	REPLACE 12-INCH WATERLINE AT "AD" 20+25.00	LS	1	\$6,444.00	\$6,444.00	\$7,300.00	\$7,300.00	\$8,500.00	\$8,500.00
629.23	REPLACE 12-INCH WATERLINE AT "AD" 44+25.00	LS	1	\$8,106.00	\$8,106.00	\$9,600.00	\$9,600.00	\$10,000.00	\$10,000.00
629.24	REPLACE 12-INCH WATERLINE AT "JB" 22+00.00 (JONES NORTH)	LS	1	\$6,559.00	\$6,559.00	\$6,900.00	\$6,900.00	\$8,200.00	\$8,200.00
629.25	REPLACE 14-INCH WATERLINE AT "JB" 17+35.00	LS	1	\$7,007.00	\$7,007.00	\$9,300.00	\$9,300.00	\$6,000.00	\$6,000.00
629.26	REPLACE 14-INCH WATERLINE AT "JB" 21+30.00	LS	1	\$10,182.00	\$10,182.00	\$9,200.00	\$9,200.00	\$19,000.00	\$19,000.00
629.27	REPLACE 14-INCH WATERLINE AT "JB" 26+00.00 (JONES NORTH)	LS	1	\$6,847.00	\$6,847.00	\$7,900.00	\$7,900.00	\$8,500.00	\$8,500.00
629.28	REPLACE 14-INCH WATERLINE AT "AD" 74+30.00	LS	1	\$7,726.00	\$7,726.00	\$17,700.00	\$17,700.00	\$11,000.00	\$11,000.00
629.29	6-INCH GATE VALVES	EA	4	\$1,201.00	\$4,804.00	\$1,200.00	\$4,800.00	\$2,300.00	\$9,200.00
629.30	8-INCH GATE VALVES	EA	2	\$1,500.00	\$3,000.00	\$1,600.00	\$3,200.00	\$4,000.00	\$8,000.00
629.31	12-INCH GATE VALVES	EA	1	\$2,661.00	\$2,661.00	\$2,700.00	\$2,700.00	\$5,000.00	\$5,000.00
629.32	14-INCH GATE VALVES	EA	2	\$6,073.00	\$12,146.00	\$6,500.00	\$13,000.00	\$10,000.00	\$20,000.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Contri Construction Company		Las Vegas Paving Corporation		Williams Brother, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
629.33	REMOVE AND REPLACE FIRE HYDRANT	EA	1	\$2,838.00	\$2,838.00	\$8,500.00	\$8,500.00	\$8,000.00	\$8,000.00
629.34	ADJUST WATER VALVE TO FINISHED GRADE	EA	36	\$534.00	\$19,224.00	\$500.00	\$18,000.00	\$320.00	\$11,520.00
629.35	ADJUST LVVWD MANHOLE TO FINISHED GRADE	EA	1	\$8,315.00	\$8,315.00	\$2,000.00	\$2,000.00	\$320.00	\$320.00
629.36	RELOCATE WATER BLOW-OFF	EA	1	\$7,279.00	\$7,279.00	\$6,200.00	\$6,200.00	\$3,200.00	\$3,200.00
630.01	48-INCH SANITARY SEWER MANHOLE	EA	11	\$2,916.00	\$32,076.00	\$2,900.00	\$31,900.00	\$2,500.00	\$27,500.00
630.02	48-INCH SANITARY SEWER MANHOLE (JONES NORTH)	EA	4	\$3,904.00	\$15,616.00	\$3,500.00	\$14,000.00	\$3,700.00	\$14,800.00
630.03	ADJUST SANITARY SEWER MANHOLE TO FINISHED GRADE	EA	8	\$773.00	\$6,184.00	\$650.00	\$5,200.00	\$300.00	\$2,400.00
630.04	8-INCH C900 PVC SANITARY SEWER PIPE	LF	715	\$76.00	\$54,340.00	\$26.00	\$18,590.00	\$44.00	\$31,460.00
630.05	8-INCH C900 PVC SANITARY SEWER PIPE (JONES NORTH)	LF	439	\$141.00	\$61,899.00	\$212.00	\$93,068.00	\$38.00	\$16,682.00
633.01	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	1,982	\$1.00	\$1,982.00	\$2.00	\$3,964.00	\$2.00	\$3,964.00
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS (JONES NORTH)	EA	195	\$2.00	\$390.00	\$2.00	\$390.00	\$2.00	\$390.00
633.03	REFLECTIVE RAISED PAVEMENT MARKERS	EA	722	\$2.00	\$1,444.00	\$3.00	\$2,166.00	\$2.00	\$1,444.00
633.04	REFLECTIVE RAISED PAVEMENT MARKERS (JONES NORTH)	EA	69	\$3.00	\$207.00	\$3.00	\$207.00	\$2.00	\$138.00
637.01	DUST CONTROL	LS	1	\$16,858.00	\$16,858.00	\$47,600.00	\$47,600.00	\$88,700.00	\$88,700.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$1,686.00	\$1,686.00	\$750.00	\$750.00	\$1,200.00	\$1,200.00
637.03	POST CONSTRUCTION DUST PALLIATIVE	ACRE	7	\$2,259.00	\$15,813.00	\$2,250.00	\$15,750.00	\$2,100.00	\$14,700.00
690.01	24-INCH X 38-INCH HECMP CURED-IN-PLACE PIPE LINER (JONES NORTH)	LF	227	\$258.00	\$58,566.00	\$335.00	\$76,045.00	\$265.00	\$60,155.00
690.02	8" VCP SANITARY SEWER CURED-IN-PLACE PIPE LINER	LF	565	\$65.00	\$36,725.00	\$43.00	\$24,295.00	\$52.00	\$29,380.00

Storm Drain (Lot II)

\$9,307,312.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Contri Construction Company		Las Vegas Paving Corporation		Williams Brother, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT II: BRUSH STREET STORM DRAIN								
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$20,025.00	\$20,025.00	\$20,025.00	\$20,025.00	\$20,025.00	\$20,025.00
202.01	REMOVE AND DISPOSE EXISTING AC PAVEMENT	SY	1,317	\$8.00	\$10,536.00	\$7.00	\$9,219.00	\$1.20	\$1,580.40
202.02	REMOVE AND DISPOSE EXISTING CURB AND GUTTER	LF	89	\$13.00	\$1,157.00	\$6.00	\$534.00	\$7.00	\$623.00
202.03	REMOVE AND DISPOSE EXISTING SIDEWALK	SF	445	\$3.00	\$1,335.00	\$2.00	\$890.00	\$2.00	\$890.00
202.04	REMOVE AND DISPOSE EXISTING CROSS GUTTER	SF	268	\$4.00	\$1,072.00	\$5.00	\$1,340.00	\$3.00	\$804.00
202.05	REMOVE AND DISPOSE EXISTING SIDEWALK DRAIN	EA	2	\$578.00	\$1,156.00	\$1,000.00	\$2,000.00	\$390.00	\$780.00
302.01	TYPE II AGGREGATE BASE	CY	225	\$83.00	\$18,675.00	\$70.00	\$15,750.00	\$19.00	\$4,275.00
402.01	CONSTRUCT AC PAVEMENT (4")	SY	1,347	\$20.00	\$26,940.00	\$18.00	\$24,246.00	\$22.00	\$29,634.00
603.01	INSTALL 42" RCP STORM DRAIN (CLASS III)	LF	651	\$197.00	\$128,247.00	\$205.00	\$133,455.00	\$120.00	\$78,120.00
603.02	INSTALL 24" RCP STORM DRAIN (CLASS III)	LF	58	\$229.00	\$13,282.00	\$145.00	\$8,410.00	\$77.00	\$4,466.00
609.01	CONSTRUCT NDOT TYPE 4 MANHOLE	EA	1	\$15,979.00	\$15,979.00	\$14,400.00	\$14,400.00	\$11,100.00	\$11,100.00
609.02	CONSTRUCT TYPE III MANHOLE	EA	4	\$10,771.00	\$43,084.00	\$8,400.00	\$33,600.00	\$6,400.00	\$25,600.00
609.03	CONSTRUCT 28' TYPE DM2 DROP INLET	EA	1	\$19,701.00	\$19,701.00	\$22,600.00	\$22,600.00	\$18,570.00	\$18,570.00
609.04	CONSTRUCT 20' TYPE DM2 DROP INLET	EA	2	\$16,897.00	\$33,794.00	\$18,800.00	\$37,600.00	\$16,600.00	\$33,200.00
616.01	REMOVE, SALVAGE, AND RE-INSTALL EXISTING STEEL PICKET FENCE	LS	1	\$2,023.00	\$2,023.00	\$6,000.00	\$6,000.00	\$1,570.00	\$1,570.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$10,000.00	\$10,000.00	\$600.00	\$600.00	\$6,350.00	\$6,350.00
623.01	RELOCATE EXISTING STREETLIGHT CONDUIT	LF	27	\$96.00	\$2,592.00	\$150.00	\$4,050.00	\$125.00	\$3,375.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$11,239.00	\$11,239.00	\$5,500.00	\$5,500.00	\$32,000.00	\$32,000.00

**Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)**

[illegible]

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Meadow Valley Contractors, Inc.		Wiser Construction, Limited-Liability Company		Harber Company, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	26	\$500.00	\$13,000.00	\$500.00	\$13,000.00	\$500.00	\$13,000.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	26	\$500.00	\$13,000.00	\$3,780.00	\$98,280.00	\$1,500.00	\$39,000.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$448,000.00	\$448,000.00	\$448,000.00	\$448,000.00	\$448,000.00	\$448,000.00
202.01	REMOVAL OF STORM DRAIN MANHOLE	EA	11	\$1,000.00	\$11,000.00	\$175.12	\$1,926.32	\$500.00	\$5,500.00
202.02	REMOVAL OF STORM DRAIN MANHOLE (JONES NORTH)	EA	6	\$1,200.00	\$7,200.00	\$160.53	\$963.18	\$500.00	\$3,000.00
202.03	REMOVAL OF BASIN INLET STRUCTURE	EA	4	\$2,000.00	\$8,000.00	\$1,370.51	\$5,482.04	\$3,500.00	\$14,000.00
202.04	REMOVAL OF BASIN OUTLET STRUCTURE	EA	2	\$1,900.00	\$3,800.00	\$1,370.51	\$2,741.02	\$3,500.00	\$7,000.00
202.05	REMOVAL OF DROP INLET	EA	3	\$1,200.00	\$3,600.00	\$451.53	\$1,354.59	\$500.00	\$1,500.00
202.06	REMOVAL OF DROP INLET (JONES NORTH)	EA	2	\$1,800.00	\$3,600.00	\$505.53	\$1,011.06	\$500.00	\$1,000.00
202.07	REMOVAL OF CURB AND GUTTER	LF	1,575	\$3.10	\$4,882.50	\$3.19	\$5,024.25	\$6.00	\$9,450.00
202.08	REMOVAL OF CHAIN LINK FENCE	LF	1,120	\$3.10	\$3,472.00	\$4.18	\$4,681.60	\$3.00	\$3,360.00
202.09	REMOVAL OF 12-INCH STORM DRAIN PIPE	LF	132	\$307.00	\$40,524.00	\$10.28	\$1,356.96	\$12.00	\$1,584.00
202.10	REMOVAL OF 12-INCH STORM DRAIN PIPE (JONES NORTH)	LF	1,190	\$5.00	\$5,950.00	\$9.39	\$11,174.10	\$12.00	\$14,280.00
202.11	REMOVAL OF 18-INCH STORM DRAIN PIPE	LF	1,080	\$5.00	\$5,400.00	\$13.79	\$14,893.20	\$15.00	\$16,200.00
202.12	REMOVAL OF 24-INCH STORM DRAIN PIPE (JONES NORTH)	LF	52	\$25.00	\$1,300.00	\$26.05	\$1,354.60	\$20.00	\$1,040.00
202.13	REMOVAL OF 36-INCH STORM DRAIN PIPE	LF	448	\$8.00	\$3,584.00	\$27.44	\$12,293.12	\$25.00	\$11,200.00
202.14	REMOVAL OF 54-INCH STORM DRAIN PIPE	LF	298	\$12.00	\$3,576.00	\$20.36	\$6,067.28	\$100.00	\$29,800.00
202.15	REMOVAL OF 60-INCH STORM DRAIN PIPE	LF	1,630	\$12.00	\$19,560.00	\$24.82	\$40,456.60	\$150.00	\$244,500.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Meadow Valley Contractors, Inc.		Wiser Construction, Limited-Liability Company		Harber Company, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
202.16	REMOVAL OF TRENCH DRAIN	LF	94	\$8.50	\$799.00	\$32.70	\$3,073.80	\$5.00	\$470.00
202.17	REMOVAL OF 6' X 5' REINFORCED CONCRETE BOX CULVERT	LF	105	\$40.00	\$4,200.00	\$79.06	\$8,301.30	\$200.00	\$21,000.00
202.18	REMOVAL OF 18-INCH REINFORCED CONCRETE PIPE END SECTION	EA	2	\$7,500.00	\$15,000.00	\$294.03	\$588.06	\$200.00	\$400.00
202.19	REMOVAL OF 8-INCH SANITARY SEWER PIPE	LF	419	\$0.50	\$209.50	\$6.52	\$2,731.88	\$12.00	\$5,028.00
202.20	REMOVAL OF CONCRETE SIDEWALK	SF	7,209	\$0.50	\$3,604.50	\$1.04	\$7,497.36	\$2.00	\$14,418.00
202.21	REMOVAL OF RIPRAP	SY	1,195	\$6.00	\$7,170.00	\$10.21	\$12,200.95	\$20.00	\$23,900.00
202.22	REMOVAL OF CONCRETE MAINTENANCE ROAD	SY	427	\$10.00	\$4,270.00	\$11.76	\$5,021.52	\$12.00	\$5,124.00
202.23	REMOVAL OF ASPHALT PAVEMENT	SY	33,010	\$3.00	\$99,030.00	\$2.60	\$85,826.00	\$4.00	\$132,040.00
202.24	REMOVAL OF ASPHALT PAVEMENT (JONES NORTH)	SY	2,885	\$4.00	\$11,540.00	\$4.49	\$12,953.65	\$5.00	\$14,425.00
202.25	REMOVAL OF SANITARY SEWER BRICK MANHOLE	EA	4	\$1,000.00	\$4,000.00	\$478.98	\$1,915.92	\$800.00	\$3,200.00
203.01	DETENTION BASIN EXCAVATION	CY	40,000	\$30.00	\$1,200,000.00	\$20.45	\$818,000.00	\$15.00	\$600,000.00
203.02	QUALITY CONTROL TESTING	LS	1	\$50,000.00	\$50,000.00	\$29,116.80	\$29,116.80	\$100,000.00	\$100,000.00
302.01	TYPE II AGGREGATE BASE	CY	7,774	\$40.00	\$310,960.00	\$7.41	\$57,605.34	\$20.00	\$155,480.00
302.02	TYPE II AGGREGATE BASE (JONES NORTH)	CY	626	\$53.50	\$33,491.00	\$21.06	\$13,183.56	\$20.00	\$12,520.00
402.01	2-INCH PLANTMIX BITUMINOUS SURFACE	SY	3,301	\$10.00	\$33,010.00	\$10.05	\$33,175.05	\$18.00	\$59,418.00
402.02	2-INCH PLANTMIX BITUMINOUS SURFACE (JONES NORTH)	SY	1,264	\$15.50	\$19,592.00	\$15.34	\$19,389.76	\$16.00	\$20,224.00
402.03	3-INCH PLANTMIX BITUMINOUS SURFACE	SY	9,267	\$12.25	\$113,520.75	\$12.10	\$112,130.70	\$17.00	\$157,539.00
402.04	4-INCH PLANTMIX BITUMINOUS SURFACE	SY	19,628	\$15.50	\$304,234.00	\$15.12	\$296,775.36	\$21.00	\$412,188.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

				Meadow Valley Contractors, Inc.		Wiser Construction, Limited- Liability Company		Harber Company, Inc.	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
402.05	4-INCH PLANTMIX BITUMINOUS SURFACE (JONES NORTH)	SY	1,620	\$26.00	\$42,120.00	\$25.92	\$41,990.40	\$25.00	\$40,500.00
402.06	6-INCH PLANTMIX BITUMINOUS SURFACE	SY	813	\$30.00	\$24,390.00	\$26.79	\$21,780.27	\$40.00	\$32,520.00
403.01	PLANTMIX BITUMINOUS OPEN-GRADED SURFACE (3/4-INCH)	SY	19,628	\$4.50	\$88,326.00	\$5.03	\$98,728.84	\$8.00	\$157,024.00
403.02	PLANTMIX BITUMINOUS OPEN-GRADED SURFACE (3/4-INCH) (JONES NORTH)	SY	1,620	\$6.80	\$11,016.00	\$5.03	\$8,148.60	\$10.00	\$16,200.00
502.01	WEST BASIN INLET STRUCTURE	LS	1	\$28,000.00	\$28,000.00	\$18,869.44	\$18,869.44	\$20,000.00	\$20,000.00
502.02	WEST BASIN OUTLET STRUCTURE	LS	1	\$35,000.00	\$35,000.00	\$27,531.04	\$27,531.04	\$20,000.00	\$20,000.00
502.03	EAST BASIN NORTHWEST INLET STRUCTURE	LS	1	\$55,000.00	\$55,000.00	\$19,701.39	\$19,701.39	\$20,000.00	\$20,000.00
502.04	EAST BASIN SOUTHWEST INLET STRUCTURE	LS	1	\$40,000.00	\$40,000.00	\$19,652.44	\$19,652.44	\$20,000.00	\$20,000.00
502.05	EAST BASIN SOUTHEAST INLET STRUCTURE	LS	1	\$35,000.00	\$35,000.00	\$27,639.04	\$27,639.04	\$20,000.00	\$20,000.00
502.06	EAST BASIN OUTLET STRUCTURE	LS	1	\$55,000.00	\$55,000.00	\$39,427.24	\$39,427.24	\$20,000.00	\$20,000.00
502.07	JUNCTION STRUCTURE "AD" 45+01.40	LS	1	\$12,000.00	\$12,000.00	\$12,777.51	\$12,777.51	\$25,000.00	\$25,000.00
502.08	TRANSITION STRUCTURE "LD" 15+52.00 TO "LD" 15+60.00	LS	1	\$15,000.00	\$15,000.00	\$10,261.08	\$10,261.08	\$22,000.00	\$22,000.00
502.09	5-FOOT WIDE DETENTION BASIN LOW FLOW CHANNEL	LF	410	\$57.00	\$23,370.00	\$104.31	\$42,767.10	\$100.00	\$41,000.00
502.10	10-FOOT WIDE DETENTION BASIN LOW FLOW CHANNEL	LF	76	\$106.00	\$8,056.00	\$203.61	\$15,474.36	\$225.00	\$17,100.00
502.11	3' X 2' RECTANGULAR CONCRETE DITCH	LF	633	\$114.00	\$72,162.00	\$140.63	\$89,018.79	\$150.00	\$94,950.00
502.12	12-FOOT WIDE CONCRETE MAINTENANCE RAMP	SY	693	\$83.00	\$57,519.00	\$64.86	\$44,947.98	\$120.00	\$83,160.00
502.13	16.5-FOOT WIDE CONCRETE MAINTENANCE RAMP	SY	273	\$46.00	\$12,558.00	\$71.03	\$19,391.19	\$120.00	\$32,760.00
502.14	6' X 4' REINFORCED CONCRETE BOX	LF	1,217	\$400.00	\$486,800.00	\$698.33	\$849,867.61	\$550.00	\$669,350.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Meadow Valley Contractors, Inc.		Wiser Construction, Limited-Liability Company		Harber Company, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
502.15	6' X 5' REINFORCED CONCRETE BOX	LF	69	\$550.00	\$37,950.00	\$979.32	\$67,573.08	\$1,000.00	\$69,000.00
502.16	7' X 5' REINFORCED CONCRETE BOX	LF	169	\$440.00	\$74,360.00	\$574.31	\$97,058.39	\$800.00	\$135,200.00
502.17	7' X 6' REINFORCED CONCRETE BOX	LF	2,984	\$460.00	\$1,372,640.00	\$565.99	\$1,688,914.16	\$640.00	\$1,909,760.00
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	209	\$300.00	\$62,700.00	\$65.09	\$13,603.81	\$225.00	\$47,025.00
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	464	\$200.00	\$92,800.00	\$79.21	\$36,753.44	\$250.00	\$116,000.00
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	358	\$250.00	\$89,500.00	\$113.37	\$40,586.46	\$275.00	\$98,450.00
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	282	\$250.00	\$70,500.00	\$141.17	\$39,809.94	\$300.00	\$84,600.00
603.05	42-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	70	\$350.00	\$24,500.00	\$167.84	\$11,748.80	\$350.00	\$24,500.00
603.06	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	2,955	\$200.00	\$591,000.00	\$230.51	\$681,157.05	\$225.00	\$664,875.00
603.07	60-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	12	\$550.00	\$6,600.00	\$378.72	\$4,544.64	\$1,000.00	\$12,000.00
603.08	72-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,304	\$275.00	\$358,600.00	\$405.96	\$529,371.84	\$477.00	\$622,008.00
603.09	19-INCH X 30-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	41	\$200.00	\$8,200.00	\$149.14	\$6,114.74	\$200.00	\$8,200.00
603.10	24-INCH X 38-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	94	\$200.00	\$18,800.00	\$176.79	\$16,618.26	\$225.00	\$21,150.00
603.11	REINFORCED CONCRETE PIPE (CLASS III) (JONES NORTH)	LF	708	\$200.00	\$141,600.00	\$166.34	\$117,768.72	\$150.00	\$106,200.00
603.12	REINFORCED CONCRETE PIPE (CLASS IV) (JONES NORTH)	LF	470	\$200.00	\$94,000.00	\$163.21	\$76,708.70	\$175.00	\$82,250.00
603.13	38-INCH X 60-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	80	\$290.00	\$23,200.00	\$353.20	\$28,256.00	\$325.00	\$26,000.00
603.14	43-INCH X 68-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	990	\$400.00	\$396,000.00	\$386.52	\$382,654.80	\$350.00	\$346,500.00
609.01	48-INCH TYPE 1 STORM DRAIN MANHOLE	EA	9	\$1,500.00	\$13,500.00	\$969.33	\$8,723.97	\$3,000.00	\$27,000.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Meadow Valley Contractors, Inc.		Wiser Construction, Limited-Liability Company		Harber Company, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
609.02	60-INCH TYPE 1 STORM DRAIN MANHOLE	EA	1	\$3,780.00	\$3,780.00	\$4,581.36	\$4,581.36	\$4,000.00	\$4,000.00
609.03	60-INCH TYPE 1A STORM DRAIN MANHOLE	EA	1	\$2,200.00	\$2,200.00	\$3,002.40	\$3,002.40	\$20,000.00	\$20,000.00
609.04	60-INCH TYPE 1A STORM DRAIN MANHOLE (JONES NORTH)	EA	2	\$3,610.00	\$7,220.00	\$4,457.16	\$8,914.32	\$4,000.00	\$8,000.00
609.05	NDOT TYPE 1 STORM DRAIN MANHOLE	EA	3	\$1,190.00	\$3,570.00	\$2,037.96	\$6,113.88	\$3,500.00	\$10,500.00
609.06	NDOT TYPE 1 MODIFIED STORM DRAIN MANHOLE	EA	1	\$1,200.00	\$1,200.00	\$1,998.00	\$1,998.00	\$3,000.00	\$3,000.00
609.07	NDOT TYPE 1 MODIFIED STORM DRAIN MANHOLE (JONES NORTH)	EA	1	\$3,680.00	\$3,680.00	\$4,482.00	\$4,482.00	\$6,000.00	\$6,000.00
609.08	NDOT TYPE 2 STORM DRAIN MANHOLE	EA	8	\$6,820.00	\$54,560.00	\$7,711.20	\$61,689.60	\$8,000.00	\$64,000.00
609.09	NDOT TYPE 2 MODIFIED STORM DRAIN MANHOLE	EA	1	\$5,740.00	\$5,740.00	\$6,555.60	\$6,555.60	\$7,500.00	\$7,500.00
609.10	NDOT TYPE 2 MODIFIED STORM DRAIN MANHOLE (JONES NORTH)	EA	2	\$5,360.00	\$10,720.00	\$6,210.00	\$12,420.00	\$7,200.00	\$14,400.00
609.11	NDOT TYPE 4 STORM DRAIN MANHOLE	EA	10	\$10,900.00	\$109,000.00	\$11,824.92	\$118,249.20	\$12,500.00	\$125,000.00
609.12	NDOT TYPE 4 STORM DRAIN MANHOLE (JONES NORTH)	EA	1	\$9,870.00	\$9,870.00	\$10,707.12	\$10,707.12	\$12,500.00	\$12,500.00
609.13	NDOT TYPE 4 MODIFIED STORM DRAIN MANHOLE	EA	4	\$11,000.00	\$44,000.00	\$11,888.64	\$47,554.56	\$14,000.00	\$56,000.00
609.14	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE	EA	5	\$16,200.00	\$81,000.00	\$17,133.12	\$85,665.60	\$20,000.00	\$100,000.00
609.15	NDOT TYPE 4 STORM DRAIN MANHOLE WITH 17.5-INCH ORIFICE PLATE	EA	1	\$9,520.00	\$9,520.00	\$10,347.48	\$10,347.48	\$15,000.00	\$15,000.00
609.16	NDOT TYPE 4 STORM DRAIN MANHOLE WITH 36.75-INCH ORIFICE PLATE	EA	1	\$13,300.00	\$13,300.00	\$14,129.64	\$14,129.64	\$16,000.00	\$16,000.00
609.17	ADJUST STORM DRAIN MANHOLE TO GRADE	EA	1	\$728.00	\$728.00	\$1,958.43	\$1,958.43	\$500.00	\$500.00
609.18	3-FOOT TYPE PC1 DROP INLET	EA	6	\$3,170.00	\$19,020.00	\$5,022.73	\$30,136.38	\$5,000.00	\$30,000.00
609.19	10-FOOT TYPE CM2 DROP INLET	EA	2	\$7,910.00	\$15,820.00	\$7,974.72	\$15,949.44	\$8,000.00	\$16,000.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Meadow Valley Contractors, Inc.		Wiser Construction, Limited-Liability Company		Harber Company, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
609.20	20-FOOT TYPE CM2 DROP INLET	EA	8	\$15,200.00	\$121,600.00	\$16,208.64	\$129,669.12	\$15,000.00	\$120,000.00
609.21	20-FOOT TYPE CM2 DROP INLET (JONES NORTH)	EA	1	\$12,500.00	\$12,500.00	\$15,080.04	\$15,080.04	\$15,000.00	\$15,000.00
609.22	10-FOOT TYPE CM2B DROP INLET	EA	1	\$9,180.00	\$9,180.00	\$8,925.12	\$8,925.12	\$9,000.00	\$9,000.00
609.23	5-FOOT TYPE DM2A DROP INLET	EA	2	\$4,130.00	\$8,260.00	\$6,729.48	\$13,458.96	\$7,000.00	\$14,000.00
609.24	10-FOOT TYPE DM2A DROP INLET	EA	4	\$7,690.00	\$30,760.00	\$8,524.44	\$34,097.76	\$8,000.00	\$32,000.00
609.25	15-FOOT TYPE DM2A DROP INLET	EA	2	\$11,500.00	\$23,000.00	\$12,435.12	\$24,870.24	\$12,000.00	\$24,000.00
609.26	20-FOOT TYPE DM2A DROP INLET	EA	8	\$12,600.00	\$100,800.00	\$16,192.44	\$129,539.52	\$12,000.00	\$96,000.00
609.27	20-FOOT TYPE DM2B DROP INLET	EA	8	\$14,500.00	\$116,000.00	\$17,655.84	\$141,246.72	\$15,000.00	\$120,000.00
609.28	TRENCH DRAIN @ "LS" 36+49.50	LS	1	\$14,600.00	\$14,600.00	\$28,144.80	\$28,144.80	\$35,000.00	\$35,000.00
609.29	TRENCH DRAIN @ "WD" 39+40.00	LS	1	\$18,000.00	\$18,000.00	\$32,180.76	\$32,180.76	\$35,000.00	\$35,000.00
610.01	HEAVY RIPRAP	CY	318	\$31.00	\$9,858.00	\$49.77	\$15,826.86	\$200.00	\$63,600.00
613.01	TYPE L CURB AND GUTTER	LF	751	\$30.00	\$22,530.00	\$43.17	\$32,420.67	\$20.00	\$15,020.00
613.02	TYPE L CURB AND GUTTER (JONES NORTH)	LF	35	\$25.00	\$875.00	\$50.80	\$1,778.00	\$25.00	\$875.00
613.03	CONCRETE VALLEY GUTTER	SF	2,071	\$15.00	\$31,065.00	\$20.41	\$42,269.11	\$10.00	\$20,710.00
613.04	CONCRETE VALLEY GUTTER (JONES NORTH)	SF	73	\$40.00	\$2,920.00	\$29.29	\$2,138.17	\$10.00	\$730.00
613.05	CONCRETE RESIDENTIAL DRIVEWAY	SF	476	\$15.00	\$7,140.00	\$20.33	\$9,677.08	\$5.00	\$2,380.00
613.06	CONCRETE RESIDENTIAL DRIVEWAY (JONES NORTH)	SF	150	\$15.00	\$2,250.00	\$22.03	\$3,304.50	\$5.00	\$750.00
613.07	CONCRETE SIDEWALK	SF	7,950	\$7.00	\$55,650.00	\$5.62	\$44,679.00	\$5.00	\$39,750.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

				Meadow Valley Contractors, Inc.		Wiser Construction, Limited-Liability Company		Harber Company, Inc.	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
613.08	CONCRETE SIDEWALK (JONES NORTH)	SF	97	\$12.00	\$1,164.00	\$9.16	\$888.52	\$5.00	\$485.00
616.01	6-FOOT CHAIN LINK FENCE	LF	1,111	\$20.00	\$22,220.00	\$20.09	\$22,319.99	\$15.00	\$16,665.00
616.02	PEDESTRIAN RAIL	LF	106	\$144.00	\$15,264.00	\$144.72	\$15,340.32	\$200.00	\$21,200.00
616.03	BOLLARD AND CHAIN SAFETY RAIL	LF	650	\$21.50	\$13,975.00	\$21.44	\$13,936.00	\$35.00	\$22,750.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$35,000.00	\$35,000.00	\$58,320.00	\$58,320.00	\$75,000.00	\$75,000.00
623.01	RELOCATE 250 WATT STREET LIGHT ASSEMBLY WITH BASE PLATE ADAPTER AND FOUNDATION	EA	1	\$8,000.00	\$8,000.00	\$9,363.60	\$9,363.60	\$4,000.00	\$4,000.00
623.02	NO. 5 PULLBOX	EA	2	\$501.00	\$1,002.00	\$615.60	\$1,231.20	\$300.00	\$600.00
623.03	3-INCH CONDUIT WITH 1-#8 BARE TRACER WIRE AND PULLSTRING	LF	95	\$91.50	\$8,692.50	\$20.74	\$1,970.30	\$40.00	\$3,800.00
623.04	INSTALL PREFORMED LOOP DETECTORS	EA	19	\$784.00	\$14,896.00	\$675.00	\$12,825.00	\$850.00	\$16,150.00
623.05	INSTALL PREFORMED LOOP DETECTORS (JONES NORTH)	EA	8	\$764.00	\$6,112.00	\$831.60	\$6,652.80	\$850.00	\$6,800.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$86,000.00	\$86,000.00	\$191,809.04	\$191,809.04	\$250,000.00	\$250,000.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	200	\$21.50	\$4,300.00	\$37.80	\$7,560.00	\$200.00	\$40,000.00
625.02	ARROW DISPLAY	DAY	200	\$70.00	\$14,000.00	\$29.16	\$5,832.00	\$150.00	\$30,000.00
628.01	TYPE II PAVEMENT MARKING FILM "ONLY"	EA	1	\$260.00	\$260.00	\$256.63	\$256.63	\$170.00	\$170.00
628.02	TYPE II PAVEMENT MARKING FILM "ONLY" (JONES NORTH)	EA	1	\$260.00	\$260.00	\$256.63	\$256.63	\$170.00	\$170.00
628.03	TYPE II PAVEMENT MARKING FILM FOR ARROWS	EA	4	\$125.00	\$500.00	\$125.41	\$501.64	\$160.00	\$640.00
628.04	TYPE II PAVEMENT MARKING FILM FOR ARROWS (JONES NORTH)	EA	2	\$150.00	\$300.00	\$134.99	\$269.98	\$160.00	\$320.00
628.05	TYPE II PAVEMENT MARKING FILM FOR "BIKE" AND ARROWS	EA	6	\$250.00	\$1,500.00	\$244.44	\$1,466.64	\$120.00	\$720.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Meadow Valley Contractors, Inc.		Wiser Construction, Limited-Liability Company		Harber Company, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
628.06	6-INCH WHITE SOLID LINE (POLYUREA OR EPOXY)	LF	9,678	\$0.60	\$5,806.80	\$0.57	\$5,516.46	\$1.00	\$9,678.00
628.07	6-INCH WHITE SKIP LINE (POLYUREA OR EPOXY)	LF	210	\$0.60	\$126.00	\$0.57	\$119.70	\$1.00	\$210.00
628.08	TYPE II PAVEMENT MARKING FILM FOR CROSSWALKS AND STOP BARS	SF	1,635	\$4.20	\$6,867.00	\$4.23	\$6,916.05	\$4.00	\$6,540.00
628.09	TYPE II PAVEMENT MARKING FILM FOR CROSSWALKS AND STOP BARS (JONES NORTH)	SF	308	\$4.40	\$1,355.20	\$4.41	\$1,358.28	\$4.00	\$1,232.00
629.01	RELOCATE 6-INCH WATERLINE AND APPURTENANCES AT "AD" 113+68.50	LS	1	\$16,400.00	\$16,400.00	\$13,275.36	\$13,275.36	\$10,000.00	\$10,000.00
629.02	RELOCATE 6-INCH WATERLINE AND APPURTENANCES AT "AD" 114+90.00	LS	1	\$15,900.00	\$15,900.00	\$8,797.68	\$8,797.68	\$9,500.00	\$9,500.00
629.03	RELOCATE 6-INCH WATERLINE AND APPURTENANCES AT "JB" 26+45.00 (JONES NORTH)	LS	1	\$16,300.00	\$16,300.00	\$12,334.68	\$12,334.68	\$10,000.00	\$10,000.00
629.04	RELOCATE 6-INCH WATERLINE AND APPURTENANCES AT "EW" 9+00.00 TO "EW" 9+50.00	LS	1	\$14,300.00	\$14,300.00	\$12,062.52	\$12,062.52	\$8,000.00	\$8,000.00
629.05	RELOCATE 14-INCH WATERLINE AND APPURTENANCES AT "JB" 10+02.70 TO "JB" 10+82.80	LS	1	\$20,600.00	\$20,600.00	\$30,310.20	\$30,310.20	\$15,000.00	\$15,000.00
629.06	RELOCATE 14-INCH WATERLINE AND APPURTENANCES AT "EW" 8+99.40 TO "EW" 9+54.80	LS	1	\$20,600.00	\$20,600.00	\$23,226.48	\$23,226.48	\$7,500.00	\$7,500.00
629.07	REPLACE 6-INCH WATERLINE AT "LS" 11+60.00	LS	1	\$10,000.00	\$10,000.00	\$13,538.88	\$13,538.88	\$7,500.00	\$7,500.00
629.08	REPLACE 6-INCH WATERLINE AT "LS" 17+15.00	LS	1	\$10,000.00	\$10,000.00	\$8,561.16	\$8,561.16	\$7,500.00	\$7,500.00
629.09	REPLACE 6-INCH WATERLINE AT "LS" 24+60.00	LS	1	\$10,000.00	\$10,000.00	\$8,564.40	\$8,564.40	\$7,500.00	\$7,500.00
629.10	REPLACE 6-INCH WATERLINE AT "LS" 28+40.00	LS	1	\$10,000.00	\$10,000.00	\$8,602.20	\$8,602.20	\$7,500.00	\$7,500.00
629.11	REPLACE 6-INCH WATERLINE AT "LS" 29+15.00	LS	1	\$10,000.00	\$10,000.00	\$12,992.40	\$12,992.40	\$5,000.00	\$5,000.00
629.12	REPLACE 6-INCH WATERLINE AT "AD" 25+10.00	LS	1	\$10,000.00	\$10,000.00	\$12,544.20	\$12,544.20	\$7,500.00	\$7,500.00
629.13	REPLACE 6-INCH WATERLINE AT "AD" 25+10.00, 60' LT	LS	1	\$10,000.00	\$10,000.00	\$7,198.20	\$7,198.20	\$7,500.00	\$7,500.00
629.14	REPLACE 6-INCH WATERLINE AT "AD" 38+55.00	LS	1	\$14,300.00	\$14,300.00	\$8,843.04	\$8,843.04	\$7,500.00	\$7,500.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Meadow Valley Contractors, Inc.		Wiser Construction, Limited-Liability Company		Harber Company, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
629.15	REPLACE 6-INCH WATERLINE AT "AD" 107+55.00	LS	1	\$10,500.00	\$10,500.00	\$11,765.52	\$11,765.52	\$7,500.00	\$7,500.00
629.16	REPLACE 6-INCH WATERLINE AT "AD" 109+10.00	LS	1	\$10,500.00	\$10,500.00	\$12,241.80	\$12,241.80	\$7,500.00	\$7,500.00
629.17	REPLACE 6-INCH WATERLINE AT "DS" 12+95.00	LS	1	\$10,300.00	\$10,300.00	\$7,584.84	\$7,584.84	\$7,500.00	\$7,500.00
629.18	REPLACE 8-INCH WATERLINE AT "AD" 31+60.00	LS	1	\$10,400.00	\$10,400.00	\$7,722.00	\$7,722.00	\$6,000.00	\$6,000.00
629.19	REPLACE 8-INCH WATERLINE AT "LS" 22+35.00	LS	1	\$7,590.00	\$7,590.00	\$10,981.44	\$10,981.44	\$7,500.00	\$7,500.00
629.20	REPLACE 8-INCH WATERLINE AT "EE" 9+75.00	LS	1	\$7,590.00	\$7,590.00	\$12,277.44	\$12,277.44	\$8,000.00	\$8,000.00
629.21	REPLACE 8-INCH WATERLINE AT "AD" 107+40.00	LS	1	\$7,590.00	\$7,590.00	\$12,002.04	\$12,002.04	\$7,500.00	\$7,500.00
629.22	REPLACE 12-INCH WATERLINE AT "AD" 20+25.00	LS	1	\$8,070.00	\$8,070.00	\$10,875.60	\$10,875.60	\$8,000.00	\$8,000.00
629.23	REPLACE 12-INCH WATERLINE AT "AD" 44+25.00	LS	1	\$9,030.00	\$9,030.00	\$15,972.12	\$15,972.12	\$10,000.00	\$10,000.00
629.24	REPLACE 12-INCH WATERLINE AT "JB" 22+00.00 (JONES NORTH)	LS	1	\$8,020.00	\$8,020.00	\$18,860.04	\$18,860.04	\$10,000.00	\$10,000.00
629.25	REPLACE 14-INCH WATERLINE AT "JB" 17+35.00	LS	1	\$8,340.00	\$8,340.00	\$10,206.00	\$10,206.00	\$12,000.00	\$12,000.00
629.26	REPLACE 14-INCH WATERLINE AT "JB" 21+30.00	LS	1	\$11,200.00	\$11,200.00	\$19,985.40	\$19,985.40	\$12,000.00	\$12,000.00
629.27	REPLACE 14-INCH WATERLINE AT "JB" 26+00.00 (JONES NORTH)	LS	1	\$8,300.00	\$8,300.00	\$8,555.76	\$8,555.76	\$10,000.00	\$10,000.00
629.28	REPLACE 14-INCH WATERLINE AT "AD" 74+30.00	LS	1	\$9,270.00	\$9,270.00	\$10,746.00	\$10,746.00	\$10,000.00	\$10,000.00
629.29	6-INCH GATE VALVES	EA	4	\$609.00	\$2,436.00	\$541.89	\$2,167.56	\$1,200.00	\$4,800.00
629.30	8-INCH GATE VALVES	EA	2	\$897.00	\$1,794.00	\$766.80	\$1,533.60	\$1,500.00	\$3,000.00
629.31	12-INCH GATE VALVES	EA	1	\$1,970.00	\$1,970.00	\$1,529.28	\$1,529.28	\$2,800.00	\$2,800.00
629.32	14-INCH GATE VALVES	EA	2	\$5,240.00	\$10,480.00	\$7,486.56	\$14,973.12	\$6,500.00	\$13,000.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Meadow Valley Contractors, Inc.		Wiser Construction, Limited-Liability Company		Harber Company, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
629.33	REMOVE AND REPLACE FIRE HYDRANT	EA	1	\$7,020.00	\$7,020.00	\$6,515.64	\$6,515.64	\$3,000.00	\$3,000.00
629.34	ADJUST WATER VALVE TO FINISHED GRADE	EA	36	\$522.00	\$18,792.00	\$387.91	\$13,964.76	\$300.00	\$10,800.00
629.35	ADJUST LVVWD MANHOLE TO FINISHED GRADE	EA	1	\$3,090.00	\$3,090.00	\$2,066.95	\$2,066.95	\$400.00	\$400.00
629.36	RELOCATE WATER BLOW-OFF	EA	1	\$5,840.00	\$5,840.00	\$2,354.40	\$2,354.40	\$2,000.00	\$2,000.00
630.01	48-INCH SANITARY SEWER MANHOLE	EA	11	\$1,390.00	\$15,290.00	\$1,933.20	\$21,265.20	\$3,000.00	\$33,000.00
630.02	48-INCH SANITARY SEWER MANHOLE (JONES NORTH)	EA	4	\$2,080.00	\$8,320.00	\$2,630.88	\$10,523.52	\$3,000.00	\$12,000.00
630.03	ADJUST SANITARY SEWER MANHOLE TO FINISHED GRADE	EA	8	\$656.00	\$5,248.00	\$1,085.37	\$8,682.96	\$500.00	\$4,000.00
630.04	8-INCH C900 PVC SANITARY SEWER PIPE	LF	715	\$150.00	\$107,250.00	\$273.41	\$195,488.15	\$100.00	\$71,500.00
630.05	8-INCH C900 PVC SANITARY SEWER PIPE (JONES NORTH)	LF	439	\$123.00	\$53,997.00	\$100.20	\$43,987.80	\$100.00	\$43,900.00
633.01	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	1,982	\$1.20	\$2,378.40	\$1.20	\$2,378.40	\$2.00	\$3,964.00
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS (JONES NORTH)	EA	195	\$1.60	\$312.00	\$1.59	\$310.05	\$2.00	\$390.00
633.03	REFLECTIVE RAISED PAVEMENT MARKERS	EA	722	\$2.30	\$1,660.60	\$2.34	\$1,689.48	\$2.00	\$1,444.00
633.04	REFLECTIVE RAISED PAVEMENT MARKERS (JONES NORTH)	EA	69	\$2.80	\$193.20	\$2.81	\$193.89	\$2.00	\$138.00
637.01	DUST CONTROL	LS	1	\$24,700.00	\$24,700.00	\$272,393.28	\$272,393.28	\$150,000.00	\$150,000.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$581.00	\$581.00	\$6,480.00	\$6,480.00	\$15,000.00	\$15,000.00
637.03	POST CONSTRUCTION DUST PALLIATIVE	ACRE	7	\$2,160.00	\$15,120.00	\$1,620.00	\$11,340.00	\$3,000.00	\$21,000.00
690.01	24-INCH X 38-INCH HECMP CURED-IN-PLACE PIPE LINER (JONES NORTH)	LF	227	\$312.00	\$70,824.00	\$374.96	\$85,115.92	\$350.00	\$79,450.00
690.02	8" VCP SANITARY SEWER CURED-IN-PLACE PIPE LINER	LF	565	\$69.50	\$39,267.50	\$54.85	\$30,990.25	\$75.00	\$42,375.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

				Meadow Valley Contractors, Inc.		Wiser Construction, Limited- Liability Company		Harber Company, Inc.	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT II: BRUSH STREET STORM DRAIN								
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$20,025.00	\$20,025.00	\$20,025.00	\$20,025.00	\$20,025.00	\$20,025.00
202.01	REMOVE AND DISPOSE EXISTING AC PAVEMENT	SY	1,317	\$5.40	\$7,111.80	\$4.32	\$5,689.44	\$7.00	\$9,219.00
202.02	REMOVE AND DISPOSE EXISTING CURB AND GUTTER	LF	89	\$11.50	\$1,023.50	\$11.96	\$1,064.44	\$8.00	\$712.00
202.03	REMOVE AND DISPOSE EXISTING SIDEWALK	SF	445	\$4.20	\$1,869.00	\$2.40	\$1,068.00	\$1.00	\$445.00
202.04	REMOVE AND DISPOSE EXISTING CROSS GUTTER	SF	268	\$8.60	\$2,304.80	\$5.36	\$1,436.48	\$1.50	\$402.00
202.05	REMOVE AND DISPOSE EXISTING SIDEWALK DRAIN	EA	2	\$501.00	\$1,002.00	\$216.00	\$432.00	\$40.00	\$80.00
302.01	TYPE II AGGREGATE BASE	CY	225	\$40.00	\$9,000.00	\$24.21	\$5,447.25	\$50.00	\$11,250.00
402.01	CONSTRUCT AC PAVEMENT (4")	SY	1,347	\$20.00	\$26,940.00	\$18.26	\$24,596.22	\$30.00	\$40,410.00
603.01	INSTALL 42" RCP STORM DRAIN (CLASS III)	LF	651	\$200.00	\$130,200.00	\$170.60	\$111,060.60	\$160.00	\$104,160.00
603.02	INSTALL 24" RCP STORM DRAIN (CLASS III)	LF	58	\$200.00	\$11,600.00	\$96.01	\$5,568.58	\$175.00	\$10,150.00
609.01	CONSTRUCT NDOT TYPE 4 MANHOLE	EA	1	\$11,000.00	\$11,000.00	\$11,707.20	\$11,707.20	\$12,000.00	\$12,000.00
609.02	CONSTRUCT TYPE III MANHOLE	EA	4	\$1,820.00	\$7,280.00	\$6,933.60	\$27,734.40	\$10,000.00	\$40,000.00
609.03	CONSTRUCT 28' TYPE DM2 DROP INLET	EA	1	\$2,520.00	\$2,520.00	\$19,525.32	\$19,525.32	\$20,000.00	\$20,000.00
609.04	CONSTRUCT 20' TYPE DM2 DROP INLET	EA	2	\$11,000.00	\$22,000.00	\$17,326.44	\$34,652.88	\$20,000.00	\$40,000.00
616.01	REMOVE, SALVAGE, AND RE-INSTALL EXISTING STEEL PICKET FENCE	LS	1	\$2,000.00	\$2,000.00	\$1,944.00	\$1,944.00	\$2,000.00	\$2,000.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$20,000.00	\$20,000.00	\$24,148.80	\$24,148.80	\$15,000.00	\$15,000.00
623.01	RELOCATE EXISTING STREETLIGHT CONDUIT	LF	27	\$100.00	\$2,700.00	\$43.20	\$1,166.40	\$60.00	\$1,620.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$13,800.00	\$13,800.00	\$137,426.12	\$137,426.12	\$2,000.00	\$2,000.00

Storm Drain (Lot II)

[illegible]

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Frehner Construction Co. Inc.		Tab Contractors, Inc.		Western States Contracting Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	26	\$500.00	\$13,000.00	\$500.00	\$13,000.00	\$500.00	\$13,000.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	26	\$1,480.00	\$38,480.00	\$1,000.00	\$26,000.00	\$800.00	\$20,800.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$448,000.00	\$448,000.00	\$448,000.00	\$448,000.00	\$448,000.00	\$448,000.00
202.01	REMOVAL OF STORM DRAIN MANHOLE	EA	11	\$2,500.00	\$27,500.00	\$1,000.00	\$11,000.00	\$1,490.32	\$16,393.52
202.02	REMOVAL OF STORM DRAIN MANHOLE (JONES NORTH)	EA	6	\$2,500.00	\$15,000.00	\$1,000.00	\$6,000.00	\$1,157.15	\$6,942.90
202.03	REMOVAL OF BASIN INLET STRUCTURE	EA	4	\$3,000.00	\$12,000.00	\$3,000.00	\$12,000.00	\$1,680.00	\$6,720.00
202.04	REMOVAL OF BASIN OUTLET STRUCTURE	EA	2	\$4,000.00	\$8,000.00	\$5,500.00	\$11,000.00	\$1,800.00	\$3,600.00
202.05	REMOVAL OF DROP INLET	EA	3	\$2,500.00	\$7,500.00	\$1,000.00	\$3,000.00	\$1,440.00	\$4,320.00
202.06	REMOVAL OF DROP INLET (JONES NORTH)	EA	2	\$2,400.00	\$4,800.00	\$1,000.00	\$2,000.00	\$1,440.00	\$2,880.00
202.07	REMOVAL OF CURB AND GUTTER	LF	1,575	\$6.00	\$9,450.00	\$3.00	\$4,725.00	\$5.40	\$8,505.00
202.08	REMOVAL OF CHAIN LINK FENCE	LF	1,120	\$10.00	\$11,200.00	\$2.00	\$2,240.00	\$3.60	\$4,032.00
202.09	REMOVAL OF 12-INCH STORM DRAIN PIPE	LF	132	\$60.00	\$7,920.00	\$23.00	\$3,036.00	\$20.99	\$2,770.68
202.10	REMOVAL OF 12-INCH STORM DRAIN PIPE (JONES NORTH)	LF	1,190	\$10.00	\$11,900.00	\$23.00	\$27,370.00	\$8.51	\$10,126.90
202.11	REMOVAL OF 18-INCH STORM DRAIN PIPE	LF	1,080	\$10.00	\$10,800.00	\$31.00	\$33,480.00	\$6.77	\$7,311.60
202.12	REMOVAL OF 24-INCH STORM DRAIN PIPE (JONES NORTH)	LF	52	\$10.00	\$520.00	\$35.00	\$1,820.00	\$48.60	\$2,527.20
202.13	REMOVAL OF 36-INCH STORM DRAIN PIPE	LF	448	\$30.00	\$13,440.00	\$35.00	\$15,680.00	\$11.10	\$4,972.80
202.14	REMOVAL OF 54-INCH STORM DRAIN PIPE	LF	298	\$120.00	\$35,760.00	\$140.00	\$41,720.00	\$15.11	\$4,502.78
202.15	REMOVAL OF 60-INCH STORM DRAIN PIPE	LF	1,630	\$20.00	\$32,600.00	\$42.00	\$68,460.00	\$8.71	\$14,197.30

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Frehner Construction. Co. Inc.		Tab Contractors, Inc.		Western States Contracting Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
202.16	REMOVAL OF TRENCH DRAIN	LF	94	\$25.00	\$2,350.00	\$40.00	\$3,760.00	\$63.98	\$6,014.12
202.17	REMOVAL OF 6' X 5' REINFORCED CONCRETE BOX CULVERT	LF	105	\$160.00	\$16,800.00	\$80.00	\$8,400.00	\$97.94	\$10,283.70
202.18	REMOVAL OF 18-INCH REINFORCED CONCRETE PIPE END SECTION	EA	2	\$250.00	\$500.00	\$270.00	\$540.00	\$392.40	\$784.80
202.19	REMOVAL OF 8-INCH SANITARY SEWER PIPE	LF	419	\$20.00	\$8,380.00	\$25.00	\$10,475.00	\$13.33	\$5,585.27
202.20	REMOVAL OF CONCRETE SIDEWALK	SF	7,209	\$3.00	\$21,627.00	\$2.00	\$14,418.00	\$1.80	\$12,976.20
202.21	REMOVAL OF RIPRAP	SY	1,195	\$10.00	\$11,950.00	\$6.00	\$7,170.00	\$4.86	\$5,807.70
202.22	REMOVAL OF CONCRETE MAINTENANCE ROAD	SY	427	\$15.00	\$6,405.00	\$7.00	\$2,989.00	\$7.50	\$3,202.50
202.23	REMOVAL OF ASPHALT PAVEMENT	SY	33,010	\$4.00	\$132,040.00	\$3.00	\$99,030.00	\$6.89	\$227,438.90
202.24	REMOVAL OF ASPHALT PAVEMENT (JONES NORTH)	SY	2,885	\$6.50	\$18,752.50	\$4.20	\$12,117.00	\$9.18	\$26,484.30
202.25	REMOVAL OF SANITARY SEWER BRICK MANHOLE	EA	4	\$1,450.00	\$5,800.00	\$1,200.00	\$4,800.00	\$1,570.46	\$6,281.84
203.01	DETENTION BASIN EXCAVATION	CY	40,000	\$16.00	\$640,000.00	\$10.00	\$400,000.00	\$17.00	\$680,000.00
203.02	QUALITY CONTROL TESTING	LS	1	\$472,000.00	\$472,000.00	\$27,000.00	\$27,000.00	\$190,000.00	\$190,000.00
302.01	TYPE II AGGREGATE BASE	CY	7,774	\$25.00	\$194,350.00	\$27.00	\$209,898.00	\$24.00	\$186,576.00
302.02	TYPE II AGGREGATE BASE (JONES NORTH)	CY	626	\$75.00	\$46,950.00	\$30.00	\$18,780.00	\$138.00	\$86,388.00
402.01	2-INCH PLANTMIX BITUMINOUS SURFACE	SY	3,301	\$13.00	\$42,913.00	\$10.00	\$33,010.00	\$11.16	\$36,839.16
402.02	2-INCH PLANTMIX BITUMINOUS SURFACE (JONES NORTH)	SY	1,264	\$12.00	\$15,168.00	\$11.00	\$13,904.00	\$10.80	\$13,651.20
402.03	3-INCH PLANTMIX BITUMINOUS SURFACE	SY	9,267	\$15.00	\$139,005.00	\$14.00	\$129,738.00	\$15.60	\$144,565.20
402.04	4-INCH PLANTMIX BITUMINOUS SURFACE	SY	19,628	\$18.00	\$353,304.00	\$18.25	\$358,211.00	\$20.40	\$400,411.20

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Frehner Construction, Co. Inc.		Tab Contractors, Inc.		Western States Contracting Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
402.05	4-INCH PLANTMIX BITUMINOUS SURFACE (JONES NORTH)	SY	1,620	\$23.00	\$37,260.00	\$18.25	\$29,565.00	\$25.20	\$40,824.00
402.06	6-INCH PLANTMIX BITUMINOUS SURFACE	SY	813	\$26.00	\$21,138.00	\$30.00	\$24,390.00	\$30.30	\$24,633.90
403.01	PLANTMIX BITUMINOUS OPEN-GRADED SURFACE (3/4-INCH)	SY	19,628	\$6.00	\$117,768.00	\$7.00	\$137,396.00	\$45.00	\$883,260.00
403.02	PLANTMIX BITUMINOUS OPEN-GRADED SURFACE (3/4-INCH) (JONES NORTH)	SY	1,620	\$10.00	\$16,200.00	\$6.00	\$9,720.00	\$6.48	\$10,497.60
502.01	WEST BASIN INLET STRUCTURE	LS	1	\$24,050.00	\$24,050.00	\$30,000.00	\$30,000.00	\$33,676.80	\$33,676.80
502.02	WEST BASIN OUTLET STRUCTURE	LS	1	\$30,100.00	\$30,100.00	\$37,000.00	\$37,000.00	\$39,238.80	\$39,238.80
502.03	EAST BASIN NORTHWEST INLET STRUCTURE	LS	1	\$42,100.00	\$42,100.00	\$60,000.00	\$60,000.00	\$65,012.30	\$65,012.30
502.04	EAST BASIN SOUTHWEST INLET STRUCTURE	LS	1	\$20,600.00	\$20,600.00	\$27,000.00	\$27,000.00	\$25,394.40	\$25,394.40
502.05	EAST BASIN SOUTHEAST INLET STRUCTURE	LS	1	\$19,760.00	\$19,760.00	\$26,000.00	\$26,000.00	\$24,634.80	\$24,634.80
502.06	EAST BASIN OUTLET STRUCTURE	LS	1	\$28,100.00	\$28,100.00	\$46,000.00	\$46,000.00	\$45,058.80	\$45,058.80
502.07	JUNCTION STRUCTURE "AD" 45+01.40	LS	1	\$13,500.00	\$13,500.00	\$10,000.00	\$10,000.00	\$13,258.80	\$13,258.80
502.08	TRANSITION STRUCTURE "LD" 15+52.00 TO "LD" 15+60.00	LS	1	\$12,850.00	\$12,850.00	\$10,000.00	\$10,000.00	\$11,977.20	\$11,977.20
502.09	5-FOOT WIDE DETENTION BASIN LOW FLOW CHANNEL	LF	410	\$82.00	\$33,620.00	\$58.00	\$23,780.00	\$106.50	\$43,665.00
502.10	10-FOOT WIDE DETENTION BASIN LOW FLOW CHANNEL	LF	76	\$160.00	\$12,160.00	\$107.00	\$8,132.00	\$159.72	\$12,138.72
502.11	3' X 2' RECTANGULAR CONCRETE DITCH	LF	633	\$140.00	\$88,620.00	\$115.00	\$72,795.00	\$255.44	\$161,693.52
502.12	12-FOOT WIDE CONCRETE MAINTENANCE RAMP	SY	693	\$97.00	\$67,221.00	\$85.00	\$58,905.00	\$73.76	\$51,115.68
502.13	16.5-FOOT WIDE CONCRETE MAINTENANCE RAMP	SY	273	\$61.00	\$16,653.00	\$50.00	\$13,650.00	\$73.76	\$20,136.48
502.14	6' X 4' REINFORCED CONCRETE BOX	LF	1,217	\$444.00	\$540,348.00	\$964.00	\$1,173,188.00	\$498.85	\$607,100.45

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Frehner Construction Co. Inc.		Tab Contractors, Inc.		Western States Contracting Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
502.15	6' X 5' REINFORCED CONCRETE BOX	LF	69	\$980.00	\$67,620.00	\$993.00	\$68,517.00	\$987.28	\$68,122.32
502.16	7' X 5' REINFORCED CONCRETE BOX	LF	169	\$675.00	\$114,075.00	\$745.00	\$125,905.00	\$676.64	\$114,352.16
502.17	7' X 6' REINFORCED CONCRETE BOX	LF	2,984	\$530.00	\$1,581,520.00	\$797.00	\$2,378,248.00	\$632.98	\$1,888,812.32
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	209	\$178.00	\$37,202.00	\$120.00	\$25,080.00	\$85.31	\$17,829.79
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	464	\$155.00	\$71,920.00	\$122.00	\$56,608.00	\$96.56	\$44,803.84
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	358	\$177.00	\$63,366.00	\$177.00	\$63,366.00	\$130.72	\$46,797.76
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	282	\$232.00	\$65,424.00	\$199.00	\$56,118.00	\$154.97	\$43,701.54
603.05	42-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	70	\$250.00	\$17,500.00	\$250.00	\$17,500.00	\$183.65	\$12,855.50
603.06	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	2,955	\$181.00	\$534,855.00	\$300.00	\$886,500.00	\$215.92	\$638,043.60
603.07	60-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	12	\$775.00	\$9,300.00	\$333.00	\$3,996.00	\$298.62	\$3,583.44
603.08	72-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,304	\$430.00	\$560,720.00	\$453.00	\$590,712.00	\$500.00	\$652,000.00
603.09	19-INCH X 30-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	41	\$206.00	\$8,446.00	\$191.00	\$7,831.00	\$115.80	\$4,747.80
603.10	24-INCH X 38-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	94	\$585.00	\$54,990.00	\$222.00	\$20,868.00	\$141.88	\$13,336.72
603.11	REINFORCED CONCRETE PIPE (CLASS III) (JONES NORTH)	LF	708	\$165.00	\$116,820.00	\$231.00	\$163,548.00	\$153.88	\$108,947.04
603.12	REINFORCED CONCRETE PIPE (CLASS IV) (JONES NORTH)	LF	470	\$195.00	\$91,650.00	\$210.00	\$98,700.00	\$163.98	\$77,070.60
603.13	38-INCH X 60-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	80	\$331.00	\$26,480.00	\$414.00	\$33,120.00	\$263.68	\$21,094.40
603.14	43-INCH X 68-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	990	\$323.00	\$319,770.00	\$374.00	\$370,260.00	\$306.38	\$303,316.20
609.01	48-INCH TYPE 1 STORM DRAIN MANHOLE	EA	9	\$1,775.00	\$15,975.00	\$2,800.00	\$25,200.00	\$1,449.86	\$13,048.74

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Frehner Construction. Co. Inc.		Tab Contractors, Inc.		Western States Contracting Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
609.02	60-INCH TYPE 1 STORM DRAIN MANHOLE	EA	1	\$4,065.00	\$4,065.00	\$4,800.00	\$4,800.00	\$4,239.86	\$4,239.86
609.03	60-INCH TYPE 1A STORM DRAIN MANHOLE	EA	1	\$2,442.00	\$2,442.00	\$4,100.00	\$4,100.00	\$2,485.46	\$2,485.46
609.04	60-INCH TYPE 1A STORM DRAIN MANHOLE (JONES NORTH)	EA	2	\$3,940.00	\$7,880.00	\$4,300.00	\$8,600.00	\$4,101.86	\$8,203.72
609.05	NDOT TYPE I STORM DRAIN MANHOLE	EA	3	\$1,445.00	\$4,335.00	\$2,800.00	\$8,400.00	\$1,329.86	\$3,989.58
609.06	NDOT TYPE I MODIFIED STORM DRAIN MANHOLE	EA	1	\$1,400.00	\$1,400.00	\$2,400.00	\$2,400.00	\$1,285.46	\$1,285.46
609.07	NDOT TYPE I MODIFIED STORM DRAIN MANHOLE (JONES NORTH)	EA	1	\$3,993.00	\$3,993.00	\$4,500.00	\$4,500.00	\$4,975.46	\$4,975.46
609.08	NDOT TYPE 2 STORM DRAIN MANHOLE	EA	8	\$7,288.00	\$58,304.00	\$8,300.00	\$66,400.00	\$8,683.46	\$69,467.68
609.09	NDOT TYPE 2 MODIFIED STORM DRAIN MANHOLE	EA	1	\$6,097.00	\$6,097.00	\$6,800.00	\$6,800.00	\$7,399.46	\$7,399.46
609.10	NDOT TYPE 2 MODIFIED STORM DRAIN MANHOLE (JONES NORTH)	EA	2	\$5,740.00	\$11,480.00	\$6,000.00	\$12,000.00	\$7,183.46	\$14,366.92
609.11	NDOT TYPE 4 STORM DRAIN MANHOLE	EA	10	\$11,565.00	\$115,650.00	\$13,500.00	\$135,000.00	\$13,422.26	\$134,222.60
609.12	NDOT TYPE 4 STORM DRAIN MANHOLE (JONES NORTH)	EA	1	\$10,415.00	\$10,415.00	\$12,000.00	\$12,000.00	\$12,180.26	\$12,180.26
609.13	NDOT TYPE 4 MODIFIED STORM DRAIN MANHOLE	EA	4	\$11,588.00	\$46,352.00	\$13,000.00	\$52,000.00	\$13,493.06	\$53,972.24
609.14	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE	EA	5	\$16,628.00	\$83,140.00	\$18,500.00	\$92,500.00	\$19,320.26	\$96,601.30
609.15	NDOT TYPE 4 STORM DRAIN MANHOLE WITH 17.5 INCH ORIFICE PLATE	EA	1	\$9,641.00	\$9,641.00	\$11,500.00	\$11,500.00	\$11,780.66	\$11,780.66
609.16	NDOT TYPE 4 STORM DRAIN MANHOLE WITH 36.75-INCH ORIFICE PLATE	EA	1	\$13,550.00	\$13,550.00	\$15,500.00	\$15,500.00	\$15,983.06	\$15,983.06
609.17	ADJUST STORM DRAIN MANHOLE TO GRADE	EA	1	\$903.00	\$903.00	\$525.00	\$525.00	\$617.06	\$617.06
609.18	3-FOOT TYPE PC1 DROP INLET	EA	6	\$6,830.00	\$40,980.00	\$6,000.00	\$36,000.00	\$5,788.80	\$34,732.80
609.19	10-FOOT TYPE CM2 DROP INLET	EA	2	\$10,000.00	\$20,000.00	\$9,500.00	\$19,000.00	\$9,430.80	\$18,861.60

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Frehner Construction. Co. Inc.		Tab Contractors, Inc.		Western States Contracting Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
609.20	20-FOOT TYPE CM2 DROP INLET	EA	8	\$18,325.00	\$146,600.00	\$19,200.00	\$153,600.00	\$20,139.60	\$161,116.80
609.21	20-FOOT TYPE CM2 DROP INLET (JONES NORTH)	EA	1	\$19,500.00	\$19,500.00	\$16,900.00	\$16,900.00	\$17,835.60	\$17,835.60
609.22	10-FOOT TYPE CM2B DROP INLET	EA	1	\$10,900.00	\$10,900.00	\$10,200.00	\$10,200.00	\$9,886.80	\$9,886.80
609.23	5-FOOT TYPE DM2A DROP INLET	EA	2	\$7,373.00	\$14,746.00	\$6,700.00	\$13,400.00	\$6,967.20	\$13,934.40
609.24	10-FOOT TYPE DM2A DROP INLET	EA	4	\$10,850.00	\$43,400.00	\$9,100.00	\$36,400.00	\$9,441.60	\$37,766.40
609.25	15-FOOT TYPE DM2A DROP INLET	EA	2	\$15,340.00	\$30,680.00	\$13,000.00	\$26,000.00	\$14,356.80	\$28,713.60
609.26	20-FOOT TYPE DM2A DROP INLET	EA	8	\$19,270.00	\$154,160.00	\$17,300.00	\$138,400.00	\$19,131.60	\$153,052.80
609.27	20-FOOT TYPE DM2B DROP INLET	EA	8	\$20,900.00	\$167,200.00	\$19,500.00	\$156,000.00	\$20,757.60	\$166,060.80
609.28	TRENCH DRAIN @ "LS" 36+49.50	LS	1	\$18,069.00	\$18,069.00	\$30,000.00	\$30,000.00	\$34,032.00	\$34,032.00
609.29	TRENCH DRAIN @ "WD" 39+40.00	LS	1	\$23,800.00	\$23,800.00	\$35,000.00	\$35,000.00	\$38,516.40	\$38,516.40
610.01	HEAVY RIPRAP	CY	318	\$22.50	\$7,155.00	\$70.00	\$22,260.00	\$7.20	\$2,289.60
613.01	TYPE L CURB AND GUTTER	LF	751	\$32.00	\$24,032.00	\$21.00	\$15,771.00	\$19.70	\$14,794.70
613.02	TYPE L CURB AND GUTTER (JONES NORTH)	LF	35	\$32.00	\$1,120.00	\$21.00	\$735.00	\$19.70	\$689.50
613.03	CONCRETE VALLEY GUTTER	SF	2,071	\$8.00	\$16,568.00	\$9.50	\$19,674.50	\$13.44	\$27,834.24
613.04	CONCRETE VALLEY GUTTER (JONES NORTH)	SF	73	\$8.00	\$584.00	\$9.50	\$693.50	\$13.44	\$981.12
613.05	CONCRETE RESIDENTIAL DRIVEWAY	SF	476	\$3.50	\$1,666.00	\$4.50	\$2,142.00	\$6.54	\$3,113.04
613.06	CONCRETE RESIDENTIAL DRIVEWAY (JONES NORTH)	SF	150	\$3.40	\$510.00	\$4.55	\$682.50	\$6.54	\$981.00
613.07	CONCRETE SIDEWALK	SF	7,950	\$3.40	\$27,030.00	\$4.25	\$33,787.50	\$5.58	\$44,361.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Frehner Construction, Co. Inc.		Tab Contractors, Inc.		Western States Contracting Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
613.08	CONCRETE SIDEWALK (JONES NORTH)	SF	97	\$3.40	\$329.80	\$4.25	\$412.25	\$5.58	\$541.26
616.01	6-FOOT CHAIN LINK FENCE	LF	1,111	\$20.00	\$22,220.00	\$14.00	\$15,554.00	\$22.32	\$24,797.52
616.02	PEDESTRIAN RAIL	LF	106	\$157.00	\$16,642.00	\$185.00	\$19,610.00	\$160.80	\$17,044.80
616.03	BOLLARD AND CHAIN SAFETY RAIL	LF	650	\$50.00	\$32,500.00	\$35.00	\$22,750.00	\$23.82	\$15,483.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$59,294.97	\$59,294.97	\$32,000.00	\$32,000.00	\$36,000.00	\$36,000.00
623.01	RELOCATE 250 WATT STREET LIGHT ASSEMBLY WITH BASE PLATE ADAPTER AND FOUNDATION	EA	1	\$8,070.00	\$8,070.00	\$11,600.00	\$11,600.00	\$8,826.84	\$8,826.84
623.02	NO. 5 PULLBOX	EA	2	\$510.00	\$1,020.00	\$800.00	\$1,600.00	\$559.20	\$1,118.40
623.03	3-INCH CONDUIT WITH 1-#8 BARE TRACER WIRE AND PULLSTRING	LF	95	\$94.00	\$8,930.00	\$35.00	\$3,325.00	\$102.24	\$9,712.80
623.04	INSTALL PREFORMED LOOP DETECTORS	EA	19	\$800.00	\$15,200.00	\$1,050.00	\$19,950.00	\$1,800.00	\$34,200.00
623.05	INSTALL PREFORMED LOOP DETECTORS (JONES NORTH)	EA	8	\$800.00	\$6,400.00	\$1,250.00	\$10,000.00	\$1,800.00	\$14,400.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$47,000.00	\$47,000.00	\$127,000.00	\$127,000.00	\$149,988.00	\$149,988.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	200	\$78.00	\$15,600.00	\$115.00	\$23,000.00	\$132.00	\$26,400.00
625.02	ARROW DISPLAY	DAY	200	\$39.00	\$7,800.00	\$27.00	\$5,400.00	\$30.00	\$6,000.00
628.01	TYPE II PAVEMENT MARKING FILM "ONLY"	EA	1	\$185.00	\$185.00	\$80.00	\$80.00	\$90.00	\$90.00
628.02	TYPE II PAVEMENT MARKING FILM "ONLY" (JONES NORTH)	EA	1	\$185.00	\$185.00	\$80.00	\$80.00	\$90.00	\$90.00
628.03	TYPE II PAVEMENT MARKING FILM FOR ARROWS	EA	4	\$175.00	\$700.00	\$55.00	\$220.00	\$60.00	\$240.00
628.04	TYPE II PAVEMENT MARKING FILM FOR ARROWS (JONES NORTH)	EA	2	\$175.00	\$350.00	\$55.00	\$110.00	\$60.00	\$120.00
628.05	TYPE II PAVEMENT MARKING FILM FOR "BIKE" AND ARROWS	EA	6	\$135.00	\$810.00	\$55.00	\$330.00	\$60.00	\$360.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Frehner Construction, Co. Inc.		Tab Contractors, Inc.		Western States Contracting Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
628.06	6-INCH WHITE SOLID LINE (POLYUREA OR EPOXY)	LF	9,678	\$1.00	\$9,678.00	\$1.50	\$14,517.00	\$1.56	\$15,097.68
628.07	6-INCH WHITE SKIP LINE (POLYUREA OR EPOXY)	LF	210	\$1.00	\$210.00	\$1.50	\$315.00	\$1.56	\$327.60
628.08	TYPE II PAVEMENT MARKING FILM FOR CROSSWALKS AND STOP BARS	SF	1,635	\$4.50	\$7,357.50	\$3.00	\$4,905.00	\$3.00	\$4,905.00
628.09	TYPE II PAVEMENT MARKING FILM FOR CROSSWALKS AND STOP BARS (JONES NORTH)	SF	308	\$4.50	\$1,386.00	\$3.00	\$924.00	\$3.00	\$924.00
629.01	RELOCATE 6-INCH WATERLINE AND APPURTENANCES AT "AD" 113+68.50	LS	1	\$15,820.00	\$15,820.00	\$4,600.00	\$4,600.00	\$4,206.91	\$4,206.91
629.02	RELOCATE 6-INCH WATERLINE AND APPURTENANCES AT "AD" 114+90.00	LS	1	\$12,121.00	\$12,121.00	\$3,000.00	\$3,000.00	\$2,902.12	\$2,902.12
629.03	APPURTENANCES AT "JB" 26+45.00 (JONES NORTH)	LS	1	\$23,969.00	\$23,969.00	\$7,000.00	\$7,000.00	\$6,729.78	\$6,729.78
629.04	APPURTENANCES AT "EW" 9+00.00 TO "EW" 9+50.00	LS	1	\$13,813.00	\$13,813.00	\$5,600.00	\$5,600.00	\$4,189.72	\$4,189.72
629.05	APPURTENANCES AT "JB" 10+02.70 TO "JB" 10+82.80	LS	1	\$27,950.00	\$27,950.00	\$11,200.00	\$11,200.00	\$9,216.32	\$9,216.32
629.06	APPURTENANCES AT "EW" 8+99.40 TO "EW" 9+54.80	LS	1	\$28,232.00	\$28,232.00	\$11,250.00	\$11,250.00	\$8,846.53	\$8,846.53
629.07	REPLACE 6-INCH WATERLINE AT "LS" 11+60.00	LS	1	\$9,540.00	\$9,540.00	\$4,800.00	\$4,800.00	\$5,000.00	\$5,000.00
629.08	REPLACE 6-INCH WATERLINE AT "LS" 17+15.00	LS	1	\$9,060.00	\$9,060.00	\$4,300.00	\$4,300.00	\$5,000.00	\$5,000.00
629.09	REPLACE 6-INCH WATERLINE AT "LS" 24+60.00	LS	1	\$8,141.00	\$8,141.00	\$4,300.00	\$4,300.00	\$5,000.00	\$5,000.00
629.10	REPLACE 6-INCH WATERLINE AT "LS" 28+40.00	LS	1	\$10,510.00	\$10,510.00	\$5,500.00	\$5,500.00	\$5,000.00	\$5,000.00
629.11	REPLACE 6-INCH WATERLINE AT "LS" 29+15.00	LS	1	\$9,015.00	\$9,015.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00
629.12	REPLACE 6-INCH WATERLINE AT "AD" 25+10.00	LS	1	\$4,155.00	\$4,155.00	\$4,200.00	\$4,200.00	\$5,000.00	\$5,000.00
629.13	REPLACE 6-INCH WATERLINE AT "AD" 25+10.00, 60' LT	LS	1	\$7,835.00	\$7,835.00	\$3,900.00	\$3,900.00	\$5,000.00	\$5,000.00
629.14	REPLACE 6-INCH WATERLINE AT "AD" 38+55.00	LS	1	\$8,075.00	\$8,075.00	\$4,200.00	\$4,200.00	\$5,000.00	\$5,000.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Frehner Construction Co. Inc.		Tab Contractors, Inc.		Western States Contracting Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
629.15	REPLACE 6-INCH WATERLINE AT "AD" 107+55.00	LS	1	\$8,166.00	\$8,166.00	\$4,200.00	\$4,200.00	\$5,000.00	\$5,000.00
629.16	REPLACE 6-INCH WATERLINE AT "AD" 109+10.00	LS	1	\$8,080.00	\$8,080.00	\$4,200.00	\$4,200.00	\$5,000.00	\$5,000.00
629.17	REPLACE 6-INCH WATERLINE AT "DS" 12+95.00	LS	1	\$8,080.00	\$8,080.00	\$4,200.00	\$4,200.00	\$5,000.00	\$5,000.00
629.18	REPLACE 8-INCH WATERLINE AT "AD" 31+60.00	LS	1	\$7,667.00	\$7,667.00	\$4,200.00	\$4,200.00	\$7,500.00	\$7,500.00
629.19	REPLACE 8-INCH WATERLINE AT "LS" 22+35.00	LS	1	\$7,110.00	\$7,110.00	\$4,600.00	\$4,600.00	\$7,500.00	\$7,500.00
629.20	REPLACE 8-INCH WATERLINE AT "EE" 9+75.00	LS	1	\$11,400.00	\$11,400.00	\$5,200.00	\$5,200.00	\$7,500.00	\$7,500.00
629.21	REPLACE 8-INCH WATERLINE AT "AD" 107+40.00	LS	1	\$9,040.00	\$9,040.00	\$4,400.00	\$4,400.00	\$7,500.00	\$7,500.00
629.22	REPLACE 12-INCH WATERLINE AT "AD" 20+25.00	LS	1	\$8,210.00	\$8,210.00	\$4,500.00	\$4,500.00	\$7,500.00	\$7,500.00
629.23	REPLACE 12-INCH WATERLINE AT "AD" 44+25.00	LS	1	\$9,335.48	\$9,335.48	\$6,300.00	\$6,300.00	\$7,500.00	\$7,500.00
629.24	REPLACE 12-INCH WATERLINE AT "JB" 22+00.00 (JONES NORTH)	LS	1	\$7,425.00	\$7,425.00	\$5,100.00	\$5,100.00	\$7,500.00	\$7,500.00
629.25	REPLACE 14-INCH WATERLINE AT "JB" 17+35.00	LS	1	\$10,850.00	\$10,850.00	\$6,100.00	\$6,100.00	\$7,500.00	\$7,500.00
629.26	REPLACE 14-INCH WATERLINE AT "JB" 21+30.00	LS	1	\$18,398.00	\$18,398.00	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00
629.27	REPLACE 14-INCH WATERLINE AT "JB" 26+00.00 (JONES NORTH)	LS	1	\$11,711.00	\$11,711.00	\$5,500.00	\$5,500.00	\$7,500.00	\$7,500.00
629.28	REPLACE 14-INCH WATERLINE AT "AD" 74+30.00	LS	1	\$18,395.00	\$18,395.00	\$7,100.00	\$7,100.00	\$7,500.00	\$7,500.00
629.29	6-INCH GATE VALVES	EA	4	\$1,430.00	\$5,720.00	\$1,200.00	\$4,800.00	\$1,000.00	\$4,000.00
629.30	8-INCH GATE VALVES	EA	2	\$1,670.00	\$3,340.00	\$1,500.00	\$3,000.00	\$1,313.32	\$2,626.64
629.31	12-INCH GATE VALVES	EA	1	\$2,605.00	\$2,605.00	\$2,500.00	\$2,500.00	\$2,011.46	\$2,011.46
629.32	14-INCH GATE VALVES	EA	2	\$5,755.00	\$11,510.00	\$5,400.00	\$10,800.00	\$5,390.70	\$10,781.40

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Frehner Construction, Co. Inc.		Tab Contractors, Inc.		Western States Contracting Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II								
629.33	REMOVE AND REPLACE FIRE HYDRANT	EA	1	\$2,880.00	\$2,880.00	\$2,800.00	\$2,800.00	\$2,288.14	\$2,288.14
629.34	ADJUST WATER VALVE TO FINISHED GRADE	EA	36	\$810.00	\$29,160.00	\$500.00	\$18,000.00	\$361.24	\$13,004.64
629.35	ADJUST LVVWD MANHOLE TO FINISHED GRADE	EA	1	\$900.00	\$900.00	\$2,100.00	\$2,100.00	\$557.06	\$557.06
629.36	RELOCATE WATER BLOW-OFF	EA	1	\$13,575.00	\$13,575.00	\$4,000.00	\$4,000.00	\$938.84	\$938.84
630.01	48-INCH SANITARY SEWER MANHOLE	EA	11	\$2,280.00	\$25,080.00	\$2,250.00	\$24,750.00	\$2,053.46	\$22,588.06
630.02	48-INCH SANITARY SEWER MANHOLE (JONES NORTH)	EA	4	\$3,050.00	\$12,200.00	\$3,000.00	\$12,000.00	\$4,192.80	\$16,771.20
630.03	ADJUST SANITARY SEWER MANHOLE TO FINISHED GRADE	EA	8	\$900.00	\$7,200.00	\$550.00	\$4,400.00	\$557.06	\$4,456.48
630.04	8-INCH C900 PVC SANITARY SEWER PIPE	LF	715	\$350.00	\$250,250.00	\$215.00	\$153,725.00	\$29.23	\$20,899.45
630.05	8-INCH C900 PVC SANITARY SEWER PIPE (JONES NORTH)	LF	439	\$400.00	\$175,600.00	\$340.00	\$149,260.00	\$31.74	\$13,933.86
633.01	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	1,982	\$2.00	\$3,964.00	\$2.00	\$3,964.00	\$1.80	\$3,567.60
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS (JONES NORTH)	EA	195	\$2.00	\$390.00	\$3.00	\$585.00	\$1.80	\$351.00
633.03	REFLECTIVE RAISED PAVEMENT MARKERS	EA	722	\$2.50	\$1,805.00	\$3.00	\$2,166.00	\$2.40	\$1,732.80
633.04	REFLECTIVE RAISED PAVEMENT MARKERS (JONES NORTH)	EA	69	\$2.50	\$172.50	\$3.00	\$207.00	\$2.40	\$165.60
637.01	DUST CONTROL	LS	1	\$185,500.00	\$185,500.00	\$98,200.00	\$98,200.00	\$263,920.00	\$263,920.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$6,000.00	\$6,000.00	\$2,700.00	\$2,700.00	\$75,800.00	\$75,800.00
637.03	POST CONSTRUCTION DUST PALLIATIVE	ACRE	7	\$2,350.00	\$16,450.00	\$2,300.00	\$16,100.00	\$2,520.00	\$17,640.00
690.01	24-INCH X 38-INCH HECMP CURED-IN-PLACE PIPE LINER (JONES NORTH)	LF	227	\$345.00	\$78,315.00	\$305.00	\$69,235.00	\$399.70	\$90,731.90
690.02	8" VCP SANITARY SEWER CURED-IN-PLACE PIPE LINER	LF	565	\$80.00	\$45,200.00	\$69.00	\$38,985.00	\$104.40	\$58,986.00

BID ABSTRACT

09.1730.04-TF

Meadows Alta Parallel Phase II (Lot I) and Brush Street

Storm Drain (Lot II)

Frehner Construction, Co. Inc.

Tab Contractors, Inc.

Western States Contracting Inc.

ITEM NO.

[illegible]

U.O.M.

QTY

UNIT PRICE

EXTENDED PRICE

UNIT PRICE	£
------------	---

TENDED PRICE

UNIT PRICE

EXTENDED PRICE

LOT 1: MEADOWS ALTA PARALLEL
PROJECT PHASE II

690.03

10" VCP SANITARY SEWER CURED-IN-PLACE
PIPE LINER

1E

175

\$105.00

\$18,375.00

\$85.00

\$14,875.00

\$124.80

£21,840.00

690.04

12" VCP SANITARY SEWER CURED-IN-PLACE
PIPE LINER

1E

60

\$177.00

\$10,620.00

\$150.00

00000000

5044.00

\$14,000.00

LOT 1 SUBTOTAL:

****\$10,384,975.75**

****\$11,193,324.25**

****\$11,266,537.18**

****Corrected Total******Corrected Total******Corrected Total**

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Frehner Construction, Co. Inc.		Tab Contractors, Inc.		Western States Contracting Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT II: BRUSH STREET STORM DRAIN								
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$20,025.00	\$20,025.00	\$20,025.00	\$20,025.00	\$20,025.00	\$20,025.00
202.01	REMOVE AND DISPOSE EXISTING AC PAVEMENT	SY	1,317	\$5.00	\$6,585.00	\$5.00	\$6,585.00	\$10.48	\$13,802.16
202.02	REMOVE AND DISPOSE EXISTING CURB AND GUTTER	LF	89	\$8.00	\$712.00	\$3.00	\$267.00	\$5.40	\$480.60
202.03	REMOVE AND DISPOSE EXISTING SIDEWALK	SF	445	\$2.00	\$890.00	\$3.00	\$1,335.00	\$13.33	\$5,931.85
202.04	REMOVE AND DISPOSE EXISTING CROSS GUTTER	SF	268	\$3.50	\$938.00	\$5.00	\$1,340.00	\$2.40	\$643.20
202.05	REMOVE AND DISPOSE EXISTING SIDEWALK DRAIN	EA	2	\$300.00	\$600.00	\$500.00	\$1,000.00	\$150.00	\$300.00
302.01	TYPE II AGGREGATE BASE	CY	225	\$29.00	\$6,525.00	\$33.00	\$7,425.00	\$29.40	\$6,615.00
402.01	CONSTRUCT AC PAVEMENT (4")	SY	1,347	\$19.00	\$25,593.00	\$20.35	\$27,411.45	\$21.60	\$29,095.20
603.01	INSTALL 42" RCP STORM DRAIN (CLASS III)	LF	651	\$175.00	\$113,925.00	\$255.00	\$166,005.00	\$183.68	\$119,575.68
603.02	INSTALL 24" RCP STORM DRAIN (CLASS III)	LF	58	\$145.00	\$8,410.00	\$155.00	\$8,990.00	\$95.02	\$5,511.16
609.01	CONSTRUCT NDOT TYPE 4 MANHOLE	EA	1	\$13,990.00	\$13,990.00	\$13,500.00	\$13,500.00	\$12,211.46	\$12,211.46
609.02	CONSTRUCT TYPE III MANHOLE	EA	4	\$6,850.00	\$27,400.00	\$8,000.00	\$32,000.00	\$7,099.46	\$28,397.84
609.03	CONSTRUCT 28' TYPE DM2 DROP INLET	EA	1	\$23,260.00	\$23,260.00	\$21,500.00	\$21,500.00	\$23,770.80	\$23,770.80
609.04	CONSTRUCT 20' TYPE DM2 DROP INLET	EA	2	\$21,825.00	\$43,650.00	\$19,200.00	\$38,400.00	\$20,391.60	\$40,783.20
616.01	REMOVE, SALVAGE, AND RE-INSTALL EXISTING STEEL PICKET FENCE	LS	1	\$4,590.00	\$4,590.00	\$6,000.00	\$6,000.00	\$3,120.00	\$3,120.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$2,175.00	\$2,175.00	\$10,550.00	\$10,550.00	\$3,600.00	\$3,600.00
623.01	RELOCATE EXISTING STREETLIGHT CONDUIT	LF	27	\$100.00	\$2,700.00	\$105.00	\$2,835.00	\$102.48	\$2,766.96
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$40,250.00	\$40,250.00	\$8,500.00	\$8,500.00	\$42,000.00	\$42,000.00

Storm Drain (Lot II)

****Corrected Total**

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Capriati Construction Corp.		A. Teichert & Son Inc. DBA Teichert Construction	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II						
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	26	\$500.00	\$13,000.00	\$500.00	\$13,000.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	26	\$2,038.89	\$53,011.14	\$3,000.00	\$78,000.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$448,000.00	\$448,000.00	\$448,000.00	\$448,000.00
202.01	REMOVAL OF STORM DRAIN MANHOLE	EA	11	\$1,314.00	\$14,454.00	\$4,000.00	\$44,000.00
202.02	REMOVAL OF STORM DRAIN MANHOLE (JONES NORTH)	EA	6	\$1,314.00	\$7,884.00	\$4,200.00	\$25,200.00
202.03	REMOVAL OF BASIN INLET STRUCTURE	EA	4	\$8,541.00	\$34,164.00	\$9,500.00	\$38,000.00
202.04	REMOVAL OF BASIN OUTLET STRUCTURE	EA	2	\$8,979.00	\$17,958.00	\$9,400.00	\$18,800.00
202.05	REMOVAL OF DROP INLET	EA	3	\$2,518.50	\$7,555.50	\$2,200.00	\$6,600.00
202.06	REMOVAL OF DROP INLET (JONES NORTH)	EA	2	\$2,518.50	\$5,037.00	\$1,200.00	\$2,400.00
202.07	REMOVAL OF CURB AND GUTTER	LF	1,575	\$4.38	\$6,898.50	\$20.00	\$31,500.00
202.08	REMOVAL OF CHAIN LINK FENCE	LF	1,120	\$1.09	\$1,220.80	\$6.00	\$6,720.00
202.09	REMOVAL OF 12-INCH STORM DRAIN PIPE	LF	132	\$18.61	\$2,456.52	\$42.00	\$5,544.00
202.10	REMOVAL OF 12-INCH STORM DRAIN PIPE (JONES NORTH)	LF	1,190	\$18.61	\$22,145.90	\$25.00	\$29,750.00
202.11	REMOVAL OF 18-INCH STORM DRAIN PIPE	LF	1,080	\$18.62	\$20,109.60	\$23.00	\$24,840.00
202.12	REMOVAL OF 24-INCH STORM DRAIN PIPE (JONES NORTH)	LF	52	\$18.62	\$968.24	\$29.00	\$1,508.00
202.13	REMOVAL OF 36-INCH STORM DRAIN PIPE	LF	448	\$32.85	\$14,716.80	\$52.00	\$23,296.00
202.14	REMOVAL OF 54-INCH STORM DRAIN PIPE	LF	298	\$35.04	\$10,441.92	\$54.00	\$16,092.00
202.15	REMOVAL OF 60-INCH STORM DRAIN PIPE	LF	1,630	\$37.23	\$60,684.90	\$73.00	\$118,990.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Capriati Construction Corp.		A. Teichert & Son Inc. DBA Teichert Construction	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II						
202.16	REMOVAL OF TRENCH DRAIN	LF	94	\$29.57	\$2,779.58	\$100.00	\$9,400.00
202.17	REMOVAL OF 6' X 5' REINFORCED CONCRETE BOX CULVERT	LF	105	\$53.66	\$5,634.30	\$90.00	\$9,450.00
202.18	REMOVAL OF 18-INCH REINFORCED CONCRETE PIPE END SECTION	EA	2	\$438.00	\$876.00	\$1,100.00	\$2,200.00
202.19	REMOVAL OF 8-INCH SANITARY SEWER PIPE	LF	419	\$31.76	\$13,307.44	\$35.00	\$14,665.00
202.20	REMOVAL OF CONCRETE SIDEWALK	SF	7,209	\$2.19	\$15,787.71	\$2.50	\$18,022.50
202.21	REMOVAL OF RIPRAP	SY	1,195	\$8.76	\$10,468.20	\$8.00	\$9,560.00
202.22	REMOVAL OF CONCRETE MAINTENANCE ROAD	SY	427	\$19.71	\$8,416.17	\$13.00	\$5,551.00
202.23	REMOVAL OF ASPHALT PAVEMENT	SY	33,010	\$13.69	\$451,906.90	\$6.00	\$198,060.00
202.24	REMOVAL OF ASPHALT PAVEMENT (JONES NORTH)	SY	2,885	\$13.69	\$39,495.65	\$6.00	\$17,310.00
202.25	REMOVAL OF SANITARY SEWER BRICK MANHOLE	EA	4	\$17,520.00	\$70,080.00	\$1,200.00	\$4,800.00
203.01	DETENTION BASIN EXCAVATION	CY	40,000	\$14.43	\$577,200.00	\$22.00	\$880,000.00
203.02	QUALITY CONTROL TESTING	LS	1	\$169,725.00	\$169,725.00	\$24,000.00	\$24,000.00
302.01	TYPE II AGGREGATE BASE	CY	7,774	\$31.93	\$248,223.82	\$82.00	\$637,468.00
302.02	TYPE II AGGREGATE BASE (JONES NORTH)	CY	626	\$31.93	\$19,988.18	\$84.00	\$52,584.00
402.01	2-INCH PLANTMIX BITUMINOUS SURFACE	SY	3,301	\$10.84	\$35,782.84	\$14.00	\$46,214.00
402.02	2-INCH PLANTMIX BITUMINOUS SURFACE (JONES NORTH)	SY	1,264	\$10.84	\$13,701.76	\$14.00	\$17,696.00
402.03	3-INCH PLANTMIX BITUMINOUS SURFACE	SY	9,267	\$16.36	\$151,608.12	\$19.00	\$176,073.00
402.04	4-INCH PLANTMIX BITUMINOUS SURFACE	SY	19,628	\$21.68	\$425,535.04	\$23.00	\$451,444.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Capriati Construction Corp.		A. Teichert & Son Inc. DBA Teichert Construction	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II						
402.05	4-INCH PLANTMIX BITUMINOUS SURFACE (JONES NORTH)	SY	1,620	\$21.68	\$35,121.60	\$28.00	\$45,360.00
402.06	6-INCH PLANTMIX BITUMINOUS SURFACE	SY	813	\$32.52	\$26,438.76	\$40.00	\$32,520.00
403.01	PLANTMIX BITUMINOUS OPEN-GRADED SURFACE (3/4-INCH)	SY	19,628	\$4.54	\$89,111.12	\$7.00	\$137,396.00
403.02	PLANTMIX BITUMINOUS OPEN-GRADED SURFACE (3/4-INCH) (JONES NORTH)	SY	1,620	\$4.54	\$7,354.80	\$10.00	\$16,200.00
502.01	WEST BASIN INLET STRUCTURE	LS	1	\$32,850.00	\$32,850.00	\$34,000.00	\$34,000.00
502.02	WEST BASIN OUTLET STRUCTURE	LS	1	\$41,610.00	\$41,610.00	\$37,000.00	\$37,000.00
502.03	EAST BASIN NORTHWEST INLET STRUCTURE	LS	1	\$63,510.00	\$63,510.00	\$64,000.00	\$64,000.00
502.04	EAST BASIN SOUTHWEST INLET STRUCTURE	LS	1	\$29,565.00	\$29,565.00	\$32,000.00	\$32,000.00
502.05	EAST BASIN SOUTHEAST INLET STRUCTURE	LS	1	\$50,000.00	\$50,000.00	\$32,000.00	\$32,000.00
502.06	EAST BASIN OUTLET STRUCTURE	LS	1	\$50,917.50	\$50,917.50	\$38,000.00	\$38,000.00
502.07	JUNCTION STRUCTURE "AD" 45+01.40	LS	1	\$15,330.00	\$15,330.00	\$16,000.00	\$16,000.00
502.08	TRANSITION STRUCTURE "LD" 15+52.00 TO "LD" 15+60.00	LS	1	\$13,140.00	\$13,140.00	\$9,000.00	\$9,000.00
502.09	5-FOOT WIDE DETENTION BASIN LOW FLOW CHANNEL	LF	410	\$93.08	\$38,162.80	\$135.00	\$55,350.00
502.10	10-FOOT WIDE DETENTION BASIN LOW FLOW CHANNEL	LF	76	\$202.57	\$15,395.32	\$230.00	\$17,480.00
502.11	3' X 2' RECTANGULAR CONCRETE DITCH	LF	633	\$139.06	\$88,024.98	\$185.00	\$117,105.00
502.12	12-FOOT WIDE CONCRETE MAINTENANCE RAMP	SY	693	\$111.69	\$77,401.17	\$68.00	\$47,124.00
502.13	16.5-FOOT WIDE CONCRETE MAINTENANCE RAMP	SY	273	\$111.69	\$30,491.37	\$80.00	\$21,840.00
502.14	6' X 4' REINFORCED CONCRETE BOX	LF	1,217	\$564.16	\$686,582.72	\$790.00	\$961,430.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Capriati Construction Corp.		A. Teichert & Son Inc. DBA Teichert Construction	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II						
502.15	6' X 5' REINFORCED CONCRETE BOX	LF	69	\$626.88	\$43,254.72	\$1,400.00	\$96,600.00
502.16	7' X 5' REINFORCED CONCRETE BOX	LF	169	\$597.42	\$100,963.98	\$1,100.00	\$185,900.00
502.17	7' X 6' REINFORCED CONCRETE BOX	LF	2,984	\$663.80	\$1,980,779.20	\$1,000.00	\$2,984,000.00
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	209	\$85.98	\$17,969.82	\$340.00	\$71,060.00
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	464	\$94.68	\$43,931.52	\$260.00	\$120,640.00
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	358	\$120.91	\$43,285.78	\$300.00	\$107,400.00
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	282	\$148.38	\$41,843.16	\$290.00	\$81,780.00
603.05	42-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	70	\$187.81	\$13,146.70	\$390.00	\$27,300.00
603.06	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	2,955	\$186.60	\$551,403.00	\$360.00	\$1,063,800.00
603.07	60-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	12	\$333.25	\$3,999.00	\$660.00	\$7,920.00
603.08	72-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,304	\$382.70	\$499,040.80	\$570.00	\$743,280.00
603.09	19-INCH X 30-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	41	\$143.07	\$5,865.87	\$500.00	\$20,500.00
603.10	24-INCH X 38-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	94	\$135.94	\$12,778.36	\$380.00	\$35,720.00
603.11	REINFORCED CONCRETE PIPE (CLASS III) (JONES NORTH)	LF	708	\$141.62	\$100,266.96	\$390.00	\$276,120.00
603.12	REINFORCED CONCRETE PIPE (CLASS IV) (JONES NORTH)	LF	470	\$164.93	\$77,517.10	\$360.00	\$169,200.00
603.13	38-INCH X 60-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	80	\$254.31	\$20,344.80	\$460.00	\$36,800.00
603.14	43-INCH X 68-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	990	\$506.55	\$501,484.50	\$490.00	\$485,100.00
609.01	48-INCH TYPE 1 STORM DRAIN MANHOLE	EA	9	\$2,839.34	\$25,554.06	\$3,200.00	\$28,800.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Capriati Construction Corp.		A. Teichert & Son Inc. DBA Teichert Construction	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II						
609.02	60-INCH TYPE 1 STORM DRAIN MANHOLE	EA	1	\$3,569.70	\$3,569.70	\$5,800.00	\$5,800.00
609.03	60-INCH TYPE 1A STORM DRAIN MANHOLE	EA	1	\$3,575.17	\$3,575.17	\$4,000.00	\$4,000.00
609.04	60-INCH TYPE 1A STORM DRAIN MANHOLE (JONES NORTH)	EA	2	\$3,575.17	\$7,150.34	\$5,000.00	\$10,000.00
609.05	NDOT TYPE I STORM DRAIN MANHOLE	EA	3	\$3,496.70	\$10,490.10	\$2,000.00	\$6,000.00
609.06	NDOT TYPE I MODIFIED STORM DRAIN MANHOLE	EA	1	\$3,416.40	\$3,416.40	\$2,300.00	\$2,300.00
609.07	NDOT TYPE I MODIFIED STORM DRAIN MANHOLE (JONES NORTH)	EA	1	\$3,416.40	\$3,416.40	\$5,000.00	\$5,000.00
609.08	NDOT TYPE 2 STORM DRAIN MANHOLE	EA	8	\$3,416.40	\$27,331.20	\$8,600.00	\$68,800.00
609.09	NDOT TYPE 2 MODIFIED STORM DRAIN MANHOLE	EA	1	\$3,416.40	\$3,416.40	\$7,400.00	\$7,400.00
609.10	NDOT TYPE 2 MODIFIED STORM DRAIN MANHOLE (JONES NORTH)	EA	2	\$3,416.40	\$6,832.80	\$7,000.00	\$14,000.00
609.11	NDOT TYPE 4 STORM DRAIN MANHOLE	EA	10	\$8,727.15	\$87,271.50	\$13,000.00	\$130,000.00
609.12	NDOT TYPE 4 STORM DRAIN MANHOLE (JONES NORTH)	EA	1	\$8,946.15	\$8,946.15	\$12,000.00	\$12,000.00
609.13	NDOT TYPE 4 MODIFIED STORM DRAIN MANHOLE	EA	4	\$8,727.15	\$34,908.60	\$13,000.00	\$52,000.00
609.14	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE	EA	5	\$8,343.90	\$41,719.50	\$19,000.00	\$95,000.00
609.15	NDOT TYPE 4 STORM DRAIN MANHOLE WITH 17.5- INCH ORIFICE PLATE	EA	1	\$8,781.90	\$8,781.90	\$9,000.00	\$9,000.00
609.16	NDOT TYPE 4 STORM DRAIN MANHOLE WITH 36.75- INCH ORIFICE PLATE	EA	1	\$8,781.90	\$8,781.90	\$15,000.00	\$15,000.00
609.17	ADJUST STORM DRAIN MANHOLE TO GRADE	EA	1	\$1,051.20	\$1,051.20	\$500.00	\$500.00
609.18	3-FOOT TYPE PC1 DROP INLET	EA	6	\$3,720.81	\$22,324.86	\$7,000.00	\$42,000.00
609.19	10-FOOT TYPE CM2 DROP INLET	EA	2	\$15,154.80	\$30,309.60	\$19,000.00	\$38,000.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Capriati Construction Corp.		A. Teichert & Son Inc. DBA Teichert Construction	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II						
609.20	20-FOOT TYPE CM2 DROP INLET	EA	8	\$17,142.22	\$137,137.76	\$24,000.00	\$192,000.00
609.21	20-FOOT TYPE CM2 DROP INLET (JONES NORTH)	EA	1	\$17,142.22	\$17,142.22	\$24,000.00	\$24,000.00
609.22	10-FOOT TYPE CM2B DROP INLET	EA	1	\$14,913.90	\$14,913.90	\$15,000.00	\$15,000.00
609.23	5-FOOT TYPE DM2A DROP INLET	EA	2	\$7,742.74	\$15,485.48	\$10,000.00	\$20,000.00
609.24	10-FOOT TYPE DM2A DROP INLET	EA	4	\$10,290.81	\$41,163.24	\$11,000.00	\$44,000.00
609.25	15-FOOT TYPE DM2A DROP INLET	EA	2	\$16,853.15	\$33,706.30	\$16,000.00	\$32,000.00
609.26	20-FOOT TYPE DM2A DROP INLET	EA	8	\$18,516.45	\$148,131.60	\$21,000.00	\$168,000.00
609.27	20-FOOT TYPE DM2B DROP INLET	EA	8	\$18,516.45	\$148,131.60	\$24,000.00	\$192,000.00
609.28	TRENCH DRAIN @ "LS" 36+49.50	LS	1	\$33,945.00	\$33,945.00	\$48,000.00	\$48,000.00
609.29	TRENCH DRAIN @ "WD" 39+40.00	LS	1	\$33,945.00	\$33,945.00	\$48,000.00	\$48,000.00
610.01	HEAVY RIPRAP	CY	318	\$19.71	\$6,267.78	\$250.00	\$79,500.00
613.01	TYPE L CURB AND GUTTER	LF	751	\$16.43	\$12,338.93	\$68.00	\$51,068.00
613.02	TYPE L CURB AND GUTTER (JONES NORTH)	LF	35	\$16.43	\$575.05	\$68.00	\$2,380.00
613.03	CONCRETE VALLEY GUTTER	SF	2,071	\$7.72	\$15,988.12	\$43.00	\$89,053.00
613.04	CONCRETE VALLEY GUTTER (JONES NORTH)	SF	73	\$7.72	\$563.56	\$22.00	\$1,606.00
613.05	CONCRETE RESIDENTIAL DRIVEWAY	SF	476	\$3.23	\$1,537.48	\$56.00	\$26,656.00
613.06	CONCRETE RESIDENTIAL DRIVEWAY (JONES NORTH)	SF	150	\$3.23	\$484.50	\$37.00	\$5,550.00
613.07	CONCRETE SIDEWALK	SF	7,950	\$3.18	\$25,281.00	\$17.00	\$135,150.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Capriati Construction Corp.		A. Teichert & Son Inc. DBA Teichert Construction	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II						
613.08	CONCRETE SIDEWALK (JONES NORTH)	SF	97	\$3.18	\$308.46	\$17.00	\$1,649.00
616.01	6-FOOT CHAIN LINK FENCE	LF	1,111	\$14.23	\$15,809.53	\$19.00	\$21,109.00
616.02	PEDESTRIAN RAIL	LF	106	\$191.63	\$20,312.78	\$134.00	\$14,204.00
616.03	BOLLARD AND CHAIN SAFETY RAIL	LF	650	\$36.13	\$23,484.50	\$20.00	\$13,000.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$50,674.41	\$50,674.41	\$55,000.00	\$55,000.00
623.01	RELOCATE 250 WATT STREET LIGHT ASSEMBLY WITH BASE PLATE ADAPTER AND FOUNDATION	EA	1	\$8,054.82	\$8,054.82	\$12,600.00	\$12,600.00
623.02	NO. 5 PULLBOX	EA	2	\$511.37	\$1,022.74	\$1,000.00	\$2,000.00
623.03	3-INCH CONDUIT WITH 1-#8 BARE TRACER WIRE AND PULLSTRING	LF	95	\$94.17	\$8,946.15	\$170.00	\$16,150.00
623.04	INSTALL PREFORMED LOOP DETECTORS	EA	19	\$798.25	\$15,166.75	\$1,400.00	\$26,600.00
623.05	INSTALL PREFORMED LOOP DETECTORS (JONES NORTH)	EA	8	\$778.54	\$6,228.32	\$1,500.00	\$12,000.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$1,075,845.40	\$1,075,845.40	\$100,000.00	\$100,000.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	200	\$120.45	\$24,090.00	\$150.00	\$30,000.00
625.02	ARROW DISPLAY	DAY	200	\$27.38	\$5,476.00	\$130.00	\$26,000.00
628.01	TYPE II PAVEMENT MARKING FILM "ONLY"	EA	1	\$82.13	\$82.13	\$280.00	\$280.00
628.02	TYPE II PAVEMENT MARKING FILM "ONLY" (JONES NORTH)	EA	1	\$82.13	\$82.13	\$280.00	\$280.00
628.03	TYPE II PAVEMENT MARKING FILM FOR ARROWS	EA	4	\$54.75	\$219.00	\$130.00	\$520.00
628.04	TYPE II PAVEMENT MARKING FILM FOR ARROWS (JONES NORTH)	EA	2	\$54.25	\$108.50	\$150.00	\$300.00
628.05	TYPE II PAVEMENT MARKING FILM FOR "BIKE" AND ARROWS	EA	6	\$54.75	\$328.50	\$260.00	\$1,560.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Capriati Construction Corp.		A. Teichert & Son Inc. DBA Teichert Construction	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II						
628.06	6-INCH WHITE SOLID LINE (POLYUREA OR EPOXY)	LF	9,678	\$1.42	\$13,742.76	\$0.60	\$5,806.80
628.07	6-INCH WHITE SKIP LINE (POLYUREA OR EPOXY)	LF	210	\$1.42	\$298.20	\$0.60	\$126.00
628.08	TYPE II PAVEMENT MARKING FILM FOR CROSSWALKS AND STOP BARS	SF	1,635	\$2.74	\$4,479.90	\$4.00	\$6,540.00
628.09	TYPE II PAVEMENT MARKING FILM FOR CROSSWALKS AND STOP BARS (JONES NORTH)	SF	308	\$2.74	\$843.92	\$4.50	\$1,386.00
629.01	RELOCATE 6-INCH WATERLINE AND APPURTENANCES AT "AD" 113+68.50	LS	1	\$20,325.39	\$20,325.39	\$15,000.00	\$15,000.00
629.02	RELOCATE 6-INCH WATERLINE AND APPURTENANCES AT "AD" 114+90.00	LS	1	\$19,607.07	\$19,607.07	\$14,000.00	\$14,000.00
629.03	RELOCATE 6-INCH WATERLINE AND APPURTENANCES AT "JB" 26+45.00 (JONES NORTH)	LS	1	\$20,999.91	\$20,999.91	\$24,000.00	\$24,000.00
629.04	RELOCATE 6-INCH WATERLINE AND APPURTENANCES AT "EW" 9+00.00 TO "EW" 9+50.00	LS	1	\$17,876.97	\$17,876.97	\$21,000.00	\$21,000.00
629.05	RELOCATE 14-INCH WATERLINE AND APPURTENANCES AT "JB" 10+02.70 TO "JB" 10+82.80	LS	1	\$28,451.39	\$28,451.39	\$31,000.00	\$31,000.00
629.06	RELOCATE 14-INCH WATERLINE AND APPURTENANCES AT "EW" 8+99.40 TO "EW" 9+54.80	LS	1	\$27,050.88	\$27,050.88	\$40,000.00	\$40,000.00
629.07	REPLACE 6-INCH WATERLINE AT "LS" 11+60.00	LS	1	\$8,963.67	\$8,963.67	\$12,000.00	\$12,000.00
629.08	REPLACE 6-INCH WATERLINE AT "LS" 17+15.00	LS	1	\$8,945.06	\$8,945.06	\$10,000.00	\$10,000.00
629.09	REPLACE 6-INCH WATERLINE AT "LS" 24+60.00	LS	1	\$8,945.06	\$8,945.06	\$11,000.00	\$11,000.00
629.10	REPLACE 6-INCH WATERLINE AT "LS" 28+40.00	LS	1	\$8,945.06	\$8,945.06	\$15,000.00	\$15,000.00
629.11	REPLACE 6-INCH WATERLINE AT "LS" 29+15.00	LS	1	\$8,945.06	\$8,945.06	\$10,000.00	\$10,000.00
629.12	REPLACE 6-INCH WATERLINE AT "AD" 25+10.00	LS	1	\$8,714.01	\$8,714.01	\$10,000.00	\$10,000.00
629.13	REPLACE 6-INCH WATERLINE AT "AD" 25+10.00, 60' LT	LS	1	\$8,743.57	\$8,743.57	\$7,000.00	\$7,000.00
629.14	REPLACE 6-INCH WATERLINE AT "AD" 38+55.00	LS	1	\$8,743.57	\$8,743.57	\$10,000.00	\$10,000.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Capriati Construction Corp.		A. Teichert & Son Inc. DBA Teichert Construction	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II						
629.15	REPLACE 6-INCH WATERLINE AT "AD" 107+55.00	LS	1	\$8,945.06	\$8,945.06	\$11,000.00	\$11,000.00
629.16	REPLACE 6-INCH WATERLINE AT "AD" 109+10.00	LS	1	\$8,945.06	\$8,945.06	\$10,000.00	\$10,000.00
629.17	REPLACE 6-INCH WATERLINE AT "DS" 12+95.00	LS	1	\$8,743.57	\$8,743.57	\$8,000.00	\$8,000.00
629.18	REPLACE 8-INCH WATERLINE AT "AD" 31+60.00	LS	1	\$15,891.08	\$15,891.08	\$7,000.00	\$7,000.00
629.19	REPLACE 8-INCH WATERLINE AT "LS" 22+35.00	LS	1	\$22,995.00	\$22,995.00	\$12,000.00	\$12,000.00
629.20	REPLACE 8-INCH WATERLINE AT "EE" 9+75.00	LS	1	\$22,995.00	\$22,995.00	\$13,000.00	\$13,000.00
629.21	REPLACE 8-INCH WATERLINE AT "AD" 107+40.00	LS	1	\$22,995.00	\$22,995.00	\$10,000.00	\$10,000.00
629.22	REPLACE 12-INCH WATERLINE AT "AD" 20+25.00	LS	1	\$17,881.35	\$17,881.35	\$8,000.00	\$8,000.00
629.23	REPLACE 12-INCH WATERLINE AT "AD" 44+25.00	LS	1	\$22,995.00	\$22,995.00	\$15,000.00	\$15,000.00
629.24	REPLACE 12-INCH WATERLINE AT "JB" 22+00.00 (JONES NORTH)	LS	1	\$9,761.92	\$9,761.92	\$10,000.00	\$10,000.00
629.25	REPLACE 14-INCH WATERLINE AT "JB" 17+35.00	LS	1	\$26,280.00	\$26,280.00	\$9,000.00	\$9,000.00
629.26	REPLACE 14-INCH WATERLINE AT "JB" 21+30.00	LS	1	\$14,235.00	\$14,235.00	\$29,000.00	\$29,000.00
629.27	REPLACE 14-INCH WATERLINE AT "JB" 26+00.00 (JONES NORTH)	LS	1	\$18,615.00	\$18,615.00	\$10,000.00	\$10,000.00
629.28	REPLACE 14-INCH WATERLINE AT "AD" 74+30.00	LS	1	\$18,541.00	\$18,541.00	\$15,000.00	\$15,000.00
629.29	6-INCH GATE VALVES	EA	4	\$8,541.00	\$34,164.00	\$2,000.00	\$8,000.00
629.30	8-INCH GATE VALVES	EA	2	\$5,037.00	\$10,074.00	\$2,500.00	\$5,000.00
629.31	12-INCH GATE VALVES	EA	1	\$3,832.50	\$3,832.50	\$3,800.00	\$3,800.00
629.32	14-INCH GATE VALVES	EA	2	\$14,235.00	\$28,470.00	\$8,500.00	\$17,000.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

ITEM NO.	DESCRIPTION	U O M	QTY	Capriati Construction Corp.		A. Teichert & Son Inc. DBA Teichert Construction	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT I: MEADOWS ALTA PARALLEL PROJECT PHASE II						
629.33	REMOVE AND REPLACE FIRE HYDRANT	EA	1	\$5,256.00	\$5,256.00	\$6,000.00	\$6,000.00
629.34	ADJUST WATER VALVE TO FINISHED GRADE	EA	36	\$1,235.16	\$44,465.76	\$450.00	\$16,200.00
629.35	ADJUST LVVWD MANHOLE TO FINISHED GRADE	EA	1	\$3,613.50	\$3,613.50	\$1,000.00	\$1,000.00
629.36	RELOCATE WATER BLOW-OFF	EA	1	\$3,328.80	\$3,328.80	\$4,000.00	\$4,000.00
630.01	48-INCH SANITARY SEWER MANHOLE	EA	11	\$4,216.86	\$46,385.46	\$4,500.00	\$49,500.00
630.02	48-INCH SANITARY SEWER MANHOLE (JONES NORTH)	EA	4	\$4,051.50	\$16,206.00	\$4,500.00	\$18,000.00
630.03	ADJUST SANITARY SEWER MANHOLE TO FINISHED GRADE	EA	8	\$1,314.00	\$10,512.00	\$750.00	\$6,000.00
630.04	8-INCH C900 PVC SANITARY SEWER PIPE	LF	715	\$117.16	\$83,769.40	\$180.00	\$128,700.00
630.05	8-INCH C900 PVC SANITARY SEWER PIPE (JONES NORTH)	LF	439	\$44.90	\$19,711.10	\$230.00	\$100,970.00
633.01	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	1,982	\$1.64	\$3,250.48	\$1.10	\$2,180.20
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS (JONES NORTH)	EA	195	\$1.64	\$319.80	\$1.50	\$292.50
633.03	REFLECTIVE RAISED PAVEMENT MARKERS	EA	722	\$2.19	\$1,581.18	\$2.20	\$1,588.40
633.04	REFLECTIVE RAISED PAVEMENT MARKERS (JONES NORTH)	EA	69	\$2.19	\$151.11	\$3.00	\$207.00
637.01	DUST CONTROL	LS	1	\$100,775.04	\$100,775.04	\$155,000.00	\$155,000.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$21,107.22	\$21,107.22	\$3,000.00	\$3,000.00
637.03	POST CONSTRUCTION DUST PALLIATIVE	ACRE	7	\$2,200.95	\$15,406.65	\$2,100.00	\$14,700.00
690.01	24-INCH X 38-INCH HECMP CURED-IN-PLACE PIPE LINER (JONES NORTH)	LF	227	\$317.55	\$72,083.85	\$340.00	\$77,180.00
690.02	8" VCP SANITARY SEWER CURED-IN-PLACE PIPE LINER	LF	565	\$70.63	\$39,905.95	\$45.00	\$25,425.00

Storm Drain (Lot II)

****Corrected Total**

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)


ITEM NO.	DESCRIPTION	U O M	QTY	Capriati Construction Corp.		A. Teichert & Son Inc. DBA Teichert Construction	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	LOT II: BRUSH STREET STORM DRAIN						
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$20,025.00	\$20,025.00	\$20,025.00	\$20,025.00
202.01	REMOVE AND DISPOSE EXISTING AC PAVEMENT	SY	1,317	\$13.69	\$18,029.73	\$9.00	\$11,853.00
202.02	REMOVE AND DISPOSE EXISTING CURB AND GUTTER	LF	89	\$4.38	\$389.82	\$7.00	\$623.00
202.03	REMOVE AND DISPOSE EXISTING SIDEWALK	SF	445	\$2.19	\$974.55	\$2.00	\$890.00
202.04	REMOVE AND DISPOSE EXISTING CROSS GUTTER	SF	268	\$4.38	\$1,173.84	\$7.00	\$1,876.00
202.05	REMOVE AND DISPOSE EXISTING SIDEWALK DRAIN	EA	2	\$273.75	\$547.50	\$1,200.00	\$2,400.00
302.01	TYPE II AGGREGATE BASE	CY	225	\$31.93	\$7,184.25	\$70.00	\$15,750.00
402.01	CONSTRUCT AC PAVEMENT (4")	SY	1,347	\$21.68	\$29,202.96	\$29.00	\$39,063.00
603.01	INSTALL 42" RCP STORM DRAIN (CLASS III)	LF	651	\$184.12	\$119,862.12	\$290.00	\$188,790.00
603.02	INSTALL 24" RCP STORM DRAIN (CLASS III)	LF	58	\$138.84	\$8,052.72	\$300.00	\$17,400.00
609.01	CONSTRUCT NDOT TYPE 4 MANHOLE	EA	1	\$6,022.50	\$6,022.50	\$13,000.00	\$13,000.00
609.02	CONSTRUCT TYPE III MANHOLE	EA	4	\$8,103.00	\$32,412.00	\$8,400.00	\$33,600.00
609.03	CONSTRUCT 28' TYPE DM2 DROP INLET	EA	1	\$24,090.00	\$24,090.00	\$30,000.00	\$30,000.00
609.04	CONSTRUCT 20' TYPE DM2 DROP INLET	EA	2	\$18,067.50	\$36,135.00	\$26,000.00	\$52,000.00
616.01	REMOVE, SALVAGE, AND RE-INSTALL EXISTING STEEL PICKET FENCE	LS	1	\$6,022.50	\$6,022.50	\$2,100.00	\$2,100.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$4,029.60	\$4,029.60	\$1,100.00	\$1,100.00
623.01	RELOCATE EXISTING STREETLIGHT CONDUIT	LF	27	\$94.17	\$2,542.59	\$29.00	\$783.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$32,850.00	\$32,850.00	\$14,000.00	\$14,000.00

BID ABSTRACT
09.1730.04-TF
Meadows Alta Parallel Phase II (Lot I) and Brush Street
Storm Drain (Lot II)

				Capriati Construction Corp.		A. Teichert & Son Inc. DBA Teichert Construction	
ITEM NO.	DESCRIPTION	U O M	QTY			UNIT PRICE	EXTENDED PRICE
	LOT II: BRUSH STREET STORM DRAIN						
629.01	RELOCATE EXISTING 8" WATER MAIN	EA	2	\$32,850.00	\$65,700.00	\$26,000.00	\$52,000.00
629.02	VERTICAL ADJUST WATER VALVE COVER	EA	1	\$1,314.00	\$1,314.00	\$450.00	\$450.00
630.01	ADJUST EXISTING SANITARY SEWER MANHOLE	EA	1	\$1,314.00	\$1,314.00	\$550.00	\$550.00
637.01	DUST CONTROL	LS	1	\$9,314.07	\$9,314.07	\$4,800.00	\$4,800.00
637.02	NPDES PERMIT	LS	1	\$1,617.97	\$1,617.97	\$700.00	\$700.00
	LOT II SUBTOTAL:				**428,806.72		\$503,753.00
	TOTAL BASE BID AMOUNT (LOT I & LOT II)				**\$12,214,077.37		**15,364,607.40
					**Corrected Total		**Corrected Total
	Engineer's Estimate: \$19,336,343.00						
	Responsive Bidder						
	Responsible Bidder						


TO: Cheri Edelman Please review and approve recommended award to Contri Construction Company

in the amount of \$ 8,720,628.00


Purchasing & Contracts Representative

Date

3-30-09


Using Department Authorized Rep Signature

3/30/09

Date