



Bid Abstract
10.1730.02-TF
LV Wash Middle Branch Rainbow Storm Drain,
Elkhorn to Grand Teton

ITEM NO.	DESCRIPTION	U O M	QTY	Wiser Construction, Limited-Liability Company		Spirit Underground, LLC		Western States Contracting	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	26	\$500.00	\$13,000.00	\$500.00	\$13,000.00	\$500.00	\$13,000.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	26	\$3,661.00	\$95,186.00	\$500.00	\$13,000.00	\$0.00	\$0.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$758,070.00	\$758,070.00	\$758,070.00	\$758,070.00	\$758,070.00	\$758,070.00
201.01	CLEARING AND GRUBBING	LS	1	\$15,690.00	\$15,690.00	\$66,000.00	\$66,000.00	\$46,860.00	\$46,860.00
202.01	REMOVAL OF STORM DRAIN MANHOLE	EA	1	\$6,276.00	\$6,276.00	\$880.00	\$880.00	\$1,480.00	\$1,480.00
202.02	REMOVAL OF SANITARY SEWER MANHOLE	EA	6	\$784.50	\$4,707.00	\$880.00	\$5,280.00	\$1,036.00	\$6,216.00
202.03	REMOVAL OF 8" SANITARY SEWER PIPE	LF	240	\$12.93	\$3,103.20	\$9.80	\$2,352.00	\$20.00	\$4,800.00
202.04	REMOVAL OF 10" SANITARY SEWER PIPE	LF	21	\$15.69	\$329.49	\$20.00	\$420.00	\$57.00	\$1,197.00
202.05	REMOVAL OF 24" SANITARY SEWER PIPE	LF	1,750	\$29.29	\$51,257.50	\$10.00	\$17,500.00	\$22.00	\$38,500.00
202.06	REMOVAL, SALVAGE AND PLACEMENT OF RIPRAP	SY	10,140	\$7.63	\$77,368.20	\$8.90	\$90,246.00	\$12.00	\$121,680.00
202.07	REMOVAL OF HEADWALL AND TRASH RACK	EA	1	\$1,964.39	\$1,964.39	\$4,500.00	\$4,500.00	\$5,640.00	\$5,640.00
202.08	REMOVAL OF CHAIN LINK FENCE	LF	2,100	\$1.05	\$2,205.00	\$2.30	\$4,830.00	\$1.00	\$2,100.00
202.09	REMOVAL OF 36" REINFORCED CONCRETE PIPE	LF	28	\$15.69	\$439.32	\$26.00	\$728.00	\$85.00	\$2,380.00
202.1	REMOVAL OF DUAL 48" X 76" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE	LF	50	\$17.79	\$889.50	\$38.00	\$1,900.00	\$48.00	\$2,400.00
202.11	REMOVAL OF DROP INLET	EA	3	\$654.80	\$1,964.40	\$2,270.00	\$6,810.00	\$2,400.00	\$7,200.00
202.12	REMOVAL OF 18" HDPE PIPE	LF	130	\$15.69	\$2,039.70	\$17.50	\$2,275.00	\$37.00	\$4,810.00
202.13	REMOVAL OF EXISTING BUILDING	LS	1	\$5,967.98	\$5,967.98	\$6,100.00	\$6,100.00	\$4,600.00	\$4,600.00
203.01	TRENCH OVER-EXCAVATION AND COMPACTED IMPORT AGGREGATE BEDDING	CY	10,000	\$12.56	\$125,600.00	\$23.00	\$230,000.00	\$5.00	\$50,000.00
302.01	TYPE II AGGREGATE BASE (ROADWAY BASE)	CY	7,360	\$21.28	\$156,620.80	\$24.80	\$182,528.00	\$25.00	\$184,000.00
402.01	5-INCH PLANTMIX BITUMINOUS SURFACE	SY	20,290	\$17.26	\$350,205.40	\$17.80	\$361,162.00	\$19.50	\$395,655.00
502.01	24' x 8' MONOLITHIC REINFORCED CONCRETE BOX	LF	3,945	\$775.10	\$3,057,769.50	\$910.00	\$3,589,950.00	\$1,030.00	\$4,063,350.00
502.02	24' x 7' CONCRETE TRAPEZOIDAL CHANNEL WITH 2:1 SIDE SLOPE	LF	1,129	\$379.83	\$428,828.07	\$400.00	\$451,600.00	\$510.00	\$575,790.00

				Wiser Construction, Limited-Liability Company		Spirit Underground, LLC		Western States Contracting	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
502.03	TRANSITION STRUCTURE "SD1" 10+78.92 TO "SD1" 12+17.09	LS	1	\$49,085.77	\$49,085.77	\$91,400.00	\$91,400.00	\$102,300.00	\$102,300.00
502.04	TRANSITION STRUCTURE "SD1" 12+17.09 TO "SD1" 14+26.86	LS	1	\$142,335.63	\$142,335.63	\$140,100.00	\$140,100.00	\$134,000.00	\$134,000.00
502.05	TRANSITION STRUCTURE "SD1" 25+55.18 TO "SD1" 26+55.18	LS	1	\$104,605.36	\$104,605.36	\$76,900.00	\$76,900.00	\$78,400.00	\$78,400.00
502.06	TRANSITION STRUCTURE "SD1" 66+00.00 TO "SD1" 66+18.72	LS	1	\$52,058.42	\$52,058.42	\$47,000.00	\$47,000.00	\$40,920.00	\$40,920.00
502.07	CHANNEL MAINTENANCE RAMP "SD1" 14+97.34 TO "SD1" 16+26.69	LS	1	\$64,814.27	\$64,814.27	\$64,500.00	\$64,500.00	\$43,510.00	\$43,510.00
502.08	CONCRETE HEADWALL	LS	1	\$14,065.94	\$14,065.94	\$9,080.00	\$9,080.00	\$10,775.00	\$10,775.00
502.09	CAP 8" PVC PIPE WITH BRICK AND MORTAR PLUG OR PRE-CAST CONCRETE PLUG	EA	1	\$261.50	\$261.50	\$330.00	\$330.00	\$380.00	\$380.00
502.1	CAP 18" RCP WITH BRICK AND MORTAR PLUG OR PRE-CAST CONCRETE PLUG	EA	22	\$313.80	\$6,903.60	\$580.00	\$12,760.00	\$1,165.00	\$25,630.00
502.11	MORTAR PLUG OR PRE-CAST CONCRETE PLUG	EA	3	\$627.60	\$1,882.80	\$940.00	\$2,820.00	\$1,575.00	\$4,725.00
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	382	\$58.58	\$22,377.56	\$73.00	\$27,886.00	\$83.00	\$31,706.00
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	140	\$60.65	\$8,491.00	\$77.00	\$10,780.00	\$88.00	\$12,320.00
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,857	\$81.21	\$150,806.97	\$79.00	\$146,703.00	\$80.00	\$148,560.00
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	135	\$99.34	\$13,410.90	\$111.00	\$14,985.00	\$146.00	\$19,710.00
603.05	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	443	\$144.61	\$64,062.23	\$139.00	\$61,577.00	\$150.00	\$66,450.00
603.06	14" x 23" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	257	\$72.70	\$18,683.90	\$109.00	\$28,013.00	\$94.00	\$24,158.00
603.07	24" x 38" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	209	\$102.26	\$21,372.34	\$123.00	\$25,707.00	\$115.00	\$24,035.00
603.08	29" x 45" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	124	\$122.00	\$15,128.00	\$148.00	\$18,352.00	\$168.00	\$20,832.00
603.09	14" x 23" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE CHECK VALVE	EA	2	\$5,138.15	\$10,276.30	\$6,350.00	\$12,700.00	\$5,100.00	\$10,200.00
603.1	24" x 38" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE CHECK VALVE	EA	2	\$9,597.34	\$19,194.68	\$10,510.00	\$21,020.00	\$9,000.00	\$18,000.00
603.11	29" x 45" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE CHECK VALVE	EA	1	\$15,922.28	\$15,922.28	\$15,070.00	\$15,070.00	\$13,385.00	\$13,385.00
603.12	36" REINFORCED CONCRETE PIPE CHECK VALVE	EA	1	\$15,596.97	\$15,596.97	\$15,530.00	\$15,530.00	\$16,000.00	\$16,000.00
609.01	REINFORCED CONCRETE BOX MANHOLE RISER	EA	9	\$993.70	\$8,943.30	\$1,080.00	\$9,720.00	\$920.00	\$8,280.00
609.02	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE	EA	16	\$6,799.00	\$108,784.00	\$6,560.00	\$104,960.00	\$7,900.00	\$126,400.00
609.03	PRE-CAST STORM DRAIN MANHOLE TEE	EA	1	\$9,414.00	\$9,414.00	\$7,440.00	\$7,440.00	\$10,310.00	\$10,310.00
609.04	3-FOOT PC1 DROP INLET	EA	1	\$3,530.61	\$3,530.61	\$3,440.00	\$3,440.00	\$6,405.00	\$6,405.00
609.05	7.5-FOOT TYPE DM2 DROP INLET WITH 2.5-FOOT SWEEPER	EA	3	\$2,567.24	\$7,701.72	\$7,540.00	\$22,620.00	\$8,050.00	\$24,150.00

				Wiser Construction, Limited-Liability Company		Spirit Underground, LLC		Western States Contracting	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
609.06	12.5-FOOT TYPE "DM2" DROP INLET WITH 2.5- FOOT SWEEPER	EA	2	\$11,310.78	\$22,621.56	\$11,690.00	\$23,380.00	\$11,900.00	\$23,800.00
609.07	15-FOOT TYPE DM2 DROP INLET WITH 2.5- FOOT SWEEPER	EA	2	\$14,553.71	\$29,107.42	\$14,350.00	\$28,700.00	\$14,315.00	\$28,630.00
609.08	22.5-FOOT TYPE DM2 DROP INLET WITH 2.5- FOOT SWEEPER	EA	2	\$16,341.70	\$32,683.40	\$15,150.00	\$30,300.00	\$16,300.00	\$32,600.00
609.09	MODIFIED NDOT TYPE 8 DROP INLET	EA	5	\$6,621.90	\$33,109.50	\$7,800.00	\$39,000.00	\$7,950.00	\$39,750.00
609.1	MODIFIED NDOT TYPE 2B DROP INLET WITH CONCRETE APRON	EA	22	\$3,443.45	\$75,755.90	\$3,500.00	\$77,000.00	\$4,715.00	\$103,730.00
609.11	MODIFY EXISTING DROP INLET WITH NDOT TYPE 2B GRATE AND CONCRETE APRON	EA	1	\$2,651.61	\$2,651.61	\$3,000.00	\$3,000.00	\$4,710.00	\$4,710.00
609.12	ADJUST STORM DRAIN MANHOLE TO GRADE	EA	1	\$523.00	\$523.00	\$870.00	\$870.00	\$525.00	\$525.00
610.01	RIPRAP D50 = 6 INCHES	CY	390	\$57.53	\$22,436.70	\$50.00	\$19,500.00	\$40.00	\$15,600.00
610.02	RIPRAP D50 = 12 INCHES	CY	353	\$67.99	\$24,000.47	\$50.00	\$17,650.00	\$40.00	\$14,120.00
610.03	RIPRAP FILTER FABRIC	SY	3,363	\$2.83	\$9,517.29	\$2.10	\$7,062.30	\$2.15	\$7,230.45
610.04	RIPRAP TYPE II AGGREGATE BASE	SY	3,363	\$5.47	\$18,395.61	\$5.30	\$17,823.90	\$5.50	\$18,496.50
613.01	CONCRETE SIDEWALK	SF	95	\$8.37	\$795.15	\$13.90	\$1,320.50	\$6.50	\$617.50
613.02	CONCRETE MAINTENANCE PATH	SF	11,296	\$4.31	\$48,685.76	\$3.80	\$42,924.80	\$6.25	\$70,600.00
616.01	6-FOOT CHAIN LINK FENCE	LF	2,270	\$11.51	\$26,127.70	\$11.10	\$25,197.00	\$11.00	\$24,970.00
616.02	4-FOOT POST AND CABLE RAILING	LF	886	\$17.26	\$15,292.36	\$19.00	\$16,834.00	\$17.00	\$15,062.00
616.03	10'-8" OPENING DOUBLE SWING CHAIN LINK GATE (12' OUTSIDE TO OUTSIDE DIMENSION)	EA	4	\$1,046.00	\$4,184.00	\$970.00	\$3,880.00	\$1,020.00	\$4,080.00
616.04	5' OPENING SINGLE SWING CHAIN LINK GATE (6'-4" OUTSIDE TO OUTSIDE DIMENSION)	EA	6	\$758.35	\$4,550.10	\$590.00	\$3,540.00	\$740.00	\$4,440.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$24,973.25	\$24,973.25	\$40,500.00	\$40,500.00	\$37,245.00	\$37,245.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$68,607.04	\$68,607.04	\$52,000.00	\$52,000.00	\$65,850.00	\$65,850.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	500	\$6.80	\$3,400.00	\$15.00	\$7,500.00	\$81.63	\$40,815.00
625.02	ARROW DISPLAY	DAY	180	\$5.66	\$1,018.80	\$12.00	\$2,160.00	\$33.00	\$5,940.00
627.01	RELOCATE PERMANENT SIGN	EA	8	\$151.67	\$1,213.36	\$150.00	\$1,200.00	\$101.00	\$808.00
628.01	TYPE II FILM WHITE (CROSSWALKS AND STOP BARS)	SF	720	\$4.19	\$3,016.80	\$4.10	\$2,952.00	\$5.00	\$3,600.00
628.02	TYPE II FILM YELLOW (CHEVRONS AND GORING)	SF	553	\$4.19	\$2,317.07	\$4.10	\$2,267.30	\$5.00	\$2,765.00
628.03	TYPE II FILM "ONLY"	EA	4	\$146.44	\$585.76	\$144.00	\$576.00	\$180.00	\$720.00
628.04	TYPE II FILM FOR ARROWS	EA	8	\$83.68	\$669.44	\$82.00	\$656.00	\$128.00	\$1,024.00

				Wiser Construction, Limited-Liability Company		Spirit Underground, LLC		Western States Contracting	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
628.05	4" POLYEUREA OR EPOXY PAINT (WHITE)	LF	6,117	\$0.37	\$2,263.29	\$0.40	\$2,446.80	\$0.36	\$2,202.12
629.01	18" STEEL ENCASE 8-INCH DIP WATERLINE "RB" 144+32.59, 105.50' RT TO 50.50' RT	LF	55	\$107.15	\$5,893.25	\$131.00	\$7,205.00	\$110.00	\$6,050.00
629.02	VERTICAL ADJUST WATER VALVE COVER	EA	3	\$366.10	\$1,098.30	\$376.00	\$1,128.00	\$700.00	\$2,100.00
629.03	VERTICAL ADJUST WATER BLOW OFF	EA	1	\$679.90	\$679.90	\$417.00	\$417.00	\$472.00	\$472.00
630.01	8-INCH PVC SANITARY SEWER PIPE	LF	170	\$33.51	\$5,696.70	\$46.00	\$7,820.00	\$32.00	\$5,440.00
630.02	24-INCH PVC SANITARY SEWER PIPE	LF	312	\$83.19	\$25,955.28	\$67.00	\$20,904.00	\$50.00	\$15,600.00
630.03	30-INCH PVC SANITARY SEWER PIPE	LF	3,788	\$120.82	\$457,666.16	\$100.00	\$378,800.00	\$76.00	\$287,888.00
630.04	8-INCH C900 PVC SANITARY SEWER PIPE	LF	66	\$33.88	\$2,236.08	\$78.00	\$5,148.00	\$24.00	\$1,584.00
630.05	24-INCH C905 PVC SANITARY SEWER PIPE	LF	130	\$85.98	\$11,177.40	\$94.00	\$12,220.00	\$71.00	\$9,230.00
630.06	30-INCH C905 PVC SANITARY SEWER PIPE	LF	22	\$378.20	\$8,320.40	\$115.00	\$2,530.00	\$110.00	\$2,420.00
630.07	48-INCH SANITARY SEWER MANHOLE	EA	4	\$2,048.89	\$8,195.56	\$1,970.00	\$7,880.00	\$2,650.00	\$10,600.00
630.08	60-INCH SANITARY SEWER MANHOLE	EA	10	\$2,969.37	\$29,693.70	\$3,790.00	\$37,900.00	\$4,190.00	\$41,900.00
630.09	60INCH DEEP SANITARY SEWER MANHOLE	EA	1	\$5,631.33	\$5,631.33	\$10,230.00	\$10,230.00	\$9,790.00	\$9,790.00
630.1	ADJUST SANITARY SEWER MANHOLE TO GRADE	EA	1	\$470.70	\$470.70	\$445.00	\$445.00	\$472.00	\$472.00
633.01	REFLECTIVE RAISED PAVEMENT MARKERS	EA	446	\$4.19	\$1,868.74	\$2.55	\$1,137.30	\$2.40	\$1,070.40
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	1,307	\$4.19	\$5,476.33	\$1.45	\$1,895.15	\$1.25	\$1,633.75
637.01	DUST CONTROL	LS	1	\$142,569.80	\$142,569.80	\$50,000.00	\$50,000.00	\$10,000.00	\$10,000.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$8,368.00	\$8,368.00	\$5,300.00	\$5,300.00	\$7,894.74	\$7,894.74
637.03	POST CONSTRUCTION DUST PALLIATIVE	LS	1	\$34,518.00	\$34,518.00	\$17,500.00	\$17,500.00	\$10,200.00	\$10,200.00
671.01	SUPPORT NV ENERGY FACILITIES	LS	1	\$7,814.38	\$7,814.38	\$35,000.00	\$35,000.00	\$40,800.00	\$40,800.00
	Total Base Bid Amount				\$7,351,023.85		\$7,874,224.05		\$8,346,344.46



				Contri Construction Company		Eagle View Contractors		Harber Company, Inc.	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	26	\$500.00	\$13,000.00	\$500.00	\$13,000.00	\$500.00	\$13,000.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	26	\$500.00	\$13,000.00	\$203.00	\$5,278.00	\$800.00	\$20,800.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$758,070.00	\$758,070.00	\$758,070.00	\$758,070.00	\$758,070.00	\$758,070.00
201.01	CLEARING AND GRUBBING	LS	1	\$12,006.00	\$12,006.00	\$26,186.00	\$26,186.00	\$20,000.00	\$20,000.00
202.01	REMOVAL OF STORM DRAIN MANHOLE	EA	1	\$1,561.00	\$1,561.00	\$3,359.00	\$3,359.00	\$800.00	\$800.00
202.02	REMOVAL OF SANITARY SEWER MANHOLE	EA	6	\$459.00	\$2,754.00	\$794.00	\$4,764.00	\$1,000.00	\$6,000.00
202.03	REMOVAL OF 8" SANITARY SEWER PIPE	LF	240	\$2.00	\$480.00	\$31.00	\$7,440.00	\$12.00	\$2,880.00
202.04	REMOVAL OF 10" SANITARY SEWER PIPE	LF	21	\$8.00	\$168.00	\$50.00	\$1,050.00	\$15.00	\$315.00
202.05	REMOVAL OF 24" SANITARY SEWER PIPE	LF	1,750	\$3.00	\$5,250.00	\$63.50	\$111,125.00	\$60.00	\$105,000.00
202.06	REMOVAL, SALVAGE AND PLACEMENT OF RIPRAP	SY	10,140	\$2.00	\$20,280.00	\$6.88	\$69,763.20	\$9.00	\$91,260.00
202.07	REMOVAL OF HEADWALL AND TRASH RACK	EA	1	\$3,344.00	\$3,344.00	\$5,406.00	\$5,406.00	\$1,500.00	\$1,500.00
202.08	REMOVAL OF CHAIN LINK FENCE	LF	2,100	\$1.00	\$2,100.00	\$2.10	\$4,410.00	\$1.00	\$2,100.00
202.09	REMOVAL OF 36" REINFORCED CONCRETE PIPE	LF	28	\$52.00	\$1,456.00	\$67.00	\$1,876.00	\$30.00	\$840.00
202.1	REMOVAL OF DUAL 48" X 76" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE	LF	50	\$147.00	\$7,350.00	\$45.00	\$2,250.00	\$40.00	\$2,000.00
202.11	REMOVAL OF DROP INLET	EA	3	\$1,218.00	\$3,654.00	\$1,635.00	\$4,905.00	\$750.00	\$2,250.00
202.12	REMOVAL OF 18" HDPE PIPE	LF	130	\$31.00	\$4,030.00	\$41.00	\$5,330.00	\$10.00	\$1,300.00
202.13	REMOVAL OF EXISTING BUILDING	LS	1	\$1,892.00	\$1,892.00	\$5,364.00	\$5,364.00	\$6,000.00	\$6,000.00
203.01	TRENCH OVER-EXCAVATION AND COMPACTED IMPORT AGGREGATE BEDDING	CY	10,000	\$1.00	\$10,000.00	\$8.46	\$84,600.00	\$15.00	\$150,000.00
302.01	TYPE II AGGREGATE BASE (ROADWAY BASE)	CY	7,360	\$22.00	\$161,920.00	\$22.91	\$168,617.60	\$22.00	\$161,920.00
402.01	5-INCH PLANTMIX BITUMINOUS SURFACE	SY	20,290	\$17.00	\$344,930.00	\$18.19	\$369,075.10	\$17.00	\$344,930.00
502.01	24' x 8' MONOLITHIC REINFORCED CONCRETE BOX	LF	3,945	\$1,109.00	\$4,375,005.00	\$1,034.72	\$4,081,970.40	\$1,105.00	\$4,359,225.00
502.02	24' x 7' CONCRETE TRAPEZOIDAL CHANNEL WITH 2:1 SIDE SLOPE	LF	1,129	\$564.00	\$636,756.00	\$497.26	\$561,406.54	\$600.00	\$677,400.00

ITEM NO.	DESCRIPTION	U O M	QTY	Contri Construction Company		Eagle View Contractors		Harber Company, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
502.03	TRANSITION STRUCTURE "SD1" 10+78.92 TO "SD1" 12+17.09	LS	1	\$91,353.00	\$91,353.00	\$113,656.00	\$113,656.00	\$105,000.00	\$105,000.00
502.04	TRANSITION STRUCTURE "SD1" 12+17.09 TO "SD1" 14+26.86	LS	1	\$108,746.00	\$108,746.00	\$167,862.30	\$167,862.30	\$135,000.00	\$135,000.00
502.05	TRANSITION STRUCTURE "SD1" 25+55.18 TO "SD1" 26+55.18	LS	1	\$61,498.00	\$61,498.00	\$77,271.00	\$77,271.00	\$70,000.00	\$70,000.00
502.06	TRANSITION STRUCTURE "SD1" 66+00.00 TO "SD1" 66+18.72	LS	1	\$39,859.00	\$39,859.00	\$31,766.50	\$31,766.50	\$30,000.00	\$30,000.00
502.07	CHANNEL MAINTENANCE RAMP "SD1" 14+97.34 TO "SD1" 16+26.69	LS	1	\$64,328.00	\$64,328.00	\$35,125.60	\$35,125.60	\$50,000.00	\$50,000.00
502.08	CONCRETE HEADWALL	LS	1	\$3,688.00	\$3,688.00	\$4,850.90	\$4,850.90	\$3,750.00	\$3,750.00
502.09	CAP 8" PVC PIPE WITH BRICK AND MORTAR PLUG OR PRE-CAST CONCRETE PLUG	EA	1	\$82.00	\$82.00	\$365.00	\$365.00	\$100.00	\$100.00
502.1	CAP 18" RCP WITH BRICK AND MORTAR PLUG OR PRE-CAST CONCRETE PLUG	EA	22	\$401.00	\$8,822.00	\$1,105.60	\$24,323.20	\$300.00	\$6,600.00
502.11	MORTAR PLUG OR PRE-CAST CONCRETE PLUG	EA	3	\$746.00	\$2,238.00	\$1,169.10	\$3,507.30	\$500.00	\$1,500.00
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	382	\$166.00	\$63,412.00	\$115.30	\$44,044.60	\$90.00	\$34,380.00
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	140	\$141.00	\$19,740.00	\$201.00	\$28,140.00	\$95.00	\$13,300.00
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,857	\$98.00	\$181,986.00	\$146.00	\$271,122.00	\$100.00	\$185,700.00
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	135	\$193.00	\$26,055.00	\$206.30	\$27,850.50	\$150.00	\$20,250.00
603.05	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	443	\$188.00	\$83,284.00	\$212.70	\$94,226.10	\$200.00	\$88,600.00
603.06	14" x 23" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	257	\$99.00	\$25,443.00	\$154.50	\$39,706.50	\$150.00	\$38,550.00
603.07	24" x 38" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	209	\$130.00	\$27,170.00	\$164.00	\$34,276.00	\$200.00	\$41,800.00
603.08	29" x 45" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	124	\$167.00	\$20,708.00	\$193.60	\$24,006.40	\$225.00	\$27,900.00
603.09	14" x 23" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE CHECK VALVE	EA	2	\$4,415.00	\$8,830.00	\$1,007.00	\$2,014.00	\$6,000.00	\$12,000.00
603.1	24" x 38" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE CHECK VALVE	EA	2	\$8,283.00	\$16,566.00	\$1,007.00	\$2,014.00	\$10,000.00	\$20,000.00
603.11	29" x 45" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE CHECK VALVE	EA	1	\$12,618.00	\$12,618.00	\$1,420.00	\$1,420.00	\$15,000.00	\$15,000.00
603.12	36" REINFORCED CONCRETE PIPE CHECK VALVE	EA	1	\$12,446.00	\$12,446.00	\$1,420.00	\$1,420.00	\$15,000.00	\$15,000.00
609.01	REINFORCED CONCRETE BOX MANHOLE RISER	EA	9	\$1,218.00	\$10,962.00	\$1,351.00	\$12,159.00	\$2,000.00	\$18,000.00
609.02	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE	EA	16	\$9,066.00	\$145,056.00	\$7,757.00	\$124,112.00	\$2,200.00	\$35,200.00
609.03	PRE-CAST STORM DRAIN MANHOLE TEE	EA	1	\$5,933.00	\$5,933.00	\$4,674.00	\$4,674.00	\$5,500.00	\$5,500.00
609.04	3-FOOT PC1 DROP INLET	EA	1	\$4,682.00	\$4,682.00	\$6,270.00	\$6,270.00	\$3,200.00	\$3,200.00
609.05	7.5-FOOT TYPE DM2 DROP INLET WITH 2.5-FOOT SWEEPER	EA	3	\$7,874.00	\$23,622.00	\$8,212.00	\$24,636.00	\$4,500.00	\$13,500.00

ITEM NO.	DESCRIPTION	U O M	QTY	Contri Construction Company		Eagle View Contractors		Harber Company, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
609.06	12.5-FOOT TYPE "DM2" DROP INLET WITH 2.5-FOOT SWEEPER	EA	2	\$11,104.00	\$22,208.00	\$11,865.00	\$23,730.00	\$9,000.00	\$18,000.00
609.07	15-FOOT TYPE DM2 DROP INLET WITH 2.5-FOOT SWEEPER	EA	2	\$13,549.00	\$27,098.00	\$15,093.00	\$30,186.00	\$16,000.00	\$32,000.00
609.08	22.5-FOOT TYPE DM2 DROP INLET WITH 2.5-FOOT SWEEPER	EA	2	\$14,845.00	\$29,690.00	\$16,619.00	\$33,238.00	\$14,000.00	\$28,000.00
609.09	MODIFIED NDOT TYPE 8 DROP INLET	EA	5	\$7,728.00	\$38,640.00	\$7,591.00	\$37,955.00	\$8,000.00	\$40,000.00
609.1	MODIFIED NDOT TYPE 2B DROP INLET WITH CONCRETE APRON	EA	22	\$4,483.00	\$98,626.00	\$3,871.00	\$85,162.00	\$1,800.00	\$39,600.00
609.11	MODIFY EXISTING DROP INLET WITH NDOT TYPE 2B GRATE AND CONCRETE APRON	EA	1	\$3,006.00	\$3,006.00	\$3,883.00	\$3,883.00	\$1,400.00	\$1,400.00
609.12	ADJUST STORM DRAIN MANHOLE TO GRADE	EA	1	\$325.00	\$325.00	\$677.00	\$677.00	\$900.00	\$900.00
610.01	RIPRAP D50 = 6 INCHES	CY	390	\$102.00	\$39,780.00	\$47.61	\$18,567.90	\$80.00	\$31,200.00
610.02	RIPRAP D50 = 12 INCHES	CY	353	\$86.00	\$30,358.00	\$52.90	\$18,673.70	\$75.00	\$26,475.00
610.03	RIPRAP FILTER FABRIC	SY	3,363	\$2.00	\$6,726.00	\$3.17	\$10,660.71	\$12.00	\$40,356.00
610.04	RIPRAP TYPE II AGGREGATE BASE	SY	3,363	\$4.00	\$13,452.00	\$6.93	\$23,305.59	\$20.00	\$67,260.00
613.01	CONCRETE SIDEWALK	SF	95	\$18.00	\$1,710.00	\$13.70	\$1,301.50	\$35.00	\$3,325.00
613.02	CONCRETE MAINTENANCE PATH	SF	11,296	\$6.00	\$67,776.00	\$9.31	\$105,165.76	\$30.00	\$338,880.00
616.01	6-FOOT CHAIN LINK FENCE	LF	2,270	\$11.00	\$24,970.00	\$11.46	\$26,014.20	\$11.00	\$24,970.00
616.02	4-FOOT POST AND CABLE RAILING	LF	886	\$17.00	\$15,062.00	\$19.57	\$17,339.02	\$17.00	\$15,062.00
616.03	10'-8" OPENING DOUBLE SWING CHAIN LINK GATE (12' OUTSIDE TO OUTSIDE DIMENSION)	EA	4	\$1,008.00	\$4,032.00	\$1,000.00	\$4,000.00	\$1,000.00	\$4,000.00
616.04	5' OPENING SINGLE SWING CHAIN LINK GATE (6'-4" OUTSIDE TO OUTSIDE DIMENSION)	EA	6	\$731.00	\$4,386.00	\$603.00	\$3,618.00	\$750.00	\$4,500.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$35,537.00	\$35,537.00	\$37,305.00	\$37,305.00	\$20,000.00	\$20,000.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$36,162.00	\$36,162.00	\$42,320.00	\$42,320.00	\$25,000.00	\$25,000.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	500	\$40.00	\$20,000.00	\$42.30	\$21,150.00	\$40.00	\$20,000.00
625.02	ARROW DISPLAY	DAY	180	\$3.00	\$540.00	\$15.90	\$2,862.00	\$15.00	\$2,700.00
627.01	RELOCATE PERMANENT SIGN	EA	8	\$100.00	\$800.00	\$153.40	\$1,227.20	\$170.00	\$1,360.00
628.01	TYPE II FILM WHITE (CROSSWALKS AND STOP BARS)	SF	720	\$6.00	\$4,320.00	\$4.20	\$3,024.00	\$5.00	\$3,600.00
628.02	TYPE II FILM YELLOW (CHEVRONS AND GORING)	SF	553	\$5.00	\$2,765.00	\$4.20	\$2,322.60	\$5.00	\$2,765.00
628.03	TYPE II FILM "ONLY"	EA	4	\$176.00	\$704.00	\$148.10	\$592.40	\$175.00	\$700.00
628.04	TYPE II FILM FOR ARROWS	EA	8	\$126.00	\$1,008.00	\$84.60	\$676.80	\$150.00	\$1,200.00

ITEM NO.	DESCRIPTION	U O M	QTY	Contri Construction Company		Eagle View Contractors		Harber Company, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
628.05	4" POLYEUREA OR EPOXY PAINT (WHITE)	LF	6,117	\$1.00	\$6,117.00	\$0.37	\$2,263.29	\$1.00	\$6,117.00
629.01	18" STEEL ENCASE 8-INCH DIP WATERLINE "RB" 144+32.59, 105.50' RT TO 50.50' RT	LF	55	\$164.00	\$9,020.00	\$127.00	\$6,985.00	\$100.00	\$5,500.00
629.02	VERTICAL ADJUST WATER VALVE COVER	EA	3	\$492.00	\$1,476.00	\$1,058.00	\$3,174.00	\$350.00	\$1,050.00
629.03	VERTICAL ADJUST WATER BLOW OFF	EA	1	\$499.00	\$499.00	\$5,290.00	\$5,290.00	\$1,000.00	\$1,000.00
630.01	8-INCH PVC SANITARY SEWER PIPE	LF	170	\$81.00	\$13,770.00	\$264.50	\$44,965.00	\$95.00	\$16,150.00
630.02	24-INCH PVC SANITARY SEWER PIPE	LF	312	\$87.00	\$27,144.00	\$142.80	\$44,553.60	\$75.00	\$23,400.00
630.03	30-INCH PVC SANITARY SEWER PIPE	LF	3,788	\$89.00	\$337,132.00	\$185.15	\$701,348.20	\$110.00	\$416,680.00
630.04	8-INCH C900 PVC SANITARY SEWER PIPE	LF	66	\$54.00	\$3,564.00	\$264.50	\$17,457.00	\$85.00	\$5,610.00
630.05	24-INCH C905 PVC SANITARY SEWER PIPE	LF	130	\$102.00	\$13,260.00	\$248.60	\$32,318.00	\$125.00	\$16,250.00
630.06	30-INCH C905 PVC SANITARY SEWER PIPE	LF	22	\$286.00	\$6,292.00	\$634.80	\$13,965.60	\$500.00	\$11,000.00
630.07	48-INCH SANITARY SEWER MANHOLE	EA	4	\$5,185.00	\$20,740.00	\$1,981.00	\$7,924.00	\$3,800.00	\$15,200.00
630.08	60-INCH SANITARY SEWER MANHOLE	EA	10	\$7,254.00	\$72,540.00	\$3,491.00	\$34,910.00	\$6,400.00	\$64,000.00
630.09	60INCH DEEP SANITARY SEWER MANHOLE	EA	1	\$10,629.00	\$10,629.00	\$8,993.00	\$8,993.00	\$16,000.00	\$16,000.00
630.1	ADJUST SANITARY SEWER MANHOLE TO GRADE	EA	1	\$572.00	\$572.00	\$2,116.00	\$2,116.00	\$650.00	\$650.00
633.01	REFLECTIVE RAISED PAVEMENT MARKERS	EA	446	\$3.00	\$1,338.00	\$3.20	\$1,427.20	\$2.50	\$1,115.00
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	1,307	\$2.00	\$2,614.00	\$2.12	\$2,770.84	\$1.00	\$1,307.00
637.01	DUST CONTROL	LS	1	\$26,607.00	\$26,607.00	\$84,554.00	\$84,554.00	\$50,000.00	\$50,000.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$8,655.00	\$8,655.00	\$5,032.00	\$5,032.00	\$4,000.00	\$4,000.00
637.03	POST CONSTRUCTION DUST PALLIATIVE	LS	1	\$4,725.00	\$4,725.00	\$2,116.00	\$2,116.00	\$2,000.00	\$2,000.00
671.01	SUPPORT NV ENERGY FACILITIES	LS	1	\$36,315.00	\$36,315.00	\$26,450.00	\$26,450.00	\$50,000.00	\$50,000.00
	Total Base Bid Amount				\$8,580,823.00		\$9,099,634.85		\$9,217,702.00
									Corrected Total



				Rafael Construction, Inc.		Granite Construction Company		Capriati Construction Corporation	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	26	\$500.00	\$13,000.00	\$500.00	\$13,000.00	\$500.00	\$13,000.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	26	\$500.00	\$13,000.00	\$1.00	\$26.00	\$1,912.00	\$49,712.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$758,070.00	\$758,070.00	\$758,070.00	\$758,070.00	\$758,070.00	\$758,070.00
201.01	CLEARING AND GRUBBING	LS	1	\$75,000.00	\$75,000.00	\$170,118.00	\$170,118.00	\$7,500.00	\$7,500.00
202.01	REMOVAL OF STORM DRAIN MANHOLE	EA	1	\$1,200.00	\$1,200.00	\$250.00	\$250.00	\$933.00	\$933.00
202.02	REMOVAL OF SANITARY SEWER MANHOLE	EA	6	\$1,200.00	\$7,200.00	\$500.00	\$3,000.00	\$933.00	\$5,598.00
202.03	REMOVAL OF 8" SANITARY SEWER PIPE	LF	240	\$25.00	\$6,000.00	\$4.00	\$960.00	\$30.00	\$7,200.00
202.04	REMOVAL OF 10" SANITARY SEWER PIPE	LF	21	\$40.00	\$840.00	\$35.00	\$735.00	\$59.00	\$1,239.00
202.05	REMOVAL OF 24" SANITARY SEWER PIPE	LF	1,750	\$110.00	\$192,500.00	\$10.00	\$17,500.00	\$38.00	\$66,500.00
202.06	REMOVAL, SALVAGE AND PLACEMENT OF RIPRAP	SY	10,140	\$7.00	\$70,980.00	\$6.00	\$60,840.00	\$0.50	\$5,070.00
202.07	REMOVAL OF HEADWALL AND TRASH RACK	EA	1	\$2,000.00	\$2,000.00	\$4,000.00	\$4,000.00	\$4,900.00	\$4,900.00
202.08	REMOVAL OF CHAIN LINK FENCE	LF	2,100	\$3.00	\$6,300.00	\$2.00	\$4,200.00	\$2.00	\$4,200.00
202.09	REMOVAL OF 36" REINFORCED CONCRETE PIPE	LF	28	\$10.00	\$280.00	\$15.00	\$420.00	\$117.00	\$3,276.00
202.1	REMOVAL OF DUAL 48" X 76" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE	LF	50	\$33.00	\$1,650.00	\$250.00	\$12,500.00	\$117.00	\$5,850.00
202.11	REMOVAL OF DROP INLET	EA	3	\$2,600.00	\$7,800.00	\$700.00	\$2,100.00	\$933.00	\$2,799.00
202.12	REMOVAL OF 18" HDPE PIPE	LF	130	\$30.00	\$3,900.00	\$70.00	\$9,100.00	\$25.00	\$3,250.00
202.13	REMOVAL OF EXISTING BUILDING	LS	1	\$2,500.00	\$2,500.00	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00
203.01	TRENCH OVER-EXCAVATION AND COMPACTED IMPORT AGGREGATE BEDDING	CY	10,000	\$30.00	\$300,000.00	\$12.00	\$120,000.00	\$25.00	\$250,000.00
302.01	TYPE II AGGREGATE BASE (ROADWAY BASE)	CY	7,360	\$25.00	\$184,000.00	\$30.00	\$220,800.00	\$27.00	\$198,720.00
402.01	5-INCH PLANTMIX BITUMINOUS SURFACE	SY	20,290	\$18.00	\$365,220.00	\$20.00	\$405,800.00	\$21.74	\$441,104.60
502.01	24' x 8' MONOLITHIC REINFORCED CONCRETE BOX	LF	3,945	\$1,142.00	\$4,505,190.00	\$1,085.00	\$4,280,325.00	\$1,136.51	\$4,483,531.95
502.02	24' x 7' CONCRETE TRAPEZOIDAL CHANNEL WITH 2:1 SIDE SLOPE	LF	1,129	\$650.00	\$733,850.00	\$530.00	\$598,370.00	\$724.42	\$817,870.18

				Rafael Construction, Inc.		Granite Construction Company		Capriati Construction Corporation	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
502.03	TRANSITION STRUCTURE "SD1" 10+78.92 TO "SD1" 12+17.09	LS	1	\$95,096.00	\$95,096.00	\$160,000.00	\$160,000.00	\$200,000.00	\$200,000.00
502.04	TRANSITION STRUCTURE "SD1" 12+17.09 TO "SD1" 14+26.86	LS	1	\$130,000.00	\$130,000.00	\$190,000.00	\$190,000.00	\$210,000.00	\$210,000.00
502.05	TRANSITION STRUCTURE "SD1" 25+55.18 TO "SD1" 26+55.18	LS	1	\$78,000.00	\$78,000.00	\$110,000.00	\$110,000.00	\$120,000.00	\$120,000.00
502.06	TRANSITION STRUCTURE "SD1" 66+00.00 TO "SD1" 66+18.72	LS	1	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$52,000.00	\$52,000.00
502.07	CHANNEL MAINTENANCE RAMP "SD1" 14+97.34 TO "SD1" 16+26.69	LS	1	\$60,000.00	\$60,000.00	\$40,000.00	\$40,000.00	\$90,000.00	\$90,000.00
502.08	CONCRETE HEADWALL	LS	1	\$11,000.00	\$11,000.00	\$4,000.00	\$4,000.00	\$12,000.00	\$12,000.00
502.09	CAP 8" PVC PIPE WITH BRICK AND MORTAR PLUG OR PRE-CAST CONCRETE PLUG	EA	1	\$100.00	\$100.00	\$200.00	\$200.00	\$150.00	\$150.00
502.1	CAP 18" RCP WITH BRICK AND MORTAR PLUG OR PRE-CAST CONCRETE PLUG	EA	22	\$400.00	\$8,800.00	\$150.00	\$3,300.00	\$200.00	\$4,400.00
502.11	MORTAR PLUG OR PRE-CAST CONCRETE PLUG	EA	3	\$325.00	\$975.00	\$800.00	\$2,400.00	\$1,166.00	\$3,498.00
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	382	\$58.00	\$22,156.00	\$120.00	\$45,840.00	\$82.00	\$31,324.00
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	140	\$68.00	\$9,520.00	\$130.00	\$18,200.00	\$94.00	\$13,160.00
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,857	\$110.00	\$204,270.00	\$140.00	\$259,980.00	\$111.00	\$206,127.00
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	135	\$105.00	\$14,175.00	\$150.00	\$20,250.00	\$176.00	\$23,760.00
603.05	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	443	\$140.00	\$62,020.00	\$160.00	\$70,880.00	\$210.00	\$93,030.00
603.06	14" x 23" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	257	\$75.00	\$19,275.00	\$170.00	\$43,690.00	\$71.00	\$18,247.00
603.07	24" x 38" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	209	\$95.00	\$19,855.00	\$180.00	\$37,620.00	\$97.00	\$20,273.00
603.08	29" x 45" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	124	\$124.00	\$15,376.00	\$200.00	\$24,800.00	\$169.00	\$20,956.00
603.09	14" x 23" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE CHECK VALVE	EA	2	\$4,200.00	\$8,400.00	\$5,000.00	\$10,000.00	\$3,497.00	\$6,994.00
603.1	24" x 38" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE CHECK VALVE	EA	2	\$8,500.00	\$17,000.00	\$10,000.00	\$20,000.00	\$3,497.00	\$6,994.00
603.11	29" x 45" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE CHECK VALVE	EA	1	\$12,500.00	\$12,500.00	\$15,000.00	\$15,000.00	\$3,730.00	\$3,730.00
603.12	36" REINFORCED CONCRETE PIPE CHECK VALVE	EA	1	\$13,000.00	\$13,000.00	\$15,000.00	\$15,000.00	\$4,009.00	\$4,009.00
609.01	REINFORCED CONCRETE BOX MANHOLE RISER	EA	9	\$900.00	\$8,100.00	\$2,000.00	\$18,000.00	\$875.00	\$7,875.00
609.02	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE	EA	16	\$7,300.00	\$116,800.00	\$8,000.00	\$128,000.00	\$8,929.00	\$142,864.00
609.03	PRE-CAST STORM DRAIN MANHOLE TEE	EA	1	\$4,200.00	\$4,200.00	\$6,500.00	\$6,500.00	\$4,080.00	\$4,080.00
609.04	3-FOOT PC1 DROP INLET	EA	1	\$6,300.00	\$6,300.00	\$2,500.00	\$2,500.00	\$4,790.00	\$4,790.00
609.05	7.5-FOOT TYPE DM2 DROP INLET WITH 2.5-FOOT SWEEPER	EA	3	\$8,400.00	\$25,200.00	\$8,000.00	\$24,000.00	\$7,868.00	\$23,604.00

				Rafael Construction, Inc.		Granite Construction Company		Capriati Construction Corporation	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
609.06	12.5-FOOT TYPE "DM2" DROP INLET WITH 2.5-FOOT SWEEPER	EA	2	\$12,300.00	\$24,600.00	\$12,000.00	\$24,000.00	\$9,966.00	\$19,932.00
609.07	15-FOOT TYPE DM2 DROP INLET WITH 2.5-FOOT SWEEPER	EA	2	\$15,600.00	\$31,200.00	\$15,000.00	\$30,000.00	\$12,821.00	\$25,642.00
609.08	22.5-FOOT TYPE DM2 DROP INLET WITH 2.5-FOOT SWEEPER	EA	2	\$18,000.00	\$36,000.00	\$16,000.00	\$32,000.00	\$18,648.00	\$37,296.00
609.09	MODIFIED NDOT TYPE 8 DROP INLET	EA	5	\$8,600.00	\$43,000.00	\$8,000.00	\$40,000.00	\$5,711.00	\$28,555.00
609.1	MODIFIED NDOT TYPE 2B DROP INLET WITH CONCRETE APRON	EA	22	\$5,400.00	\$118,800.00	\$4,000.00	\$88,000.00	\$2,914.00	\$64,108.00
609.11	MODIFY EXISTING DROP INLET WITH NDOT TYPE 2B GRATE AND CONCRETE APRON	EA	1	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$3,789.00	\$3,789.00
609.12	ADJUST STORM DRAIN MANHOLE TO GRADE	EA	1	\$600.00	\$600.00	\$250.00	\$250.00	\$600.00	\$600.00
610.01	RIPRAP D50 = 6 INCHES	CY	390	\$50.00	\$19,500.00	\$40.00	\$15,600.00	\$30.00	\$11,700.00
610.02	RIPRAP D50 = 12 INCHES	CY	353	\$55.00	\$19,415.00	\$50.00	\$17,650.00	\$35.00	\$12,355.00
610.03	RIPRAP FILTER FABRIC	SY	3,363	\$2.00	\$6,726.00	\$3.00	\$10,089.00	\$4.00	\$13,452.00
610.04	RIPRAP TYPE II AGGREGATE BASE	SY	3,363	\$6.00	\$20,178.00	\$8.00	\$26,904.00	\$6.00	\$20,178.00
613.01	CONCRETE SIDEWALK	SF	95	\$14.00	\$1,330.00	\$10.00	\$950.00	\$10.00	\$950.00
613.02	CONCRETE MAINTENANCE PATH	SF	11,296	\$4.50	\$50,832.00	\$9.00	\$101,664.00	\$9.00	\$101,664.00
616.01	6-FOOT CHAIN LINK FENCE	LF	2,270	\$12.00	\$27,240.00	\$14.00	\$31,780.00	\$14.00	\$31,780.00
616.02	4-FOOT POST AND CABLE RAILING	LF	886	\$18.00	\$15,948.00	\$24.00	\$21,264.00	\$25.00	\$22,150.00
616.03	10'-8" OPENING DOUBLE SWING CHAIN LINK GATE (12' OUTSIDE TO OUTSIDE DIMENSION)	EA	4	\$1,100.00	\$4,400.00	\$1,200.00	\$4,800.00	\$1,050.00	\$4,200.00
616.04	5' OPENING SINGLE SWING CHAIN LINK GATE (6'-4" OUTSIDE TO OUTSIDE DIMENSION)	EA	6	\$800.00	\$4,800.00	\$600.00	\$3,600.00	\$525.00	\$3,150.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$41,895.00	\$41,895.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$75,000.00	\$75,000.00	\$150,000.00	\$150,000.00	\$100,000.00	\$100,000.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	500	\$50.00	\$25,000.00	\$65.00	\$32,500.00	\$84.00	\$42,000.00
625.02	ARROW DISPLAY	DAY	180	\$20.00	\$3,600.00	\$22.00	\$3,960.00	\$34.00	\$6,120.00
627.01	RELOCATE PERMANENT SIGN	EA	8	\$130.00	\$1,040.00	\$170.00	\$1,360.00	\$153.00	\$1,224.00
628.01	TYPE II FILM WHITE (CROSSWALKS AND STOP BARS)	SF	720	\$5.00	\$3,600.00	\$5.00	\$3,600.00	\$5.00	\$3,600.00
628.02	TYPE II FILM YELLOW (CHEVRONS AND GORING)	SF	553	\$5.00	\$2,765.00	\$5.00	\$2,765.00	\$5.00	\$2,765.00
628.03	TYPE II FILM "ONLY"	EA	4	\$175.00	\$700.00	\$170.00	\$680.00	\$147.00	\$588.00
628.04	TYPE II FILM FOR ARROWS	EA	8	\$9.00	\$72.00	\$150.00	\$1,200.00	\$84.00	\$672.00

				Rafael Construction, Inc.		Granite Construction Company		Capriati Construction Corporation	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
628.05	4" POLYEUREA OR EPOXY PAINT (WHITE)	LF	6,117	\$1.00	\$6,117.00	\$1.00	\$6,117.00	\$0.37	\$2,263.29
629.01	18" STEEL ENCASE 8-INCH DIP WATERLINE "RB" 144+32.59, 105.50' RT TO 50.50' RT	LF	55	\$260.00	\$14,300.00	\$300.00	\$16,500.00	\$146.00	\$8,030.00
629.02	VERTICAL ADJUST WATER VALVE COVER	EA	3	\$500.00	\$1,500.00	\$250.00	\$750.00	\$496.00	\$1,488.00
629.03	VERTICAL ADJUST WATER BLOW OFF	EA	1	\$500.00	\$500.00	\$800.00	\$800.00	\$1,632.00	\$1,632.00
630.01	8-INCH PVC SANITARY SEWER PIPE	LF	170	\$32.00	\$5,440.00	\$140.00	\$23,800.00	\$71.00	\$12,070.00
630.02	24-INCH PVC SANITARY SEWER PIPE	LF	312	\$74.00	\$23,088.00	\$100.00	\$31,200.00	\$117.00	\$36,504.00
630.03	30-INCH PVC SANITARY SEWER PIPE	LF	3,788	\$100.00	\$378,800.00	\$190.00	\$719,720.00	\$135.00	\$511,380.00
630.04	8-INCH C900 PVC SANITARY SEWER PIPE	LF	66	\$55.00	\$3,630.00	\$200.00	\$13,200.00	\$77.00	\$5,082.00
630.05	24-INCH C905 PVC SANITARY SEWER PIPE	LF	130	\$150.00	\$19,500.00	\$150.00	\$19,500.00	\$135.00	\$17,550.00
630.06	30-INCH C905 PVC SANITARY SEWER PIPE	LF	22	\$312.00	\$6,864.00	\$2,000.00	\$44,000.00	\$233.00	\$5,126.00
630.07	48-INCH SANITARY SEWER MANHOLE	EA	4	\$1,500.00	\$6,000.00	\$3,000.00	\$12,000.00	\$2,798.00	\$11,192.00
630.08	60-INCH SANITARY SEWER MANHOLE	EA	10	\$3,100.00	\$31,000.00	\$6,000.00	\$60,000.00	\$3,497.00	\$34,970.00
630.09	60INCH DEEP SANITARY SEWER MANHOLE	EA	1	\$8,900.00	\$8,900.00	\$14,000.00	\$14,000.00	\$4,080.00	\$4,080.00
630.1	ADJUST SANITARY SEWER MANHOLE TO GRADE	EA	1	\$750.00	\$750.00	\$300.00	\$300.00	\$875.00	\$875.00
633.01	REFLECTIVE RAISED PAVEMENT MARKERS	EA	446	\$3.00	\$1,338.00	\$3.00	\$1,338.00	\$3.00	\$1,338.00
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	1,307	\$2.00	\$2,614.00	\$2.00	\$2,614.00	\$1.00	\$1,307.00
637.01	DUST CONTROL	LS	1	\$25,000.00	\$25,000.00	\$35,000.00	\$35,000.00	\$55,000.00	\$55,000.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$5,000.00	\$5,000.00	\$500.00	\$500.00	\$50,000.00	\$50,000.00
637.03	POST CONSTRUCTION DUST PALLIATIVE	LS	1	\$10,500.00	\$10,500.00	\$10,500.00	\$10,500.00	\$10,000.00	\$10,000.00
671.01	SUPPORT NV ENERGY FACILITIES	LS	1	\$38,000.00	\$38,000.00	\$25,000.00	\$25,000.00	\$30,000.00	\$30,000.00
	Total Base Bid Amount				\$9,432,785.00		\$9,729,729.00		\$9,855,441.02
					Corrected Total				Corrected Total




				Frehner Construction Co. Inc.		Las Vegas Paving Corp.		Tab Contractors, Inc.	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	26	\$500.00	\$13,000.00	\$500.00	\$13,000.00	\$500.00	\$13,000.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	26	\$1,005.00	\$26,130.00	\$300.00	\$7,800.00	\$500.00	\$13,000.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$758,070.00	\$758,070.00	\$758,070.00	\$758,070.00	\$758,070.00	\$758,070.00
201.01	CLEARING AND GRUBBING	LS	1	\$17,000.00	\$17,000.00	\$57,000.00	\$57,000.00	\$10,240.00	\$10,240.00
202.01	REMOVAL OF STORM DRAIN MANHOLE	EA	1	\$1,000.00	\$1,000.00	\$750.00	\$750.00	\$857.00	\$857.00
202.02	REMOVAL OF SANITARY SEWER MANHOLE	EA	6	\$1,000.00	\$6,000.00	\$1,200.00	\$7,200.00	\$438.00	\$2,628.00
202.03	REMOVAL OF 8" SANITARY SEWER PIPE	LF	240	\$1.25	\$300.00	\$7.00	\$1,680.00	\$3.00	\$720.00
202.04	REMOVAL OF 10" SANITARY SEWER PIPE	LF	21	\$16.50	\$346.50	\$55.00	\$1,155.00	\$52.00	\$1,092.00
202.05	REMOVAL OF 24" SANITARY SEWER PIPE	LF	1,750	\$11.00	\$19,250.00	\$27.00	\$47,250.00	\$10.00	\$17,500.00
202.06	REMOVAL, SALVAGE AND PLACEMENT OF RIPRAP	SY	10,140	\$7.50	\$76,050.00	\$13.00	\$131,820.00	\$11.00	\$111,540.00
202.07	REMOVAL OF HEADWALL AND TRASH RACK	EA	1	\$691.00	\$691.00	\$2,200.00	\$2,200.00	\$2,051.00	\$2,051.00
202.08	REMOVAL OF CHAIN LINK FENCE	LF	2,100	\$2.75	\$5,775.00	\$1.00	\$2,100.00	\$2.00	\$4,200.00
202.09	REMOVAL OF 36" REINFORCED CONCRETE PIPE	LF	28	\$76.00	\$2,128.00	\$50.00	\$1,400.00	\$17.00	\$476.00
202.1	REMOVAL OF DUAL 48" X 76" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE	LF	50	\$272.00	\$13,600.00	\$57.00	\$2,850.00	\$24.00	\$1,200.00
202.11	REMOVAL OF DROP INLET	EA	3	\$1,570.00	\$4,710.00	\$1,400.00	\$4,200.00	\$639.00	\$1,917.00
202.12	REMOVAL OF 18" HDPE PIPE	LF	130	\$74.00	\$9,620.00	\$67.00	\$8,710.00	\$17.00	\$2,210.00
202.13	REMOVAL OF EXISTING BUILDING	LS	1	\$642.00	\$642.00	\$3,000.00	\$3,000.00	\$2,322.00	\$2,322.00
203.01	TRENCH OVER-EXCAVATION AND COMPACTED IMPORT AGGREGATE BEDDING	CY	10,000	\$18.50	\$185,000.00	\$14.00	\$140,000.00	\$18.00	\$180,000.00
302.01	TYPE II AGGREGATE BASE (ROADWAY BASE)	CY	7,360	\$70.00	\$515,200.00	\$29.00	\$213,440.00	\$18.00	\$132,480.00
402.01	5-INCH PLANTMIX BITUMINOUS SURFACE	SY	20,290	\$21.31	\$432,379.90	\$16.00	\$324,640.00	\$21.00	\$426,090.00
502.01	24' x 8' MONOLITHIC REINFORCED CONCRETE BOX	LF	3,945	\$1,179.00	\$4,651,155.00	\$1,230.00	\$4,852,350.00	\$1,216.00	\$4,797,120.00
502.02	24' x 7' CONCRETE TRAPEZOIDAL CHANNEL WITH 2:1 SIDE SLOPE	LF	1,129	\$772.00	\$871,588.00	\$617.00	\$696,593.00	\$716.00	\$808,364.00

ITEM NO.	DESCRIPTION	U O M	QTY	Frehner Construction Co. Inc.		Las Vegas Paving Corp.		Tab Contractors, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
502.03	TRANSITION STRUCTURE "SD1" 10+78.92 TO "SD1" 12+17.09	LS	1	\$94,765.00	\$94,765.00	\$137,500.00	\$137,500.00	\$124,150.00	\$124,150.00
502.04	TRANSITION STRUCTURE "SD1" 12+17.09 TO "SD1" 14+26.86	LS	1	\$151,775.00	\$151,775.00	\$173,000.00	\$173,000.00	\$160,649.00	\$160,649.00
502.05	TRANSITION STRUCTURE "SD1" 25+55.18 TO "SD1" 26+55.18	LS	1	\$94,720.00	\$94,720.00	\$94,000.00	\$94,000.00	\$89,702.00	\$89,702.00
502.06	TRANSITION STRUCTURE "SD1" 66+00.00 TO "SD1" 66+18.72	LS	1	\$37,745.00	\$37,745.00	\$31,500.00	\$31,500.00	\$30,858.00	\$30,858.00
502.07	CHANNEL MAINTENANCE RAMP "SD1" 14+97.34 TO "SD1" 16+26.69	LS	1	\$68,520.00	\$68,520.00	\$45,000.00	\$45,000.00	\$41,632.00	\$41,632.00
502.08	CONCRETE HEADWALL	LS	1	\$466.00	\$466.00	\$8,400.00	\$8,400.00	\$6,163.00	\$6,163.00
502.09	CAP 8" PVC PIPE WITH BRICK AND MORTAR PLUG OR PRE-CAST CONCRETE PLUG	EA	1	\$135.00	\$135.00	\$350.00	\$350.00	\$378.00	\$378.00
502.1	CAP 18" RCP WITH BRICK AND MORTAR PLUG OR PRE-CAST CONCRETE PLUG	EA	22	\$250.00	\$5,500.00	\$1,700.00	\$37,400.00	\$592.00	\$13,024.00
502.11	MORTAR PLUG OR PRE-CAST CONCRETE PLUG	EA	3	\$482.00	\$1,446.00	\$1,600.00	\$4,800.00	\$1,021.00	\$3,063.00
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	382	\$98.00	\$37,436.00	\$122.00	\$46,604.00	\$101.00	\$38,582.00
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	140	\$93.00	\$13,020.00	\$150.00	\$21,000.00	\$107.00	\$14,980.00
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,857	\$82.00	\$152,274.00	\$135.00	\$250,695.00	\$155.00	\$287,835.00
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	135	\$144.00	\$19,440.00	\$169.00	\$22,815.00	\$177.00	\$23,895.00
603.05	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	443	\$156.00	\$69,108.00	\$210.00	\$93,030.00	\$227.00	\$100,561.00
603.06	14" x 23" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	257	\$98.00	\$25,186.00	\$103.00	\$26,471.00	\$127.00	\$32,639.00
603.07	24" x 38" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	209	\$118.00	\$24,662.00	\$157.00	\$32,813.00	\$158.00	\$33,022.00
603.08	29" x 45" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	124	\$150.00	\$18,600.00	\$203.00	\$25,172.00	\$190.00	\$23,560.00
603.09	14" x 23" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE CHECK VALVE	EA	2	\$6,360.00	\$12,720.00	\$4,900.00	\$9,800.00	\$5,020.00	\$10,040.00
603.1	24" x 38" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE CHECK VALVE	EA	2	\$10,245.00	\$20,490.00	\$9,100.00	\$18,200.00	\$9,706.00	\$19,412.00
603.11	29" x 45" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE CHECK VALVE	EA	1	\$14,600.00	\$14,600.00	\$13,700.00	\$13,700.00	\$14,132.00	\$14,132.00
603.12	36" REINFORCED CONCRETE PIPE CHECK VALVE	EA	1	\$14,660.00	\$14,660.00	\$13,500.00	\$13,500.00	\$14,132.00	\$14,132.00
609.01	REINFORCED CONCRETE BOX MANHOLE RISER	EA	9	\$1,540.00	\$13,860.00	\$1,500.00	\$13,500.00	\$1,093.00	\$9,837.00
609.02	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE	EA	16	\$7,300.00	\$116,800.00	\$9,000.00	\$144,000.00	\$7,952.00	\$127,232.00
609.03	PRE-CAST STORM DRAIN MANHOLE TEE	EA	1	\$5,200.00	\$5,200.00	\$10,500.00	\$10,500.00	\$3,876.00	\$3,876.00
609.04	3-FOOT PC1 DROP INLET	EA	1	\$5,868.00	\$5,868.00	\$6,500.00	\$6,500.00	\$5,787.00	\$5,787.00
609.05	7.5-FOOT TYPE DM2 DROP INLET WITH 2.5-FOOT SWEEPER	EA	3	\$7,905.00	\$23,715.00	\$8,200.00	\$24,600.00	\$7,453.00	\$22,359.00

				Frehner Construction. Co. Inc.		Las Vegas Paving Corp.		Tab Contractors, Inc.	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
609.06	12.5-FOOT TYPE "DM2" DROP INLET WITH 2.5-FOOT SWEEPER	EA	2	\$11,225.00	\$22,450.00	\$11,500.00	\$23,000.00	\$11,137.00	\$22,274.00
609.07	15-FOOT TYPE DM2 DROP INLET WITH 2.5-FOOT SWEEPER	EA	2	\$13,910.00	\$27,820.00	\$14,000.00	\$28,000.00	\$13,927.00	\$27,854.00
609.08	22.5-FOOT TYPE DM2 DROP INLET WITH 2.5-FOOT SWEEPER	EA	2	\$15,550.00	\$31,100.00	\$16,500.00	\$33,000.00	\$15,013.00	\$30,026.00
609.09	MODIFIED NDOT TYPE 8 DROP INLET	EA	5	\$7,056.00	\$35,280.00	\$8,000.00	\$40,000.00	\$7,005.00	\$35,025.00
609.1	MODIFIED NDOT TYPE 2B DROP INLET WITH CONCRETE APRON	EA	22	\$3,540.00	\$77,880.00	\$4,350.00	\$95,700.00	\$3,607.00	\$79,354.00
609.11	MODIFY EXISTING DROP INLET WITH NDOT TYPE 2B GRATE AND CONCRETE APRON	EA	1	\$3,630.00	\$3,630.00	\$4,300.00	\$4,300.00	\$3,282.00	\$3,282.00
609.12	ADJUST STORM DRAIN MANHOLE TO GRADE	EA	1	\$1,365.00	\$1,365.00	\$650.00	\$650.00	\$302.00	\$302.00
610.01	RIPRAP D50 = 6 INCHES	CY	390	\$10.00	\$3,900.00	\$40.00	\$15,600.00	\$59.00	\$23,010.00
610.02	RIPRAP D50 = 12 INCHES	CY	353	\$10.00	\$3,530.00	\$53.00	\$18,709.00	\$59.00	\$20,827.00
610.03	RIPRAP FILTER FABRIC	SY	3,363	\$2.25	\$7,566.75	\$4.00	\$13,452.00	\$4.00	\$13,452.00
610.04	RIPRAP TYPE II AGGREGATE BASE	SY	3,363	\$4.50	\$15,133.50	\$6.00	\$20,178.00	\$5.00	\$16,815.00
613.01	CONCRETE SIDEWALK	SF	95	\$4.10	\$389.50	\$12.00	\$1,140.00	\$7.00	\$665.00
613.02	CONCRETE MAINTENANCE PATH	SF	11,296	\$4.25	\$48,008.00	\$7.00	\$79,072.00	\$23.00	\$259,808.00
616.01	6-FOOT CHAIN LINK FENCE	LF	2,270	\$13.50	\$30,645.00	\$12.00	\$27,240.00	\$14.00	\$31,780.00
616.02	4-FOOT POST AND CABLE RAILING	LF	886	\$24.00	\$21,264.00	\$18.00	\$15,948.00	\$24.00	\$21,264.00
616.03	10'-8" OPENING DOUBLE SWING CHAIN LINK GATE (12' OUTSIDE TO OUTSIDE DIMENSION)	EA	4	\$1,015.00	\$4,060.00	\$1,050.00	\$4,200.00	\$1,027.00	\$4,108.00
616.04	5' OPENING SINGLE SWING CHAIN LINK GATE (6'-4" OUTSIDE TO OUTSIDE DIMENSION)	EA	6	\$500.00	\$3,000.00	\$765.00	\$4,590.00	\$514.00	\$3,084.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$41,300.00	\$41,300.00	\$26,000.00	\$26,000.00	\$40,985.00	\$40,985.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$35,000.00	\$35,000.00	\$96,500.00	\$96,500.00	\$64,657.00	\$64,657.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	500	\$70.00	\$35,000.00	\$40.00	\$20,000.00	\$51.00	\$25,500.00
625.02	ARROW DISPLAY	DAY	180	\$34.50	\$6,210.00	\$25.00	\$4,500.00	\$33.00	\$5,940.00
627.01	RELOCATE PERMANENT SIGN	EA	8	\$148.00	\$1,184.00	\$50.00	\$400.00	\$149.00	\$1,192.00
628.01	TYPE II FILM WHITE (CROSSWALKS AND STOP BARS)	SF	720	\$4.05	\$2,916.00	\$4.00	\$2,880.00	\$4.00	\$2,880.00
628.02	TYPE II FILM YELLOW (CHEVRONS AND GORING)	SF	553	\$4.05	\$2,239.65	\$5.00	\$2,765.00	\$4.00	\$2,212.00
628.03	TYPE II FILM "ONLY"	EA	4	\$142.00	\$568.00	\$125.00	\$500.00	\$144.00	\$576.00
628.04	TYPE II FILM FOR ARROWS	EA	8	\$81.10	\$648.80	\$125.00	\$1,000.00	\$82.00	\$656.00

ITEM NO.	DESCRIPTION	U O M	QTY	Frehner Construction Co. Inc.		Las Vegas Paving Corp.		Tab Contractors, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
628.05	4" POLYEUREA OR EPOXY PAINT (WHITE)	LF	6,117	\$0.36	\$2,202.12	\$2.00	\$12,234.00	\$1.00	\$6,117.00
629.01	18" STEEL ENCASE 8-INCH DIP WATERLINE "RB" 144+32.59, 105.50' RT TO 50.50' RT	LF	55	\$166.00	\$9,130.00	\$258.00	\$14,190.00	\$136.00	\$7,480.00
629.02	VERTICAL ADJUST WATER VALVE COVER	EA	3	\$1,020.00	\$3,060.00	\$500.00	\$1,500.00	\$203.00	\$609.00
629.03	VERTICAL ADJUST WATER BLOW OFF	EA	1	\$5,840.00	\$5,840.00	\$1,500.00	\$1,500.00	\$172.00	\$172.00
630.01	8-INCH PVC SANITARY SEWER PIPE	LF	170	\$85.00	\$14,450.00	\$265.00	\$45,050.00	\$154.00	\$26,180.00
630.02	24-INCH PVC SANITARY SEWER PIPE	LF	312	\$72.00	\$22,464.00	\$189.00	\$58,968.00	\$132.00	\$41,184.00
630.03	30-INCH PVC SANITARY SEWER PIPE	LF	3,788	\$114.00	\$431,832.00	\$245.00	\$928,060.00	\$182.00	\$689,416.00
630.04	8-INCH C900 PVC SANITARY SEWER PIPE	LF	66	\$84.00	\$5,544.00	\$195.00	\$12,870.00	\$58.00	\$3,828.00
630.05	24-INCH C905 PVC SANITARY SEWER PIPE	LF	130	\$140.00	\$18,200.00	\$282.00	\$36,660.00	\$147.00	\$19,110.00
630.06	30-INCH C905 PVC SANITARY SEWER PIPE	LF	22	\$125.00	\$2,750.00	\$568.00	\$12,496.00	\$165.00	\$3,630.00
630.07	48-INCH SANITARY SEWER MANHOLE	EA	4	\$12,400.00	\$49,600.00	\$3,000.00	\$12,000.00	\$3,370.00	\$13,480.00
630.08	60-INCH SANITARY SEWER MANHOLE	EA	10	\$29,000.00	\$290,000.00	\$4,800.00	\$48,000.00	\$4,547.00	\$45,470.00
630.09	60INCH DEEP SANITARY SEWER MANHOLE	EA	1	\$4,800.00	\$4,800.00	\$12,000.00	\$12,000.00	\$10,429.00	\$10,429.00
630.1	ADJUST SANITARY SEWER MANHOLE TO GRADE	EA	1	\$1,000.00	\$1,000.00	\$650.00	\$650.00	\$302.00	\$302.00
633.01	REFLECTIVE RAISED PAVEMENT MARKERS	EA	446	\$4.00	\$1,784.00	\$2.00	\$892.00	\$4.00	\$1,784.00
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	1,307	\$3.00	\$3,921.00	\$2.00	\$2,614.00	\$2.00	\$2,614.00
637.01	DUST CONTROL	LS	1	\$46,000.00	\$46,000.00	\$47,000.00	\$47,000.00	\$267,934.00	\$267,934.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$4,250.00	\$4,250.00	\$1,000.00	\$1,000.00	\$8,166.00	\$8,166.00
637.03	POST CONSTRUCTION DUST PALLIATIVE	LS	1	\$13,350.00	\$13,350.00	\$9,500.00	\$9,500.00	\$15,202.00	\$15,202.00
671.01	SUPPORT NV ENERGY FACILITIES	LS	1	\$74,900.00	\$74,900.00	\$3,000.00	\$3,000.00	\$44,254.00	\$44,254.00
	Total Base Bid Amount				\$10,119,511.72		\$10,421,566.00		\$10,483,466.00



ITEM NO.	DESCRIPTION	U O M	QTY	El Camino Construction Co., Inc.		Legacy Construction and Development Inc.		Layne Christensen Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	26	\$500.00	\$13,000.00	\$500.00	\$13,000.00	\$500.00	\$13,000.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	26	\$800.00	\$20,800.00	\$1,000.00	\$26,000.00	\$1,450.00	\$37,700.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$758,070.00	\$758,070.00	\$758,070.00	\$758,070.00	\$758,070.00	\$758,070.00
201.01	CLEARING AND GRUBBING	LS	1	\$50,000.00	\$50,000.00	\$60,000.00	\$60,000.00	\$21,000.00	\$21,000.00
202.01	REMOVAL OF STORM DRAIN MANHOLE	EA	1	\$2,500.00	\$2,500.00	\$1,020.00	\$1,020.00	\$800.00	\$800.00
202.02	REMOVAL OF SANITARY SEWER MANHOLE	EA	6	\$2,500.00	\$15,000.00	\$1,035.00	\$6,210.00	\$1,800.00	\$10,800.00
202.03	REMOVAL OF 8" SANITARY SEWER PIPE	LF	240	\$35.00	\$8,400.00	\$20.40	\$4,896.00	\$7.00	\$1,680.00
202.04	REMOVAL OF 10" SANITARY SEWER PIPE	LF	21	\$40.00	\$840.00	\$31.00	\$651.00	\$7.00	\$147.00
202.05	REMOVAL OF 24" SANITARY SEWER PIPE	LF	1,750	\$40.00	\$70,000.00	\$22.00	\$38,500.00	\$12.00	\$21,000.00
202.06	REMOVAL, SALVAGE AND PLACEMENT OF RIPRAP	SY	10,140	\$5.00	\$50,700.00	\$16.50	\$167,310.00	\$28.00	\$283,920.00
202.07	REMOVAL OF HEADWALL AND TRASH RACK	EA	1	\$10,000.00	\$10,000.00	\$1,000.00	\$1,000.00	\$6,500.00	\$6,500.00
202.08	REMOVAL OF CHAIN LINK FENCE	LF	2,100	\$2.00	\$4,200.00	\$1.15	\$2,415.00	\$1.00	\$2,100.00
202.09	REMOVAL OF 36" REINFORCED CONCRETE PIPE	LF	28	\$100.00	\$2,800.00	\$35.00	\$980.00	\$30.00	\$840.00
202.1	REMOVAL OF DUAL 48" X 76" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE	LF	50	\$100.00	\$5,000.00	\$58.00	\$2,900.00	\$120.00	\$6,000.00
202.11	REMOVAL OF DROP INLET	EA	3	\$2,000.00	\$6,000.00	\$358.00	\$1,074.00	\$800.00	\$2,400.00
202.12	REMOVAL OF 18" HDPE PIPE	LF	130	\$25.00	\$3,250.00	\$21.00	\$2,730.00	\$15.00	\$1,950.00
202.13	REMOVAL OF EXISTING BUILDING	LS	1	\$10,000.00	\$10,000.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00
203.01	TRENCH OVER-EXCAVATION AND COMPACTED IMPORT AGGREGATE BEDDING	CY	10,000	\$20.00	\$200,000.00	\$27.00	\$270,000.00	\$44.20	\$442,000.00
302.01	TYPE II AGGREGATE BASE (ROADWAY BASE)	CY	7,360	\$22.00	\$161,920.00	\$27.25	\$200,560.00	\$25.00	\$184,000.00
402.01	5-INCH PLANTMIX BITUMINOUS SURFACE	SY	20,290	\$18.00	\$365,220.00	\$18.60	\$377,394.00	\$25.00	\$507,250.00
502.01	24' x 8' MONOLITHIC REINFORCED CONCRETE BOX	LF	3,945	\$1,480.00	\$5,838,600.00	\$1,420.00	\$5,601,900.00	\$1,600.00	\$6,312,000.00
502.02	24' x 7' CONCRETE TRAPEZOIDAL CHANNEL WITH 2:1 SIDE SLOPE	LF	1,129	\$700.00	\$790,300.00	\$610.00	\$688,690.00	\$550.00	\$620,950.00

				El Camino Construction Co., Inc.		Legacy Construction and Development Inc.		Layne Christensen Company	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
502.03	TRANSITION STRUCTURE "SD1" 10+78.92 TO "SD1" 12+17.09	LS	1	\$160,000.00	\$160,000.00	\$120,000.00	\$120,000.00	\$120,000.00	\$120,000.00
502.04	TRANSITION STRUCTURE "SD1" 12+17.09 TO "SD1" 14+26.86	LS	1	\$220,000.00	\$220,000.00	\$140,000.00	\$140,000.00	\$195,000.00	\$195,000.00
502.05	TRANSITION STRUCTURE "SD1" 25+55.18 TO "SD1" 26+55.18	LS	1	\$130,000.00	\$130,000.00	\$96,000.00	\$96,000.00	\$96,000.00	\$96,000.00
502.06	TRANSITION STRUCTURE "SD1" 66+00.00 TO "SD1" 66+18.72	LS	1	\$45,000.00	\$45,000.00	\$31,000.00	\$31,000.00	\$42,000.00	\$42,000.00
502.07	CHANNEL MAINTENANCE RAMP "SD1" 14+97.34 TO "SD1" 16+26.69	LS	1	\$60,000.00	\$60,000.00	\$50,000.00	\$50,000.00	\$65,000.00	\$65,000.00
502.08	CONCRETE HEADWALL	LS	1	\$5,000.00	\$5,000.00	\$3,500.00	\$3,500.00	\$9,000.00	\$9,000.00
502.09	CAP 8" PVC PIPE WITH BRICK AND MORTAR PLUG OR PRE-CAST CONCRETE PLUG	EA	1	\$3,000.00	\$3,000.00	\$600.00	\$600.00	\$475.00	\$475.00
502.1	CAP 18" RCP WITH BRICK AND MORTAR PLUG OR PRE-CAST CONCRETE PLUG	EA	22	\$1,000.00	\$22,000.00	\$600.00	\$13,200.00	\$475.00	\$10,450.00
502.11	MORTAR PLUG OR PRE-CAST CONCRETE PLUG	EA	3	\$1,400.00	\$4,200.00	\$3,700.00	\$11,100.00	\$1,200.00	\$3,600.00
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	382	\$120.00	\$45,840.00	\$145.00	\$55,390.00	\$200.00	\$76,400.00
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	140	\$128.00	\$17,920.00	\$99.00	\$13,860.00	\$210.00	\$29,400.00
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,857	\$130.00	\$241,410.00	\$135.00	\$250,695.00	\$230.00	\$427,110.00
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	135	\$160.00	\$21,600.00	\$159.00	\$21,465.00	\$250.00	\$33,750.00
603.05	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	443	\$180.00	\$79,740.00	\$240.00	\$106,320.00	\$300.00	\$132,900.00
603.06	14" x 23" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	257	\$125.00	\$32,125.00	\$122.00	\$31,354.00	\$200.00	\$51,400.00
603.07	24" x 38" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	209	\$165.00	\$34,485.00	\$150.00	\$31,350.00	\$275.00	\$57,475.00
603.08	29" x 45" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	124	\$185.00	\$22,940.00	\$200.00	\$24,800.00	\$250.00	\$31,000.00
603.09	14" x 23" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE CHECK VALVE	EA	2	\$3,000.00	\$6,000.00	\$4,650.00	\$9,300.00	\$5,500.00	\$11,000.00
603.1	24" x 38" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE CHECK VALVE	EA	2	\$3,000.00	\$6,000.00	\$8,770.00	\$17,540.00	\$9,000.00	\$18,000.00
603.11	29" x 45" HORIZONTALLY ELLIPTICAL REINFORCED CONCRETE PIPE CHECK VALVE	EA	1	\$4,000.00	\$4,000.00	\$13,500.00	\$13,500.00	\$13,000.00	\$13,000.00
603.12	36" REINFORCED CONCRETE PIPE CHECK VALVE	EA	1	\$4,500.00	\$4,500.00	\$13,300.00	\$13,300.00	\$14,000.00	\$14,000.00
609.01	REINFORCED CONCRETE BOX MANHOLE RISER	EA	9	\$1,000.00	\$9,000.00	\$890.00	\$8,010.00	\$2,800.00	\$25,200.00
609.02	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE	EA	16	\$9,000.00	\$144,000.00	\$8,300.00	\$132,800.00	\$10,000.00	\$160,000.00
609.03	PRE-CAST STORM DRAIN MANHOLE TEE	EA	1	\$6,000.00	\$6,000.00	\$5,500.00	\$5,500.00	\$5,000.00	\$5,000.00
609.04	3-FOOT PC1 DROP INLET	EA	1	\$8,000.00	\$8,000.00	\$6,700.00	\$6,700.00	\$8,000.00	\$8,000.00
609.05	7.5-FOOT TYPE DM2 DROP INLET WITH 2.5- FOOT SWEEPER	EA	3	\$10,000.00	\$30,000.00	\$11,500.00	\$34,500.00	\$10,000.00	\$30,000.00

				El Camino Construction Co., Inc.		Legacy Construction and Development Inc.		Layne Christensen Company	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
609.06	12.5-FOOT TYPE "DM2" DROP INLET WITH 2.5- FOOT SWEEPER	EA	2	\$13,000.00	\$26,000.00	\$18,200.00	\$36,400.00	\$12,500.00	\$25,000.00
609.07	15-FOOT TYPE DM2 DROP INLET WITH 2.5- FOOT SWEEPER	EA	2	\$16,000.00	\$32,000.00	\$23,000.00	\$46,000.00	\$15,500.00	\$31,000.00
609.08	22.5-FOOT TYPE DM2 DROP INLET WITH 2.5- FOOT SWEEPER	EA	2	\$17,500.00	\$35,000.00	\$24,000.00	\$48,000.00	\$17,000.00	\$34,000.00
609.09	MODIFIED NDOT TYPE 8 DROP INLET	EA	5	\$9,000.00	\$45,000.00	\$6,250.00	\$31,250.00	\$10,000.00	\$50,000.00
609.1	MODIFIED NDOT TYPE 2B DROP INLET WITH CONCRETE APRON	EA	22	\$5,500.00	\$121,000.00	\$3,100.00	\$68,200.00	\$7,000.00	\$154,000.00
609.11	MODIFY EXISTING DROP INLET WITH NDOT TYPE 2B GRATE AND CONCRETE APRON	EA	1	\$7,000.00	\$7,000.00	\$1,950.00	\$1,950.00	\$7,000.00	\$7,000.00
609.12	ADJUST STORM DRAIN MANHOLE TO GRADE	EA	1	\$1,200.00	\$1,200.00	\$700.00	\$700.00	\$2,800.00	\$2,800.00
610.01	RIPRAP D50 = 6 INCHES	CY	390	\$40.00	\$15,600.00	\$36.50	\$14,235.00	\$50.00	\$19,500.00
610.02	RIPRAP D50 = 12 INCHES	CY	353	\$42.00	\$14,826.00	\$59.00	\$20,827.00	\$60.00	\$21,180.00
610.03	RIPRAP FILTER FABRIC	SY	3,363	\$1.00	\$3,363.00	\$2.35	\$7,903.05	\$3.00	\$10,089.00
610.04	RIPRAP TYPE II AGGREGATE BASE	SY	3,363	\$3.00	\$10,089.00	\$8.10	\$27,240.30	\$6.00	\$20,178.00
613.01	CONCRETE SIDEWALK	SF	95	\$10.00	\$950.00	\$6.00	\$570.00	\$6.00	\$570.00
613.02	CONCRETE MAINTENANCE PATH	SF	11,296	\$9.00	\$101,664.00	\$6.60	\$74,553.60	\$8.00	\$90,368.00
616.01	6-FOOT CHAIN LINK FENCE	LF	2,270	\$14.00	\$31,780.00	\$12.65	\$28,715.50	\$12.00	\$27,240.00
616.02	4-FOOT POST AND CABLE RAILING	LF	886	\$25.00	\$22,150.00	\$19.00	\$16,834.00	\$19.00	\$16,834.00
616.03	10'-8" OPENING DOUBLE SWING CHAIN LINK GATE (12' OUTSIDE TO OUTSIDE DIMENSION)	EA	4	\$1,100.00	\$4,400.00	\$1,100.00	\$4,400.00	\$1,000.00	\$4,000.00
616.04	5' OPENING SINGLE SWING CHAIN LINK GATE (6'-4" OUTSIDE TO OUTSIDE DIMENSION)	EA	6	\$540.00	\$3,240.00	\$550.00	\$3,300.00	\$600.00	\$3,600.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$65,000.00	\$65,000.00	\$115,000.00	\$115,000.00	\$36,000.00	\$36,000.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$86,000.00	\$86,000.00	\$77,200.00	\$77,200.00	\$30,788.25	\$30,788.25
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	500	\$45.00	\$22,500.00	\$52.00	\$26,000.00	\$75.00	\$37,500.00
625.02	ARROW DISPLAY	DAY	180	\$20.00	\$3,600.00	\$26.00	\$4,680.00	\$50.00	\$9,000.00
627.01	RELOCATE PERMANENT SIGN	EA	8	\$160.00	\$1,280.00	\$190.00	\$1,520.00	\$170.00	\$1,360.00
628.01	TYPE II FILM WHITE (CROSSWALKS AND STOP BARS)	SF	720	\$5.00	\$3,600.00	\$5.30	\$3,816.00	\$5.00	\$3,600.00
628.02	TYPE II FILM YELLOW (CHEVRONS AND GORING)	SF	553	\$5.00	\$2,765.00	\$5.30	\$2,930.90	\$5.00	\$2,765.00
628.03	TYPE II FILM "ONLY"	EA	4	\$150.00	\$600.00	\$195.00	\$780.00	\$175.00	\$700.00
628.04	TYPE II FILM FOR ARROWS	EA	8	\$90.00	\$720.00	\$160.00	\$1,280.00	\$145.00	\$1,160.00

				El Camino Construction Co., Inc.		Legacy Construction and Development Inc.		Layne Christensen Company	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
628.05	4" POLYEUREA OR EPOXY PAINT (WHITE)	LF	6,117	\$1.00	\$6,117.00	\$1.06	\$6,484.02	\$1.00	\$6,117.00
629.01	18" STEEL ENCASE 8-INCH DIP WATERLINE "RB" 144+32.59, 105.50' RT TO 50.50' RT	LF	55	\$130.00	\$7,150.00	\$164.00	\$9,020.00	\$150.00	\$8,250.00
629.02	VERTICAL ADJUST WATER VALVE COVER	EA	3	\$800.00	\$2,400.00	\$538.00	\$1,614.00	\$2,000.00	\$6,000.00
629.03	VERTICAL ADJUST WATER BLOW OFF	EA	1	\$2,000.00	\$2,000.00	\$1,100.00	\$1,100.00	\$2,000.00	\$2,000.00
630.01	8-INCH PVC SANITARY SEWER PIPE	LF	170	\$78.00	\$13,260.00	\$185.00	\$31,450.00	\$90.00	\$15,300.00
630.02	24-INCH PVC SANITARY SEWER PIPE	LF	312	\$100.00	\$31,200.00	\$293.00	\$91,416.00	\$160.00	\$49,920.00
630.03	30-INCH PVC SANITARY SEWER PIPE	LF	3,788	\$120.00	\$454,560.00	\$127.00	\$481,076.00	\$200.00	\$757,600.00
630.04	8-INCH C900 PVC SANITARY SEWER PIPE	LF	66	\$65.00	\$4,290.00	\$232.00	\$15,312.00	\$125.00	\$8,250.00
630.05	24-INCH C905 PVC SANITARY SEWER PIPE	LF	130	\$100.00	\$13,000.00	\$326.00	\$42,380.00	\$175.00	\$22,750.00
630.06	30-INCH C905 PVC SANITARY SEWER PIPE	LF	22	\$1,500.00	\$33,000.00	\$1,668.00	\$36,696.00	\$210.00	\$4,620.00
630.07	48-INCH SANITARY SEWER MANHOLE	EA	4	\$2,200.00	\$8,800.00	\$3,680.00	\$14,720.00	\$6,000.00	\$24,000.00
630.08	60-INCH SANITARY SEWER MANHOLE	EA	10	\$4,000.00	\$40,000.00	\$5,500.00	\$55,000.00	\$8,700.00	\$87,000.00
630.09	60INCH DEEP SANITARY SEWER MANHOLE	EA	1	\$10,000.00	\$10,000.00	\$11,500.00	\$11,500.00	\$17,000.00	\$17,000.00
630.1	ADJUST SANITARY SEWER MANHOLE TO GRADE	EA	1	\$1,000.00	\$1,000.00	\$700.00	\$700.00	\$2,000.00	\$2,000.00
633.01	REFLECTIVE RAISED PAVEMENT MARKERS	EA	446	\$3.00	\$1,338.00	\$2.70	\$1,204.20	\$2.50	\$1,115.00
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	1,307	\$2.00	\$2,614.00	\$1.40	\$1,829.80	\$1.25	\$1,633.75
637.01	DUST CONTROL	LS	1	\$28,000.00	\$28,000.00	\$250,000.00	\$250,000.00	\$65,000.00	\$65,000.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$15,000.00	\$15,000.00	\$175,000.00	\$175,000.00	\$2,000.00	\$2,000.00
637.03	POST CONSTRUCTION DUST PALLIATIVE	LS	1	\$2,500.00	\$2,500.00	\$7,000.00	\$7,000.00	\$30,000.00	\$30,000.00
671.01	SUPPORT NV ENERGY FACILITIES	LS	1	\$60,000.00	\$60,000.00	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00
	Total Base Bid Amount				\$11,146,916.00		\$11,395,871.37		\$12,697,055.00
									Corrected Total

[illegible]