



Bid Abstract
09.1730.18-DC
NEON BONEYARD PARK

ITEM NO.	DESCRIPTION	U O M	QTY	Preferred Contracting, Inc.		Franklin Construction Services, Inc.		General Design & Construction Co., Inc.		Tand, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
200.01	MOBILIZATION & DEMOBILIZATION	LS	1	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00
200.02	NEON SIGN RELOCATION	LS	1	\$262,718.00	\$262,718.00	\$394,887.65	\$394,887.65	\$274,242.00	\$274,242.00	\$325,000.00	\$325,000.00
200.03	MISCELLANEOUS NEON SIGN WORK	FA	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
201.01	CLEARING AND GRUBBING	LS	1	\$15,600.00	\$15,600.00	\$2,331.44	\$2,331.44	\$11,294.00	\$11,294.00	\$9,400.00	\$9,400.00
202.01	REMOVE CONCRETE SIDEWALK	SF	1,870	\$1.30	\$2,431.00	\$0.94	\$1,757.80	\$2.00	\$3,740.00	\$1.40	\$2,618.00
202.02	REMOVE CURB AND GUTTER	LF	1,370	\$3.00	\$4,110.00	\$2.55	\$3,493.50	\$3.90	\$5,343.00	\$3.90	\$5,343.00
202.03	REMOVE CROSS GUTTER SPANDREL	SF	315	\$4.40	\$1,386.00	\$1.39	\$437.85	\$7.00	\$2,205.00	\$6.80	\$2,142.00
202.04	REMOVE 6-FOOT CMU WALL	LF	380	\$5.60	\$2,128.00	\$9.20	\$3,496.00	\$14.00	\$5,320.00	\$8.00	\$3,040.00
202.05	REMOVE DRIVEWAY	SF	400	\$3.10	\$1,240.00	\$1.10	\$440.00	\$6.30	\$2,520.00	\$3.00	\$1,200.00
202.06	REMOVE TREES	EA	8	\$312.00	\$2,496.00	\$262.29	\$2,098.32	\$206.00	\$1,648.00	\$360.00	\$2,880.00
202.07	REMOVE AC PAVEMENT	SY	700	\$9.40	\$6,580.00	\$4.16	\$2,912.00	\$20.35	\$14,245.00	\$5.00	\$3,500.00
202.08	RELOCATE SIGNS	EA	3	\$52.00	\$156.00	\$58.29	\$174.87	\$129.00	\$387.00	\$50.00	\$150.00
202.09	REMOVE AND SALVAGE FENCE	LF	1,655	\$2.60	\$4,303.00	\$0.15	\$248.25	\$4.00	\$6,620.00	\$3.00	\$4,965.00
202.10	REMOVE DROP INLET	EA	1	\$1,372.70	\$1,372.70	\$1,487.46	\$1,487.46	\$1,600.00	\$1,600.00	\$1,000.00	\$1,000.00
202.11	REMOVE AND SALVAGE CONCRETE BARRICADES	EA	2	\$156.00	\$312.00	\$145.72	\$291.44	\$491.00	\$982.00	\$250.00	\$500.00
202.12	REMOVE SIGN POST	EA	4	\$208.00	\$832.00	\$58.29	\$233.16	\$343.00	\$1,372.00	\$450.00	\$1,800.00
203.01	ROADWAY / PARKING LOT EXCAVATION	CY	800	\$17.20	\$13,760.00	\$12.24	\$9,792.00	\$32.00	\$25,600.00	\$18.00	\$14,400.00
203.02	SELECTED BORROW	CY	200	\$21.20	\$4,240.00	\$17.49	\$3,498.00	\$26.00	\$5,200.00	\$25.00	\$5,000.00
212.01	48" BOX TREE	EA	7	\$884.00	\$6,188.00	\$990.86	\$6,936.02	\$1,455.00	\$10,185.00	\$1,000.00	\$7,000.00
212.02	36" BOX TREE	EA	33	\$572.00	\$18,876.00	\$641.15	\$21,157.95	\$810.00	\$26,730.00	\$540.00	\$17,820.00
212.03	PALM TREE	EA	8	\$1,274.00	\$10,192.00	\$1,298.61	\$10,388.88	\$1,150.00	\$9,200.00	\$1,100.00	\$8,800.00
212.04	SALVAGED JOSHUA TREE	EA	1	\$338.00	\$338.00	\$874.29	\$874.29	\$0.00	\$0.00	\$900.00	\$900.00
212.05	ROOT BARRIERS	LF	430	\$3.70	\$1,591.00	\$0.58	\$249.40	\$0.52	\$223.60	\$4.00	\$1,720.00
212.06	30 GALLON SHRUB	EA	6	\$150.80	\$904.80	\$378.86	\$2,273.16	\$1,221.00	\$7,326.00	\$100.00	\$600.00
212.07	15 GALLON SHRUB	EA	110	\$93.60	\$10,296.00	\$93.26	\$10,258.60	\$112.00	\$12,320.00	\$48.00	\$5,280.00
212.08	5 GALLON SHRUB	EA	446	\$20.80	\$9,276.80	\$15.76	\$7,028.96	\$14.00	\$6,244.00	\$19.00	\$8,474.00
212.09	DECOMPOSED GRANITE: MINUS 1/2"	SF	24,495	\$0.50	\$12,247.50	\$0.35	\$8,573.25	\$0.31	\$7,593.45	\$0.40	\$9,798.00
212.10	WHITE GRANITE ROCK: 3/4"	SF	1,190	\$0.60	\$714.00	\$0.59	\$702.10	\$0.70	\$833.00	\$1.00	\$1,190.00
212.11	ALUMINUM EDGING	LF	170	\$2.50	\$425.00	\$3.50	\$595.00	\$3.00	\$510.00	\$2.50	\$425.00
212.12	PRE-EMERGENT HERBICIDE	SF	60,360	\$0.10	\$6,036.00	\$0.02	\$1,207.20	\$0.01	\$603.60	\$0.05	\$3,018.00
212.13	PRECAST CONCRETE SITE PICNIC TABLE	EA	10	\$1,560.00	\$15,600.00	\$676.12	\$6,761.20	\$696.00	\$6,960.00	\$570.00	\$5,700.00
212.14	PRECAST CONCRETE SITE PICNIC TABLE CHAIR	EA	19	\$1,040.00	\$19,760.00	\$414.14	\$7,868.66	\$511.00	\$9,709.00	\$370.00	\$7,030.00
212.15	PRECAST CONCRETE SITE BENCH	EA	4	\$1,664.00	\$6,656.00	\$1,632.01	\$6,528.04	\$1,791.00	\$7,164.00	\$1,550.00	\$6,200.00
212.16	PRECAST CONCRETE TRASH RECEPTACLE	EA	2	\$624.00	\$1,248.00	\$990.86	\$1,981.72	\$904.00	\$1,808.00	\$795.00	\$1,590.00
212.17	BICYCLE RACK	EA	1	\$1,040.00	\$1,040.00	\$816.00	\$816.00	\$725.00	\$725.00	\$700.00	\$700.00
212.18	GEOTEXTILE FABRIC	SF	34,680	\$0.40	\$13,872.00	\$0.13	\$4,508.40	\$0.40	\$13,872.00	\$0.20	\$6,936.00
212.19	3/8" MINUS CHAT	SF	34,680	\$0.60	\$20,808.00	\$0.47	\$16,299.60	\$0.55	\$19,074.00	\$0.50	\$17,340.00

ITEM NO.	DESCRIPTION	U O M	QTY	Preferred Contracting, Inc.		Franklin Construction Services, Inc.		General Design & Construction Co., Inc.		Tand, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
213.01	IRRIGATION SYSTEM	LS	1	\$20,800.00	\$20,800.00	\$30,360.01	\$30,360.01	\$26,886.00	\$26,886.00	\$30,000.00	\$30,000.00
302.01	TYPE II AGGREGATE BASE	CY	410	\$28.80	\$11,808.00	\$27.01	\$11,074.10	\$28.00	\$11,480.00	\$50.00	\$20,500.00
402.01	2" AC PAVEMENT	SY	1,785	\$8.00	\$14,280.00	\$8.97	\$16,011.45	\$14.00	\$24,990.00	\$9.80	\$17,493.00
402.02	3" AC PAVEMENT	SY	655	\$15.40	\$10,087.00	\$16.46	\$10,781.30	\$23.00	\$15,065.00	\$14.60	\$9,563.00
502.01	CONCRETE MONUMENT	EA	5	\$986.90	\$4,934.50	\$467.45	\$2,337.25	\$1,238.00	\$6,190.00	\$1,600.00	\$8,000.00
502.02	COLORED CONCRETE STAGE	LS	1	\$10,834.30	\$10,834.30	\$2,308.13	\$2,308.13	\$12,375.00	\$12,375.00	\$3,200.00	\$3,200.00
506.01	SHADE STRUCTURE	LS	1	\$73,831.70	\$73,831.70	\$43,031.39	\$43,031.39	\$42,305.00	\$42,305.00	\$53,000.00	\$53,000.00
506.02	VERTICAL SIGN PYLON	LS	1	\$69,952.40	\$69,952.40	\$49,522.12	\$49,522.12	\$25,275.00	\$25,275.00	\$26,000.00	\$26,000.00
570.01	LOW CMU WALL AND TUBULAR STEEL FENCE	LF	270	\$138.20	\$37,314.00	\$127.24	\$34,354.80	\$86.00	\$23,220.00	\$85.00	\$22,950.00
570.02	LOW CMU WALL	LF	65	\$60.80	\$3,952.00	\$110.42	\$7,177.30	\$92.00	\$5,980.00	\$59.00	\$3,835.00
570.03	8' CMU WALL	LF	812	\$99.50	\$80,794.00	\$129.58	\$105,218.96	\$98.00	\$79,576.00	\$83.00	\$67,396.00
570.04	HIGH CMU RETAINING WALL AND TUBULAR STEEL FENCE	LF	233	\$156.40	\$36,441.20	\$249.66	\$58,170.78	\$220.00	\$51,260.00	\$285.00	\$66,405.00
570.05	8' CMU RETAINING WALL	LF	170	\$122.10	\$20,757.00	\$223.41	\$37,979.70	\$139.00	\$23,630.00	\$145.00	\$24,650.00
570.06	TRASH ENCLOSURE	LS	1	\$17,296.30	\$17,296.30	\$8,547.06	\$8,547.06	\$17,900.00	\$17,900.00	\$25,000.00	\$25,000.00
570.07	DECORATE CMU SCREEN WALL	LF	28	\$114.40	\$3,203.20	\$169.49	\$4,745.72	\$185.00	\$5,180.00	\$227.00	\$6,356.00
609.01	NDOT TYPE 3 DROP INLET (A=4.5')	EA	1	\$6,260.70	\$6,260.70	\$9,391.04	\$9,391.04	\$13,162.00	\$13,162.00	\$3,500.00	\$3,500.00
609.02	TYPE III STORM DRAIN MANHOLE	EA	1	\$4,680.00	\$4,680.00	\$7,040.95	\$7,040.95	\$13,936.00	\$13,936.00	\$4,900.00	\$4,900.00
609.03	CONCRETE FLUME	EA	1	\$1,040.00	\$1,040.00	\$131.73	\$131.73	\$660.00	\$660.00	\$500.00	\$500.00
613.01	COLORED CONCRETE SIDEWALK	SF	2,100	\$6.30	\$13,230.00	\$3.79	\$7,959.00	\$6.00	\$12,600.00	\$4.24	\$8,904.00
613.02	STAMPED CONCRETE SIDEWALK	SF	900	\$7.80	\$7,020.00	\$4.39	\$3,951.00	\$6.00	\$5,400.00	\$4.00	\$3,600.00
613.03	CONCRETE SIDEWALK	SF	8,950	\$4.20	\$37,590.00	\$3.26	\$29,177.00	\$3.00	\$26,850.00	\$3.80	\$34,010.00
613.04	TYPE "A" ISLAND CURB	LF	340	\$12.50	\$4,250.00	\$7.23	\$2,458.20	\$7.00	\$2,380.00	\$9.70	\$3,298.00
613.05	TYPE "L" CURB AND GUTTER	LF	955	\$17.70	\$16,903.50	\$11.07	\$10,571.85	\$9.00	\$8,595.00	\$11.20	\$10,696.00
613.06	CONCRETE CROSS GUTTER	SF	2,055	\$6.80	\$13,974.00	\$8.16	\$16,788.80	\$8.00	\$16,440.00	\$11.20	\$23,016.00
613.07	COMMERCIAL DRIVEWAY (OPTION A)	SF	450	\$8.40	\$3,780.00	\$6.99	\$3,145.50	\$8.00	\$3,600.00	\$8.40	\$3,780.00
613.08	BUS TURNOUT	SY	400	\$8.40	\$3,360.00	\$69.65	\$27,860.00	\$75.00	\$30,000.00	\$101.00	\$40,400.00
613.09	PRECAST BUMPER BLOCK	EA	11	\$88.40	\$972.40	\$25.75	\$283.25	\$82.00	\$902.00	\$40.00	\$440.00
613.10	CONCRETE CROSS GUTTER SPANDREL	SF	340	\$8.40	\$2,856.00	\$9.91	\$3,369.40	\$8.00	\$2,720.00	\$11.20	\$3,808.00
613.11	SIDEWALK RAMP (CASE I)	EA	7	\$832.00	\$5,824.00	\$291.43	\$2,040.01	\$464.00	\$3,248.00	\$367.00	\$2,569.00
613.12	SIDEWALK RAMP (CASE II)	EA	1	\$832.00	\$832.00	\$291.43	\$291.43	\$464.00	\$464.00	\$367.00	\$367.00
613.13	STAMPED CONCRETE SIDEWALK RAMP (CASE II)	EA	3	\$832.00	\$2,496.00	\$582.86	\$1,748.58	\$542.00	\$1,626.00	\$367.00	\$1,101.00
613.14	SIDEWALK RAMP (CASE III)	EA	1	\$832.00	\$832.00	\$291.43	\$291.43	\$464.00	\$464.00	\$367.00	\$367.00
613.15	SIDEWALK DRAIN	EA	1	\$1,248.00	\$1,248.00	\$291.43	\$291.43	\$1,238.00	\$1,238.00	\$1,210.00	\$1,210.00
613.16	2' U-CHANNEL	LF	30	\$46.80	\$1,404.00	\$15.54	\$466.20	\$13.00	\$390.00	\$10.50	\$315.00
613.17	2' VALLEY GUTTER	LF	335	\$6.30	\$2,110.50	\$7.58	\$2,539.30	\$12.00	\$4,020.00	\$20.00	\$6,700.00
616.01	4' SLIDING VEHICLE GATE	EA	1	\$4,492.80	\$4,492.80	\$10,001.88	\$10,001.88	\$5,461.00	\$5,461.00	\$7,890.00	\$7,890.00
616.02	8' SLIDING VEHICLE GATE	EA	4	\$3,993.60	\$15,974.40	\$7,682.09	\$30,728.36	\$4,031.00	\$16,124.00	\$4,215.00	\$16,860.00
616.03	4' PEDESTRIAN EGRESS GATE	EA	2	\$540.80	\$1,081.60	\$2,494.64	\$4,989.28	\$941.00	\$1,882.00	\$800.00	\$1,600.00
616.04	8' PEDESTRIAN EGRESS GATE	EA	1	\$1,019.20	\$1,019.20	\$4,570.79	\$4,570.79	\$1,858.00	\$1,858.00	\$1,940.00	\$1,940.00
616.05	8' DECORATIVE PEDESTRIAN GATE	EA	4	\$1,664.00	\$6,656.00	\$2,438.98	\$9,755.92	\$2,555.00	\$10,220.00	\$2,600.00	\$10,400.00
616.06	6' HIGH PERMANENT CHAIN LINK FENCE	LF	570	\$26.00	\$14,820.00	\$2.05	\$1,168.50	\$41.00	\$23,370.00	\$41.00	\$23,370.00
616.07	DOUBLE LEAF STEEL SWING VEHICLE GATE	EA	1	\$3,328.00	\$3,328.00	\$4,847.06	\$4,847.06	\$2,425.00	\$2,425.00	\$2,500.00	\$2,500.00
616.08	20' DOUBLE SWING CHAIN LINK GATE	EA	1	\$2,912.00	\$2,912.00	\$699.43	\$699.43	\$1,538.00	\$1,538.00	\$1,200.00	\$1,200.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$5,803.20	\$5,803.20	\$6,994.32	\$6,994.32	\$9,239.00	\$9,239.00	\$10,000.00	\$10,000.00

ITEM NO.	DESCRIPTION	U O M	QTY	Preferred Contracting, Inc.		Franklin Construction Services, Inc.		General Design & Construction Co., Inc.		Tand, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
623.01	RELOCATE STREETLIGHT	EA	1	\$1,040.00	\$1,040.00	\$2,273.15	\$2,273.15	\$1,325.00	\$1,325.00	\$1,500.00	\$1,500.00
623.02	NO 3-1/2 PULLBOX "STREETLIGHTING"	EA	4	\$156.00	\$624.00	\$250.63	\$1,002.52	\$262.00	\$1,048.00	\$158.00	\$632.00
623.03	100 W HPS STREETLIGHT ASSEMBLY	EA	4	\$1,965.60	\$7,862.40	\$3,030.87	\$12,123.48	\$2,700.00	\$10,800.00	\$1,984.00	\$7,936.00
623.04	160 W HPS STREETLIGHT ASSEMBLY	EA	2	\$1,965.60	\$3,931.20	\$3,030.87	\$6,061.74	\$2,700.00	\$5,400.00	\$1,984.00	\$3,968.00
623.05	1 1/4" PVC CONDUIT WITH CONDUCTOR WIRE "STREETLIGHTING"	LF	1,000	\$12.70	\$12,700.00	\$18.51	\$18,510.00	\$14.00	\$14,000.00	\$13.00	\$13,000.00
623.06	1 1/4" PVC CONDUIT (STUB AND CAP) "STREETLIGHTING"	LF	77	\$3.80	\$292.60	\$9.04	\$696.08	\$8.00	\$616.00	\$3.80	\$292.60
623.07	2" PVC CONDUIT WITH 2#4 AND 1#8 THW WIRES "STREETLIGHTING"	LF	190	\$15.40	\$2,926.00	\$14.65	\$2,783.50	\$14.00	\$2,660.00	\$15.50	\$2,945.00
623.08	MODIFY EXISTING STREETLIGHT FOUNDATION	EA	1	\$832.00	\$832.00	\$1,049.15	\$1,049.15	\$1,326.00	\$1,326.00	\$840.00	\$840.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$17,971.20	\$17,971.20	\$20,982.96	\$20,982.96	\$17,389.00	\$17,389.00	\$20,000.00	\$20,000.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	4	\$124.80	\$499.20	\$145.72	\$582.88	\$123.00	\$492.00	\$100.00	\$400.00
625.02	ARROW DISPLAY	DAY	4	\$33.30	\$133.20	\$116.57	\$466.28	\$33.00	\$132.00	\$50.00	\$200.00
627.01	PERMANENT SIGN (GROUND MOUNTED)	EA	12	\$171.60	\$2,059.20	\$112.30	\$1,347.60	\$320.00	\$3,840.00	\$175.00	\$2,100.00
627.02	PERMANENT SIGN (GATE MOUNTED)	EA	10	\$114.40	\$1,144.00	\$25.85	\$258.50	\$88.00	\$880.00	\$117.00	\$1,170.00
627.03	PERMANENT SIGN (STREETLIGHT POLE MOUNTED)	EA	1	\$114.40	\$114.40	\$89.76	\$89.76	\$181.00	\$181.00	\$120.00	\$120.00
628.01	PARKING LOT STRIPING	LS	1	\$364.00	\$364.00	\$103.87	\$103.87	\$465.00	\$465.00	\$500.00	\$500.00
628.02	HANDICAP SYMBOLS	EA	2	\$26.00	\$52.00	\$27.98	\$55.96	\$47.00	\$94.00	\$27.00	\$54.00
628.03	NDOT TYPE 2 MARKING FILM FOR CROSSWALKS AND STOP BARS	SF	300	\$5.00	\$1,500.00	\$5.54	\$1,662.00	\$5.00	\$1,500.00	\$5.00	\$1,500.00
629.01	NEW WATER SERVICE INSTALLATION	EA	1	\$1,560.00	\$1,560.00	\$1,748.58	\$1,748.58	\$3,613.00	\$3,613.00	\$2,900.00	\$2,900.00
629.02	NEW 1" RPPA INSTALLATION	EA	2	\$1,248.00	\$2,496.00	\$1,398.86	\$2,797.72	\$1,342.00	\$2,684.00	\$2,000.00	\$4,000.00
629.03	RELOCATE EXISTING WATER METER REMOVE EXISTING WATER METER & BOX AND SERVICE LATERAL	EA	1	\$1,560.00	\$1,560.00	\$2,078.48	\$2,078.48	\$1,961.00	\$1,961.00	\$900.00	\$900.00
629.04	VERTICAL ADJUST WATER VALVE COVER	EA	3	\$520.00	\$1,560.00	\$567.99	\$1,673.97	\$1,891.00	\$5,673.00	\$1,500.00	\$4,500.00
629.05	VERTICAL ADJUST FIRE HYDRANT	EA	2	\$832.00	\$1,664.00	\$384.69	\$769.38	\$465.00	\$930.00	\$700.00	\$1,400.00
630.01	6" PVC SANITARY SEWER LATERAL	LF	10	\$150.80	\$1,508.00	\$62.25	\$622.50	\$206.00	\$2,060.00	\$900.00	\$9,000.00
630.02	ADJUST MANHOLE	EA	3	\$832.00	\$2,496.00	\$699.43	\$2,098.29	\$1,084.00	\$3,252.00	\$650.00	\$1,950.00
630.03	REPLACE EXISTING CONCRETE SEWER MANHOLE COVER	EA	3	\$676.00	\$2,028.00	\$471.73	\$1,415.19	\$1,394.00	\$4,182.00	\$400.00	\$1,200.00
633.01	BLUE REFLECTIVE RAISED FIRE HYDRANT ID PAVEMENT MARKERS	EA	1	\$10.40	\$10.40	\$29.14	\$29.14	\$41.00	\$41.00	\$30.00	\$30.00
637.01	DUST CONTROL	LS	1	\$21,944.00	\$21,944.00	\$17,485.80	\$17,485.80	\$3,616.00	\$3,616.00	\$7,000.00	\$7,000.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$4,680.00	\$4,680.00	\$582.86	\$582.86	\$6,555.00	\$6,555.00	\$1,500.00	\$1,500.00
637.03	BALLAST REMOVAL	EA	630	\$35.40	\$22,302.00	\$26.66	\$16,795.80	\$39.00	\$24,570.00	\$35.60	\$22,428.00
637.04	TRANSFORMER REMOVAL	EA	275	\$35.40	\$9,735.00	\$26.66	\$7,331.50	\$39.00	\$10,725.00	\$35.60	\$9,790.00
639.01	VERTICAL LED SIGN	LS	1	\$82,680.00	\$82,680.00	\$110,106.92	\$110,106.92	\$113,372.00	\$113,372.00	\$107,100.00	\$107,100.00
672.01	PARKING LOT METAL HALIDE F1 & F1B - POLE AND BASE	EA	7	\$3,380.00	\$23,660.00	\$3,441.04	\$24,087.28	\$2,529.00	\$17,703.00	\$3,600.00	\$25,200.00
672.02	PEDESTRIAN TRAIL METAL HALIDE - F2 - POLE AND BASE	EA	5	\$3,296.80	\$16,484.00	\$3,253.29	\$16,266.45	\$2,395.00	\$11,975.00	\$3,600.00	\$18,000.00
672.03	BOLLARD METAL HALIDE - F3	EA	8	\$2,002.00	\$16,016.00	\$2,134.43	\$17,075.44	\$2,201.00	\$17,608.00	\$2,500.00	\$20,000.00
672.04	LED LIGHT - RAMADA - F4	LS	1	\$20,176.00	\$20,176.00	\$1,748.58	\$1,748.58	\$8,705.00	\$8,705.00	\$20,400.00	\$20,400.00
672.05	IN-GROUND UPLIGHT METAL HALIDE - F5	EA	8	\$790.40	\$6,323.20	\$606.17	\$4,849.36	\$882.00	\$7,056.00	\$800.00	\$6,400.00
672.06	RECESSED DOWNLIGHT LED - F5B	EA	5	\$769.60	\$3,848.00	\$722.75	\$3,613.75	\$680.00	\$3,400.00	\$777.00	\$3,885.00

ITEM NO.	DESCRIPTION	U O M	QTY	Preferred Contracting, Inc.		Franklin Construction Services, Inc.		General Design & Construction Co., Inc.		Tand, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
672.07	IN-GROUND UPLIGHT METAL HALIDE - F6	EA	10	\$790.40	\$7,904.00	\$699.43	\$6,994.30	\$881.00	\$8,810.00	\$800.00	\$8,000.00
672.08	SURFACE MOUNT FLUORESCENT FIXTURE - F7	EA	22	\$228.80	\$5,033.60	\$72.86	\$1,602.92	\$341.00	\$7,502.00	\$231.00	\$5,082.00
672.09	400A MAIN SWITCHBOARD	LS	1	\$16,120.00	\$16,120.00	\$18,762.26	\$18,762.26	\$17,784.00	\$17,784.00	\$16,300.00	\$16,300.00
672.10	1/2" SEALTITE CABLE W/3 #10	LF	120	\$31.20	\$3,744.00	\$8.39	\$1,006.80	\$8.40	\$1,008.00	\$32.00	\$3,840.00
672.11	#10 CONDUCTORS	LF	190	\$0.30	\$57.00	\$0.63	\$119.70	\$1.00	\$190.00	\$0.30	\$57.00
672.12	#8 CONDUCTORS	LF	1,400	\$0.50	\$700.00	\$0.85	\$1,190.00	\$1.20	\$1,680.00	\$0.50	\$700.00
672.13	#6 CONDUCTORS	LF	5,930	\$0.70	\$4,151.00	\$1.00	\$5,930.00	\$2.00	\$11,860.00	\$0.70	\$4,151.00
672.14	#2 CONDUCTORS	LF	660	\$1.70	\$1,122.00	\$1.85	\$1,221.00	\$2.00	\$1,320.00	\$1.70	\$1,122.00
672.15	1-1/4" PVC CONDUIT	LF	3,990	\$1.50	\$5,985.00	\$1.86	\$7,421.40	\$8.00	\$23,940.00	\$1.50	\$5,985.00
672.16	1" PVC CONDUIT	LF	200	\$1.10	\$220.00	\$1.86	\$372.00	\$7.00	\$1,400.00	\$1.10	\$220.00
672.17	4" PVC CONDUIT	LF	50	\$5.10	\$255.00	\$5.11	\$255.50	\$12.00	\$600.00	\$5.20	\$260.00
672.18	IRRIGATION CONTROLLER	LS	1	\$9,203.40	\$9,203.40	\$2,425.86	\$2,425.86	\$12,343.00	\$12,343.00	\$8,000.00	\$8,000.00
672.19	SCULPTURE LIGHT	LS	1	\$1,248.00	\$1,248.00	\$291.43	\$291.43	\$445.00	\$445.00	\$1,260.00	\$1,260.00
672.20	NO 3-1/2 PULLBOX	EA	3	\$612.60	\$1,837.80	\$461.63	\$1,384.89	\$262.00	\$786.00	\$620.00	\$1,860.00
672.21	NO 7 PULLBOX	EA	17	\$447.20	\$7,602.40	\$588.69	\$10,007.73	\$469.00	\$7,973.00	\$452.00	\$7,684.00
672.22	WP RECEPTACLE	EA	4	\$315.20	\$1,260.80	\$69.94	\$279.76	\$1,286.00	\$5,144.00	\$320.00	\$1,280.00
672.23	NEVADA ENERGY FACILITIES	LS	1	\$89,551.30	\$89,551.30	\$54,497.41	\$54,497.41	\$65,450.00	\$65,450.00	\$90,415.00	\$90,415.00
672.24	EMBARQ FACILITIES	LS	1	\$40,591.20	\$40,591.20	\$33,502.79	\$33,502.79	\$28,141.00	\$28,141.00	\$41,000.00	\$41,000.00
672.25	COX COMMUNICATIONS FACILITIES	LS	1	\$23,676.70	\$23,676.70	\$18,243.52	\$18,243.52	\$32,247.00	\$32,247.00	\$23,905.00	\$23,905.00
693.01	CCTV INSPECTION	LS	1	\$12,480.00	\$12,480.00	\$932.58	\$932.58	\$3,097.00	\$3,097.00	\$100.00	\$100.00
Total Base Bid Amount					\$1,843,848.90		\$1,867,930.73		\$1,869,845.65		\$1,884,209.60
Engineer's Estimate							Corrected		Corrected		
Responsive Bidder											Yes
Responsible Bidder					No		No		No		Yes
					Requires three projects, has completed none		Requires an "A" or "AB" license, bidder has a "B" License		Requires an "A" or "AB" license, bidder has a "B" License		

TO: Cheri Edelman Please review and approve recommended award to Tand, Inc.

in the amount of \$ 1,884,209.60

Roged Davis
Purchasing & Contracts Representative

Cheri Edelman
Using Department Authorized Rep Signature

11/25/09
Date

11/30/09
Date



ITEM NO.	DESCRIPTION	UOM	QTY	City Plan Development, Inc DBA SAVI Construction		Hardy Construction, Inc.		CG & B Enterprises, Inc.		El Camino Construction Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
200.01	MOBILIZATION & DEMOBILIZATION	LS	1	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00
200.02	NEON SIGN RELOCATION	LS	1	\$139,765.00	\$139,765.00	\$274,782.97	\$274,782.97	\$405,672.96	\$405,672.96	\$345,350.00	\$345,350.00
200.03	MISCELLANEOUS NEON SIGN WORK	FA	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
201.01	CLEARING AND GRUBBING	LS	1	\$10,485.00	\$10,485.00	\$2,455.97	\$2,455.97	\$1,500.00	\$1,500.00	\$6,400.00	\$6,400.00
202.01	REMOVE CONCRETE SIDEWALK	SF	1,870	\$0.62	\$1,159.40	\$0.61	\$1,140.70	\$1.40	\$2,618.00	\$2.00	\$3,740.00
202.02	REMOVE CURB AND GUTTER	LF	1,370	\$3.86	\$5,288.20	\$2.24	\$3,068.80	\$4.20	\$5,754.00	\$2.00	\$2,740.00
202.03	REMOVE CROSS GUTTER SPANDREL	SF	315	\$1.05	\$330.75	\$2.46	\$774.90	\$2.80	\$882.00	\$3.00	\$945.00
202.04	REMOVE 6-FOOT CMU WALL	LF	380	\$7.30	\$2,774.00	\$2.46	\$934.80	\$8.40	\$3,192.00	\$10.00	\$3,800.00
202.05	REMOVE DRIVEWAY	SF	400	\$1.33	\$532.00	\$0.61	\$244.00	\$2.24	\$896.00	\$3.00	\$1,200.00
202.06	REMOVE TREES	EA	8	\$229.58	\$1,836.64	\$122.80	\$982.40	\$168.00	\$1,344.00	\$400.00	\$3,200.00
202.07	REMOVE AC PAVEMENT	SY	700	\$3.72	\$2,604.00	\$5.26	\$3,682.00	\$3.53	\$2,471.00	\$6.00	\$4,200.00
202.08	RELOCATE SIGNS	EA	3	\$56.41	\$169.23	\$184.20	\$552.60	\$56.00	\$168.00	\$52.00	\$156.00
202.09	REMOVE AND SALVAGE FENCE	LF	1,655	\$0.59	\$976.45	\$3.00	\$4,965.00	\$2.52	\$4,170.60	\$3.00	\$4,965.00
202.10	REMOVE DROP INLET	EA	1	\$424.18	\$424.18	\$1,473.58	\$1,473.58	\$2,464.00	\$2,464.00	\$1,350.00	\$1,350.00
202.11	REMOVE AND SALVAGE CONCRETE BARRICADES	EA	2	\$176.55	\$353.10	\$368.40	\$736.80	\$375.00	\$750.00	\$365.00	\$730.00
202.12	REMOVE SIGN POST	EA	4	\$56.41	\$225.64	\$12.28	\$49.12	\$200.00	\$800.00	\$200.00	\$800.00
203.01	ROADWAY / PARKING LOT EXCAVATION	CY	800	\$13.82	\$11,056.00	\$6.14	\$4,912.00	\$12.50	\$10,000.00	\$5.00	\$4,000.00
203.02	SELECTED BORROW	CY	200	\$21.43	\$4,286.00	\$24.56	\$4,912.00	\$26.88	\$5,376.00	\$23.75	\$4,750.00
212.01	48" BOX TREE	EA	7	\$1,597.39	\$11,181.73	\$2,026.18	\$14,183.26	\$1,579.20	\$11,054.40	\$2,160.00	\$15,120.00
212.02	36" BOX TREE	EA	33	\$682.52	\$22,523.16	\$426.07	\$14,060.31	\$879.20	\$29,013.60	\$800.00	\$26,400.00
212.03	PALM TREE	EA	8	\$1,256.75	\$10,054.00	\$2,148.98	\$17,191.84	\$1,247.68	\$9,981.44	\$1,600.00	\$12,800.00
212.04	SALVAGED JOSHUA TREE	EA	1	\$160.20	\$160.20	\$613.99	\$613.99	\$112.00	\$112.00	\$150.00	\$150.00
212.05	ROOT BARRIERS	LF	430	\$3.38	\$1,453.40	\$3.68	\$1,582.40	\$0.56	\$240.80	\$16.00	\$6,880.00
212.06	30 GALLON SHRUB	EA	6	\$693.81	\$4,162.86	\$755.21	\$4,531.26	\$1,324.96	\$7,949.76	\$790.00	\$4,740.00
212.07	15 GALLON SHRUB	EA	110	\$110.56	\$12,161.60	\$120.34	\$13,237.40	\$120.96	\$13,305.60	\$112.00	\$12,320.00
212.08	5 GALLON SHRUB	EA	446	\$15.25	\$6,801.50	\$30.70	\$13,692.20	\$13.52	\$6,029.92	\$22.00	\$9,812.00
212.09	DECOMPOSED GRANITE: MINUS 1/2"	SF	24,495	\$0.34	\$8,328.30	\$0.74	\$18,126.30	\$0.30	\$7,348.50	\$0.50	\$12,247.50
212.10	WHITE GRANITE ROCK: 3/4"	SF	1,190	\$0.54	\$642.60	\$1.65	\$1,963.50	\$0.68	\$809.20	\$0.50	\$595.00
212.11	ALUMINUM EDGING	LF	170	\$3.38	\$574.60	\$4.91	\$834.70	\$3.00	\$510.00	\$6.00	\$1,020.00
212.12	PRE-EMERGENT HERBICIDE	SF	60,360	\$0.02	\$1,207.20	\$0.04	\$2,414.40	\$0.02	\$1,207.20	\$0.05	\$3,018.00
212.13	PRECAST CONCRETE SITE PICNIC TABLE	EA	10	\$1,119.60	\$11,196.00	\$1,133.43	\$11,334.30	\$1,431.00	\$14,310.00	\$1,200.00	\$12,000.00
212.14	PRECAST CONCRETE SITE PICNIC TABLE CHAIR	EA	19	\$589.27	\$11,196.13	\$0.50	\$9.50	\$1,431.00	\$27,189.00	\$665.00	\$12,635.00
212.15	PRECAST CONCRETE SITE BENCH	EA	4	\$2,348.47	\$9,393.88	\$1,437.97	\$5,751.88	\$1,113.00	\$4,452.00	\$2,400.00	\$9,600.00
212.16	PRECAST CONCRETE TRASH RECEPTACLE	EA	2	\$1,240.72	\$2,481.44	\$652.06	\$1,304.12	\$690.00	\$1,380.00	\$1,200.00	\$2,400.00
212.17	BICYCLE RACK	EA	1	\$1,161.42	\$1,161.42	\$859.59	\$859.59	\$700.00	\$700.00	\$1,100.00	\$1,100.00
212.18	GEOTEXTILE FABRIC	SF	34,680	\$0.23	\$7,976.40	\$0.19	\$6,589.20	\$0.17	\$5,895.60	\$0.30	\$10,404.00
212.19	3/8" MINUS CHAT	SF	34,680	\$0.51	\$17,686.80	\$0.59	\$20,461.20	\$0.53	\$18,380.40	\$0.80	\$27,744.00

ITEM NO.	DESCRIPTION	U O M	QTY	City Plan Development, Inc DBA SAVI Construction		Hardy Construction, Inc.		CG & B Enterprises, Inc.		El Camino Construction Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
213.01	IRRIGATION SYSTEM	LS	1	\$17,937.40	\$17,937.40	\$13,385.06	\$13,385.06	\$26,044.58	\$26,044.58	\$34,000.00	\$34,000.00
302.01	TYPE II AGGREGATE BASE	CY	410	\$30.91	\$12,673.10	\$41.14	\$16,867.40	\$32.00	\$13,120.00	\$29.00	\$11,890.00
402.01	2" AC PAVEMENT	SY	1,785	\$10.15	\$18,117.75	\$5.57	\$9,942.45	\$9.00	\$16,065.00	\$10.50	\$18,742.50
402.02	3" AC PAVEMENT	SY	655	\$15.21	\$9,962.55	\$2.17	\$1,421.35	\$12.00	\$7,860.00	\$19.00	\$12,445.00
502.01	CONCRETE MONUMENT	EA	5	\$1,043.53	\$5,217.65	\$1,694.62	\$8,473.10	\$925.00	\$4,625.00	\$1,150.00	\$5,750.00
502.02	COLORLED CONCRETE STAGE	LS	1	\$12,189.54	\$12,189.54	\$9,292.18	\$9,292.18	\$2,241.00	\$2,241.00	\$10,800.00	\$10,800.00
506.01	SHADE STRUCTURE	LS	1	\$30,583.83	\$30,583.83	\$51,402.31	\$51,402.31	\$59,475.00	\$59,475.00	\$111,000.00	\$111,000.00
506.02	VERTICAL SIGN PYLON	LS	1	\$6,716.94	\$6,716.94	\$39,261.20	\$39,261.20	\$24,063.00	\$24,063.00	\$2,200.00	\$2,200.00
570.01	LOW CMU WALL AND TUBULAR STEEL FENCE	LF	270	\$218.26	\$58,930.20	\$191.59	\$51,729.30	\$140.50	\$37,935.00	\$225.00	\$60,750.00
570.02	LOW CMU WALL	LF	65	\$188.39	\$12,245.35	\$168.73	\$10,967.45	\$109.00	\$7,085.00	\$115.00	\$7,475.00
570.03	8' CMU WALL	LF	812	\$156.45	\$127,037.40	\$143.50	\$116,522.00	\$103.00	\$83,636.00	\$155.00	\$125,860.00
570.04	HIGH CMU RETAINING WALL AND TUBULAR STEEL FENCE	LF	233	\$241.49	\$56,267.17	\$307.15	\$71,565.95	\$281.00	\$65,473.00	\$250.00	\$58,250.00
570.05	8' CMU RETAINING WALL	LF	170	\$330.24	\$56,140.80	\$268.82	\$45,699.40	\$216.00	\$36,720.00	\$170.00	\$28,900.00
570.06	TRASH ENCLOSURE	LS	1	\$16,510.31	\$16,510.31	\$15,834.89	\$15,834.89	\$11,962.00	\$11,962.00	\$24,000.00	\$24,000.00
570.07	DECORATE CMU SCREEN WALL	LF	28	\$176.93	\$4,954.04	\$173.67	\$4,862.76	\$180.00	\$5,040.00	\$180.00	\$5,040.00
609.01	NDOT TYPE 3 DROP INLET (A=4.5')	EA	1	\$12,973.59	\$12,973.59	\$13,251.21	\$13,251.21	\$5,152.00	\$5,152.00	\$11,750.00	\$11,750.00
609.02	TYPE III STORM DRAIN MANHOLE	EA	1	\$5,730.94	\$5,730.94	\$6,238.17	\$6,238.17	\$5,448.00	\$5,448.00	\$8,500.00	\$8,500.00
609.03	CONCRETE FLUME	EA	1	\$225.63	\$225.63	\$785.91	\$785.91	\$1,120.00	\$1,120.00	\$170.00	\$170.00
613.01	COLORLED CONCRETE SIDEWALK	SF	2,100	\$5.64	\$11,844.00	\$6.57	\$13,797.00	\$11.20	\$23,520.00	\$6.00	\$12,600.00
613.02	STAMPED CONCRETE SIDEWALK	SF	900	\$9.26	\$8,334.00	\$7.37	\$6,633.00	\$9.40	\$8,460.00	\$6.00	\$5,400.00
613.03	CONCRETE SIDEWALK	SF	8,950	\$4.40	\$39,380.00	\$3.50	\$31,325.00	\$4.50	\$40,275.00	\$5.50	\$49,225.00
613.04	TYPE "A" ISLAND CURB	LF	340	\$11.28	\$3,835.20	\$9.21	\$3,131.40	\$10.60	\$3,604.00	\$20.00	\$6,800.00
613.05	TYPE "L" CURB AND GUTTER	LF	955	\$15.11	\$14,430.05	\$10.44	\$9,970.20	\$12.25	\$11,698.75	\$19.00	\$18,145.00
613.06	CONCRETE CROSS GUTTER	SF	2,055	\$11.28	\$23,180.40	\$9.21	\$18,926.55	\$11.00	\$22,605.00	\$7.00	\$14,385.00
613.07	COMMERCIAL DRIVEWAY (OPTION A)	SF	450	\$9.03	\$4,063.50	\$9.21	\$4,144.50	\$7.10	\$3,195.00	\$7.50	\$3,375.00
613.08	BUS TURNOUT	SY	400	\$82.64	\$33,056.00	\$88.66	\$35,464.00	\$88.50	\$35,400.00	\$61.00	\$24,400.00
613.09	PRECAST BUMPER BLOCK	EA	11	\$42.87	\$471.57	\$85.26	\$937.86	\$45.00	\$495.00	\$85.00	\$935.00
613.10	CONCRETE CROSS GUTTER SPANDREL	SF	340	\$11.97	\$4,069.80	\$9.21	\$3,131.40	\$11.70	\$3,978.00	\$7.75	\$2,635.00
613.11	SIDEWALK RAMP (CASE I)	EA	7	\$564.07	\$3,948.49	\$552.59	\$3,868.13	\$896.00	\$6,272.00	\$160.00	\$1,120.00
613.12	SIDEWALK RAMP (CASE II)	EA	1	\$564.07	\$564.07	\$552.59	\$552.59	\$840.00	\$840.00	\$235.00	\$235.00
613.13	STAMPED CONCRETE SIDEWALK RAMP (CASE II)	EA	3	\$564.07	\$1,692.21	\$644.69	\$1,934.07	\$1,344.00	\$4,032.00	\$235.00	\$705.00
613.14	SIDEWALK RAMP (CASE III)	EA	1	\$564.07	\$564.07	\$552.59	\$552.59	\$840.00	\$840.00	\$235.00	\$235.00
613.15	SIDEWALK DRAIN	EA	1	\$4,004.89	\$4,004.89	\$1,473.58	\$1,473.58	\$1,512.00	\$1,512.00	\$1,500.00	\$1,500.00
613.16	2' U-CHANNEL	LF	30	\$20.31	\$609.30	\$15.66	\$469.80	\$60.00	\$1,800.00	\$40.00	\$1,200.00
613.17	2' VALLEY GUTTER	LF	335	\$13.54	\$4,535.90	\$14.74	\$4,937.90	\$8.80	\$2,948.00	\$17.00	\$5,695.00
616.01	4' SLIDING VEHICLE GATE	EA	1	\$6,536.43	\$6,536.43	\$5,514.89	\$5,514.89	\$5,395.00	\$5,395.00	\$5,000.00	\$5,000.00
616.02	8' SLIDING VEHICLE GATE	EA	4	\$5,835.86	\$23,343.44	\$4,814.32	\$19,257.28	\$3,490.00	\$13,960.00	\$4,800.00	\$19,200.00
616.03	4' PEDESTRIAN EGRESS GATE	EA	2	\$871.49	\$1,742.98	\$1,970.92	\$3,941.84	\$790.00	\$1,580.00	\$2,600.00	\$5,200.00
616.04	8' PEDESTRIAN EGRESS GATE	EA	1	\$1,579.39	\$1,579.39	\$3,784.66	\$3,784.66	\$1,800.00	\$1,800.00	\$3,500.00	\$3,500.00
616.05	8' DECORATIVE PEDESTRIAN GATE	EA	4	\$1,579.39	\$6,317.56	\$2,304.63	\$9,218.52	\$2,475.00	\$9,900.00	\$1,750.00	\$7,000.00
616.06	6' HIGH PERMANENT CHAIN LINK FENCE	LF	570	\$298.96	\$170,407.20	\$45.24	\$25,786.80	\$41.00	\$23,370.00	\$13.00	\$7,410.00
616.07	DOUBLE LEAF STEEL SWING VEHICLE GATE	EA	1	\$4,486.61	\$4,486.61	\$3,141.19	\$3,141.19	\$2,350.00	\$2,350.00	\$6,150.00	\$6,150.00
616.08	20' DOUBLE SWING CHAIN LINK GATE	EA	1	\$3,948.48	\$3,948.48	\$4,296.95	\$4,296.95	\$1,166.00	\$1,166.00	\$1,600.00	\$1,600.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$6,295.01	\$6,295.01	\$6,852.17	\$6,852.17	\$6,580.00	\$6,580.00	\$6,400.00	\$6,400.00

ITEM NO.	DESCRIPTION	UOM	QTY	City Plan Development, Inc DBA SAVI Construction		Hardy Construction, Inc.		CG & B Enterprises, Inc.		El Camino Construction Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
623.01	RELOCATE STREETLIGHT	EA	1	\$1,128.14	\$1,128.14	\$1,227.99	\$1,227.99	\$1,361.04	\$1,361.04	\$2,650.00	\$2,650.00
623.02	NO 3-1/2 PULLBOX "STREETLIGHTING"	EA	4	\$169.22	\$676.88	\$184.20	\$736.80	\$269.00	\$1,076.00	\$425.00	\$1,700.00
623.03	100 W HPS STREETLIGHT ASSEMBLY	EA	4	\$2,132.18	\$8,528.72	\$2,320.90	\$9,283.60	\$2,773.00	\$11,092.00	\$2,656.00	\$10,624.00
623.04	150 W HPS STREETLIGHT ASSEMBLY	EA	2	\$2,132.18	\$4,264.36	\$2,320.90	\$4,641.80	\$2,773.00	\$5,546.00	\$2,656.00	\$5,312.00
623.05	1 1/4" PVC CONDUIT WITH CONDUCTOR WIRE "STREETLIGHTING"	LF	1,000	\$13.76	\$13,760.00	\$14.98	\$14,980.00	\$14.00	\$14,000.00	\$15.00	\$15,000.00
623.06	1 1/4" PVC CONDUIT (STUB AND CAP) "STREETLIGHTING"	LF	77	\$4.06	\$312.62	\$4.42	\$340.34	\$8.40	\$646.80	\$12.00	\$924.00
623.07	2" PVC CONDUIT WITH 2#4 AND 1#8 THW WIRES "STREETLIGHTING"	LF	190	\$16.70	\$3,173.00	\$18.17	\$3,452.30	\$14.70	\$2,793.00	\$21.00	\$3,990.00
623.08	MODIFY EXISTING STREETLIGHT FOUNDATION	EA	1	\$902.51	\$902.51	\$982.39	\$982.39	\$1,361.00	\$1,361.00	\$2,100.00	\$2,100.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$12,082.36	\$12,082.36	\$21,219.62	\$21,219.62	\$17,280.00	\$17,280.00	\$15,940.00	\$15,940.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	4	\$185.38	\$741.52	\$73.68	\$294.72	\$120.00	\$480.00	\$125.00	\$500.00
625.02	ARROW DISPLAY	DAY	4	\$115.25	\$461.00	\$24.56	\$98.24	\$32.00	\$128.00	\$34.00	\$136.00
627.01	PERMANENT SIGN (GROUND MOUNTED)	EA	12	\$245.82	\$2,949.84	\$310.17	\$3,722.04	\$165.00	\$1,980.00	\$175.00	\$2,100.00
627.02	PERMANENT SIGN (GATE MOUNTED)	EA	10	\$95.80	\$958.00	\$154.73	\$1,547.30	\$123.20	\$1,232.00	\$115.00	\$1,150.00
627.03	PERMANENT SIGN (STREETLIGHT POLE MOUNTED)	EA	1	\$124.10	\$124.10	\$171.92	\$171.92	\$125.40	\$125.40	\$115.00	\$115.00
628.01	PARKING LOT STRIPING	LS	1	\$227.88	\$227.88	\$109.41	\$109.41	\$399.00	\$399.00	\$370.00	\$370.00
628.02	HANDICAP SYMBOLS	EA	2	\$16.92	\$33.84	\$30.70	\$61.40	\$28.50	\$57.00	\$26.00	\$52.00
628.03	NDOT TYPE 2 MARKING FILM FOR CROSSWALKS AND STOP BARS	SF	300	\$5.36	\$1,608.00	\$6.75	\$2,025.00	\$5.50	\$1,650.00	\$5.00	\$1,500.00
629.01	NEW WATER SERVICE INSTALLATION	EA	1	\$2,075.77	\$2,075.77	\$1,841.98	\$1,841.98	\$2,300.00	\$2,300.00	\$2,080.00	\$2,080.00
629.02	NEW 1" RPPA INSTALLATION	EA	2	\$1,466.58	\$2,933.16	\$2,148.98	\$4,297.96	\$1,500.00	\$3,000.00	\$1,800.00	\$3,600.00
629.03	RELOCATE EXISTING WATER METER	EA	1	\$789.70	\$789.70	\$1,841.98	\$1,841.98	\$500.00	\$500.00	\$1,500.00	\$1,500.00
629.04	REMOVE EXISTING WATER METER & BOX AND SERVICE LATERAL	EA	3	\$2,788.76	\$8,366.28	\$1,964.78	\$5,894.34	\$1,000.00	\$3,000.00	\$1,025.00	\$3,075.00
629.05	VERTICAL ADJUST WATER VALVE COVER	EA	3	\$282.03	\$846.09	\$802.28	\$2,406.84	\$300.00	\$900.00	\$277.00	\$831.00
629.06	VERTICAL ADJUST FIRE HYDRANT	EA	2	\$282.03	\$564.06	\$1,381.49	\$2,762.98	\$1,000.00	\$2,000.00	\$1,036.00	\$2,072.00
630.01	6" PVC SANITARY SEWER LATERAL	LF	10	\$50.77	\$507.70	\$349.98	\$3,499.80	\$172.00	\$1,720.00	\$240.00	\$2,400.00
630.02	ADJUST MANHOLE	EA	3	\$800.98	\$2,402.94	\$1,350.79	\$4,052.37	\$300.00	\$900.00	\$420.00	\$1,260.00
630.03	REPLACE EXISTING CONCRETE SEWER MANHOLE COVER	EA	3	\$846.10	\$2,538.30	\$1,023.32	\$3,069.96	\$400.00	\$1,200.00	\$920.00	\$2,760.00
633.01	BLUE REFLECTIVE RAISED FIRE HYDRANT ID PAVEMENT MARKERS	EA	1	\$11.28	\$11.28	\$36.84	\$36.84	\$10.00	\$10.00	\$11.00	\$11.00
637.01	DUST CONTROL	LS	1	\$5,076.62	\$5,076.62	\$6,139.94	\$6,139.94	~~\$84,703.80~~	~~\$84,703.80~~	\$10,150.00	\$10,150.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$564.07	\$564.07	\$4,297.95	\$4,297.95	\$1,272.00	\$1,272.00	\$6,880.00	\$6,880.00
637.03	BALLAST REMOVAL	EA	630	\$38.36	\$24,166.80	\$35.56	\$22,402.80	\$37.10	\$23,373.00	\$26.00	\$16,380.00
637.04	TRANSFORMER REMOVAL	EA	275	\$38.36	\$10,549.00	\$41.75	\$11,481.25	\$45.50	\$12,512.50	\$26.00	\$7,150.00
639.01	VERTICAL LED SIGN	LS	1	\$101,454.62	\$101,454.62	\$98,796.47	\$98,796.47	\$100,407.00	\$100,407.00	\$5,300.00	\$5,300.00
672.01	PARKING LOT METAL HALIDE F1 & F1B - POLE AND BASE	EA	7	\$3,666.45	\$25,665.15	\$3,990.96	\$27,936.72	\$2,597.00	\$18,179.00	\$2,300.00	\$16,100.00
672.02	PEDESTRIAN TRAIL METAL HALIDE - F2 - POLE AND BASE	EA	5	\$3,576.20	\$17,881.00	\$3,892.72	\$19,463.60	\$2,459.00	\$12,295.00	\$2,170.00	\$10,850.00
672.03	BOLLARD METAL HALIDE - F3	EA	8	\$2,210.45	\$17,683.60	\$2,363.88	\$18,911.04	\$2,260.00	\$18,080.00	\$1,910.00	\$15,280.00
672.04	LED LIGHT - RAMADA - F4	LS	1	\$21,885.89	\$21,885.89	\$23,822.95	\$23,822.95	\$8,938.00	\$8,938.00	\$12,750.00	\$12,750.00
672.05	IN-GROUND UPLIGHT METAL HALIDE - F5	EA	8	\$857.39	\$6,859.12	\$933.27	\$7,466.16	\$905.00	\$7,240.00	\$850.00	\$6,800.00
672.06	RECESSED DOWNLIGHT LED - F5B	EA	5	\$834.82	\$4,174.10	\$908.71	\$4,543.55	\$697.50	\$3,487.50	\$955.00	\$4,775.00

[illegible]



ITEM NO.	DESCRIPTION	U O M	QTY	Richardson Construction, Inc.		Gothic Landscaping, Inc.		Rafael Construction, Inc.		Kalb Construction Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
200.01	MOBILIZATION & DEMOBILIZATION	LS	1	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00
200.02	NEON SIGN RELOCATION	LS	1	\$484,185.49	\$484,185.49	\$368,287.50	\$368,287.50	\$409,514.50	\$409,514.50	\$354,153.00	\$354,153.00
200.03	MISCELLANEOUS NEON SIGN WORK	FA	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
201.01	CLEARING AND GRUBBING	LS	1	\$2,060.00	\$2,060.00	\$2,646.00	\$2,646.00	\$3,000.00	\$3,000.00	\$11,000.00	\$11,000.00
202.01	REMOVE CONCRETE SIDEWALK	SF	1,870	\$0.52	\$972.40	\$0.58	\$1,084.60	\$1.00	\$1,870.00	\$0.85	\$1,589.50
202.02	REMOVE CURB AND GUTTER	LF	1,370	\$2.06	\$2,822.20	\$3.59	\$4,918.30	\$4.00	\$5,480.00	\$1.60	\$2,192.00
202.03	REMOVE CROSS GUTTER SPANDREL	SF	315	\$2.00	\$630.00	\$0.98	\$308.70	\$1.00	\$315.00	\$2.00	\$630.00
202.04	REMOVE 6-FOOT CMU WALL	LF	380	\$2.06	\$782.80	\$6.79	\$2,580.20	\$7.00	\$2,660.00	\$14.00	\$5,320.00
202.05	REMOVE DRIVEWAY	SF	400	\$0.52	\$208.00	\$3.66	\$1,464.00	\$4.00	\$1,600.00	\$2.00	\$800.00
202.06	REMOVE TREES	EA	8	\$103.00	\$824.00	\$213.68	\$1,709.44	\$210.00	\$1,680.00	\$220.00	\$1,760.00
202.07	REMOVE AC PAVEMENT	SY	700	\$4.64	\$3,248.00	\$3.47	\$2,429.00	\$4.00	\$2,800.00	\$9.15	\$6,405.00
202.08	RELOCATE SIGNS	EA	3	\$77.25	\$231.75	\$52.50	\$157.50	\$50.00	\$150.00	\$50.00	\$150.00
202.09	REMOVE AND SALVAGE FENCE	LF	1,655	\$2.58	\$4,269.90	\$9.45	\$15,639.75	\$3.00	\$4,965.00	\$1.41	\$2,333.55
202.10	REMOVE DROP INLET	EA	1	\$1,236.00	\$1,236.00	\$3,040.80	\$3,040.80	\$2,000.00	\$2,000.00	\$2,800.00	\$2,800.00
202.11	REMOVE AND SALVAGE CONCRETE BARRICADES	EA	2	\$309.00	\$618.00	\$164.33	\$328.66	\$200.00	\$400.00	\$500.00	\$1,000.00
202.12	REMOVE SIGN POST	EA	4	\$10.30	\$41.20	\$210.00	\$840.00	\$250.00	\$1,000.00	\$200.00	\$800.00
203.01	ROADWAY / PARKING LOT EXCAVATION	CY	800	\$5.15	\$4,120.00	\$18.55	\$13,240.00	\$16.00	\$12,800.00	\$21.80	\$17,440.00
203.02	SELECTED BORROW	CY	200	\$20.60	\$4,120.00	\$26.06	\$5,212.00	\$25.00	\$5,000.00	\$15.00	\$3,000.00
212.01	48" BOX TREE	EA	7	\$1,493.50	\$10,454.50	\$1,106.70	\$7,746.90	\$1,700.00	\$11,900.00	\$1,410.00	\$9,870.00
212.02	36" BOX TREE	EA	33	\$633.45	\$20,903.85	\$695.10	\$22,938.30	\$700.00	\$23,100.00	\$785.00	\$25,905.00
212.03	PALM TREE	EA	8	\$1,261.75	\$10,094.00	\$1,434.30	\$11,474.40	\$1,850.00	\$14,800.00	\$1,114.00	\$8,912.00
212.04	SALVAGED JOSHUA TREE	EA	1	\$334.75	\$334.75	\$884.10	\$884.10	\$600.00	\$600.00	\$5,000.00	\$5,000.00
212.05	ROOT BARRIERS	LF	430	\$9.27	\$3,986.10	\$6.51	\$2,799.30	\$3.50	\$1,505.00	\$0.50	\$215.00
212.06	30 GALLON SHRUB	EA	6	\$643.75	\$3,862.50	\$535.50	\$3,213.00	\$700.00	\$4,200.00	\$1,183.00	\$7,098.00
212.07	15 GALLON SHRUB	EA	110	\$103.00	\$11,330.00	\$98.70	\$10,857.00	\$105.00	\$11,550.00	\$108.00	\$11,880.00
212.08	5 GALLON SHRUB	EA	446	\$25.75	\$11,484.50	\$26.25	\$11,707.50	\$26.00	\$11,596.00	\$13.52	\$6,029.92
212.09	DECOMPOSED GRANITE: MINUS 1/2"	SF	24,495	\$0.52	\$12,737.40	\$0.57	\$13,962.15	\$0.70	\$17,146.50	\$0.30	\$7,348.50
212.10	WHITE GRANITE ROCK: 3/4"	SF	1,190	\$0.93	\$1,106.70	\$0.68	\$809.20	\$1.50	\$1,785.00	\$0.68	\$809.20
212.11	ALUMINUM EDGING	LF	170	\$4.12	\$700.40	\$5.84	\$992.80	\$4.50	\$765.00	\$3.00	\$510.00
212.12	PRE-EMERGENT HERBICIDE	SF	60,360	\$0.21	\$12,675.60	\$0.06	\$3,621.60	\$0.05	\$3,018.00	\$0.01	\$603.60
212.13	PRECAST CONCRETE SITE PICNIC TABLE	EA	10	\$396.55	\$3,965.50	\$762.30	\$7,623.00	\$1,100.00	\$11,000.00	\$592.00	\$5,920.00
212.14	PRECAST CONCRETE SITE PICNIC TABLE CHAIR	EA	19	\$256.47	\$4,872.93	\$523.95	\$9,955.05	\$600.00	\$11,400.00	\$370.00	\$7,030.00
212.15	PRECAST CONCRETE SITE BENCH	EA	4	\$1,206.13	\$4,824.52	\$1,601.25	\$6,405.00	\$2,200.00	\$8,800.00	\$300.00	\$1,200.00
212.16	PRECAST CONCRETE TRASH RECEPTACLE	EA	2	\$546.93	\$1,093.86	\$875.70	\$1,751.40	\$1,260.00	\$2,520.00	\$674.00	\$1,348.00
212.17	BICYCLE RACK	EA	1	\$2,949.92	\$2,949.92	\$2,066.40	\$2,066.40	\$800.00	\$800.00	\$1,784.00	\$1,784.00
212.18	GEOTEXTILE FABRIC	SF	34,680	\$0.52	\$18,033.60	\$0.17	\$5,895.60	\$0.35	\$12,138.00	\$0.39	\$13,525.20
212.19	3/8" MINUS CHAT	SF	34,680	\$0.62	\$21,501.60	\$0.58	\$20,114.40	\$0.55	\$19,074.00	\$0.53	\$18,380.40

ITEM NO.	DESCRIPTION	U O M	QTY	Richardson Construction, Inc.		Gothic Landscaping, Inc.		Rafael Construction, Inc.		Kalb Construction Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
213.01	IRRIGATION SYSTEM	LS	1	\$28,325.00	\$28,325.00	\$31,293.15	\$31,293.15	\$17,000.00	\$17,000.00	\$26,045.00	\$26,045.00
302.01	TYPE II AGGREGATE BASE	CY	410	\$20.60	\$8,446.00	\$29.40	\$12,054.00	\$30.00	\$12,300.00	\$63.00	\$25,830.00
402.01	2" AC PAVEMENT	SY	1,785	\$7.98	\$14,244.30	\$9.45	\$16,868.25	\$10.00	\$17,850.00	\$9.00	\$16,065.00
402.02	3" AC PAVEMENT	SY	655	\$14.38	\$9,418.90	\$14.15	\$9,268.25	\$14.00	\$9,170.00	\$13.00	\$8,515.00
502.01	CONCRETE MONUMENT	EA	5	\$413.03	\$2,065.15	\$1,050.00	\$5,250.00	\$1,300.00	\$6,500.00	\$1,700.00	\$8,500.00
502.02	COLORLED CONCRETE STAGE	LS	1	\$3,657.53	\$3,657.53	\$7,746.90	\$7,746.90	\$15,000.00	\$15,000.00	\$1,500.00	\$1,500.00
506.01	SHADE STRUCTURE	LS	1	\$35,364.02	\$35,364.02	\$110,980.61	\$110,980.61	\$52,000.00	\$52,000.00	\$56,084.00	\$56,084.00
506.02	VERTICAL SIGN PYLON	LS	1	\$42,458.66	\$42,458.66	\$37,989.00	\$37,989.00	\$26,000.00	\$26,000.00	\$101,412.00	\$101,412.00
570.01	LOW CMU WALL AND TUBULAR STEEL FENCE	LF	270	\$192.04	\$51,850.80	\$168.58	\$45,516.60	\$145.00	\$39,150.00	\$296.70	\$80,109.00
570.02	LOW CMU WALL	LF	65	\$122.96	\$7,992.40	\$101.85	\$6,620.25	\$125.00	\$8,125.00	\$101.08	\$6,570.20
570.03	8' CMU WALL	LF	812	\$157.08	\$127,548.96	\$96.60	\$78,439.20	\$120.00	\$97,440.00	\$112.28	\$91,171.36
570.04	HIGH CMU RETAINING WALL AND TUBULAR STEEL FENCE	LF	233	\$236.63	\$55,134.79	\$216.41	\$50,423.53	\$250.00	\$58,250.00	\$367.10	\$85,534.30
570.05	8' CMU RETAINING WALL	LF	170	\$175.09	\$29,765.30	\$181.65	\$18,678.45	\$120.00	\$20,400.00	\$239.85	\$40,774.50
570.06	TRASH ENCLOSURE	LS	1	\$11,189.92	\$11,189.92	\$18,678.45	\$18,678.45	\$11,000.00	\$11,000.00	\$18,326.00	\$18,326.00
570.07	DECORATE CMU SCREEN WALL	LF	28	\$174.90	\$4,897.20	\$168.75	\$4,725.00	\$120.00	\$3,360.00	\$210.54	\$5,895.12
609.01	NDOT TYPE 3 DROP INLET (A=4.5')	EA	1	\$8,718.95	\$8,718.95	\$8,613.15	\$8,613.15	\$12,500.00	\$12,500.00	\$11,500.00	\$11,500.00
609.02	TYPE III STORM DRAIN MANHOLE	EA	1	\$7,622.00	\$7,622.00	\$7,963.20	\$7,963.20	\$6,000.00	\$6,000.00	\$5,080.00	\$5,080.00
609.03	CONCRETE FLUME	EA	1	\$116.39	\$116.39	\$738.15	\$738.15	\$750.00	\$750.00	\$700.00	\$700.00
613.01	COLORLED CONCRETE SIDEWALK	SF	2,100	\$4.91	\$10,311.00	\$10.44	\$21,924.00	\$6.00	\$12,600.00	\$8.00	\$16,800.00
613.02	STAMPED CONCRETE SIDEWALK	SF	900	\$4.91	\$4,419.00	\$8.34	\$7,506.00	\$8.00	\$7,200.00	\$9.00	\$8,100.00
613.03	CONCRETE SIDEWALK	SF	8,950	\$4.97	\$44,481.50	\$4.20	\$37,590.00	\$4.00	\$35,800.00	\$6.00	\$53,700.00
613.04	TYPE "A" ISLAND CURB	LF	340	\$8.45	\$2,873.00	\$9.82	\$3,338.80	\$10.00	\$3,400.00	\$10.00	\$3,400.00
613.05	TYPE "L" CURB AND GUTTER	LF	955	\$19.16	\$18,297.80	\$11.92	\$11,383.60	\$16.00	\$15,280.00	\$20.00	\$19,100.00
613.06	CONCRETE CROSS GUTTER	SF	2,055	\$11.36	\$23,344.80	\$7.88	\$16,193.40	\$10.00	\$20,550.00	\$10.00	\$20,550.00
613.07	COMMERCIAL DRIVEWAY (OPTION A)	SF	450	\$10.34	\$4,653.00	\$7.88	\$3,546.00	\$9.00	\$4,050.00	\$8.00	\$3,600.00
613.08	BUS TURNOUT	SY	400	\$89.93	\$35,972.00	\$79.47	\$31,788.00	\$93.00	\$37,200.00	\$117.42	\$46,968.00
613.09	PRECAST BUMPER BLOCK	EA	11	\$25.75	\$283.25	\$89.25	\$981.75	\$90.00	\$990.00	\$85.00	\$935.00
613.10	CONCRETE CROSS GUTTER SPANDREL	SF	340	\$11.36	\$3,862.40	\$8.57	\$2,913.80	\$10.00	\$3,400.00	\$10.00	\$3,400.00
613.11	SIDEWALK RAMP (CASE I)	EA	7	\$824.00	\$5,768.00	\$572.25	\$4,005.75	\$525.00	\$3,675.00	\$500.00	\$3,500.00
613.12	SIDEWALK RAMP (CASE II)	EA	1	\$824.00	\$824.00	\$593.25	\$593.25	\$550.00	\$550.00	\$500.00	\$500.00
613.13	STAMPED CONCRETE SIDEWALK RAMP (CASE II)	EA	3	\$824.00	\$2,472.00	\$613.75	\$2,441.25	\$650.00	\$1,950.00	\$500.00	\$1,500.00
613.14	SIDEWALK RAMP (CASE III)	EA	1	\$824.00	\$824.00	\$561.75	\$561.75	\$650.00	\$650.00	\$500.00	\$500.00
613.15	SIDEWALK DRAIN	EA	1	\$1,287.50	\$1,287.50	\$1,504.65	\$1,504.65	\$1,300.00	\$1,300.00	\$1,800.00	\$1,800.00
613.16	2" U-CHANNEL	LF	30	\$21.22	\$636.60	\$36.75	\$1,102.50	\$26.00	\$780.00	\$18.00	\$540.00
613.17	2" VALLEY GUTTER	LF	335	\$17.59	\$5,892.65	\$12.81	\$4,291.35	\$21.00	\$7,035.00	\$12.00	\$4,020.00
616.01	4' SLIDING VEHICLE GATE	EA	1	\$3,733.75	\$3,733.75	\$5,668.95	\$5,668.95	\$6,500.00	\$6,500.00	\$4,890.00	\$4,890.00
616.02	8' SLIDING VEHICLE GATE	EA	4	\$4,289.95	\$17,159.80	\$5,100.90	\$20,403.60	\$4,500.00	\$18,000.00	\$2,705.00	\$10,820.00
616.03	4' PEDESTRIAN EGRESS GATE	EA	2	\$1,317.74	\$2,635.48	\$682.50	\$1,365.00	\$1,800.00	\$3,600.00	\$1,412.50	\$2,825.00
616.04	8' PEDESTRIAN EGRESS GATE	EA	1	\$1,849.88	\$1,849.88	\$1,286.25	\$1,286.25	\$3,300.00	\$3,300.00	\$2,475.00	\$2,475.00
616.05	8' DECORATIVE PEDESTRIAN GATE	EA	4	\$1,327.93	\$5,311.72	\$1,286.25	\$5,145.00	\$3,800.00	\$15,200.00	\$3,147.00	\$12,588.00
616.06	6' HIGH PERMANENT CHAIN LINK FENCE	LF	570	\$39.86	\$22,720.20	\$51.45	\$29,326.50	\$42.00	\$23,940.00	\$40.40	\$23,028.00
616.07	DOUBLE LEAF STEEL SWING VEHICLE GATE	EA	1	\$1,738.64	\$1,738.64	\$4,175.85	\$4,175.85	\$3,400.00	\$3,400.00	\$9,902.00	\$9,902.00
616.08	20' DOUBLE SWING CHAIN LINK GATE	EA	1	\$1,133.00	\$1,133.00	\$3,675.00	\$3,675.00	\$1,200.00	\$1,200.00	\$1,490.00	\$1,490.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$1,545.00	\$1,545.00	\$10,500.00	\$10,500.00	\$8,500.00	\$8,500.00	\$5,580.00	\$5,580.00

ITEM NO.	DESCRIPTION	UOM	QTY	Richardson Construction, Inc.		Gothic Landscaping, Inc.		Rafael Construction, Inc.		Kalb Construction Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
623.01	RELOCATE STREETLIGHT	EA	1	\$1,030.00	\$1,030.00	\$2,100.00	\$2,100.00	\$1,350.00	\$1,350.00	\$1,000.00	\$1,000.00
623.02	NO 3-1/2 PULLBOX "STREETLIGHTING"	EA	4	\$154.50	\$618.00	\$225.75	\$903.00	\$275.00	\$1,100.00	\$150.00	\$600.00
623.03	100 W HPS STREETLIGHT ASSEMBLY	EA	4	\$1,946.70	\$7,786.80	\$2,730.00	\$10,920.00	\$2,800.00	\$11,200.00	\$1,890.00	\$7,560.00
623.04	150 W HPS STREETLIGHT ASSEMBLY	EA	2	\$1,946.70	\$3,893.40	\$2,730.00	\$5,460.00	\$2,800.00	\$5,600.00	\$1,890.00	\$3,780.00
623.05	1 1/4" PVC CONDUIT WITH CONDUCTOR WIRE "STREETLIGHTING"	LF	1,000	\$12.57	\$12,570.00	\$16.67	\$16,670.00	\$15.00	\$15,000.00	\$12.20	\$12,200.00
623.06	1 1/4" PVC CONDUIT (STUB AND CAP) "STREETLIGHTING"	LF	77	\$3.71	\$285.67	\$8.14	\$626.78	\$9.00	\$693.00	\$3.60	\$277.20
623.07	2" PVC CONDUIT WITH 2#4 AND 1#8 THW WIRES "STREETLIGHTING"	LF	190	\$15.24	\$2,895.60	\$13.20	\$2,508.00	\$15.00	\$2,850.00	\$14.80	\$2,812.00
623.08	MODIFY EXISTING STREETLIGHT FOUNDATION	EA	1	\$824.00	\$824.00	\$945.00	\$945.00	\$1,350.00	\$1,350.00	\$800.00	\$800.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$17,798.00	\$17,798.00	\$18,144.00	\$18,144.00	\$24,000.00	\$24,000.00	\$17,280.00	\$17,280.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	4	\$123.60	\$494.40	\$126.00	\$504.00	\$150.00	\$600.00	\$120.00	\$480.00
625.02	ARROW DISPLAY	DAY	4	\$32.96	\$131.84	\$33.60	\$134.40	\$100.00	\$400.00	\$32.00	\$128.00
627.01	PERMANENT SIGN (GROUND MOUNTED)	EA	12	\$2,700.66	\$32,407.92	\$173.25	\$2,079.00	\$190.00	\$2,280.00	\$165.00	\$1,980.00
627.02	PERMANENT SIGN (GATE MOUNTED)	EA	10	\$128.75	\$1,287.50	\$115.50	\$1,155.00	\$120.00	\$1,200.00	\$110.00	\$1,100.00
627.03	PERMANENT SIGN (STREETLIGHT POLE MOUNTED)	EA	1	\$149.35	\$149.35	\$105.00	\$105.00	\$120.00	\$120.00	\$110.00	\$110.00
628.01	PARKING LOT STRIPING	LS	1	\$208.06	\$208.06	\$367.50	\$367.50	\$400.00	\$400.00	\$7,850.00	\$7,850.00
628.02	HANDICAP SYMBOLS	EA	2	\$24.72	\$49.44	\$26.25	\$52.50	\$50.00	\$100.00	\$25.00	\$50.00
628.03	NDOT TYPE 2 MARKING FILM FOR CROSSWALKS AND STOP BARS	SF	300	\$8.03	\$2,409.00	\$4.99	\$1,497.00	\$5.00	\$1,500.00	\$4.75	\$1,425.00
629.01	NEW WATER SERVICE INSTALLATION	EA	1	\$1,545.00	\$1,545.00	\$1,173.90	\$1,173.90	\$2,800.00	\$2,800.00	\$2,600.00	\$2,600.00
629.02	NEW 1" RPPA INSTALLATION	EA	2	\$1,802.50	\$3,605.00	\$1,173.90	\$2,347.80	\$1,700.00	\$3,400.00	\$1,500.00	\$3,000.00
629.03	RELOCATE EXISTING WATER METER	EA	1	\$1,545.00	\$1,545.00	\$1,173.90	\$1,173.90	\$800.00	\$800.00	\$700.00	\$700.00
629.04	REMOVE EXISTING WATER METER & BOX AND SERVICE LATERAL	EA	3	\$566.50	\$1,699.50	\$1,173.90	\$3,521.70	\$2,500.00	\$7,500.00	\$1,600.00	\$4,800.00
629.05	VERTICAL ADJUST WATER VALVE COVER	EA	3	\$360.50	\$1,081.50	\$1,173.90	\$3,521.70	\$750.00	\$2,250.00	\$650.00	\$1,950.00
629.06	VERTICAL ADJUST FIRE HYDRANT	EA	2	\$2,472.00	\$4,944.00	\$1,173.90	\$2,347.80	\$1,250.00	\$2,500.00	\$1,100.00	\$2,200.00
630.01	6" PVC SANITARY SEWER LATERAL	LF	10	\$206.00	\$2,060.00	\$69.75	\$697.50	\$225.00	\$2,250.00	\$196.00	\$1,960.00
630.02	ADJUST MANHOLE	EA	3	\$1,030.00	\$3,090.00	\$1,150.80	\$3,452.40	\$800.00	\$2,400.00	\$750.00	\$2,250.00
630.03	REPLACE EXISTING CONCRETE SEWER MANHOLE COVER	EA	3	\$412.00	\$1,236.00	\$1,372.35	\$4,117.05	\$1,100.00	\$3,300.00	\$950.00	\$2,850.00
633.01	BLUE REFLECTIVE RAISED FIRE HYDRANT ID PAVEMENT MARKERS	EA	1	\$41.20	\$41.20	\$10.50	\$10.50	\$11.00	\$11.00	\$10.00	\$10.00
637.01	DUST CONTROL	LS	1	\$5,150.00	\$5,150.00	\$2,625.00	\$2,625.00	\$25,000.00	\$25,000.00	\$3,500.00	\$3,500.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$6,798.00	\$6,798.00	\$6,825.00	\$6,825.00	\$2,500.00	\$2,500.00	\$6,350.00	\$6,350.00
637.03	BALLAST REMOVAL	EA	630	\$35.02	\$22,062.60	\$25.20	\$15,876.00	\$12.00	\$7,560.00	\$34.00	\$21,420.00
637.04	TRANSFORMER REMOVAL	EA	275	\$35.02	\$9,630.50	\$35.70	\$9,817.50	\$30.00	\$8,250.00	\$34.00	\$9,350.00
639.01	VERTICAL LED SIGN	LS	1	\$104,964.21	\$104,964.21	\$105,781.20	\$105,781.20	\$110,000.00	\$110,000.00	\$1,500.00	\$1,500.00
672.01	PARKING LOT METAL HALIDE F1 & F1B - POLE AND BASE	EA	7	\$3,347.50	\$23,432.50	\$3,320.03	\$23,240.21	\$3,500.00	\$24,500.00	\$4,100.00	\$28,700.00
672.02	PEDESTRIAN TRAIL METAL HALIDE - F2 - POLE AND BASE	EA	5	\$3,265.10	\$16,325.50	\$3,140.48	\$15,702.40	\$3,400.00	\$17,000.00	\$3,570.00	\$17,850.00
672.03	BOLLARD METAL HALIDE - F3	EA	8	\$2,018.16	\$16,145.28	\$2,840.18	\$22,721.44	\$2,600.00	\$20,800.00	\$1,959.38	\$15,675.04
672.04	LED LIGHT - RAMADA - F4	LS	1	\$19,982.00	\$19,982.00	\$29,396.78	\$29,396.78	\$9,600.00	\$9,600.00	\$19,400.00	\$19,400.00
672.05	IN-GROUND UPLIGHT METAL HALIDE - F5	EA	8	\$282.80	\$2,262.40	\$1,565.48	\$12,523.84	\$900.00	\$7,200.00	\$760.00	\$6,080.00
672.06	RECESSED DOWNLIGHT LED - F5B	EA	5	\$762.20	\$3,811.00	\$1,416.59	\$7,082.95	\$800.00	\$4,000.00	\$740.00	\$3,700.00



ITEM NO.	DESCRIPTION	U O M	QTY	Granite Construction Company		Larry D. Builders, Inc.		Bentar Development, Inc.		Trident Const. Corp.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
200.01	MOBILIZATION & DEMOBILIZATION	LS	1	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00				
200.02	NEON SIGN RELOCATION	LS	1	\$390,000.00	\$390,000.00	\$437,237.50	\$437,237.50				
200.03	MISCELLANEOUS NEON SIGN WORK	FA	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00				
201.01	CLEARING AND GRUBBING	LS	1	\$6,500.00	\$6,500.00	\$50,000.00	\$50,000.00				
202.01	REMOVE CONCRETE SIDEWALK	SF	1,870	\$2.00	\$3,740.00	\$5.59	\$10,453.30				
202.02	REMOVE CURB AND GUTTER	LF	1,370	\$4.00	\$5,480.00	\$12.06	\$16,522.20				
202.03	REMOVE CROSS GUTTER SPANDREL	SF	315	\$4.50	\$1,417.50	\$5.59	\$1,760.85				
202.04	REMOVE 6-FOOT CMU WALL	LF	380	\$15.00	\$5,700.00	\$31.68	\$12,038.40				
202.05	REMOVE DRIVEWAY	SF	400	\$3.50	\$1,400.00	\$5.59	\$2,236.00				
202.06	REMOVE TREES	EA	8	\$400.00	\$3,200.00	\$731.50	\$5,852.00				
202.07	REMOVE AC PAVEMENT	SY	700	\$15.00	\$10,500.00	\$20.62	\$14,434.00				
202.08	RELOCATE SIGNS	EA	3	\$55.00	\$165.00	\$500.00	\$1,500.00				
202.09	REMOVE AND SALVAGE FENCE	LF	1,655	\$4.00	\$6,620.00	\$7.63	\$12,627.65				
202.10	REMOVE DROP INLET	EA	1	\$800.00	\$800.00	\$4,256.00	\$4,256.00				
202.11	REMOVE AND SALVAGE CONCRETE BARRICADES	EA	2	\$200.00	\$400.00	\$350.00	\$700.00				
202.12	REMOVE SIGN POST	EA	4	\$45.00	\$180.00	\$299.00	\$1,196.00				
203.01	ROADWAY / PARKING LOT EXCAVATION	CY	800	\$60.00	\$48,000.00	\$16.63	\$13,304.00				
203.02	SELECTED BORROW	CY	200	\$25.00	\$5,000.00	\$24.61	\$4,922.00				
212.01	48" BOX TREE	EA	7	\$1,410.00	\$9,870.00	\$1,862.00	\$13,034.00				
212.02	36" BOX TREE	EA	33	\$790.00	\$26,070.00	\$804.65	\$26,553.45				
212.03	PALM TREE	EA	8	\$1,120.00	\$8,960.00	\$1,895.25	\$15,162.00				
212.04	SALVAGED JOSHUA TREE	EA	1	\$500.00	\$500.00	\$0.00	\$0.00				
212.05	ROOT BARRIERS	LF	430	\$0.50	\$215.00	\$7.00	\$3,010.00				
212.06	30 GALLON SHRUB	EA	6	\$1,190.00	\$7,140.00	\$950.00	\$5,700.00				
212.07	15 GALLON SHRUB	EA	110	\$110.00	\$12,100.00	\$150.00	\$16,500.00				
212.08	5 GALLON SHRUB	EA	446	\$14.00	\$6,244.00	\$22.00	\$9,812.00				
212.09	DECOMPOSED GRANITE: MINUS 1/2"	SF	24,495	\$0.30	\$7,348.50	\$0.75	\$18,371.25				
212.10	WHITE GRANITE ROCK: 3/4"	SF	1,190	\$0.70	\$833.00	\$1.60	\$1,904.00				
212.11	ALUMINUM EDGING	LF	170	\$3.00	\$510.00	\$5.50	\$935.00				
212.12	PRE-EMERGENT HERBICIDE	SF	60,360	\$0.01	\$603.60	\$0.05	\$3,018.00				
212.13	PRECAST CONCRETE SITE PICNIC TABLE	EA	10	\$530.00	\$5,300.00	\$2,000.00	\$20,000.00				
212.14	PRECAST CONCRETE SITE PICNIC TABLE CHAIR	EA	19	\$300.00	\$5,700.00	\$1,800.00	\$34,200.00				
212.15	PRECAST CONCRETE SITE BENCH	EA	4	\$1,340.00	\$5,360.00	\$1,500.00	\$6,000.00				
212.16	PRECAST CONCRETE TRASH RECEPTACLE	EA	2	\$750.00	\$1,500.00	\$1,500.00	\$3,000.00				
212.17	BICYCLE RACK	EA	1	\$950.00	\$950.00	\$1,500.00	\$1,500.00				
212.18	GEOTEXTILE FABRIC	SF	34,680	\$0.50	\$17,340.00	\$0.30	\$10,404.00				
212.19	3/8" MINUS CHAT	SF	34,680	\$0.60	\$20,808.00	\$1.20	\$41,616.00				

ITEM NO.	DESCRIPTION	UOM	QTY	Granite Construction Company		Larry D. Builders, Inc.		Bentar Development, Inc.		Trident Const. Corp.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
213.01	IRRIGATION SYSTEM	LS	1	\$27,000.00	\$27,000.00	\$45,000.00	\$45,000.00				
302.01	TYPE II AGGREGATE BASE	CY	410	\$28.00	\$11,480.00	\$50.00	\$20,500.00				
402.01	2" AC PAVEMENT	SY	1,785	\$20.00	\$35,700.00	\$120.00	\$214,200.00				
402.02	3" AC PAVEMENT	SY	655	\$25.00	\$16,375.00	\$153.00	\$100,215.00				
502.01	CONCRETE MONUMENT	EA	5	\$2,200.00	\$11,000.00	\$1,655.85	\$8,279.25				
502.02	COLORED CONCRETE STAGE	LS	1	\$14,000.00	\$14,000.00	\$14,949.20	\$14,949.20				
506.01	SHADE STRUCTURE	LS	1	\$51,000.00	\$51,000.00	\$57,645.00	\$57,645.00				
506.02	VERTICAL SIGN PYLON	LS	1	\$20,000.00	\$20,000.00	\$6,330.00	\$6,330.00				
570.01	LOW CMU WALL AND TUBULAR STEEL FENCE	LF	270	\$280.00	\$75,600.00	\$167.28	\$45,165.60				
570.02	LOW CMU WALL	LF	65	\$160.00	\$10,400.00	\$135.69	\$8,819.85				
570.03	8' CMU WALL	LF	812	\$190.00	\$154,280.00	\$125.02	\$101,516.24				
570.04	HIGH CMU RETAINING WALL AND TUBULAR STEEL FENCE	LF	233	\$400.00	\$93,200.00	\$326.92	\$76,172.36				
570.05	8' CMU RETAINING WALL	LF	170	\$250.00	\$42,500.00	\$3,311.70	\$562,989.00				
570.06	TRASH ENCLOSURE	LS	1	\$11,000.00	\$11,000.00	\$6,071.45	\$6,071.45				
570.07	DECORATE CMU SCREEN WALL	LF	28	\$150.00	\$4,200.00	\$226.10	\$6,330.80				
609.01	NDOT TYPE 3 DROP INLET (A=4.5')	EA	1	\$8,000.00	\$8,000.00	\$5,120.50	\$5,120.50				
609.02	TYPE III STORM DRAIN MANHOLE	EA	1	\$6,000.00	\$6,000.00	\$2,500.00	\$2,500.00				
609.03	CONCRETE FLUME	EA	1	\$1,400.00	\$1,400.00	\$1,985.00	\$1,985.00				
613.01	COLORED CONCRETE SIDEWALK	SF	2,100	\$18.00	\$37,800.00	\$13.00	\$27,300.00				
613.02	STAMPED CONCRETE SIDEWALK	SF	900	\$14.00	\$12,600.00	\$14.00	\$12,600.00				
613.03	CONCRETE SIDEWALK	SF	8,950	\$7.00	\$62,650.00	\$6.65	\$59,517.50				
613.04	TYPE "A" ISLAND CURB	LF	340	\$9.00	\$3,060.00	\$23.90	\$8,126.00				
613.05	TYPE "L" CURB AND GUTTER	LF	955	\$25.00	\$23,875.00	\$49.17	\$46,957.35				
613.06	CONCRETE CROSS GUTTER	SF	2,055	\$14.00	\$28,770.00	\$16.59	\$34,092.45				
613.07	COMMERCIAL DRIVEWAY (OPTION A)	SF	450	\$12.00	\$5,400.00	\$19.42	\$8,739.00				
613.08	BUS TURNOUT	SY	400	\$200.00	\$80,000.00	\$87.41	\$34,964.00				
613.09	PRECAST BUMPER BLOCK	EA	11	\$85.00	\$935.00	\$50.00	\$550.00				
613.10	CONCRETE CROSS GUTTER SPANDREL	SF	340	\$14.00	\$4,760.00	\$46.86	\$15,932.40				
613.11	SIDEWALK RAMP (CASE I)	EA	7	\$1,000.00	\$7,000.00	\$1,147.13	\$8,029.91				
613.12	SIDEWALK RAMP (CASE II)	EA	1	\$1,400.00	\$1,400.00	\$1,147.13	\$1,147.13				
613.13	STAMPED CONCRETE SIDEWALK RAMP (CASE II)	EA	3	\$1,400.00	\$4,200.00	\$1,596.00	\$4,788.00				
613.14	SIDEWALK RAMP (CASE III)	EA	1	\$1,400.00	\$1,400.00	\$1,147.13	\$1,147.13				
613.15	SIDEWALK DRAIN	EA	1	\$1,800.00	\$1,800.00	\$2,249.03	\$2,249.03				
613.16	2' U-CHANNEL	LF	30	\$75.00	\$2,250.00	\$77.18	\$2,315.40				
613.17	2' VALLEY GUTTER	LF	335	\$30.00	\$10,050.00	\$46.36	\$15,530.60				
616.01	4' SLIDING VEHICLE GATE	EA	1	\$5,200.00	\$5,200.00	\$5,712.35	\$5,712.35				
616.02	8' SLIDING VEHICLE GATE	EA	4	\$3,200.00	\$12,800.00	\$3,178.70	\$12,714.80				
616.03	4' PEDESTRIAN EGRESS GATE	EA	2	\$1,300.00	\$2,600.00	\$1,050.70	\$2,101.40				
616.04	8' PEDESTRIAN EGRESS GATE	EA	1	\$2,300.00	\$2,300.00	\$2,394.00	\$2,394.00				
616.05	8' DECORATIVE PEDESTRIAN GATE	EA	4	\$3,100.00	\$12,400.00	\$3,291.75	\$13,167.00				
616.06	6' HIGH PERMANENT CHAIN LINK FENCE	LF	570	\$40.00	\$22,800.00	\$81.12	\$46,238.40				
616.07	DOUBLE LEAF STEEL SWING VEHICLE GATE	EA	1	\$2,800.00	\$2,800.00	\$3,125.50	\$3,125.50				
616.08	20' DOUBLE SWING CHAIN LINK GATE	EA	1	\$1,200.00	\$1,200.00	\$2,394.00	\$2,394.00				
622.01	CONSTRUCTION SURVEYING	LS	1	\$15,000.00	\$15,000.00	\$14,497.00	\$14,497.00				

ITEM NO.	DESCRIPTION	U O M	QTY	Granite Construction Company		Larry D. Builders, Inc.		Bentar Development, Inc.		Trident Const. Corp.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
623.01	RELOCATE STREETLIGHT	EA	1	\$1,000.00	\$1,000.00	\$1,330.00	\$1,330.00				
623.02	NO 3-1/2 PULLBOX "STREETLIGHTING"	EA	4	\$150.00	\$600.00	\$199.50	\$798.00				
623.03	100 W HPS STREETLIGHT ASSEMBLY	EA	4	\$1,900.00	\$7,600.00	\$2,513.70	\$10,054.80				
623.04	150 W HPS STREETLIGHT ASSEMBLY	EA	2	\$1,900.00	\$3,800.00	\$2,513.70	\$5,027.40				
623.05	1 1/4" PVC CONDUIT WITH CONDUCTOR WIRE "STREETLIGHTING"	LF	1,000	\$13.00	\$13,000.00	\$16.23	\$16,230.00				
623.06	1 1/4" PVC CONDUIT (STUB AND CAP) "STREETLIGHTING"	LF	77	\$3.60	\$277.20	\$4.79	\$368.83				
623.07	2" PVC CONDUIT WITH 2#4 AND 1#8 THW WIRES "STREETLIGHTING"	LF	190	\$15.00	\$2,850.00	\$19.68	\$3,739.20				
623.08	MODIFY EXISTING STREETLIGHT FOUNDATION	EA	1	\$800.00	\$800.00	\$1,064.00	\$1,064.00				
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$7,000.00	\$7,000.00	\$25,000.00	\$25,000.00				
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	4	\$135.00	\$540.00	\$1,000.00	\$4,000.00				
625.02	ARROW DISPLAY	DAY	4	\$110.00	\$440.00	\$1,000.00	\$4,000.00				
627.01	PERMANENT SIGN (GROUND MOUNTED)	EA	12	\$180.00	\$2,160.00	\$290.61	\$3,487.32				
627.02	PERMANENT SIGN (GATE MOUNTED)	EA	10	\$120.00	\$1,200.00	\$0.00	\$0.00				
627.03	PERMANENT SIGN (STREETLIGHT POLE MOUNTED)	EA	1	\$120.00	\$120.00	\$500.00	\$500.00				
628.01	PARKING LOT STRIPING	LS	1	\$400.00	\$400.00	\$9,500.00	\$9,500.00				
628.02	HANDICAP SYMBOLS	EA	2	\$25.00	\$50.00	\$200.00	\$400.00				
628.03	NDOT TYPE 2 MARKING FILM FOR CROSSWALKS AND STOP BARS	SF	300	\$5.00	\$1,500.00	\$10.00	\$3,000.00				
629.01	NEW WATER SERVICE INSTALLATION	EA	1	\$3,700.00	\$3,700.00	\$1,050.00	\$1,050.00				
629.02	NEW 1" RPPA INSTALLATION	EA	2	\$1,500.00	\$3,000.00	\$1,850.00	\$3,700.00				
629.03	RELOCATE EXISTING WATER METER	EA	1	\$2,600.00	\$2,600.00	\$750.00	\$750.00				
629.04	REMOVE EXISTING WATER METER & BOX AND SERVICE LATERAL	EA	3	\$200.00	\$600.00	\$1,050.00	\$3,150.00				
629.05	VERTICAL ADJUST WATER VALVE COVER	EA	3	\$600.00	\$1,800.00	\$750.00	\$2,250.00				
629.06	VERTICAL ADJUST FIRE HYDRANT	EA	2	\$1,800.00	\$3,600.00	\$1,050.00	\$2,100.00				
630.01	6" PVC SANITARY SEWER LATERAL	LF	10	\$160.00	\$1,600.00	\$1,200.00	\$12,000.00				
630.02	ADJUST MANHOLE	EA	3	\$900.00	\$2,700.00	\$1,250.00	\$3,750.00				
630.03	REPLACE EXISTING CONCRETE SEWER MANHOLE COVER	EA	3	\$1,500.00	\$4,500.00	\$1,250.00	\$3,750.00				
633.01	BLUE REFLECTIVE RAISED FIRE HYDRANT ID PAVEMENT MARKERS	EA	1	\$10.00	\$10.00	\$500.00	\$500.00				
637.01	DUST CONTROL	LS	1	\$28,000.00	\$28,000.00	\$6,600.00	\$6,600.00				
637.02	NPDES DISCHARGE PERMIT	LS	1	\$400.00	\$400.00	\$9,500.00	\$9,500.00				
637.03	BALLAST REMOVAL	EA	630	\$25.00	\$15,750.00	\$38.52	\$24,267.60				
637.04	TRANSFORMER REMOVAL	EA	275	\$80.00	\$22,000.00	\$62.07	\$17,069.25				
639.01	VERTICAL LED SIGN	LS	1	\$100,000.00	\$100,000.00	\$1,995.00	\$1,995.00				
672.01	PARKING LOT METAL HALIDE F1 & F1B - POLE AND BASE	EA	7	\$3,500.00	\$24,500.00	\$4,322.50	\$30,257.50				
672.02	PEDESTRIAN TRAIL METAL HALIDE - F2 - POLE AND BASE	EA	5	\$3,500.00	\$17,500.00	\$4,216.10	\$21,080.50				
672.03	BOLLARD METAL HALIDE - F3	EA	8	\$2,000.00	\$16,000.00	\$2,560.25	\$20,482.00				
672.04	LED LIGHT - RAMADA - F4	LS	1	\$21,000.00	\$21,000.00	\$25,802.00	\$25,802.00				
672.05	IN-GROUND UPLIGHT METAL HALIDE - F5	EA	8	\$800.00	\$6,400.00	\$1,010.00	\$8,080.00				
672.06	RECESSED DOWNLIGHT LED - F5B	EA	5	\$800.00	\$4,000.00	\$984.20	\$4,921.00				

				Granite Construction Company		Larry D. Builders, Inc.		Bentar Development, Inc.		Trident Const. Corp.	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
672.07	IN-GROUND UPLIGHT METAL HALIDE - F6	EA	10	\$800.00	\$8,000.00	\$1,010.80	\$10,108.00				
672.08	SURFACE MOUNT FLUORESCENT FIXTURE - F7	EA	22	\$220.00	\$4,840.00	\$292.60	\$6,437.20				
672.09	400A MAIN SWITCHBOARD	LS	1	\$16,000.00	\$16,000.00	\$20,615.00	\$20,615.00				
672.10	1/2" SEALTITE CABLE W/3 #10	LF	120	\$30.00	\$3,600.00	\$39.90	\$4,788.00				
672.11	#10 CONDUCTORS	LF	190	\$0.25	\$47.50	\$0.28	\$53.20				
672.12	#8 CONDUCTORS	LF	1,400	\$0.45	\$630.00	\$0.53	\$742.00				
672.13	#6 CONDUCTORS	LF	5,930	\$0.70	\$4,151.00	\$0.86	\$5,099.80				
672.14	#2 CONDUCTORS	LF	660	\$1.70	\$1,122.00	\$2.13	\$1,405.80				
672.15	1-1/4" PVC CONDUIT	LF	3,990	\$1.50	\$5,985.00	\$1.86	\$7,421.40				
672.16	1" PVC CONDUIT	LF	200	\$1.10	\$220.00	\$1.40	\$280.00				
672.17	4" PVC CONDUIT	LF	50	\$5.00	\$250.00	\$6.52	\$326.00				
672.18	IRRIGATION CONTROLLER	LS	1	\$14,000.00	\$14,000.00	\$998.03	\$998.03				
672.19	SCULPTURE LIGHT	LS	1	\$1,300.00	\$1,300.00	\$1,596.00	\$1,596.00				
672.20	NO 3-1/2 PULLBOX	EA	3	\$600.00	\$1,800.00	\$783.37	\$2,350.11				
672.21	NO 7 PULLBOX	EA	17	\$450.00	\$7,650.00	\$571.90	\$9,722.30				
672.22	WP RECEPTACLE	EA	4	\$320.00	\$1,280.00	\$402.99	\$1,611.96				
672.23	NEVADA ENERGY FACILITIES	LS	1	\$95,000.00	\$95,000.00	\$114,522.31	\$114,522.31				
672.24	EMBARQ FACILITIES	LS	1	\$40,000.00	\$40,000.00	\$51,909.90	\$51,909.90				
672.25	COX COMMUNICATIONS FACILITIES	LS	1	\$25,000.00	\$25,000.00	\$30,278.78	\$30,278.78				
693.01	CCTV INSPECTION	LS	1	\$18,000.00	\$18,000.00	\$3,500.00	\$3,500.00				
	Total Base Bid Amount				\$2,386,512.30		\$3,285,199.39				
	Engineer's Estimate						Corrected	NOTE: Bidder did not submit on 'Revised Per Addendum 1 Attachment A - Bid Schedule'. Submitted Bid is incomplete		NOTE: Bidder submitted a "No Bid" proposal ?!	
	Responsive Bidder				A/loop		B/loop				
	Responsible Bidder						1/10/1				
								B/loop	1/10/1		