‘ § Contract No: GLEADDOO192401A
&\S LINE EXTENSION AGREEMENT

Project No: 0000192401

N VE ner gy Date Prepared: 12/08/2009

This Line Extension Agreement ("Agreement”) is made and entered between Nevada Power
Company, a Nevada Corporation, d/b/a NV Energy {hereinafter called “Utility”) and CITY OF LAS
VEGAS, a{n} municipal corporation of the State of Nevada, (hereinafter called "Applicant”)
{individually, a "Party” and collectively, the “Parties”).

BASIS

A, Utility owns and operates electric transmission and distribution facilities and provides
electric service within Clark and Nye Counties, Nevada, in accordance with a tariff filed
with and approved by the Public Utilities Commission of Nevada ("*Commission”).

B. Applicant has requested that Utitity relocate or alter existing Utility facilities on and/or
Applicant has requested "Service" or a “Line Extension,” as defined in Rule 1, for the
provision of service by Utility to the premises owned or controlled by Applicant commaonly
known as 95 & DECATUR and further described as being within APN 13825486028,
138256812202, 13825415080, 13825415081, 13825415082, 13825415083,
13825812200, 13825812201, 13825812203, 13825899026 (the “Property™).

C. Utility will in accordance with Rule 9, applicable provisions of other portions of its Tariff
Scheduies, and this Agreement, relocate or aifter Utility facilities, as requested by
Applicant.

D. This Agreement invoives a project of typical risk with service for new capacity.

E. Applicant acknowledges that it must follow Utility's procedures for identifying and

resolving conflicts between its Development and Utility's above-ground and underground
glectric transmission and distribution facilities and that Utility will only waive or approve
such a conflict through a recordable use agreement signed by Applicant and Utility and
duly notarized.

NOW, THEREFORE, it is agreed by and between the Parties as follows:

WITNESSETH

A Line Extension. In order to provide service to Applicant, Utility must extend its lines as
shown on the service design identified as CLV-BONANZA TRAIL PHASE 2 which is
attached to this Agreement as Exhibit “A" and made a part of it. Applicant approves this

design.

B. Estimated Cosis. As summarized on Exhibit “B” attached to this Agreement, Utility
estimates the Costs of the Line Extension Project to be $4,853.00.

C. Estimated Advance. The estimated Advance is $1,651.09, consisting of:
{1) CIAC. A CIAC in the amount of $.00. This amount includes a non-taxable, nen-

refundable cost of $.00 and a taxable, non-refundabie cost of $.00. The Excess
Aliowance, if any, has been applied. The CIAC is subject to Cost True-up.

(2) Advance Subject to Refund. An Advance Subject to Refund in the amount of
$1,327.00. This amount includes Applicant's respeonsibility for proportionate share
attachments per Rule 9, Section A 16 (“Proportionate Share Attachments™ in
the amount of $.00.

(3) Tax Effect. Tax Effect as follows:

{A) A Tax Effect relating to the Advance Subject to Refund in the amount of
$245.00.

(B) A Tax Effect relating to the CIAC in the amount of $.00.
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{C) A Tax Effect relating to Appficant’s non-cash contributions to Utility
pursuant to Rufe 9, Section A.12 (such as trenching and substructures
performed by Applicant andlor its contractors/subcontractors) in the
amount of $79.00. This Tax Effect is not subject to refund.

D Estimated Allowance. Applicant's estimated Allowance pursuant to Ruie 9, Section B.3 is
$3,526.00 (‘Estimated Allowance”). Of this amount, $3,526.00 is being provided to
Applicant on the Effective Date based on Applicant's representation and Ulility's
reasonable expectation that the supporting number of meters and/or Demand will be
initiated within the 12-month peried following the in-Service Date (“Initial Allowance”). If
the Estimated Allowance is more than Applicant's Cost Responsibility, the Allowance may
offset any applicable CIAC pursuant to Rule 9, Sections A6 and B.3 {"Excess
Allowance”). The Excess Allowance is $.00.

E. [nitial Payment. Contemporaneously with execution of this Agreement, Applicant must pay
Utility $1,651.00 (“Initial Payment”}.

F. Other Contracts/Projects.
(1) Proportionate Share Contracts. Because Applicant is attaching to existing line

extensions, Applicant is a proporticnate participant per Rule 9, Section A.16 with
respect to the following contracts:

Contract No. Dated Expiration Title

{2) Projects Agreement Is Centingent on. This Agreement is contingent on projects
and/or completion of projects as listed:

Project No. [nitiated Title

(3) Master Planned Community Contracts. If this Development is within a master
planned community, this Agreement is associated with the following master
planned community contracts:

Contract No. Dated Expiration Title

AGREEMENT
1. Definitions
In addition to other terms defined elsewhere in this Agreement, when the foliowing ferms appear in the
Agreement, they have the following meanings.

1.1 Acceptance: Acknowledgement that particular components of appiicable drawings or
work specifically corresponding to discrete specifications of Utiity Standards are, to the
best of Utility's knowledge, compliant with the agplicable Utility Standards.

1.2 Adjustment: Without limitation, the addition to, alteration, relocation or removal of Utility
facilities under this Agreement and as may be further described in Exhibit “A”
Adjustments include without limitation Betterments.

1.3 Advance: Three components consisting of CIAC, Advances Subject to Refund and the
Tax Effect(s).
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1.4 Advance Subject to Refund: The portion of the Advance that is eligible to be refunded.

1.5 Allowance: The maximum amount that Utility may invest toward Applicant's Line
Extension Project per Rule 9, Section B.3, including the Cost of Adjustments but
excluding Betterments and Applicant requested upgrades. Applicant is not entitled to an
Allowance if Applicant’'s Development does not have permanent structures.

18 Allowance True-up: The accounting process in which Utility recalculates the Allowance
based on Applicant's actual meter sets or Applicant's actual Demand, compares this
recalculated Allowance to the Estimated Allowance, and adjusts the Allowance
accordingly.

1.7 Betterment. Any deviation or upgrade in the Adjustment to an Utility facility, made
primarily for the benefit and at the voluntary etection of a Party, that is determined by
Utility nct to be in accordance with:

{A) Utility's normal design and construction practices with respect to size, type and
quality of maierials used that is adequate to accommodate Development's
Demand, or

(B) The shortest practical route deemed suitable by Utility.

1.8 Contributions in Aid of Construction ("CIAC"}: The portion of the Advance that is not
eligible to be offset by an Aliowance, including but net limited to those Costs referred to in
Rule 9, Sections A.3, A5 A6, A9, and A10.

1.8 Cost or Costs: Direct and related indirect costs associated with this Agreement. Cost or
Costs include but are not limited to: permitting; labor, engineering, surveys; material
agequisition, handling and storage; contractors and subcontractors; third-party
attachments to Utility facilities; administrative and general overheads; local, state and
federal taxes and assessments; Allowance for Funds Used During Construction
[AFUDC]; appraisals; compensation for property rights; expenses associaied with
acquiring an easement(s) for Ulility facilities whether through negotiation or a
condemnation lawsuit(s); Tax Effect; and improvements to real property that are related
to the Utility facilities but not directly related to electrical requirements, such as fencing
and landscaping, reduced by any applicable salvage vaiue.

110 Cost True-up: The accounting process in which Utility compares actual Costs to the
estimated Costs.

1.1t  Demand: The Applicant’s highest energy consumption for a given period of time.

1.12  Development. Applicant's project on the Property for which Applicant has requested
service from Utility which may include new service and/or the relocation or aiteration of
existing Utility facilities. Utility may assign a project identification number, aka “PID #" to
this Development. :

1.13  Effective Date: The date on which this Agreement is signed by the iast of the Parties
required to sign it, as set forth below the signatures at the end of this Agreement.

1.14  Force Majeure: An event or condition that is beyond the control of the affected Party and
occurs without the fault or negligence of the affected Party. Force Majeure may include
orders of government agencies, war, riots, acis of ferrorism, civil insurrection, fires,
floods, earthquakes, epidemics, weather, strikes, lock-outs, work stoppages or other
labor difficulties, and other acts of God.

115 In-Service Dater The date on which the Line Extension Proiect has been energized to
provide Service to the Deveiopment,

1.16 Laws  All federal, state, and local codes, ordinances, rules, statutes, enactments, orders,
standards, and regulations, including those of any governmental agency, and all
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interpretations and repfacements of, and changes and supplements to, any of the
foregoing. Any specific reference to a Law in this Agreement refers to the Law as
amended or supplemented.

1.17  Line Extension Project: The Ultility facilities that will be added, altered, relocated or
removed in order to provide service to the Development, as shown in Exhibit “A”.

1.18  Project Coordinator: The individual with authority to act as an agent of Utility or Applicant
for purposes of the Agreement, as identified in Section 14.2 below.

1.19  Proportionate Share Refund: The refund Applicant receives if other Utility customers
connect to Applicant's line extension and Applicant does not waive the refund, pursuant
to Rule 9, Section A 18,

1.20 Refund of Advance: The refund Applicant will receive if the Allowance True-up is more
than the Cost True-up. However, the refund provided to Applicant, if any, must not
exceed the Advance Subject to Refund.

1.21 Ruie 1: NPC's Electric Service Rule No. 1, Definitions. Rule 1 is part of the Tariff
Schedules.

1.22  Rule 9. Utdity’s Electric Service Rule No. 8, Electric Line Extensions. Ruie 9 is part of
the Tariff Schedules and is the version in effect as of the Effective Date.

1.23  Tarniff Schedules: The entire body of effective rates, charges, and rules, collectively, of the
Utility as set forth in its rate schedules and rules for electric customers, as those rates,
charges, and rules are amended from time to time. However, Rule 9 is the version in
effect as of the Effective Date.

124  Tax Effectt The amouni of any gross-up on Utiity tax liability under Section 118 of the
internal Revenue Service Code for Advances Subject to Refund, CIAC, and Applicant’s
non-cash contributions that Applicant must pay in accordance with NAC § 704.6532 and
Rule 9. Any applicable Tax Effect will be payabie and applied at the rate in effect in Rule
9 as of the date this Agreement was prepared, which is 12/08/20089.

125  Utdity Standards: Utility's required design, construction, material, and testing
specifications as provided in writing to Applicant on Utility's website, as subsequently
revised as deemed appropriate in Utility's discretion.

2. Description and Design of the Line Extension Project

2.1 Design for Line Extension Project. Amendment. Utility's conceptual engineering design
for the Line Extension Project is provided in Exhibit “A.” Applicant approves the design
and acknowledges that Applicant is bound by all notes on the design. Exhibit “A” may be
amended from time tc time by Utility to refiect changes as required.

2.2 Condition Precedent to Provide Service. Utility does not have an obligation to provide
service to Applicant’s Developrnent until after Applicant resolves all conflicts between the
Development and Utility's transmission and distribution facilities, at Applicant's expense
and to Utility's satisfaction.

2.3 Inaccurate information and Field Conditions. Applicant understands that inaccurate,
incomplete or outdated information and that surface and subsurface fieid conditions ceuld
delay the In-Service Date.

24 Providing Service to Applicant.  Utility will provide eiectric service to Applicant in
accordance with this Agreement, applicable Laws and Utility's Tariff Schedules.
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3. Project Cost, Cash Advance, Aliowance and Refunds

3.1 Estimated Costs en Exhibit “B". The estimated Costs of the Line Exfensicn Project are
delineated on Exhibit “B”.

3.2 Limitation on Refund of Advance. Applicani may not necessarily receive a 100% refund
of the Advance. Depending upon the risk, project length, certainty of Demand, and other
factors pertaining to the Applicant’s Line Extension Project, the refund may range from 30
to the maximum allowable.

33 Offset of Advance Subject to Refund. The Advance Subject to Refund may be offset by
any Allowance, Proportionate Share Refunds, or other credits,

3.4 Non-Refundable Tax Effect. Given that CIAC, non-cash coniributions, and Applicant
facilities that exceed the minimum requirements are non-refundable, the Tax Effect
associated with these is also non-refundable. However, CIACs are subject t¢ Cost True-

up.

3.5 Performance of Allowance and Cost True-ups. At Utility's discretion, Utility may perform
an Allowance True-up and/or a Cost True-up within five (5) years of the Effective Date. if
Utility does not perform an Allowance True-up and/cr a Cost True-up, Applicant is only
responsible for the Costs identified on Exhibit “B” and as otherwise invoiced by Ultility.

38 Refunds and Invoices Associated with Accounting Adjustments; Propertionate Share
Refunds. If Utility performs the accounting adjustments in Section 3.5 above, Utility will
apply amounts paid by Applicant to Utility under this Agreement and either invoice
Applicant or provide a Refund of Advance. Applicant will receive an invoice from Utility if
the Cost True-Up is more than the Allowance True-up. Applicant might receive additional
refunds because of Propertionate Share Refunds. The total of all refunds must not
exceed the Advance Subject to Refund.

37 No Interest on Amounts Paid by Appiicant. Utiiity will not pay Applicant any interest on
the amount of any payment made in connection with this Agreement.

4. Applicant's Obligations

4.1 Responsibility for Costs. Applicant is respensible for all Costs associated with this
Agreement, except for those Utility is specificaly responsible for under Rule §
{"Applicant's Cost Responsibility”). If one or more of the projects identified in
Witnesseth Section F{2} cancels, is not compieted on time, is reduced in scope or in
some other manner affaects Utility's ability to provide service fo the Development or
increases the Cost to serve the Development, the design for the Development might
change and Applicant wili be responsible for ali Costs associated with that design change
and increased Cost to serve the Development. Utility is not obligated to perform under
this Agreement unti after Applicant approves a modified design and pays Ulilily the
additional Costs.

4.2 Payment of Advances. Applicant must pay all Advances based on the Costs identified
initially in Exhibit “B” and those identified subsequently as part of the Secton 3.5
accounting adjustment process.

4.3 Obligation to Censtruct Facilities in Compliance with Laws. Applicant and its agents
must, at Applicant's expense, construct and install Rule @, Section A.12 improvements,
as shown on Exhibit “A” perform work associated with these improvements, and
comply with and perform in accordance with all Laws, Utility Standards, the Tariff
Schedules, the National Electric Code, and the National Electrical Safety Code. These
Rule 8, Section A 12 improvements and the work associated with these improvements
include but are not limited to trenching, backfilling. excavation, pavement removal,
restoration, repaving, conduits, risers, transformer pads, vaults, enclosures, boxes, work
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and materials relating to such structures and substructures, and other materiais Ulility
deems necessary for the electrical facilities.

44 Identification and Resclution of Conflicts: Costs Associated with Conflicts.  Utility is not
obligated to provide service o the Development until after Applicant meets its obligations
under this Section to Utility's satisfaction:

(A) Identification of Conflicts. Appiicant must identify, in writing and in a manner
satisfactory to Utility, all conflicts between (1) the Development and Utility’s
underground and above-ground distribution and transmission facilities located
within the Development, (2} the Development and Utility's underground and
above-ground distribution and transmission facilities located within cr adjacent to
offsite improvements required for the Development (3) the Development and
Utility’s above-ground distribution and transmission facilities located adjacent to
the Development, and (4) the Development and Utility's property rights within and
adjacent to the Development, including easements, rights-of-way, and any other
use or occupancy rights.

(B} Resolution of Conflicts with Utility's Facilities and Payment of Costs. If
Applican:, its agents, its contractors, or its subcontractors damage, have
damaged, render unsafe or have rendered unsafe Utility's above-ground or
underground distribution and transmission faciities located within or adjacent to
the Develcpment or fo the offsite improvements required for the Development,
Applicant must (1) pay all Costs to render those facilities safe, o relocate the
facilities impacted, and o construct any new faciities needed, and (2) provide cr
obtain property rights in Utility's name for the relocated facilities and/or new
facitities, at no cost to Utility and in a focation and form satisfactory to Utility
(including but not limited to the fype of property rights, the dimensions of the
property rights area, and {erms and conditions of the property rights).

{C) Resolution of Conflicts with Ulility's Easements and Payment of Costs. [If Utility
determines that Applicant, its agents, its contractors, or its subcontractors
interfered with Utility's property rights, Applicant must {1} pay ali Costs incurred
by Utility that are associated with the interference and (2) either remove the
interference and return the property rights area to a condition that is usable by
Utility or provide or obtain repiacement property rights in Utility's name, at no cost
to Utility and in a iocation and form satisfactory to Utility (including but not limited
to the type of property rights, the dimensions of the property rights area, and
terms and conditions of the property righis).

4.5 Payment of invoices. Werk Sioppage and Service Delay for Non-Payment.  Applicant
must pay Utility's invoices within 30 days of receipt. If Utility does not receive timely
payment of its invoices, then Utility, without liability to Applicant, may stop work and/or
not provide service to Applicant, until after Utility receives payment in full.  Any defay in
payment may resuit in a delay in the In-Service Date.

45 [nterest. Any amount unpaid and due under this Agreement will accrue interest at the
then current per annum simple prime rate, as published in the Money Rates section of
the Wall Street Journal, plus one percent {1%), from the original due date through the
date of receipt of payment by Utility.

4.7 Information Provided by ang Needed from Applicant. Applicant understands that Utility
refies on information provided by Applicant when performing Utility's obligations under
this Agreement. Applicant understands that it has a continuing obligation to provide the
most current and accurate information concerning its Development to Utitity.  Applicant
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also understands that Utility is not aware of and cannct know all surface and subsurface
field conditions. Notwithstanding anything to the contrary in this Agreement, Applicant
assumes all responsibitities and Costs for repair, replacement, redesign, modification or
other work to the facilities associated with this Agreement:

{A) Resulting from or arising out of incomplete, inaccurate or outdated data and other
information supplied to Utility by Applicant; or

(B} Resutting from or arising out of changes affecting the accuracy or completeness
of data or information after it is supplied to Utility by Applicant; or

(C) Resuiting from or arising out of surface or subsurface field conditions; or

(D) That were installed based on surveys or staking provided by Appticant or
Applicant's agents that are found to be located outside the recorded Property
Rights granted for such facilities.

4.8 Inspection of and Responsibility for Facilities Installed by Applicant. For facilities installed
by the Applicant:

(A) Applicant must allow Utility to inspect the construction or installation of such
facilities for Acceptance.

(B) Appiicant assumes all responsibilities and liabilities for such facilities until Utility's
Acceptance, in addition to providing the guarantees in Section 6.

49 Reduction of Service or Termination Charges If Applicant fails to compiete the
Development, terminates or, as determinad by Utility, significantly curtails or reduces
electric service thereto during the depreciable life of the facilities installed under Exhibit
“A.” then within 80 days of written notification by Utility, Applicant must pay reduction of
service or termination charges in accordance with Rule 9, Section A.25.

410  Otligation to Provide information to Utility. Within 10 days of Utility's written request,
Applicant must provide information and documentation requested by Utility, including but
not limited to absorption information, information and documentation relating to the
amount{s) Applicant paid, if any, for third-party property rights, and information and
documentation relating to the actual cost of Applicant's non-cash contributions to Utility
pursuant to Ruie 9, Section A.12. With respect to absorption information, Applicant must,
at a minimum: {A) for residential-type developments, identify the number of units, type of
units {singie- or multi-famnily), sales and cancellations (or net sales) at given time intervals
and (B) for commercial-type developments, identify the number of units, square {ootage
for each type of load (casino, retzil, convention, etc.), and dates of major load blocks
such as chiliers or pumps, if applicable, at given time intervals.

5. Property Rights

51 Obfligation {0 Acquire and Ccnvey Property Rights. Applicant must, without cost to Utifity,
grant and convey, or obtain for Utility, alf property rights, such as easements,
subordination agreements, conveyances, deeds, permits and rights-of-way, that Utiity
deems it requires for the Utility facilities {or any portiocn thereof} affected under this
Agreement. In Utility's discretion and at Applicant's Cost, Utility may obtain an
appraisal({s) of the property rights.

572 Condition Precedent to Commence Construction. Utility is not obligated to commence
construction of any facilities until the required property rights are permanently granted to
Utility in & manner that is satisfactory to Ulility as to hoth location and form (including but
not limited to the dimensions of the property rights area and terms and conditions relating
to the property righis).
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53 Ownership of Facilities and Equipment. All facilities constructed and equipment installed
by the Applicant and Utility under this Agreement will become property owned,
maintained, and controlled by Utility upon Utility's Acceptance. Utility has the right to use,
and allow other Utility customers fo use, those facilities and equipment for any purpose.
Utility may also allow designated telecommunications carriers and cable television
companies to use the facilities and equipment if Utility is required to do so by the federal
Telecommunications Act or other laws. If Applicant requests that additional spare conduit
be installed in connection with this Agreement (above and beyond Utility's standard
requirement for spare conduit) and pays the Costs associated with that additional
conduit, Utility will reserve that conduit for Applicant if requested by Applicant, and the
Utility and Applicant enter into a separate agreement for the reserved additional spare
conduit. If Utility and Appiicant do not enter into such an agreement and Applicant stili
requests additional spare conduit, Utility may use any spare conduit for other Utility
customers and aflow designated telecommunications carriers and cable television
companies fo use that conduit. Further, the sources of power to the Development are
subject to change, at Utility’s discretion.

54 Survival. This Section 5 will survive termination of this Agreement.

Guarantees

6.1 Guarantee Against Defects. Applicant guarantees, regardless of Utility’s Acceptance, all
work Applicant and its contracters/subcontractors perform and all material they furnish
under this Agreement against defects in materials and workmanship for a period of 1 year
beginning with the In-Service Date of the applicable facilities and equipment.

6.2 Utility's Option to Remedy Defect. Utifity may, at its option and upon written notice to
Applicant, either itself remedy or require Applicant fo remedy any defect in materials or
workmanship provided by Agplicant and its contractors/subcontractors that develop
during the one-year period provided for in Section 8.1. Should Utility choose to remedy
such defect, Applicant will pay Utility all Costs incurred.

6.3 Modification or Relocation of Electric Fagilities. Where Apgplicant has requested that
Utility install electric facilities prior to the establishment of final grade cr the alignment of
roads, streets, or alleys, or in unimproved areas and a conflict arises, Applicant must pay
all Costs associated with the relocation or medification of any electric facilities and, at
Applicant's expense, must grant or obtain for Utility all property rights Utility deems it
requires for the relocated/modified facilities, in accordance with Rule 9, Section A 10.
The property rights must be granted to Utifity in 2 manner that is satisfactory to Utility as
to both location and form {including but not limited to the dimensions of the property
rights area and terms and conditions relating to the propenrty rights).

Default

74 Procedure. If a Party {(*Defauiting Party”) fais to comply with the terms and conditions
of this Agreement and the failure continues for 30 days after the Defaulting Party receives
written notice of such failure from the other Party (“Non-Defaulting Party”), then the
Non-Defaulting Party is entitied fo declare the Defaulting Party in default and is entitled to
all remedies authorized by law, with the exception that Utility's failure to achieve any
scheduled date 15 not an event of default.

7.2 Notice to Utility's Legal Department. In addition tc sending written notice to Utiiity's
Project Coordinator regarding Utility's failure to comgply with the terms and conditions of
this Agreement, Applicant musi alse send a copy of the notice to Utllity's Legal
Department at the address specified in the “Notices” Section of the Agreement,
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8. Confidentiality

8.1 Exchanging information. Utility may provide Applicant with information to be used in
complying with the Agreement. Some or all of this informaticn, including but not limited
to, oral information, documents, files, drawings, and data, may be confidential.

8.2 Labeling Information Confidential. |f Utility wants this information to be freated as
“Confidential Information®, Utifity must clearly label the written information as "Confidential
Information” and, with respect to oral information, Utility must prier to or within twenty-four
(24) after the particular oral communication is made identify in writing that the oral
communications are confidential.

8.3 Procedures for Protection of Cenfidential Information. To the extent allowed by Law,
Applicant must keep all information designated as “Confidential Information” strictiy
confidential and net disclose any Confidential Informaticn to any person or entity except
as expressly provided in these procedures or as otherwise approved in writing in advance
by Utility.  Applicant must establish commercially reasonable procedures designed to
maintain the confidentiality of Confidential Information, which procedures must include,
but are not limited to;

(A) Not permitting or making any copies of, or otherwise duplicating, any Cenfidential
Information; and

(B) Keeping all Confidential Information obtained or possessed by Applicant in a
secure location.

8.4 Return or Destruction of Confidential information. Upon Utility's request, Applicant must
promptly either return to Ulility, or certify the destruction of, all information identified as
“Confidential Information” that Applicant received, together with ail copies and extracts.

8.5 Sharing Confidential Infermation. Appficant may disclose confidential information to iis
affiliates, attorneys, consuitants, contractors and subcontractors (collectively, “Third
Parties™). Applicant will ensure that these Third Parties abide by the ierms of this
Confidentiality Section

8.6 Request for Confidential (nformation Through Legal Process. Notwithstanding anything to
the contrary in this Confidentiality Section, if Applicant is requested by a third party or
may be legally compelled to disclose Confidential Information (or portions of it), it must
provide Utility with immaediate written notice, as soon as practicable in the circumstances,
after Applicant learns that a disclosure is requested or may be compeiled, so that Utility
may seek a protective order, injunction, or any other remedy. The written notice must
identify with particularity the Confidential Information that is the subject of the request or
for which disciosure may be compelled. if a protective order, injunction, or other remedy
is not obtained, Applicant will furnish only that portion of the Confidential Information that
Applicant is legally required to disclose. Applicant will cooperate with Utilify's counsel if
Utility seeks to obtain a protective order, injunction, or other remedy or other reliable
assurance that confidential treatment will be accorded the Confidential Information.

8.7 Rights and Limitations. Utility does not grant any right or license, by implication or
otherwise, to Applicant as g result of Utility's disclosure of information identified as
“Confidential Information”. Utfiity makes no representation or warranties regarding the
accuracy or completeness of this information. Applicant expressly recognizes that this
information is provided “AS 18" and Utility makes NO WARRANTIES, EXPRESS OR
IMPLIED STATUTORY OR OTHERWISE, W!TH RESPECT TO THE CONFIDENTIAL
INFORMATION AND EXPRESSLY DISCLAIMS ALL IMPLIED WARRANTIES.
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9, Force Majeure

9.1 Notice of Force Majeure. If any delay due to Force Majeure occurs or is anticipated, the
affected Party must promptly notify the other Party in writing of the deiay. This notice
must inciude a description of the delay and the cause and estimated duration of the
delay.

9.2 Duty to Mitigate Effects of Delay. The affected Party must exercise due diligence to
shorten, avoid, and mitigate the effects of the delay.

9.3 Notice of Resumption of Performance. The affected Party must promptly notify the other
Party in writing when the Force Majeure event has ended and when performance will
resume.

g4 Liability; Termination Option. Utility is not liable to Applicant for Costs incurred as a result
of any delay or failure to perform as a result of Force Majeure. in the event of any delay
due o Force Maieure, Utility may terminate the Agreement without liability upon 30-days
notice.

9.5 Notice to Utility's L egal Department. In addition to sending written notice to the Project
Coordinator for delay, anticipated delay, and resumption of performance in relation to
Force Majeure, Applicant must aiso send a copy of the notice to Utility's Legal
Department af the address specified in the Section 14.3 of the Agreement,

10. Representations

101 No Pending Actions, Suits or Proceedings. Applicant represents that to its knowledge as
of the date of this Agreement, there are no actions, suits or proceedings pending or
threatened against Applicant in any court or before any administrative agency that would
prevent its performance under this Agreement.

10.2  Authority. Each Party has taken all acticns as may be necessary or advisable and proper
to authorize this Agreement, the execution and delivery of it, and the performance
contemplated in it. The persons executing this Agreement state and acknowledge that
they are autherized and empowered to do so on behalf of the Party so designated.

11. Precedence

111 Ulility's Tariff Scheduies; Commission. This Agreement is made by the Parties pursuant
to Utiiity’s Tariff Schedules. Those Tariff Schedules apply to this Agreement, are binding
on the Parties, and supersede any portion of this Agreement should a cenflict arise.
However, the applicable portions of Rule 1 and Rule 9§ that relate to Section 3 of this
Agreement will be the versions of those rules that are in effect as of the Effective Date.
This Agreement is, at all fimes, subject to such changes or modifications by the
Commission as the Commission may from time to time direct in the exercise of its
jurisdiction.

11.2  Integration. The Agreement, together with all other documents and agreements executed
m connection with providing service to Applicant's project(s), represents the entire and
integrated agreement between Ulility and Applicant and supersedes all prior and
contemporanecus oral and written communications, representations, and agreements
relating to the subject matter of the Agreement. However, should a conflict arise between
this Agreement and the “Applicant Mylarimprovement Plans Certification &
Acknowledgement” for the Development (if any) or between this Agreement and the
“Property Owner Final Map Acknowledgement” for the Development (if any), this
Agreement will supersede the portion of the acknowledgement that confiicts even if the
acknowledgement is signed after the Effective Date.

‘Rev 10/20C8: 10
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12. Miscellaneous Provisions

121 Additional Insured. Applicant must require that the contractor and subcontractors
performing work in connection with this Agreement procure and maintain workers’
compensation insurance, commercial general liability insurance, and automobile
insurance and name Utility as an additional insured on the general liability and
automobiie liability insurance policies.

12.2  Assignment. This Agreement will be binding upon the successors and assigns of both
Parties effective upon receipt of written consent of the non-assigning Party, such consent
not to be unreasonably withheld. Notwithstanding the foregoing, either Party may assign
this Agreement with written notice, but without the consent of the other Party, to any
successor corporation in any merger. Applicant's successor or assignee must agree in
writing to assume all obiigations and liabilities under this Agreement.

12.3  Limitation of Damages. Notwithstanding anything to the contrary, Utility is not liable to
Applicant for any punitive, consequential, indirect, exemplary or incidental damages,
including, without limitation, damages based upon lost revenues or profits.

124  Choice of Law and Venue The Agreement will be governed by and censtrued in
accordance with the laws of the State of Nevada, without giving effect to its choice or
conflicts of laws provisions. All actions that are beyond the scope of the Commission’s
jurisdiction must be initiated in the courts of Clark County, Nevada or the federai district
court with jurisdiction over Clark County, Nevada. Apglicant agrees it will not initiate an
action against Utility in any cther jurisdiction.

12.5  No Waiver. The failure of either Party to enforce any of the provisions of the Agreement
at any time, or o require performance by the other Party of any of the provisions of the
Agreement at any time, will not be a waiver of any provisions, nor in any way affect the
validity of the Agreement, or the right of any Party to enferce each and every provision.

126  Independent Contractor. Applicant is an independent contractor for all purpcses of the
Agreement, and all persons engaged in fulfilling Applicant's obligation under the
Agreement are employees, agents, contractors, or subcentractors of Applicant and not
the employees, agents, contractors, or subcontractors of Utility.  Nothing in the
Agreement or any contract/subcontract by Applicant will create any contractual
refationship between Applicant's contractor/subcontractor and Utility.

12,7  interpretation. Each Party to this Agreement acknowledges that it has been represented
by counsel in connection with negotiating and entering this Agreement, that each has
carefully reviewed and discussed its provisions with counsel and that each fully
understands and has participated in drafting ifs provisions, and, accordingly, the normal
rules of construction to the effect thaf any ambiguities are to be resolved against the
drafting party are not to be empioyed or used in any interpretation of this Agreement.

12.8  Amendments. Any changes, modifications, or amendments to the Agreement are not
enforceable unless consented to in writing by the Parties and executed with same
formality as this Agreement,

12.9  No Third-Party Beneficiaries. MNothing expressed or implied in this Agreement is
intended, or should be construed, to confer upon or give any person or entity not a party
o this Agreement any third-party beneficiary rights, interests, or remedies under or by
reason of any term, provision, condition, undertaking, warranty, represeniation. or
agreement contained in this Agreement.

12,10 Remedigs. All nights and remedies of Ulility provided for in the Agreement will be
cumulative and in addition to, and not in lieu of, any other remedies available to Utility at
law, in equity, or otherwise,
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12.11 Headings. The headings or section tities contained in this Agreement are used solely for
convenience and do not constitute a part of this Agreement, nor should they be used to
aid in any manner in the construction of this Agreement.

12.12 Discretion. Reference in this Agreement to the "discretion” of a Party means the Party's
sole and absolute discretion. Such discretion is not subject to any external standard,
including but not limited to, any standard of custom, "good faith" or reasonableness.

12.13 Severability. If any portion or provision of the Agreement is invalid, illegal, or
unenforceable, or any event occurs that renders any poriion or provision of the
Agreement void, the other portions or provisions of the Agreement wili remain valid and
enforceable. Any void portion or provigion will be deemed severed from the Agreement,
and the balance of the Agreement will be construed and enforced as if the Agreement did
not contain the particular portion cor provision held to be void. The Parties further agree to
amend the Agreement to replace any siricken porticn or prevision with a valid provision
that comes as close as possible to the intent of the stricken portion or provision.

Term and Termination

131 Term of Agreement. This Agreement is effective on the Effective Date and will continue
for a term of five {5) years unfess otherwise terminated under the provisions of this
Agreement. Applicant will not be entitled to any refunds or moneys after the termination of
this Agreement per Rule 9, Section B.4.

13.2  Obligations Surviving Default, Expiration, or Termination. Any default, expiration, or
termination of this Agreement does nct release Applicant from any liability or obligation to

Utility for:

(A) Applicant's obligations under Section 4.3 above;

(B) Applicant's obligaticns under Section 4.4 above;

(C) Applicant’s obligations under Section 4.7 above;

(D) Payment of reduction of service or termination charges in accordance with

Section 4.G above;
{£) Applicant’s obligations under Section 5 above;
{F Applicant’s obligations under Section 6 above;
(
(

G) Any indemnification obligation that arises pursuant to Section 12.1 above; and

H) Payment of all Costs associated with the Agreement, whether incurred before or
after default, expiration or terminaticn, and payment of all Costs that result from
termination.

MNotices

141 Method of Deiivery. Each notice, consent, request, or other communication reguired or
permitted under the Agreement must be in writing, delivered personally or sent by
certified mail {postage prepaid, return receipt requested), by facsimile (with electrenic
confirmation of receipt}, or by a recegnized international courier, and addressed to the
Party's Project Coordinator as provided below.

142 Contact Information. The contact information for the Parties is;

Utility Applicant

122008 12






o A Contract No:  GLEAGD00192401A
%\ LINE EXTENSION AGREEMENT

Project No: 0000182401

N VE ner gy Date Prepared: 12/08/2009

Exhibit “A”
Design

(Altached)



NvE OVERHEAD 3YMBOLZ

S LSE UGS POLE

Wi POl

JHND S SICEL P

o Pl

Pt

DauaL:s ELad i
INSLLAI0R
CRFRZITON dAhs

RECLUEK

) ? RCATER

SNCLE PuASE TRANOFURWER

- EGMLLTLWJ_’\..EE"LD\ Z&ﬂkm

e Erioe e e M e, IR

G’N"RAL HOFES:
m.umma.

UM LS CUIRINILY
‘-{ cau'm;ca Sl SICRRE GRS Of TR .-imuwmt:»
CONSTROETIN SPLALATNS O TH niR Gan
{7LR T) A CuRT ¢ EWERST BUDIAC SERVKC
SEQUAEMENTS nDBO0R FOR FUIDILR CLARIFICATEN
o Wi SR

Tl APPLEANE SRAL WFCR DG NSPEGTOR AT LOSE 48

WCE. SETOR CONMORCAG At TEu B COmLRGTCN

O Pl G TR T0 UKL FRIK BT
iy TROCH Wi, RIS

%6 & Sttt 30 1R i bt of L.

APFLCAS TS FEIMCE Wil wdT

LRI BRI

SIMSGIS ARE KT 1D SCAE AMD D NOT MECEESARRY

IPRESEND ACRIAL 10EATORS OF FAGLITAS,

Trih CRAWNG REGHIRATES T4l COULECIED FEGH acodivh

SKAELS Aob waAT W7 SEZRISONT & SURVEY §F TeE PREWISS,

Trble FLLD MCLRMIAE FALTHA AL PR OF

LG YIKHY CRTUtn) PR 1 COMiNTNG CONSHIRATTH.

B CAVIAS PRGR T EXAIATRRS. CHISK 10 INGUAE 4001

T 5 L SECLBID 1D AU 048 ok walin

TACAITER a3 GRAOUSE Gt

CALL P ERACT URIERCACUIRD WHLCIONS 42 A0S

RN T0 SR (5 CORSTIRATAN FOR TRINCH iNSPCTICN

ECHE COVLEG IKENGH.

L5 WY TASLE SU B NSTALLD HERAL CURE, TNASS

CIRERWEL STATER,

Hrutan] G SR I SARG & PRI GO

& Eualgns.

23 BRI WD FRARKIRD Sl B STRAID 1

FRERID GRASL OF £ ABOML T SRASE 15 MOT ESIABLSHLY.

COMMERCIAL
nor MG WORK aND SERVICES TQ.COMIIRE QF:
170 SRALE 15 K4 A PRIARE EARE OF 47 PLISTE et
(COMCART 1 CONIRAZTCK]
340, 35 BY AL PRAMARY LARE 3 47 PSS Gonieat
(CEAGLAT BY COMSRATTOR]
sereves mem RGIAL AEH TAELL M CGSER vaTheE LOMDRT
o CONIME LOCATING DEVEL 137 ABSHL STuSGON.
e OGAE FRAM, FAMAKY BOIL RBEC B NiL NS ST OLr-i0n
~m TN PUASL FRMART KL RBLK HR RV UL ST, 05 -Toh
— SELINIART FISER HR MV GG, SHL 35T
o, g YA PN COuMDRUL PRSI OSSN I
= WIE A5 O PIN-120H, HR KIE U S0
[3) St PN Paueiaali) ClMMiITa. TRaNS)Edu €3 win
L a8 ACHE, D112 CORNECE CHOY WIE-CFIH

T BELTA FOR DGREL FAAST 150240y SERVAE. PEX Wl
107, WeIRL APPLEARE.

(5} St PHASE PASUOLNTLD ECwaliCAL TRANSFHMLYS Wil
SO a% wDILD, T4~ 207260, SORS] DCHD h‘l[ ﬂO&.)
EELTa FCR TMALE PoulSE 110- 243V SERMAEL, FIA WV
NE-10%, WRERE AFYUCAERE

TRBif PAAST CCMURCLG PaladkunTiD FaansiSnd i wilH
A () SEL R OLLGE A8 NOD, MR OE UG TIX LTS W
2L St

TERWDLDGN GF AL WOlnlS, MANES, SPLKLY ad Fauas
Lot

Ke1 10 Cul (ZA1NG Conkil ANG IAMATL PRAYY CIRES
O TF 1040 BREAK ODULE, WADRD NFPUCASLE.

SCRE AT B1 0T URATSS WD QTATRREL,
im wx APPLICANT 70 FURNISH AND INSTAUL:

TRESCHIG A BASAYiL, WEETOVS WVULAEIL XeE STANLIAC
(k=i o

o

VICINITY MaAP

{NGT 10 SCALE)

| CVIRT EFTORT HAS BLCN WADE 10 DENTFY alu
L FAGLIIES  THE CLSTOMER SHMALL CONFdiu Tmy u,sunti
ANy 1OCATON GF TALSE FaATITES.

Eai Dertore vou B

-_'fm*ss&,_ i

1 vuw—:i.:?—zuw
CalL 1-702-402-2525 ST Fa sty

i LeiTicaied COndtaT 14 HELD, USE FPROMREATE aCNGS
10 CouPLTE THE INATALATIOR. 4 PASTIC COAGEL PR RVE 6. 1D Kb ARD S0eT
. SEFLLCTON OF CONDUT G005 K60 0Dt 81 1 EnEED 47 PASTC CORDET BINUS (01 S5} 3TN 357 B0 AASRS,
Fal okt el STANSARS, ; "

E ) ¥ CONAT LENGIN & wne€R 1007

31T GO IRy BT TREVOR ORI /| DOLRLT. 1 TS BN (o, ¥} Wi ST M RIBUS, RS
o : :

e e 0 PRMARE WEAE SaaNbE LOCARCH, 161 Sty o s b . i iy pra
X e Py o TSt G, 1F i O P CQUIER. {3 COADUAT Alhin B SV 1690
o Gk BLRIACT Wik wnsEED PARA 13 PO A e LIS PO X, 47, 06 4 COMOTS (15 WHLDIRE.
G SERelE Wi RS Mu_w_awm ki S 50 N b, G X —— e SECE COMRWT - A Rl CBD TV CHAY (B4LE
LR 6 WONTIG WSE B E-WANDEUAD FRER T L THLEASE W03 EOED) Wit /31 PIIFUALEN Pl LA WK
3 CUAERED PaRetids o5 TRGNT 96 CUAPMEA SLUBG SN O 1250 T,

AL CONSTICIEN AND MARERALS AL BS N MXGRIANGE Wil G

LAPGRU ATAdD SPESFISATCNS TOR PUBS WOIKS COMEMRKTEN

OFF ST aPREVIMINTS, (LAPR COUMTT WAEa KT, LUEST Rl THE

Cafchd s:u:nm SMSaCE 108 FUSIC mEAKS COMIISHON, CLIS
AR . WMEST 8K, aMD OindR m&i

St S0 b || Tr{ CONTTALM AHINLT. AL 195K SIFT coocs

IR QRIS APALAEL

Tt K€K ST AR FR RE U5, 31D, k320
S A o ALK #HE WT LG ST RS-

P FOR {1} ¥MELL PRAYE :Duumu. TRANI DR, LR
Wik UG T 45-13 AN TS

o 7 ol s COMMELIR, TR StMERS, K
g Apesctiiny E
A2 108 (3) SAE IS COUMGROR. ISR, 1A
WiE LG, 8T

OVERHEAD

via la-e(:)n“n VASL COMLATAL TSI CKULR, Fi 2 i BTEe:

NIE L6 SID. K5=5, KE-37. KSm4D OX R-61. AN K55, | TYPL OF EASEMENT A ""‘Ef- i

ARG AL BARGES FR NIE GG, 3D, Rt 2 : ods sgonign
ATy

e
EXHIBIT A’
RYELANEQRMATION,
AIOR. LUIG MONTOYA |
102/ 4024441
RIEMEN MRNAQE
BlA
Az AR,
SD2A1F AR A TR ADZ-ALIY
LAS YEGAS
CUbTQMiR INFQRMATION:
LITY QF 145 ¥EGAS

BRI
~ JOBSITE #1 Gig YINGIASS JOP /20— G0
T 0871772008
GOVERNMEN.. iz
-| FURFGSE GF PROJEC INEORMATION

avgract LITY OF La% YEGAS
ACeivAL DAIE, UAJER/R009

FRERMWAT
ey ‘u,fzﬂov

MNVEnergy.

APPROVED FOR CONSTRUCTION

THEE APPRINVAL 13 7GR WORK H GLY Rl 4. LASEHENT OALY.
o
PRIVATE PROPENTY (8 THE RERPOrSaLITY GF Tr UTRATY.

BONANZA TRAIL PH.2

RO, B T = | BRO. 4 182401 | SowE 17 o= 507

SHEEE 3. 1w 2| 05/23/2009

A 3 4 s, e A 5 T i =



JOBSITE #1

VICINITY MaP
{NUT TG SCALE)
CHERY DFFORT MAS BIEN WADC 10 :0EN .

i HyZ
i SACRINES ImE CuSTOWEE SMALL CON/INM (RE m:fmc:
H AND LOCATON OF THESE FASILTNS

| 1~800-27-2660
JOBSITE #3 L CALL 1w P02402n 2529 T TBEad55-154
REVISIOMNS
ATt

hsid
150
nelazras 1204268 5
Bl .

s G
R T

.dn,.\m i
AN Lk
1

L

B CAUTION

Ta 10w Te w1 o (Ve

EMERGIZED CABLE!
CALy BEFORE 1OU DEG

US-95 OFF RaMP

J‘ WERT TG GONIY UGy |
S : OVERHEAD

!’YPS OF £ASEMENT: JFA KROTES:

jesinte; | tejeie]
; B

jejulels]

EXHIBIT
NYE INFORMATION:
ROINAIOR LIS WORIOTA.. .
POZ/402- 2451
SEEYEN, MOSRQE

402 illid»’z ALINGRE 4L
EAS. YEGAT

CUSTOMEF IHEQRMATION:

ArPUCANT il Of LAS YEGE

AFFROAAL BATE 05!17/"0'.:9
LOVERNMENY INFORMATION;
ALECY. ST E LS YEG, s

O WATTOLR |
METEA CPERATIONA FOR LAL TPLE RATE G2 A% RRTYALIATIOND.

NVEnergy

HH CAUTION 1!

INERGIZED CABLES... hrogeys

ALL E:FORE YOU BIG APPROVED FOR CONSTRUCTION = BONANZA
. mmmvuwfm-wua.vmnmm«mv o

PRINATE PROPERTY B THE RESPOrb I‘GMU .

TRAIL PH.2

[ T aw et RO 10 192401 t" = sQ'
SHEET §. 2 %¢ 2§ 2AN 0872372008




e ) a " & Contract No: GLEAQQOCC192401A
....__%\} LINE EXTENSION AGREEMENT 0000192401

Project No:

N VE ner gy Date Prepared: 11/06/2009

Exhibit “B”
Cost Worksheet
(Attached)

{Rev. 10/2008) 18



NV ENERGY
PROJECT COST WORKSHEET ("Exhibit B")

Preject iD: 0000192401 Title:  CLV-BONANZA TRAIL PHASE 2 Units: 2 KVA: 10
Contract Type:  Government LEA Coordinator:  |LUJIS MONTQOYA Version Nbr I
COST ESTIMATE SUMMARY
Cost Estimate Total Cost Totai Applicant Applicant NPC
Category Estimate Cost Non-Refundabie Responsibility
tabor & Overhead $4,158 $4,158 $0 $0
Material & Overhead $695 $695 $0 $0
DCA $0 $0 $0 $0
Trenching $0 $0 $0 $0
Permits $0 $0 $0 $0
Salvage %0 $0 $0 30
Total $4,853 $4,853 $0 $0
ADVANCE CALCULATION
Cost Cost Cost Non-Refundable
Itern Subject to Refund ltem Cost
Applicant Cost Subject to Refund $4.,853 | Applicant Non-Refundable Cost $0
L Amourt Not Subject To Excess Allowance 350
Equal Participant $0 {app. upgrade/relocation, temp power)
FProportionate Share $0 | Amount Subject to Excess Allowance $0
Refund Subject To Allowance $4.853 | Excess Allowance 0
Allowance $3,526 | Remaining Non-Refundable $0
. ) (Subject to Excess Allowance}
Adjusted Applicant Cost $1,327
Amcunt Neot Subject to Excess Allowance %0
Attachments To Existing (LE/MP) $0
Total Subject to Refund $1,327 | Total Non-Refundable Cost $0
Non-Taxable Installation Costs 30
Removal of Exisfing Facilities $0
Total Non-Taxable Non-Refundable Cost $0
Total Taxable Non-Refundable Cost $0
ADVANCE SUMMARY
Advance Subject to Refund Current Tax Rate 18.5000%
Non-Taxable Advance $0
i::able Advance $1$gi; Total Non-Taxable $1 327
Totat Taxable { L.ess Tax ) é32 4
Total Advance Subject to Refund $1,572 Total Tax
Total Advance $1,651
Non-Refundable Advance DIA Credit 0
Non-Taxable Advance $0 Total Advance Due $1.651
Taxable Advance 30 )
Tax 30
Trench Tax 879
Total Non-Refundable Advance %79
Total Advance $1,651
Date Printed 11/6/2009




