



Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Spirit Underground, LLC		Capriati Construction Corp., Inc.		Western States Contracting	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	25	\$500.00	\$12,500.00	\$500.00	\$12,500.00	\$500.00	\$12,500.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	25	\$1,000.00	\$25,000.00	\$2,248.48	\$56,212.00	\$2,200.00	\$55,000.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00
201.01	CLEARING AND GRUBBING	LS	1	\$100,000.00	\$100,000.00	\$56,422.70	\$56,422.70	\$100,000.00	\$100,000.00
202.01	REMOVAL OF ASPHALT PAVEMENT	SF	211.829	\$0.25	\$52,957.25	\$0.24	\$50,838.96	\$0.20	\$42,365.80
202.02	REMOVAL OF CROSS GUTTER	SF	1,198	\$2.70	\$3,234.60	\$0.55	\$658.90	\$2.50	\$2,995.00
202.03	REMOVAL OF SIDEWALK	SF	2,765	\$1.30	\$3,594.50	\$0.81	\$2,239.65	\$1.50	\$4,147.50
202.04	REMOVAL OF GABIONS	SF	6,908	\$2.50	\$17,270.00	\$0.41	\$2,832.28	\$2.00	\$13,816.00
202.05	REMOVAL OF FENCE	LF	4,581	\$0.90	\$4,122.90	\$3.12	\$14,292.72	\$1.00	\$4,581.00
202.06	REMOVAL OF TYPE L CURB AND GUTTER	LF	519	\$3.80	\$1,972.20	\$1.51	\$783.69	\$4.00	\$2,076.00
202.07	REMOVAL OF 18-INCH REINFORCED CONCRETE PIPE	LF	30	\$65.00	\$1,950.00	\$27.43	\$822.90	\$15.00	\$450.00
202.08	REMOVAL OF 24-INCH REINFORCED CONCRETE PIPE	LF	164	\$52.00	\$8,528.00	\$29.32	\$4,808.48	\$16.00	\$2,624.00
202.09	REMOVAL OF 48-INCH REINFORCED CONCRETE PIPE	LF	70	\$63.00	\$4,410.00	\$40.02	\$2,801.40	\$28.00	\$1,960.00
202.10	REMOVAL OF 84-INCH REINFORCED CONCRETE PIPE	LF	35	\$216.00	\$7,560.00	\$63.95	\$2,238.25	\$71.00	\$2,485.00
202.11	ABANDON 18-INCH REINFORCED CONCRETE PIPE	LF	13	\$65.00	\$845.00	\$20.07	\$260.91	\$32.00	\$416.00
202.12	ABANDON 24-INCH REINFORCED CONCRETE PIPE	LF	229	\$47.00	\$10,763.00	\$13.16	\$3,013.64	\$14.00	\$3,206.00
202.13	ABANDON 48-INCH REINFORCED CONCRETE	LF	48	\$119.00	\$5,712.00	\$40.43	\$1,940.64	\$46.00	\$2,208.00
202.14	ABANDON PVC BLEEDER PIPE (REGARDLESS OF SIZE)	LF	646	\$6.00	\$3,876.00	\$11.21	\$7,241.66	\$14.00	\$9,044.00
202.15	REMOVAL OF DROP INLET	EA	4	\$2,280.00	\$9,120.00	\$1,075.31	\$4,301.24	\$1,850.00	\$7,400.00
202.16	REMOVAL OF STORM DRAIN MANHOLE	EA	3	\$1,150.00	\$3,450.00	\$1,145.96	\$3,437.88	\$1,850.00	\$5,550.00
202.17	ABANDON STORM DRAIN MANHOLE	EA	1	\$1,350.00	\$1,350.00	\$1,034.97	\$1,034.97	\$1,600.00	\$1,600.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Spirit Underground, LLC		Caprial Construction Corp., Inc.		Western States Contracting	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
202.19	REMOVAL OF SIGN PANELS AND POSTS	EA	11	\$41.00	\$451.00	\$41.60	\$457.60	\$110.00	\$1,210.00
202.20	REMOVAL OF SIGN POSTS	EA	1	\$36.00	\$36.00	\$36.40	\$36.40	\$110.00	\$110.00
203.01	DETENTION BASIN EXCAVATION	CY	2,360,000	\$4.45	\$10,502,000.00	\$4.72	\$11,139,200.00	\$5.22	\$12,319,200.00
203.02	QUALITY CONTROL TESTING	LS	1	\$107,400.00	\$107,400.00	\$109,200.00	\$109,200.00	\$83,160.00	\$83,160.00
211.01	SOIL STABILIZER	AC	95	\$1,900.00	\$180,500.00	\$1,924.00	\$182,780.00	\$880.00	\$83,600.00
212.01	TREES (15 GALLON)	EA	1,459	\$68.00	\$99,212.00	\$53.56	\$78,144.04	\$78.00	\$113,802.00
212.02	SHRUBS (1 GALLON)	EA	9,960	\$8.00	\$79,680.00	\$9.78	\$97,408.80	\$9.50	\$94,620.00
212.03	BOULDER (4-FOOT DIAMETER)	EA	148	\$342.00	\$50,616.00	\$155.53	\$23,018.44	\$208.00	\$30,784.00
212.04	BOULDER (3-FOOT DIAMETER)	EA	148	\$174.00	\$25,752.00	\$93.29	\$13,806.92	\$94.00	\$13,912.00
212.05	BOULDER (2-FOOT DIAMETER)	EA	148	\$61.00	\$9,028.00	\$45.97	\$6,803.56	\$42.00	\$6,216.00
212.06	DECOMPOSED GRANITE	SF	285,000	\$0.78	\$222,300.00	\$0.42	\$119,700.00	\$0.62	\$176,700.00
212.07	LANDSCAPING RESTORATION (EL CAPITAN WIDENING)	LS	1	\$31,540.00	\$31,540.00	\$11,336.00	\$11,336.00	\$10,200.00	\$10,200.00
212.08	LANDSCAPING RESTORATION (SILVERSTONE GOLF COURSE)	LS	1	\$21,030.00	\$21,030.00	\$3,640.00	\$3,640.00	\$10,200.00	\$10,200.00
213.01	3-INCH PVC FOR IRRIGATION	LF	21,606	\$3.70	\$79,942.20	\$7.64	\$165,069.84	\$6.00	\$129,636.00
213.02	3/4-INCH PVC FOR IRRIGATION	LF	43,442	\$1.30	\$56,474.60	\$2.44	\$105,998.48	\$2.35	\$102,088.70
213.03	6-INCH SCHEDULE 40 PVC SLEEVE	LF	4,080	\$6.30	\$25,704.00	\$5.88	\$23,990.40	\$4.70	\$19,176.00
213.04	2-INCH SCHEDULE 40 PVC SLEEVE	LF	5,080	\$2.90	\$14,732.00	\$3.64	\$18,491.20	\$1.60	\$8,128.00
213.05	IRRIGATION CONTROLLER	EA	6	\$6,760.00	\$52,560.00	\$8,840.00	\$53,040.00	\$5,660.00	\$33,960.00
213.06	CLUSTER CONTROL UNIT	EA	2	\$21,030.00	\$42,060.00	\$13,396.24	\$26,792.48	\$15,280.00	\$30,560.00
213.07	BACKFLOW PREVENTER	EA	2	\$5,250.00	\$10,500.00	\$4,841.20	\$9,682.40	\$5,510.00	\$11,020.00
213.08	QUICK COUPLER VALVE	EA	61	\$211.00	\$12,871.00	\$148.20	\$9,040.20	\$155.00	\$9,455.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U.O.M	QTY	Spirit Underground, LLC		Capriati Construction Corp., Inc.		Western States Contracting	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
213.09	BALL VALVE	EA	48	\$158.00	\$7,584.00	\$362.44	\$17,397.12	\$420.00	\$20,160.00
213.10	AIR VACUUM	EA	2	\$320.00	\$640.00	\$387.40	\$774.80	\$495.00	\$990.00
213.11	DRIP EMITTER	EA	17,443	\$2.10	\$36,630.30	\$5.72	\$99,773.96	\$12.00	\$209,316.00
213.12	REMOTE CONTROL VALVE STATION	EA	167	\$737.00	\$123,079.00	\$590.72	\$98,650.24	\$210.00	\$35,070.00
214.01	LANDSCAPE MAINTENANCE	MONTH	9	\$1,790.00	\$16,110.00	\$1,716.00	\$15,444.00	\$1,890.00	\$17,010.00
215.01	TREATMENT NO. 1 - NATIVE REVEGETATION WITH ROCK MULCH	SF	813,000	\$0.90	\$731,700.00	\$0.98	\$796,740.00	\$0.97	\$788,610.00
215.02	TREATMENT NO. 2 - ROCK MULCH	SF	1,512,000	\$0.37	\$559,440.00	\$0.36	\$544,320.00	\$0.38	\$574,560.00
302.01	TYPE II AGGREGATE BASE	CY	8,900	\$15.00	\$133,500.00	\$16.04	\$142,756.00	\$19.00	\$169,100.00
402.01	2-INCH PLANTMIX BITUMINOUS SURFACE	SY	120	\$10.30	\$1,236.00	\$8.19	\$982.80	\$7.50	\$900.00
402.02	3-INCH PLANTMIX BITUMINOUS SURFACE	SY	8,742	\$10.90	\$95,287.80	\$11.80	\$103,155.60	\$10.60	\$92,665.20
402.03	4-INCH PLANTMIX BITUMINOUS SURFACE	SY	9,986	\$14.40	\$143,798.40	\$15.73	\$157,079.78	\$13.80	\$137,806.80
402.04	4.5-INCH PLANTMIX BITUMINOUS SURFACE	SY	2,845	\$16.40	\$46,658.00	\$17.69	\$50,328.05	\$15.60	\$44,382.00
402.05	5.5-INCH PLANTMIX BITUMINOUS SURFACE	SY	3,784	\$19.70	\$74,544.80	\$21.63	\$81,847.92	\$19.00	\$71,896.00
408-2.01	SLURRY SEAL, ISSA TYPE III	SY	34,768	\$5.10	\$177,316.80	\$2.82	\$98,045.76	\$5.50	\$191,224.00
502.01	FLOOD MONITORING STATION	EA	2	\$58,810.00	\$117,620.00	\$39,289.33	\$78,578.66	\$39,800.00	\$79,600.00
502.02	5-FOOT CONCRETE STAFF GAUGE	EA	1	\$8,240.00	\$8,240.00	\$6,198.90	\$6,198.90	\$7,400.00	\$7,400.00
502.03	15-FOOT CONCRETE STAFF GAUGE	EA	1	\$18,030.00	\$18,030.00	\$17,972.70	\$17,972.70	\$16,550.00	\$16,550.00
502.04	15-FOOT CONCRETE CAUSEWAY	EA	7	\$3,050.00	\$21,350.00	\$3,554.17	\$24,879.19	\$4,450.00	\$31,150.00
502.05	70-FOOT CONCRETE CAUSEWAY	EA	1	\$20,100.00	\$20,100.00	\$17,195.26	\$17,195.26	\$23,620.00	\$23,620.00
502.06	CONCRETE CUTOFF WALL (H=3 FEET)	LF	273	\$18.00	\$4,914.00	\$25.68	\$7,010.64	\$55.00	\$15,015.00
502.07	CONCRETE CUTOFF WALL (H=4 FEET)	LF	166	\$24.00	\$3,984.00	\$32.90	\$5,461.40	\$88.00	\$14,608.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Spirit Underground, LLC		Capriati Construction Corp., Inc.		Western States Contracting	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
502.08	CONCRETE CUTOFF WALL (H=5 FEET)	LF	4,460	\$30.00	\$133,800.00	\$34.14	\$152,264.40	\$83.00	\$370,180.00
502.09	14-FOOT X 7-FOOT BAFFLED REINFORCED CONCRETE BOX	LF	87	\$1,008.00	\$87,696.00	\$671.71	\$58,438.77	\$1,260.00	\$109,620.00
502.10	RACEL STORM DRAIN OUTLET STRUCTURE	LS	1	\$31,820.00	\$31,820.00	\$22,888.33	\$22,888.33	\$34,600.00	\$34,600.00
502.11	EL CAPITAN RETAINING WALL	SF	575	\$31.60	\$18,170.00	\$22.26	\$12,799.50	\$38.00	\$21,850.00
502.12	SEEA RETAINING WALL	SF	1,188	\$26.00	\$30,888.00	\$19.86	\$23,593.68	\$35.00	\$41,580.00
502.13	BRIDGE ABUTMENT	EA	6	\$23,270.00	\$139,620.00	\$13,073.94	\$78,443.64	\$26,420.00	\$158,520.00
502.14	CONCRETE BRIDGE DECK	SF	2,316	\$11.60	\$26,865.60	\$5.66	\$13,108.56	\$13.00	\$30,108.00
502.15	CONCRETE APRON	EA	7	\$950.00	\$6,650.00	\$263.66	\$1,845.62	\$1,040.00	\$7,280.00
511.01	HANDRAIL	LF	234	\$77.00	\$18,018.00	\$65.62	\$15,355.08	\$69.00	\$16,146.00
511.02	OUTLET BARRIER	EA	1	\$16,800.00	\$16,800.00	\$15,600.00	\$15,600.00	\$18,420.00	\$18,420.00
511.03	16-FOOT PIPE GATE	EA	1	\$3,590.00	\$3,590.00	\$3,112.72	\$3,112.72	\$2,962.65	\$2,962.65
511.04	SEDIMENT STAFF GAUGE	EA	3	\$1,390.00	\$4,170.00	\$1,508.00	\$4,524.00	\$1,493.81	\$4,481.43
580.01	48-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$45,000.00	\$45,000.00	\$57,189.18	\$57,189.18	\$37,066.75	\$37,066.75
580.02	65-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$65,000.00	\$65,000.00	\$72,332.62	\$72,332.62	\$49,146.10	\$49,146.10
580.03	80-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$101,000.00	\$101,000.00	\$105,852.03	\$105,852.03	\$73,256.05	\$73,256.05
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	855	\$59.00	\$50,445.00	\$55.51	\$47,461.05	\$62.38	\$53,334.90
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	450	\$94.00	\$42,300.00	\$66.36	\$29,862.00	\$71.17	\$32,026.50
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	423	\$96.00	\$40,608.00	\$94.11	\$39,808.53	\$86.28	\$36,496.44
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	4,924	\$86.00	\$423,464.00	\$92.00	\$453,008.00	\$91.46	\$450,349.04
603.05	36-INCH REINFORCED CONCRETE PIPE (CLASS V)	LF	1,026	\$123.00	\$126,198.00	\$132.48	\$135,924.48	\$108.60	\$111,423.60
603.06	42-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	185	\$147.00	\$27,195.00	\$124.93	\$23,112.05	\$118.57	\$21,935.45




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Spirit Underground, LLC		Capriati Construction Corp., Inc.		Western States Contracting	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
603.07	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,530	\$118.00	\$180,540.00	\$128.86	\$197,155.80	\$129.90	\$198,747.00
603.08	48-INCH REINFORCED CONCRETE PIPE (CLASS III, WALL "C")	LF	423	\$121.00	\$51,183.00	\$132.33	\$55,975.59	\$159.42	\$67,434.66
603.09	60-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	121	\$207.00	\$25,047.00	\$208.75	\$25,258.75	\$183.65	\$22,221.65
603.10	72-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	230	\$271.00	\$62,330.00	\$256.45	\$58,983.50	\$283.37	\$65,175.10
603.11	78-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	4,179	\$236.00	\$1,236,984.00	\$266.92	\$1,115,458.68	\$342.08	\$1,429,552.32
603.12	78-INCH REINFORCED CONCRETE PIPE (CLASS III, WALL "C")	LF	2,636	\$295.00	\$777,620.00	\$270.28	\$712,458.08	\$357.59	\$942,607.24
603.13	38-INCH X 24-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	30	\$108.00	\$3,240.00	\$94.12	\$2,823.60	\$120.00	\$3,600.00
603.14	45-INCH X 28-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	49	\$162.00	\$7,938.00	\$128.96	\$6,319.04	\$138.00	\$6,762.00
603.15	REINFORCED CONCRETE PIPE END SECTION (REGARDLESS OF SIZE)	EA	8	\$1,440.00	\$11,520.00	\$1,294.20	\$10,353.60	\$1,020.00	\$8,160.00
605.01	30-INCH PVC (C905) STORM DRAIN PIPE	LF	22	\$195.00	\$4,290.00	\$94.12	\$2,070.64	\$38.00	\$836.00
609.01	RCB MANHOLE	EA	1	\$2,720.00	\$2,720.00	\$3,158.48	\$3,158.48	\$3,460.00	\$3,460.00
609.02	60-INCH TYPE I STORM DRAIN MANHOLE	EA	2	\$5,010.00	\$10,020.00	\$4,433.00	\$8,866.00	\$5,430.00	\$10,860.00
609.03	48-INCH TYPE II STORM DRAIN MANHOLE	EA	3	\$4,450.00	\$13,350.00	\$4,672.37	\$14,017.11	\$5,660.00	\$16,980.00
609.04	60-INCH TYPE III STORM DRAIN MANHOLE MODIFIED	EA	34	\$6,180.00	\$210,120.00	\$6,224.71	\$211,640.14	\$7,135.00	\$242,590.00
609.05	60-INCH TYPE IV STORM DRAIN MANHOLE MODIFIED	EA	5	\$6,560.00	\$32,800.00	\$6,700.72	\$33,503.60	\$7,590.00	\$37,950.00
609.06	60-INCH NDOT TYPE 4 STORM DRAIN MANHOLE MODIFIED	EA	21	\$10,110.00	\$212,310.00	\$10,076.56	\$211,607.76	\$10,800.00	\$226,800.00
609.07	72-INCH NDOT TYPE 2 STORM DRAIN MANHOLE MODIFIED	EA	1	\$8,610.00	\$8,610.00	\$6,900.40	\$6,900.40	\$7,770.00	\$7,770.00
609.08	RISER INLET	EA	2	\$2,620.00	\$5,240.00	\$16,173.56	\$32,347.12	\$10,000.00	\$20,000.00
609.09	MODIFIED TRENCH DRAIN	LS	1	\$27,360.00	\$27,360.00	\$30,173.52	\$30,173.52	\$29,970.00	\$29,970.00
609.10	SPECIAL TRENCH DRAIN NO. 1 (L=9 FEET)	LS	1	\$10,980.00	\$10,980.00	\$10,648.56	\$10,648.56	\$11,230.00	\$11,230.00
609.11	SPECIAL TRENCH DRAIN NO. 2 (L=18 FEET)	LS	1	\$16,020.00	\$16,020.00	\$19,053.84	\$19,053.84	\$19,400.00	\$19,400.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	UOM	QTY	Spirit Underground, LLC		Capriati Construction Corp., Inc.		Western States Contracting	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
609.12	SPECIAL TRENCH DRAIN NO. 3 (L=21 FEET)	LS	1	\$18,280.00	\$18,280.00	\$17,721.60	\$17,721.60	\$18,135.00	\$18,135.00
609.13	SPECIAL TRENCH DRAIN NO. 4 (L=60 FEET)	LS	1	\$51,850.00	\$51,850.00	\$58,206.72	\$58,206.72	\$51,870.00	\$51,870.00
609.14	NDOT TYPE 2 DROP INLET	EA	10	\$2,990.00	\$29,900.00	\$1,951.66	\$19,516.60	\$3,150.00	\$31,500.00
609.15	NDOT TYPE 2B DROP INLET	EA	4	\$3,100.00	\$12,400.00	\$3,610.36	\$14,441.44	\$4,730.00	\$18,920.00
609.16	SPECIAL DROP INLET NO. 1 (L=18 FEET)	LS	1	\$15,140.00	\$15,140.00	\$18,672.16	\$18,672.16	\$19,965.00	\$19,965.00
609.17	SPECIAL DROP INLET NO. 2 (L=21 FEET)	LS	1	\$19,300.00	\$19,300.00	\$20,001.28	\$20,001.28	\$21,600.00	\$21,600.00
609.18	SPECIAL DROP INLET NO. 3 (L=21 FEET)	LS	1	\$21,560.00	\$21,560.00	\$23,714.08	\$23,714.08	\$25,125.00	\$25,125.00
609.19	DROP INLET TYPE "DM" (L=2.5 FEET)	EA	4	\$3,680.00	\$15,520.00	\$4,291.04	\$17,164.16	\$5,375.00	\$21,500.00
609.20	DROP INLET TYPE "DM" (L=5 FEET)	EA	2	\$4,700.00	\$9,400.00	\$5,348.20	\$10,696.40	\$6,380.00	\$12,760.00
609.21	DROP INLET TYPE "DM" (L=10 FEET)	EA	9	\$8,550.00	\$8,550.00	\$8,586.25	\$77,096.25	\$9,440.00	\$84,960.00
609.22	DROP INLET TYPE "DM" (L=15 FEET)	EA	2	\$9,460.00	\$18,920.00	\$11,100.44	\$22,200.88	\$12,275.00	\$24,550.00
609.23	DROP INLET TYPE "DM" (L=17.5 FEET)	EA	2	\$11,240.00	\$22,480.00	\$11,841.44	\$23,682.88	\$12,980.00	\$25,960.00
609.24	DROP INLET TYPE "DM" (L=20 FEET)	EA	5	\$14,290.00	\$71,450.00	\$15,581.28	\$77,906.40	\$16,535.00	\$82,675.00
609.25	ADJUST STORM DRAIN MANHOLE COVER	EA	5	\$630.00	\$3,150.00	\$361.71	\$1,808.55	\$520.00	\$2,600.00
609.26	BUBBLER	EA	1	\$12,180.00	\$12,180.00	\$12,963.60	\$12,963.60	\$15,340.00	\$15,340.00
609.27	SEE OUTLET STRUCTURE	EA	1	\$13,210.00	\$13,210.00	\$14,006.72	\$14,006.72	\$15,330.00	\$15,330.00
609.28	NEEA OUTLET STRUCTURE	EA	1	\$11,370.00	\$11,370.00	\$11,534.64	\$11,534.64	\$13,800.00	\$13,800.00
610.01	RIPRAP (D50 = 3 INCHES)	CY	12	\$48.00	\$576.00	\$97.92	\$1,175.04	\$40.00	\$480.00
610.02	RIPRAP (D50 = 6 INCHES)	CY	1,080	\$45.00	\$48,600.00	\$29.18	\$31,514.40	\$35.00	\$37,800.00
610.03	RIPRAP (D50 = 12 INCHES)	CY	1,526	\$38.00	\$57,988.00	\$27.42	\$41,842.92	\$41.00	\$62,566.00
610.04	RIPRAP (D50 = 18 INCHES)	CY	12,034	\$43.00	\$517,462.00	\$24.86	\$299,165.24	\$41.00	\$493,394.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	UOM	QTY	Spirit Underground, LLC		Capriati Construction Corp., Inc.		Western States Contracting	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
610.05	RIPRAP (D50 = 24 INCHES)	CY	4,549	\$41.00	\$186,509.00	\$24.19	\$110,040.31	\$41.00	\$186,509.00
610.06	REMOVE AND RESET RIPRAP	SF	356	\$2.80	\$996.80	\$1.55	\$551.80	\$2.80	\$996.80
613.01	TYPE I CURB AND GUTTER	LF	518	\$14.80	\$7,562.80	\$11.44	\$5,925.92	\$18.00	\$9,324.00
613.02	CONCRETE SIDEWALK	SF	552	\$3.70	\$2,042.40	\$4.68	\$2,583.36	\$5.50	\$3,036.00
613.03	CONCRETE CROSS GUTTER	SF	372	\$6.00	\$2,232.00	\$10.40	\$3,868.80	\$10.25	\$3,813.00
613.04	CONCRETE GOLF CART PATH	SF	59	\$13.70	\$808.30	\$4.68	\$276.12	\$12.00	\$708.00
616.01	POST AND CABLE FENCE	LF	4,274	\$12.00	\$51,288.00	\$10.14	\$43,338.36	\$10.60	\$45,304.40
616.02	16-FOOT DOUBLE SWING ORNAMENTAL GATE	EA	1	\$2,030.00	\$2,030.00	\$2,912.00	\$2,912.00	\$3,043.48	\$3,043.48
619.01	MARKER POST (K-71)	EA	5	\$203.00	\$1,015.00	\$205.92	\$1,029.60	\$140.00	\$700.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$71,620.00	\$71,620.00	\$156,000.00	\$156,000.00	\$141,000.00	\$141,000.00
622.02	CONSTRUCTION SURVEYING AND ORANGE SAFETY FENCE FOR AVOIDANCE AREAS	LF	17,560	\$2.30	\$40,388.00	\$2.42	\$42,495.20	\$2.75	\$48,290.00
623.01	RELOCATE STREET LIGHT POLE	EA	2	\$1,690.00	\$3,380.00	\$3,814.72	\$7,629.44	\$720.00	\$1,440.00
623.02	RELOCATE TRAFFIC SIGNAL POLE	EA	1	\$8,570.00	\$8,570.00	\$9,658.48	\$9,658.48	\$8,345.00	\$8,345.00
623.03	REMOVE PULL BOX	EA	5	\$60.00	\$300.00	\$67.60	\$338.00	\$110.00	\$550.00
623.04	NO. 3 1/2 PULL BOX	EA	2	\$190.00	\$380.00	\$217.36	\$434.72	\$215.00	\$430.00
623.05	NO. 7 PULL BOX	EA	1	\$620.00	\$620.00	\$695.76	\$695.76	\$300.00	\$300.00
623.06	P30 PULL BOX	EA	2	\$440.00	\$880.00	\$500.24	\$1,000.48	\$300.00	\$600.00
623.07	125 AMP SERVICE PEDESTAL	EA	1	\$5,570.00	\$5,570.00	\$6,284.72	\$6,284.72	\$1,970.00	\$1,970.00
623.08	2" STREET LIGHT CONDUIT WITH 1-#4 AND 1-#8 CONDUCTORS	LF	475	\$7.90	\$3,752.50	\$8.84	\$4,199.00	\$4.00	\$1,900.00
623.09	3" INTERCONNECT CONDUIT WITH 1-6 PAIR PE 39 #22AWG TRACER AND PULL STRING	LF	440	\$9.00	\$3,960.00	\$10.09	\$4,439.60	\$5.00	\$2,200.00
623.10	3" TRAFFIC SIGNAL CONDUIT WITH 2-#10 AND 1-#8 CONDUCTORS	LF	55	\$11.80	\$649.00	\$13.31	\$732.05	\$6.00	\$330.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Spirit Underground, LLC		Capriati Construction Corp., Inc.		Western States Contracting	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$81,500.00	\$81,500.00	\$70,520.32	\$70,520.32	\$70,655.00	\$70,655.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	200	\$98.00	\$19,600.00	\$62.40	\$12,480.00	\$55.00	\$11,000.00
625.02	ARROW DISPLAY	DAY	350	\$31.00	\$10,850.00	\$26.00	\$9,100.00	\$33.00	\$11,550.00
627.01	RELOCATE PERMANENT SIGN	EA	1	\$128.00	\$128.00	\$130.00	\$130.00	\$136.00	\$136.00
627.02	PERMANENT SIGN PANEL (STREET LIGHT POLE MOUNTED)	EA	1	\$154.00	\$154.00	\$156.00	\$156.00	\$163.00	\$163.00
627.03	PERMANENT SIGN (GROUND MOUNTED)(SIGN A, 24" X 18")	EA	11	\$169.00	\$1,859.00	\$171.60	\$1,887.60	\$180.00	\$1,980.00
627.04	PERMANENT SIGN (GROUND MOUNTED)(SIGN B, 12" X 72")	EA	2	\$308.00	\$616.00	\$312.00	\$624.00	\$325.00	\$650.00
627.05	PERMANENT SIGN (GROUND MOUNTED)(SIGN C, 48" X 48")	EA	8	\$308.00	\$2,464.00	\$312.00	\$2,496.00	\$325.00	\$2,600.00
627.06	PERMANENT SIGN (GROUND MOUNTED)(RL-100, 24" X 24")	EA	2	\$164.00	\$328.00	\$166.40	\$332.80	\$175.00	\$350.00
627.07	PERMANENT SIGN (GROUND MOUNTED)(RL-110, 24" X 24")	EA	2	\$164.00	\$328.00	\$166.40	\$332.80	\$175.00	\$350.00
627.08	PERMANENT SIGN (GROUND MOUNTED)(W11-2, 30" X 30")	EA	4	\$200.00	\$800.00	\$202.80	\$811.20	\$210.00	\$840.00
627.09	PERMANENT SIGN (GROUND MOUNTED)(W16-9P, 24" X 12")	EA	2	\$77.00	\$154.00	\$78.00	\$156.00	\$81.00	\$162.00
627.10	PERMANENT SIGN (GROUND MOUNTED)(W16-7PL, 24" X 12")	EA	2	\$77.00	\$154.00	\$78.00	\$156.00	\$81.00	\$162.00
627.11	PERMANENT SIGN (GROUND MOUNTED)(WNV11-1, 30" X 30")	EA	4	\$200.00	\$800.00	\$202.80	\$811.20	\$212.00	\$848.00
627.12	PERMANENT SIGN (GROUND MOUNTED)(SIGN C, 24" X 18")	EA	4	\$164.00	\$656.00	\$166.40	\$665.60	\$175.00	\$700.00
628.01	TYPE II FILM "ONLY"	EA	3	\$128.00	\$384.00	\$130.00	\$390.00	\$136.00	\$408.00
628.02	TYPE II FILM FOR ARROWS	EA	5	\$128.00	\$640.00	\$130.00	\$650.00	\$135.87	\$679.35
628.03	TYPE II FILM FOR CROSSWALKS AND STOP BARS	SF	834	\$3.90	\$3,252.60	\$3.95	\$3,294.30	\$4.00	\$3,336.00
628.04	TYPE II FILM FOR HATCHES	SF	48	\$3.90	\$187.20	\$3.95	\$189.60	\$4.00	\$192.00
628.05	TYPE II FILM (VARIES)	SF	83	\$3.90	\$323.70	\$3.95	\$327.85	\$4.00	\$332.00
628.06	PAVEMENT MARKINGS (4-INCH SOLID WHITE, POLYUREA OR EPOXY)	SF	3,159	\$1.50	\$4,738.50	\$1.51	\$4,770.09	\$1.60	\$5,054.40




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park


ITEM NO.	DESCRIPTION	U O M	QTY	Spirit Underground, LLC		Capriati Construction Corp., Inc.		Western States Contracting	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
628.07	PAVEMENT MARKINGS (8-INCH SOLID WHITE, POLYUREA OR EPOXY)	SF	230	\$1.50	\$345.00	\$1.51	\$347.30	\$1.60	\$368.00
628.08	REMOVE PAVEMENT MARKERS	EA	277	\$1.70	\$470.90	\$1.77	\$490.29	\$1.85	\$512.45
629.01	2-INCH C900 PVC WATER LINE	LF	1,767	\$11.60	\$20,497.20	\$7.18	\$12,687.06	\$14.00	\$24,738.00
629.02	6-INCH C900 PVC WATER LINE	LF	148	\$39.00	\$5,772.00	\$14.34	\$2,122.32	\$30.00	\$4,440.00
629.03	6-INCH DUCTILE IRON PIPE (CL-52)	LF	460	\$52.00	\$23,920.00	\$50.44	\$23,202.40	\$46.00	\$21,160.00
629.04	8-INCH DUCTILE IRON (CL-52)	LF	10	\$196.00	\$1,960.00	\$287.75	\$2,877.50	\$86.00	\$860.00
629.05	10-INCH DUCTILE IRON PIPE (CL-52)	LF	218	\$124.00	\$27,032.00	\$106.99	\$23,323.82	\$72.00	\$15,696.00
629.06	12-INCH DUCTILE IRON PIPE (CL-52)	LF	435	\$128.00	\$55,680.00	\$132.65	\$57,702.75	\$92.00	\$40,020.00
629.07	16-INCH STEEL CASING	LF	232	\$75.00	\$17,400.00	\$89.16	\$20,685.12	\$92.00	\$21,344.00
629.08	20-INCH STEEL CASING	LF	15	\$164.00	\$2,460.00	\$118.60	\$1,779.00	\$176.00	\$2,640.00
629.09	24-INCH STEEL CASING	LF	124	\$108.00	\$13,392.00	\$133.70	\$16,578.80	\$146.00	\$18,104.00
629.10	ADJUST WATER VALVE COVER	EA	18	\$385.00	\$6,930.00	\$175.42	\$3,157.56	\$332.00	\$5,976.00
629.11	8-INCH GATE VALVE	EA	1	\$1,086.00	\$1,086.00	\$1,491.61	\$1,491.61	\$1,515.00	\$1,515.00
629.12	10-INCH GATE VALVE	EA	1	\$2,323.00	\$2,323.00	\$1,729.77	\$1,729.77	\$2,530.00	\$2,530.00
629.13	12-INCH GATE VALVE	EA	1	\$2,154.00	\$2,154.00	\$2,084.41	\$2,084.41	\$2,390.00	\$2,390.00
629.14	12-INCH MJ TAPPING SLEEVE AND VALVE	EA	3	\$5,500.00	\$16,500.00	\$3,838.85	\$11,516.55	\$4,415.00	\$13,245.00
629.15	12-INCH X 6-INCH MJ TAPPING SLEEVE AND 6-INCH VALVE	EA	1	\$3,973.00	\$3,973.00	\$2,200.22	\$2,200.22	\$2,560.00	\$2,560.00
629.16	2-INCH BLOW-OFF ASSEMBLY	EA	3	\$1,028.00	\$3,084.00	\$1,535.46	\$4,606.38	\$3,550.00	\$10,650.00
629.17	6-INCH X 2-INCH SERVICE SADDLE WITH 2-INCH CORPORATION STOP	EA	1	\$298.00	\$298.00	\$779.17	\$779.17	\$300.00	\$300.00
629.18	8-INCH X 2-INCH SERVICE SADDLE WITH 2-INCH CORPORATION STOP	EA	1	\$317.00	\$317.00	\$627.33	\$627.33	\$320.00	\$320.00
629.19	2-INCH WATER METER	EA	2	\$1,336.00	\$2,672.00	\$600.50	\$1,201.00	\$1,320.00	\$2,640.00



Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park


ITEM NO.	DESCRIPTION	UOM	QTY	Spirit Underground, LLC		Capriati Construction Corp., Inc.		Western States Contracting	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
629.20	2-INCH RPPA	EA	2	\$2,120.00	\$4,240.00	\$1,599.52	\$3,199.04	\$1,650.00	\$3,300.00
630.01	8-INCH PVC (SDR-35) SANITARY SEWER PIPE	LF	946	\$108.00	\$102,168.00	\$37.37	\$35,352.02	\$50.00	\$47,300.00
630.02	ABANDON SANITARY SEWER	LF	878	\$3.20	\$2,809.60	\$5.39	\$4,732.42	\$9.00	\$7,902.00
630.03	48-INCH SANITARY SEWER MANHOLE	EA	8	\$2,810.00	\$22,480.00	\$2,126.67	\$17,013.36	\$2,740.00	\$21,920.00
630.04	60-INCH SANITARY SEWER MANHOLE	EA	1	\$9,640.00	\$9,640.00	\$9,848.80	\$9,848.80	\$10,200.00	\$10,200.00
630.05	T-LOCK LINED 48-INCH SANITARY SEWER MANHOLE	EA	3	\$4,930.00	\$14,790.00	\$4,653.65	\$13,960.95	\$5,145.00	\$15,435.00
630.06	ADJUST SANITARY SEWER MANHOLE COVER	EA	13	\$432.00	\$5,616.00	\$473.06	\$6,149.78	\$435.00	\$5,655.00
633.01	REFLECTIVE RAISED PAVEMENT MARKERS	EA	862	\$2.20	\$1,898.40	\$2.18	\$1,879.16	\$2.30	\$1,982.60
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	2,471	\$1.20	\$2,965.20	\$1.25	\$3,088.75	\$1.30	\$3,212.30
633.03	BLUE REFLECTIVE RAISED FIRE HYDRANT ID PAVEMENT MARKERS	EA	6	\$10.40	\$62.40	\$10.40	\$62.40	\$11.00	\$66.00
637.01	DUST CONTROL	LS	1	\$411,000.00	\$411,000.00	\$746,442.94	\$746,442.94	\$378,000.00	\$378,000.00
637.02	NPOES DISCHARGE PERMIT	LS	1	\$5,010.00	\$5,010.00	\$240,531.20	\$240,531.20	\$16,300.00	\$16,300.00
670.01	2-INCH PVC (DB-60) TELEPHONE CONDUIT	LF	565	\$5.70	\$3,220.50	\$6.45	\$3,644.25	\$4.45	\$2,514.25
670.02	4-INCH PVC (DB-100) ELECTRIC CONDUIT	LF	2,412	\$12.50	\$30,150.00	\$14.04	\$33,864.48	\$15.60	\$37,627.20
670.03	CENTURY LINK (P-200) INTERCEPT PULLBOX	EA	1	\$4,505.00	\$4,505.00	\$5,077.28	\$5,077.28	\$6,100.00	\$6,100.00
670.04	NVE (RS-85) INTERCEPT PULLBOX	EA	1	\$5,180.00	\$5,180.00	\$5,840.64	\$5,840.64	\$8,200.00	\$8,200.00
670.05	NVE (RS-82) PULLBOX	EA	2	\$4,870.00	\$9,740.00	\$5,490.16	\$10,980.32	\$7,100.00	\$14,200.00
670.06	NVE TRANSFORMER PAD (RS-19)	EA	1	\$890.00	\$890.00	\$1,005.68	\$1,005.68	\$2,025.00	\$2,025.00
675.01	BURROWING OWL MITIGATION	DAY	10	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00
675.02	PALEONTOLOGICAL MITIGATION	DAY	10	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00
699.01	REMOVABLE BOLLARD	EA	30	\$692.00	\$20,760.00	\$862.16	\$25,864.80	\$355.00	\$10,650.00

17 of 66




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	El Camino Construction Co., Inc.		Wiser Construction, Limited Liability Company		Frehner Construction, Co. Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	25	\$500.00	\$12,500.00	\$500.00	\$12,500.00	\$500.00	\$12,500.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	25	\$1,000.00	\$25,000.00	\$2,100.00	\$52,500.00	\$1,850.00	\$46,250.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00
201.01	CLEARING AND GRUBBING	LS	1	\$75,000.00	\$75,000.00	\$58,233.84	\$58,233.84	\$172,400.05	\$172,400.05
202.01	REMOVAL OF ASPHALT PAVEMENT	SF	211,829	\$0.25	\$52,957.25	\$0.33	\$69,903.57	\$0.90	\$190,646.10
202.02	REMOVAL OF CROSS GUTTER	SF	1,198	\$3.00	\$3,594.00	\$2.70	\$3,234.60	\$4.00	\$4,792.00
202.03	REMOVAL OF SIDEWALK	SF	2,765	\$2.00	\$5,530.00	\$1.18	\$3,262.70	\$1.00	\$2,765.00
202.04	REMOVAL OF GABIONS	SF	6,908	\$3.00	\$20,724.00	\$3.71	\$25,628.68	\$1.00	\$6,908.00
202.05	REMOVAL OF FENCE	LF	4,581	\$1.50	\$6,871.50	\$1.00	\$4,581.00	\$4.00	\$18,324.00
202.06	REMOVAL OF TYPE L CURB AND GUTTER	LF	519	\$3.50	\$1,816.50	\$2.29	\$1,188.51	\$6.00	\$3,114.00
202.07	REMOVAL OF 18-INCH REINFORCED CONCRETE PIPE	LF	30	\$28.00	\$840.00	\$22.41	\$672.30	\$30.00	\$900.00
202.08	REMOVAL OF 24-INCH REINFORCED CONCRETE PIPE	LF	164	\$39.00	\$6,396.00	\$21.00	\$3,444.00	\$30.00	\$4,920.00
202.09	REMOVAL OF 48-INCH REINFORCED CONCRETE PIPE	LF	70	\$38.00	\$2,660.00	\$26.25	\$1,837.50	\$75.00	\$5,250.00
202.10	REMOVAL OF 84-INCH REINFORCED CONCRETE PIPE	LF	35	\$100.00	\$3,500.00	\$52.50	\$1,837.50	\$120.00	\$4,200.00
202.11	ABANDON 18-INCH REINFORCED CONCRETE PIPE	LF	13	\$59.00	\$767.00	\$10.50	\$136.50	\$75.00	\$975.00
202.12	ABANDON 24-INCH REINFORCED CONCRETE PIPE	LF	229	\$39.00	\$8,931.00	\$11.51	\$2,635.79	\$25.00	\$5,725.00
202.13	ABANDON 48-INCH REINFORCED CONCRETE	LF	48	\$118.00	\$5,664.00	\$12.60	\$604.80	\$45.00	\$2,160.00
202.14	ABANDON PVC BLEEDER PIPE (REGARDLESS OF SIZE)	LF	646	\$21.00	\$13,566.00	\$9.45	\$6,104.70	\$6.00	\$3,876.00
202.15	REMOVAL OF DROP INLET	EA	4	\$1,550.00	\$6,200.00	\$1,559.98	\$6,239.92	\$1,100.00	\$4,400.00
202.16	REMOVAL OF STORM DRAIN MANHOLE	EA	3	\$1,900.00	\$5,700.00	\$1,248.87	\$3,746.61	\$1,000.00	\$3,000.00
202.17	ABANDON STORM DRAIN MANHOLE	EA	1	\$1,750.00	\$1,750.00	\$840.00	\$840.00	\$1,050.00	\$1,050.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	El Camino Construction Co., Inc.		Wiser Construction, Limited Liability Company		Frehner Construction, Co. Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
202.19	REMOVAL OF SIGN PANELS AND POSTS	EA	11	\$35.00	\$385.00	\$42.00	\$462.00	\$41.00	\$451.00
202.20	REMOVAL OF SIGN POSTS	EA	1	\$31.00	\$31.00	\$157.50	\$157.50	\$36.00	\$36.00
203.01	DETENTION BASIN EXCAVATION	CY	2,360,000	\$6.05	\$14,278,000.00	\$6.57	\$15,505,200.00	\$5.90	\$13,924,000.00
203.02	QUALITY CONTROL TESTING	LS	1	\$110,000.00	\$110,000.00	\$136,500.00	\$136,500.00	\$193,965.00	\$193,965.00
211.01	SOIL STABILIZER	AC	95	\$1,040.00	\$98,800.00	\$1,522.50	\$144,637.50	\$1,229.00	\$116,755.00
212.01	TREES (15 GALLON)	EA	1,459	\$94.00	\$137,146.00	\$94.50	\$137,875.50	\$89.00	\$129,851.00
212.02	SHRUBS (1 GALLON)	EA	9,960	\$10.00	\$99,600.00	\$8.67	\$86,353.20	\$5.50	\$54,780.00
212.03	BOULDER (4-FOOT DIAMETER)	EA	148	\$165.00	\$24,420.00	\$241.22	\$35,700.56	\$265.00	\$39,220.00
212.04	BOULDER (3-FOOT DIAMETER)	EA	148	\$70.00	\$10,360.00	\$110.25	\$16,317.00	\$117.00	\$17,316.00
212.05	BOULDER (2-FOOT DIAMETER)	EA	148	\$23.00	\$3,404.00	\$42.00	\$6,216.00	\$42.00	\$6,216.00
212.06	DECOMPOSED GRANITE	SF	285,000	\$0.60	\$171,000.00	\$0.47	\$133,950.00	\$0.55	\$156,750.00
212.07	LANDSCAPING RESTORATION (EL CAPITAN WIDENING)	LS	1	\$8,500.00	\$8,500.00	\$21,000.00	\$21,000.00	\$20,905.00	\$20,905.00
212.08	LANDSCAPING RESTORATION (SILVERSTONE GOLF COURSE)	LS	1	\$8,500.00	\$8,500.00	\$21,000.00	\$21,000.00	\$20,905.00	\$20,905.00
213.01	3-INCH PVC FOR IRRIGATION	LF	21,606	\$9.20	\$198,775.20	\$2.77	\$59,848.62	\$9.30	\$200,935.80
213.02	3/4-INCH PVC FOR IRRIGATION	LF	43,442	\$2.80	\$121,637.60	\$1.05	\$45,614.10	\$2.00	\$86,884.00
213.03	6-INCH SCHEDULE 40 PVC SLEEVE	LF	4,080	\$6.60	\$26,928.00	\$6.93	\$28,274.40	\$8.21	\$33,496.80
213.04	2-INCH SCHEDULE 40 PVC SLEEVE	LF	5,080	\$3.70	\$18,796.00	\$1.62	\$8,229.60	\$1.60	\$8,128.00
213.05	IRRIGATION CONTROLLER	EA	6	\$8,500.00	\$51,000.00	\$7,513.80	\$45,082.80	\$10,668.00	\$64,008.00
213.06	CLUSTER CONTROL UNIT	EA	2	\$17,400.00	\$34,800.00	\$18,402.83	\$36,805.66	\$18,320.00	\$36,640.00
213.07	BACKFLOW PREVENTER	EA	2	\$3,500.00	\$7,000.00	\$2,246.48	\$4,492.96	\$2,236.00	\$4,472.00
213.08	QUICK COUPLER VALVE	EA	61	\$165.00	\$10,065.00	\$307.23	\$18,741.03	\$305.00	\$18,605.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	El Camino Construction Co., Inc.		Wiser Construction, Limited Liability Company		Frehner Construction, Co. Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
213.09	BALL VALVE	EA	48	\$450.00	\$21,600.00	\$329.82	\$15,831.36	\$325.00	\$15,600.00
213.10	AIR VACUUM	EA	2	\$500.00	\$1,000.00	\$501.38	\$1,002.76	\$499.00	\$998.00
213.11	DRIP EMITTER	EA	17,443	\$10.00	\$174,430.00	\$6.17	\$107,623.31	\$6.15	\$107,274.45
213.12	REMOTE CONTROL VALVE STATION	EA	167	\$375.00	\$62,625.00	\$562.61	\$93,955.87	\$560.00	\$93,520.00
214.01	LANDSCAPE MAINTENANCE	MONTH	9	\$11,000.00	\$99,000.00	\$1,774.75	\$15,972.75	\$1,766.00	\$15,894.00
215.01	TREATMENT NO. 1 - NATIVE REVEGETATION WITH ROCK MULCH	SF	813,000	\$0.83	\$674,790.00	\$0.95	\$772,350.00	\$0.90	\$731,700.00
215.02	TREATMENT NO. 2 - ROCK MULCH	SF	1,512,000	\$0.35	\$529,200.00	\$0.37	\$559,440.00	\$0.42	\$635,040.00
302.01	TYPE II AGGREGATE BASE	CY	8,900	\$18.00	\$160,200.00	\$13.63	\$121,307.00	\$14.00	\$124,600.00
402.01	2-INCH PLANTMIX BITUMINOUS SURFACE	SY	120	\$12.15	\$1,458.00	\$7.88	\$945.60	\$16.00	\$1,920.00
402.02	3-INCH PLANTMIX BITUMINOUS SURFACE	SY	8,742	\$11.30	\$98,784.60	\$10.64	\$93,014.88	\$11.00	\$96,162.00
402.03	4-INCH PLANTMIX BITUMINOUS SURFACE	SY	9,986	\$14.25	\$142,300.50	\$14.52	\$144,996.72	\$13.50	\$134,811.00
402.04	4.5-INCH PLANTMIX BITUMINOUS SURFACE	SY	2,845	\$16.00	\$45,520.00	\$15.95	\$45,377.75	\$15.50	\$44,097.50
402.05	5.5-INCH PLANTMIX BITUMINOUS SURFACE	SY	3,784	\$19.50	\$73,788.00	\$19.58	\$74,090.72	\$18.50	\$70,004.00
408-2.01	SLURRY SEAL, ISSA TYPE III	SY	34,768	\$5.25	\$182,532.00	\$3.69	\$128,293.92	\$5.25	\$182,532.00
502.01	FLOOD MONITORING STATION	EA	2	\$38,400.00	\$76,800.00	\$52,212.30	\$104,424.60	\$64,500.00	\$129,000.00
502.02	5-FOOT CONCRETE STAFF GAUGE	EA	1	\$8,000.00	\$8,000.00	\$157.50	\$157.50	\$11,500.00	\$11,500.00
502.03	15-FOOT CONCRETE STAFF GAUGE	EA	1	\$15,000.00	\$15,000.00	\$997.50	\$997.50	\$20,000.00	\$20,000.00
502.04	15-FOOT CONCRETE CAUSEWAY	EA	7	\$3,100.00	\$21,700.00	\$4,225.20	\$29,576.40	\$4,650.00	\$32,550.00
502.05	70-FOOT CONCRETE CAUSEWAY	EA	1	\$24,000.00	\$24,000.00	\$28,448.70	\$28,448.70	\$20,880.00	\$20,880.00
502.06	CONCRETE CUTOFF WALL (H=3 FEET)	LF	273	\$80.00	\$21,840.00	\$25.83	\$7,051.59	\$69.00	\$18,837.00
502.07	CONCRETE CUTOFF WALL (H=4 FEET)	LF	166	\$105.00	\$17,430.00	\$31.64	\$5,252.24	\$97.00	\$16,102.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	El Camino Construction Co., Inc.		Wiser Construction, Limited Liability Company		Frehner Construction, Co. Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
502.08	CONCRETE CUTOFF WALL (H=5 FEET)	LF	4,460	\$60.00	\$267,600.00	\$43.74	\$195,080.40	\$36.00	\$160,560.00
502.09	14-FOOT X 7-FOOT BAFFLED REINFORCED CONCRETE BOX	LF	87	\$1,600.00	\$139,200.00	\$880.00	\$76,560.00	\$1,050.00	\$91,350.00
502.10	RACEL STORM DRAIN OUTLET STRUCTURE	LS	1	\$40,000.00	\$40,000.00	\$26,748.23	\$26,748.23	\$25,200.00	\$25,200.00
502.11	EL CAPITAN RETAINING WALL	SF	575	\$15.00	\$8,625.00	\$27.04	\$15,548.00	\$26.00	\$14,950.00
502.12	SEEA RETAINING WALL	SF	1,188	\$15.00	\$17,820.00	\$24.78	\$29,438.64	\$39.00	\$46,332.00
502.13	BRIDGE ABUTMENT	EA	6	\$11,000.00	\$66,000.00	\$17,979.42	\$107,876.52	\$28,000.00	\$168,000.00
502.14	CONCRETE BRIDGE DECK	SF	2,316	\$9.00	\$20,844.00	\$6.66	\$15,424.56	\$12.00	\$27,792.00
502.15	CONCRETE APRON	EA	7	\$690.00	\$4,830.00	\$882.50	\$4,777.50	\$1,065.00	\$7,455.00
511.01	HANDRAIL	LF	234	\$73.00	\$17,082.00	\$66.26	\$15,504.84	\$65.00	\$15,210.00
511.02	OUTLET BARRIER	EA	1	\$20,000.00	\$20,000.00	\$7,952.70	\$7,952.70	\$15,690.00	\$15,690.00
511.03	16-FOOT PIPE GATE	EA	1	\$3,800.00	\$3,800.00	\$3,142.65	\$3,142.65	\$3,067.00	\$3,067.00
511.04	SEDIMENT STAFF GAUGE	EA	3	\$3,500.00	\$10,500.00	\$1,522.50	\$4,567.50	\$1,458.00	\$4,374.00
580.01	48-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$41,000.00	\$41,000.00	\$31,938.50	\$31,938.50	\$38,160.00	\$38,160.00
580.02	65-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$53,000.00	\$53,000.00	\$45,360.47	\$45,360.47	\$48,280.00	\$48,280.00
580.03	80-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$62,000.00	\$62,000.00	\$55,658.25	\$55,658.25	\$70,575.00	\$70,575.00
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	855	\$87.00	\$74,385.00	\$37.96	\$32,455.80	\$90.00	\$76,950.00
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	450	\$90.00	\$40,500.00	\$44.83	\$20,173.50	\$95.00	\$42,750.00
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	423	\$105.00	\$44,415.00	\$60.61	\$25,638.03	\$130.00	\$54,990.00
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	4,924	\$112.00	\$551,488.00	\$68.52	\$337,392.48	\$94.00	\$462,856.00
603.05	36-INCH REINFORCED CONCRETE PIPE (CLASS V)	LF	1,026	\$175.00	\$179,550.00	\$91.16	\$93,530.16	\$150.00	\$153,900.00
603.06	42-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	185	\$146.00	\$27,010.00	\$80.07	\$14,812.95	\$220.00	\$40,700.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	El Camino Construction Co., Inc.		Wiser Construction, Limited Liability Company		Freher Construction, Co. Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
603.07	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,530	\$160.00	\$244,800.00	\$104.73	\$160,236.90	\$135.00	\$206,550.00
603.08	48-INCH REINFORCED CONCRETE PIPE (CLASS III, WALL "C")	LF	423	\$170.00	\$71,910.00	\$128.34	\$54,287.82	\$165.00	\$69,795.00
603.09	60-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	121	\$250.00	\$30,250.00	\$149.85	\$18,131.85	\$245.00	\$29,645.00
603.10	72-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	230	\$320.00	\$73,600.00	\$239.31	\$55,041.30	\$320.00	\$73,600.00
603.11	78-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	4,179	\$330.00	\$1,379,070.00	\$286.69	\$1,198,077.51	\$305.00	\$1,274,595.00
603.12	78-INCH REINFORCED CONCRETE PIPE (CLASS III, WALL "C")	LF	2,636	\$345.00	\$909,420.00	\$298.51	\$786,872.36	\$300.00	\$790,800.00
603.13	38-INCH X 24-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	30	\$165.00	\$4,950.00	\$93.24	\$2,797.20	\$150.00	\$4,500.00
603.14	45-INCH X 29-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	49	\$205.00	\$10,045.00	\$110.31	\$5,405.19	\$155.00	\$7,595.00
603.15	REINFORCED CONCRETE PIPE END SECTION (REGARDLESS OF SIZE)	EA	8	\$2,000.00	\$16,000.00	\$1,312.50	\$10,500.00	\$800.00	\$6,400.00
605.01	30-INCH PVC (C905) STORM DRAIN PIPE	LF	22	\$155.00	\$3,410.00	\$198.78	\$4,373.16	\$270.00	\$5,940.00
609.01	RCB MANHOLE	EA	1	\$3,300.00	\$3,300.00	\$947.10	\$947.10	\$3,110.00	\$3,110.00
609.02	60-INCH TYPE I STORM DRAIN MANHOLE	EA	2	\$4,500.00	\$9,000.00	\$4,245.13	\$8,490.26	\$4,375.00	\$8,750.00
609.03	48-INCH TYPE II STORM DRAIN MANHOLE	EA	3	\$4,800.00	\$14,400.00	\$4,464.58	\$13,393.74	\$4,770.00	\$14,310.00
609.04	60-INCH TYPE III STORM DRAIN MANHOLE MODIFIED	EA	34	\$6,200.00	\$210,800.00	\$5,762.24	\$195,916.16	\$6,160.00	\$209,440.00
609.05	60-INCH TYPE IV STORM DRAIN MANHOLE MODIFIED	EA	5	\$6,700.00	\$33,500.00	\$4,285.03	\$21,425.15	\$6,630.00	\$33,150.00
609.06	60-INCH NDOT TYPE 4 STORM DRAIN MANHOLE MODIFIED	EA	21	\$9,800.00	\$205,800.00	\$7,040.23	\$147,844.83	\$9,715.00	\$204,015.00
609.07	72-INCH NDOT TYPE 2 STORM DRAIN MANHOLE MODIFIED	EA	1	\$6,800.00	\$6,800.00	\$6,509.98	\$6,509.98	\$6,815.00	\$6,815.00
609.08	RISER INLET	EA	2	\$16,000.00	\$32,000.00	\$4,179.00	\$8,358.00	\$5,540.00	\$11,080.00
609.09	MODIFIED TRENCH DRAIN	LS	1	\$29,000.00	\$29,000.00	\$29,558.47	\$29,558.47	\$31,970.00	\$31,970.00
609.10	SPECIAL TRENCH DRAIN NO.1 (L=9 FEET)	LS	1	\$11,000.00	\$11,000.00	\$9,234.67	\$9,234.67	\$11,800.00	\$11,800.00
609.11	SPECIAL TRENCH DRAIN NO. 2 (L=18 FEET)	LS	1	\$18,000.00	\$18,000.00	\$17,115.76	\$17,115.76	\$19,350.00	\$19,350.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	El Camino Construction Co., Inc.		Wiser Construction, Limited Liability Company		Frehner Construction, Co. Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
609.12	SPECIAL TRENCH DRAIN NO. 3 (L=21 FEET)	LS	1	\$17,500.00	\$17,500.00	\$17,539.04	\$17,539.04	\$17,440.00	\$17,440.00
609.13	SPECIAL TRENCH DRAIN NO. 4 (L=60 FEET)	LS	1	\$56,000.00	\$56,000.00	\$46,647.05	\$46,647.05	\$56,890.00	\$56,890.00
609.14	NDOT TYPE 2 DROP INLET	EA	10	\$4,000.00	\$40,000.00	\$2,301.58	\$23,015.80	\$2,430.00	\$24,300.00
609.15	NDOT TYPE 2B DROP INLET	EA	4	\$5,500.00	\$22,000.00	\$3,226.63	\$12,906.52	\$3,800.00	\$15,200.00
609.16	SPECIAL DROP INLET NO. 1 (L=18 FEET)	LS	1	\$17,500.00	\$17,500.00	\$17,747.02	\$17,747.02	\$18,900.00	\$18,900.00
609.17	SPECIAL DROP INLET NO. 2 (L=21 FEET)	LS	1	\$20,850.00	\$20,850.00	\$21,802.08	\$21,802.08	\$20,180.00	\$20,180.00
609.18	SPECIAL DROP INLET NO. 3 (L=21 FEET)	LS	1	\$24,350.00	\$24,350.00	\$21,523.83	\$21,523.83	\$25,220.00	\$25,220.00
609.19	DROP INLET TYPE "DM" (L=2.5 FEET)	EA	4	\$6,200.00	\$24,800.00	\$4,448.83	\$17,795.32	\$4,725.00	\$18,900.00
609.20	DROP INLET TYPE "DM" (L=5 FEET)	EA	2	\$7,100.00	\$14,200.00	\$5,419.03	\$10,838.06	\$5,930.00	\$11,860.00
609.21	DROP INLET TYPE "DM" (L=10 FEET)	EA	9	\$11,000.00	\$99,000.00	\$7,840.16	\$70,561.44	\$8,735.00	\$78,615.00
609.22	DROP INLET TYPE "DM" (L=15 FEET)	EA	2	\$12,500.00	\$25,000.00	\$10,527.28	\$21,054.56	\$12,200.00	\$24,400.00
609.23	DROP INLET TYPE "DM" (L=17.5 FEET)	EA	2	\$13,200.00	\$26,400.00	\$13,930.23	\$27,860.46	\$12,635.00	\$25,270.00
609.24	DROP INLET TYPE "DM" (L=20 FEET)	EA	5	\$16,700.00	\$83,500.00	\$15,135.00	\$75,675.00	\$17,530.00	\$87,650.00
609.25	ADJUST STORM DRAIN MANHOLE COVER	EA	5	\$500.00	\$2,500.00	\$472.50	\$2,362.50	\$650.00	\$3,250.00
609.26	BUBBLER	EA	1	\$14,300.00	\$14,300.00	\$9,078.26	\$9,078.26	\$12,640.00	\$12,640.00
609.27	SEEA OUTLET STRUCTURE	EA	1	\$15,000.00	\$15,000.00	\$9,541.35	\$9,541.35	\$13,480.00	\$13,480.00
609.28	NEEA OUTLET STRUCTURE	EA	1	\$13,000.00	\$13,000.00	\$7,067.55	\$7,067.55	\$11,270.00	\$11,270.00
610.01	RIPRAP (D50 = 3 INCHES)	CY	12	\$20.00	\$240.00	\$26.25	\$315.00	\$160.00	\$1,920.00
610.02	RIPRAP (D50 = 6 INCHES)	CY	1,080	\$20.00	\$21,600.00	\$18.60	\$20,088.00	\$68.00	\$73,440.00
610.03	RIPRAP (D50 = 12 INCHES)	CY	1,526	\$20.00	\$30,520.00	\$22.75	\$34,716.50	\$50.00	\$76,300.00
610.04	RIPRAP (D50 = 18 INCHES)	CY	12,034	\$20.00	\$240,680.00	\$25.78	\$310,236.52	\$51.00	\$613,734.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	El Camino Construction Co., Inc.		Wiser Construction, Limited Liability Company		Frehner Construction, Co. Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
610.05	RIPRAP (D50 = 24 INCHES)	CY	4,549	\$20.00	\$90,980.00	\$26.91	\$122,413.59	\$51.00	\$231,999.00
610.06	REMOVE AND RESET RIPRAP	SF	356	\$20.00	\$7,120.00	\$26.25	\$9,345.00	\$9.00	\$3,204.00
613.01	TYPE L CURB AND GUTTER	LF	518	\$16.50	\$8,547.00	\$11.03	\$5,713.54	\$22.00	\$11,396.00
613.02	CONCRETE SIDEWALK	SF	552	\$7.00	\$3,864.00	\$3.26	\$1,799.52	\$4.50	\$2,484.00
613.03	CONCRETE CROSS GUTTER	SF	372	\$6.00	\$2,232.00	\$10.24	\$3,809.28	\$9.00	\$3,348.00
613.04	CONCRETE GOLF CART PATH	SF	59	\$6.00	\$354.00	\$3.26	\$192.34	\$11.00	\$649.00
616.01	POST AND CABLE FENCE	LF	4,274	\$10.00	\$42,740.00	\$10.24	\$43,765.76	\$10.00	\$42,740.00
616.02	16-FOOT DOUBLE SWING ORNAMENTAL GATE	EA	1	\$2,600.00	\$2,600.00	\$2,940.00	\$2,940.00	\$3,005.00	\$3,005.00
619.01	MARKER POST (K-71)	EA	5	\$215.00	\$1,075.00	\$210.00	\$1,050.00	\$203.00	\$1,015.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$95,000.00	\$95,000.00	\$84,000.00	\$84,000.00	\$152,180.00	\$152,180.00
622.02	CONSTRUCTION SURVEYING AND ORANGE SAFETY FENCE FOR AVOIDANCE AREAS	LF	17,560	\$2.00	\$35,120.00	\$2.29	\$40,212.40	\$3.00	\$52,680.00
623.01	RELOCATE STREET LIGHT POLE	EA	2	\$1,500.00	\$3,000.00	\$2,304.75	\$4,609.50	\$2,318.00	\$4,636.00
623.02	RELOCATE TRAFFIC SIGNAL POLE	EA	1	\$4,800.00	\$4,800.00	\$10,263.75	\$10,263.75	\$10,325.00	\$10,325.00
623.03	REMOVE PULL BOX	EA	5	\$115.00	\$575.00	\$78.75	\$393.75	\$79.00	\$395.00
623.04	NO. 3 1/2 PULL BOX	EA	2	\$419.00	\$838.00	\$231.00	\$462.00	\$232.00	\$464.00
623.05	NO. 7 PULL BOX	EA	1	\$675.00	\$675.00	\$393.75	\$393.75	\$396.00	\$396.00
623.06	P30 PULL BOX	EA	2	\$600.00	\$1,200.00	\$451.50	\$903.00	\$454.00	\$908.00
623.07	125 AMP SERVICE PEDESTAL	EA	1	\$3,500.00	\$3,500.00	\$7,245.00	\$7,245.00	\$7,285.00	\$7,285.00
623.08	2" STREET LIGHT CONDUIT WITH 2-#4 AND 1-#8 CONDUCTORS	LF	475	\$15.00	\$7,125.00	\$11.55	\$5,486.25	\$11.75	\$5,581.25
623.09	3" INTERCONNECT CONDUIT WITH 1-6 PAIR PE 39 #22AWG TRACER AND PULL STRING	LF	440	\$13.00	\$5,720.00	\$5.52	\$2,428.80	\$5.50	\$2,420.00
623.10	3" TRAFFIC SIGNAL CONDUIT WITH 2-#10 AND 1-#8 CONDUCTORS	LF	55	\$31.00	\$1,705.00	\$30.45	\$1,674.75	\$31.00	\$1,705.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U.O.M.	QTY	El Camino Construction Co., Inc.		Wiser Construction, Limited Liability Company		Frehner Construction, Co. Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$107,000.00	\$107,000.00	\$103,950.00	\$103,950.00	\$94,400.00	\$94,400.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	200	\$48.00	\$9,600.00	\$84.00	\$16,800.00	\$65.00	\$13,000.00
625.02	ARROW DISPLAY	DAY	350	\$21.00	\$7,350.00	\$26.25	\$9,187.50	\$18.85	\$6,597.50
627.01	RELOCATE PERMANENT SIGN	EA	1	\$134.00	\$134.00	\$525.00	\$525.00	\$128.00	\$128.00
627.02	PERMANENT SIGN PANEL (STREET LIGHT POLE MOUNTED)	EA	1	\$160.00	\$160.00	\$108.87	\$108.87	\$153.00	\$153.00
627.03	PERMANENT SIGN (GROUND MOUNTED)(SIGN A, 24" X 18")	EA	11	\$175.00	\$1,925.00	\$113.40	\$1,247.40	\$169.00	\$1,859.00
627.04	PERMANENT SIGN (GROUND MOUNTED)(SIGN B, 12" X 72")	EA	2	\$320.00	\$640.00	\$226.80	\$453.60	\$307.00	\$614.00
627.05	PERMANENT SIGN (GROUND MOUNTED)(SIGN C, 48" X 48")	EA	8	\$320.00	\$2,560.00	\$304.50	\$2,436.00	\$307.00	\$2,456.00
627.06	PERMANENT SIGN (GROUND MOUNTED)(RL-100, 24" X 24")	EA	2	\$170.00	\$340.00	\$151.20	\$302.40	\$164.00	\$328.00
627.07	PERMANENT SIGN (GROUND MOUNTED)(RL-110, 24" X 24")	EA	2	\$170.00	\$340.00	\$121.96	\$243.92	\$164.00	\$328.00
627.08	PERMANENT SIGN (GROUND MOUNTED)(W11-2, 30" X 30")	EA	4	\$200.00	\$800.00	\$236.25	\$945.00	\$199.00	\$796.00
627.09	PERMANENT SIGN (GROUND MOUNTED)(W16-9P, 24" X 12")	EA	2	\$80.00	\$160.00	\$75.60	\$151.20	\$76.00	\$152.00
627.10	PERMANENT SIGN (GROUND MOUNTED)(W16-7PL, 24" X 12")	EA	2	\$80.00	\$160.00	\$60.48	\$120.96	\$76.00	\$152.00
627.11	PERMANENT SIGN (GROUND MOUNTED)(WNV11-1, 30" X 30")	EA	4	\$200.00	\$800.00	\$189.00	\$756.00	\$199.00	\$796.00
627.12	PERMANENT SIGN (GROUND MOUNTED)(SIGN C, 24" X 18")	EA	4	\$170.00	\$680.00	\$90.72	\$362.88	\$164.00	\$656.00
628.01	TYPE II FILM "ONLY"	EA	3	\$130.00	\$390.00	\$199.50	\$598.50	\$128.00	\$384.00
628.02	TYPE II FILM FOR ARROWS	EA	5	\$130.00	\$650.00	\$183.75	\$918.75	\$128.00	\$640.00
628.03	TYPE II FILM FOR CROSSWALKS AND STOP BARS	SF	834	\$4.00	\$3,336.00	\$5.78	\$4,820.52	\$4.00	\$3,336.00
628.04	TYPE II FILM FOR HATCHES	SF	48	\$4.00	\$192.00	\$6.83	\$327.84	\$4.00	\$192.00
628.05	TYPE II FILM (VARIES)	SF	83	\$4.00	\$332.00	\$8.40	\$697.20	\$4.00	\$332.00
628.06	PAVEMENT MARKINGS (4-INCH SOLID WHITE, POLYUREA OR EPOXY)	SF	3,159	\$1.50	\$4,738.50	\$2.84	\$8,971.56	\$1.50	\$4,738.50




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park


ITEM NO.	DESCRIPTION	U O M	QTY	El Camino Construction Co., Inc.		Wiser Construction, Limited Liability Company		Frehner Construction, Co. Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
628.07	PAVEMENT MARKINGS (8-INCH SOLID WHITE, POLYUREA OR EPOXY)	SF	230	\$1.50	\$345.00	\$2.84	\$653.20	\$1.50	\$345.00
628.08	REMOVE PAVEMENT MARKERS	EA	277	\$1.80	\$498.60	\$3.15	\$872.55	\$1.75	\$484.75
629.01	2-INCH C900 PVC WATER LINE	LF	1,767	\$19.00	\$33,573.00	\$9.41	\$16,627.47	\$12.00	\$21,204.00
629.02	6-INCH C900 PVC WATER LINE	LF	148	\$33.00	\$4,884.00	\$18.63	\$2,757.24	\$31.50	\$4,662.00
629.03	6-INCH DUCTILE IRON PIPE (CL-52)	LF	460	\$68.00	\$31,280.00	\$36.22	\$16,661.20	\$81.50	\$37,490.00
629.04	8-INCH DUCTILE IRON (CL-52)	LF	10	\$138.00	\$1,380.00	\$78.75	\$787.50	\$490.00	\$4,900.00
629.05	10-INCH DUCTILE IRON PIPE (CL-52)	LF	218	\$91.00	\$19,838.00	\$59.83	\$13,042.94	\$126.00	\$27,468.00
629.06	12-INCH DUCTILE IRON PIPE (CL-52)	LF	435	\$105.00	\$45,675.00	\$73.39	\$31,924.65	\$181.00	\$78,735.00
629.07	16-INCH STEEL CASING	LF	232	\$105.00	\$24,360.00	\$52.99	\$12,293.68	\$60.00	\$13,920.00
629.08	20-INCH STEEL CASING	LF	15	\$230.00	\$3,450.00	\$236.25	\$3,543.75	\$186.00	\$2,790.00
629.09	24-INCH STEEL CASING	LF	124	\$160.00	\$19,840.00	\$288.75	\$35,805.00	\$124.00	\$15,376.00
629.10	ADJUST WATER VALVE COVER	EA	18	\$390.00	\$7,020.00	\$446.25	\$8,032.50	\$638.00	\$11,484.00
629.11	8-INCH GATE VALVE	EA	1	\$2,300.00	\$2,300.00	\$1,435.53	\$1,435.53	\$1,662.00	\$1,662.00
629.12	10-INCH GATE VALVE	EA	1	\$2,600.00	\$2,600.00	\$2,403.95	\$2,403.95	\$2,654.00	\$2,654.00
629.13	12-INCH GATE VALVE	EA	1	\$3,000.00	\$3,000.00	\$2,264.63	\$2,264.63	\$2,478.00	\$2,478.00
629.14	12-INCH MJ TAPPING SLEEVE AND VALVE	EA	3	\$4,400.00	\$13,200.00	\$4,581.10	\$13,743.30	\$5,387.00	\$16,161.00
629.15	12-INCH X 6-INCH MJ TAPPING SLEEVE AND 6-INCH VALVE	EA	1	\$2,700.00	\$2,700.00	\$2,603.19	\$2,603.19	\$3,885.00	\$3,885.00
629.16	2-INCH BLOW-OFF ASSEMBLY	EA	3	\$1,900.00	\$5,700.00	\$2,201.29	\$6,603.87	\$1,608.00	\$4,824.00
629.17	6-INCH X 2-INCH SERVICE SADDLE WITH 2-INCH CORPORATION STOP	EA	1	\$1,650.00	\$1,650.00	\$630.00	\$630.00	\$360.00	\$360.00
629.18	8-INCH X 2-INCH SERVICE SADDLE WITH 2-INCH CORPORATION STOP	EA	1	\$1,500.00	\$1,500.00	\$682.50	\$682.50	\$380.00	\$380.00
629.19	2-INCH WATER METER	EA	2	\$1,500.00	\$3,000.00	\$848.32	\$1,696.64	\$1,375.00	\$2,750.00



Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park


ITEM NO.	DESCRIPTION	U O M	QTY	El Camino Construction Co., Inc.		Wiser Construction, Limited Liability Company		Frehner Construction, Co. Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
629.20	2-INCH RPPA	EA	2	\$2,400.00	\$4,800.00	\$2,572.50	\$5,145.00	\$2,760.00	\$5,520.00
630.01	8-INCH PVC (SDR-35) SANITARY SEWER PIPE	LF	946	\$55.00	\$52,030.00	\$18.21	\$17,226.66	\$41.00	\$38,786.00
630.02	ABANDON SANITARY SEWER	LF	878	\$30.00	\$26,340.00	\$65.83	\$57,798.74	\$9.00	\$7,902.00
630.03	48-INCH SANITARY SEWER MANHOLE	EA	8	\$4,000.00	\$32,000.00	\$1,874.66	\$14,997.28	\$3,385.00	\$27,080.00
630.04	60-INCH SANITARY SEWER MANHOLE	EA	1	\$12,000.00	\$12,000.00	\$3,901.78	\$3,901.78	\$16,850.00	\$16,850.00
630.05	T-LOCK LINED 48-INCH SANITARY SEWER MANHOLE	EA	3	\$6,400.00	\$19,200.00	\$4,913.53	\$14,740.59	\$5,694.35	\$17,083.05
630.06	ADJUST SANITARY SEWER MANHOLE COVER	EA	13	\$680.00	\$8,840.00	\$472.50	\$6,142.50	\$680.00	\$8,840.00
633.01	REFLECTIVE RAISED PAVEMENT MARKERS	EA	862	\$3.00	\$2,586.00	\$2.37	\$2,042.94	\$2.25	\$1,939.50
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	2,471	\$2.00	\$4,942.00	\$1.53	\$3,780.63	\$1.25	\$3,088.75
633.03	BLUE REFLECTIVE RAISED FIRE HYDRANT ID PAVEMENT MARKERS	EA	6	\$10.00	\$60.00	\$15.75	\$94.50	\$102.00	\$612.00
637.01	DUST CONTROL	LS	1	\$45,000.00	\$45,000.00	\$210,735.76	\$210,735.76	\$380,000.00	\$380,000.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$25,000.00	\$25,000.00	\$106,040.76	\$106,040.76	\$183,180.00	\$183,180.00
670.01	2-INCH PVC (DB-60) TELEPHONE CONDUIT	LF	565	\$14.00	\$7,910.00	\$14.70	\$8,305.50	\$15.00	\$8,475.00
670.02	4-INCH PVC (DB-100) ELECTRIC CONDUIT	LF	2,412	\$13.00	\$31,356.00	\$15.44	\$37,241.28	\$15.00	\$36,180.00
670.03	CENTURY LINK (P-200) INTERCEPT PULLBOX	EA	1	\$1,900.00	\$1,900.00	\$5,943.00	\$5,943.00	\$5,915.00	\$5,915.00
670.04	NVE (RS-85) INTERCEPT PULLBOX	EA	1	\$6,000.00	\$6,000.00	\$10,227.00	\$10,227.00	\$10,180.00	\$10,180.00
670.05	NVE (RS-82) PULLBOX	EA	2	\$7,300.00	\$14,600.00	\$8,174.25	\$16,348.50	\$8,140.00	\$16,280.00
670.06	NVE TRANSFORMER PAD (RS-19)	EA	1	\$2,300.00	\$2,300.00	\$2,992.50	\$2,992.50	\$2,980.00	\$2,980.00
675.01	BURROWING OWL MITIGATION	DAY	10	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00
675.02	PALEONTOLOGICAL MITIGATION	DAY	10	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00
699.01	REMOVABLE BOLLARD	EA	30	\$1,400.00	\$42,000.00	\$1,185.45	\$35,563.50	\$691.00	\$20,730.00

22 of 66




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U.O.M	QTY	Rafael Construction, Inc.		Wells Cargo, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	25	\$500.00	\$12,500.00	\$500.00	\$12,500.00	\$500.00	\$12,500.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	25	\$500.00	\$12,500.00	\$300.00	\$7,500.00	\$500.00	\$12,500.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00
201.01	CLEARING AND GRUBBING	LS	1	\$75,000.00	\$75,000.00	\$48,000.00	\$48,000.00	\$190,080.00	\$190,080.00
202.01	REMOVAL OF ASPHALT PAVEMENT	SF	211,829	\$0.50	\$105,914.50	\$0.70	\$148,280.30	\$0.24	\$50,838.96
202.02	REMOVAL OF CROSS GUTTER	SF	1,198	\$2.00	\$2,396.00	\$0.60	\$718.80	\$2.60	\$3,114.80
202.03	REMOVAL OF SIDEWALK	SF	2,765	\$1.00	\$2,765.00	\$3.15	\$8,709.75	\$1.30	\$3,594.50
202.04	REMOVAL OF GABIONS	SF	6,908	\$1.00	\$6,908.00	\$1.20	\$8,289.60	\$2.20	\$15,197.60
202.05	REMOVAL OF FENCE	LF	4,581	\$2.00	\$9,162.00	\$1.10	\$5,039.10	\$1.00	\$4,581.00
202.06	REMOVAL OF TYPE L CURB AND GUTTER	LF	519	\$4.00	\$2,076.00	\$1.15	\$596.85	\$4.20	\$2,179.80
202.07	REMOVAL OF 18-INCH REINFORCED CONCRETE PIPE	LF	30	\$20.00	\$600.00	\$15.55	\$466.50	\$18.00	\$540.00
202.08	REMOVAL OF 24-INCH REINFORCED CONCRETE PIPE	LF	164	\$25.00	\$4,100.00	\$14.00	\$2,296.00	\$17.00	\$2,788.00
202.09	REMOVAL OF 48-INCH REINFORCED CONCRETE PIPE	LF	70	\$30.00	\$2,100.00	\$14.00	\$980.00	\$31.00	\$2,170.00
202.10	REMOVAL OF 84-INCH REINFORCED CONCRETE PIPE	LF	35	\$70.00	\$2,450.00	\$30.00	\$1,050.00	\$80.00	\$2,800.00
202.11	ABANDON 18-INCH REINFORCED CONCRETE PIPE	LF	13	\$44.00	\$572.00	\$14.00	\$182.00	\$42.00	\$546.00
202.12	ABANDON 24-INCH REINFORCED CONCRETE PIPE	LF	229	\$18.00	\$4,122.00	\$12.40	\$2,839.60	\$17.00	\$3,893.00
202.13	ABANDON 48-INCH REINFORCED CONCRETE	LF	48	\$65.00	\$3,120.00	\$33.00	\$1,584.00	\$52.00	\$2,496.00
202.14	ABANDON PVC BLEEDER PIPE (REGARDLESS OF SIZE)	LF	646	\$18.00	\$11,628.00	\$0.80	\$516.80	\$17.00	\$10,982.00
202.15	REMOVAL OF DROP INLET	EA	4	\$1,100.00	\$4,400.00	\$1,312.00	\$5,248.00	\$2,160.00	\$8,640.00
202.16	REMOVAL OF STORM DRAIN MANHOLE	EA	3	\$900.00	\$2,700.00	\$1,135.00	\$3,405.00	\$2,160.00	\$6,480.00
202.17	ABANDON STORM DRAIN MANHOLE	EA	1	\$1,000.00	\$1,000.00	\$1,022.00	\$1,022.00	\$2,160.00	\$2,160.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Rafael Construction, Inc.		Wells Cargo, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
202.19	REMOVAL OF SIGN PANELS AND POSTS	EA	11	\$50.00	\$550.00	\$46.00	\$506.00	\$43.00	\$473.00
202.20	REMOVAL OF SIGN POSTS	EA	1	\$40.00	\$40.00	\$40.00	\$40.00	\$38.00	\$38.00
203.01	DETENTION BASIN EXCAVATION	CY	2,360,000	\$6.22	\$14,679,200.00	\$6.40	\$15,104,000.00	\$6.94	\$16,378,400.00
203.02	QUALITY CONTROL TESTING	LS	1	\$125,457.50	\$125,457.50	\$60,000.00	\$60,000.00	\$194,400.00	\$194,400.00
211.01	SOIL STABILIZER	AC	95	\$1,900.00	\$180,500.00	\$2,113.00	\$200,735.00	\$1,998.00	\$189,810.00
212.01	TREES (15 GALLON)	EA	1,459	\$100.00	\$145,900.00	\$63.00	\$91,917.00	\$161.80	\$236,066.20
212.02	SHRUBS (1 GALLON)	EA	9,960	\$9.00	\$89,640.00	\$11.40	\$113,544.00	\$21.40	\$213,144.00
212.03	BOULDER (4-FOOT DIAMETER)	EA	148	\$252.00	\$37,296.00	\$185.00	\$27,380.00	\$273.00	\$40,404.00
212.04	BOULDER (3-FOOT DIAMETER)	EA	148	\$115.00	\$17,020.00	\$110.00	\$16,280.00	\$121.00	\$17,908.00
212.05	BOULDER (2-FOOT DIAMETER)	EA	148	\$44.00	\$6,512.00	\$54.00	\$7,992.00	\$44.00	\$6,512.00
212.06	DECOMPOSED GRANITE	SF	285,000	\$0.55	\$156,750.00	\$0.40	\$114,000.00	\$0.60	\$171,000.00
212.07	LANDSCAPING RESTORATION (EL CAPITAN WIDENING)	LS	1	\$25,000.00	\$25,000.00	\$13,700.00	\$13,700.00	\$21,600.00	\$21,600.00
212.08	LANDSCAPING RESTORATION (SILVERSTONE GOLF COURSE)	LS	1	\$5,500.00	\$5,500.00	\$22,842.00	\$22,842.00	\$21,600.00	\$21,600.00
213.01	3-INCH PVC FOR IRRIGATION	LF	21,806	\$4.00	\$86,424.00	\$9.20	\$198,775.20	\$2.80	\$60,496.80
213.02	3/4-INCH PVC FOR IRRIGATION	LF	43,442	\$2.00	\$86,884.00	\$2.90	\$125,981.80	\$1.10	\$47,786.20
213.03	6-INCH SCHEDULE 40 PVC SLEEVE	LF	4,080	\$7.00	\$28,560.00	\$10.40	\$42,432.00	\$8.50	\$34,680.00
213.04	2-INCH SCHEDULE 40 PVC SLEEVE	LF	5,080	\$4.00	\$20,320.00	\$5.00	\$25,400.00	\$1.70	\$8,636.00
213.05	IRRIGATION CONTROLLER	EA	6	\$9,700.00	\$58,200.00	\$10,500.00	\$63,000.00	\$5,153.00	\$30,918.00
213.06	CLUSTER CONTROL UNIT	EA	2	\$9,500.00	\$19,000.00	\$15,990.00	\$31,980.00	\$18,929.00	\$37,858.00
213.07	BACKFLOW PREVENTER	EA	2	\$2,500.00	\$5,000.00	\$5,710.00	\$11,420.00	\$2,311.00	\$4,622.00
213.08	QUICK COUPLER VALVE	EA	61	\$235.00	\$14,335.00	\$174.00	\$10,614.00	\$316.00	\$19,276.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Rafael Construction, Inc.		Wells Cargo, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
213.09	BALL VALVE	EA	48	\$515.00	\$24,720.00	\$428.00	\$20,544.00	\$339.00	\$16,272.00
213.10	AIR VACUUM	EA	2	\$440.00	\$880.00	\$457.00	\$914.00	\$516.00	\$1,032.00
213.11	DRIP EMITTER	EA	17,443	\$8.00	\$139,544.00	\$6.85	\$119,484.55	\$6.30	\$109,890.90
213.12	REMOTE CONTROL VALVE STATION	EA	167	\$280.00	\$46,760.00	\$691.00	\$115,397.00	\$579.00	\$96,693.00
214.01	LANDSCAPE MAINTENANCE	MONTH	9	\$6,000.00	\$54,000.00	\$2,284.00	\$20,556.00	\$1,825.00	\$16,425.00
215.01	TREATMENT NO. 1 - NATIVE REVEGETATION WITH ROCK MULCH	SF	813,000	\$1.00	\$813,000.00	\$1.07	\$869,910.00	\$1.01	\$821,130.00
215.02	TREATMENT NO. 2 - ROCK MULCH	SF	1,512,000	\$0.40	\$604,800.00	\$0.40	\$604,800.00	\$0.37	\$559,440.00
302.01	TYPE II AGGREGATE BASE	CY	8,900	\$24.00	\$213,600.00	\$22.80	\$202,920.00	\$19.44	\$173,016.00
402.01	2-INCH PLANTMIX BITUMINOUS SURFACE	SY	120	\$8.00	\$960.00	\$8.10	\$972.00	\$8.10	\$972.00
402.02	3-INCH PLANTMIX BITUMINOUS SURFACE	SY	8,742	\$11.00	\$96,162.00	\$10.40	\$90,916.80	\$11.00	\$96,162.00
402.03	4-INCH PLANTMIX BITUMINOUS SURFACE	SY	9,986	\$15.00	\$149,790.00	\$13.90	\$138,805.40	\$15.14	\$151,188.04
402.04	4.5-INCH PLANTMIX BITUMINOUS SURFACE	SY	2,845	\$16.00	\$45,520.00	\$15.50	\$44,097.50	\$17.08	\$48,592.60
402.05	5.5-INCH PLANTMIX BITUMINOUS SURFACE	SY	3,784	\$20.00	\$75,680.00	\$18.50	\$70,004.00	\$20.55	\$77,761.20
408-2.01	SLURRY SEAL, ISSA TYPE III	SY	34,768	\$5.00	\$173,840.00	\$3.10	\$107,780.80	\$1.00	\$34,768.00
502.01	FLOOD MONITORING STATION	EA	2	\$65,000.00	\$130,000.00	\$102,400.00	\$204,800.00	\$24,948.00	\$49,896.00
502.02	5-FOOT CONCRETE STAFF GAUGE	EA	1	\$7,500.00	\$7,500.00	\$6,593.00	\$6,593.00	\$6,264.00	\$6,264.00
502.03	15-FOOT CONCRETE STAFF GAUGE	EA	1	\$16,000.00	\$16,000.00	\$15,000.00	\$15,000.00	\$14,364.00	\$14,364.00
502.04	15-FOOT CONCRETE CAUSEWAY	EA	7	\$2,500.00	\$17,500.00	\$2,812.00	\$19,684.00	\$4,968.00	\$34,776.00
502.05	70-FOOT CONCRETE CAUSEWAY	EA	1	\$12,000.00	\$12,000.00	\$19,500.00	\$19,500.00	\$23,328.00	\$23,328.00
502.06	CONCRETE CUTOFF WALL (H=3 FEET)	LF	273	\$30.00	\$8,190.00	\$24.90	\$6,797.70	\$37.00	\$10,101.00
502.07	CONCRETE CUTOFF WALL (H=4 FEET)	LF	166	\$35.00	\$5,810.00	\$34.00	\$5,644.00	\$42.00	\$6,972.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Rafael Construction, Inc.		Wells Cargo, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
502.08	CONCRETE CUTOFF WALL (H=5 FEET)	LF	4,460	\$45.00	\$200,700.00	\$40.00	\$178,400.00	\$55.10	\$245,746.00
502.09	14-FOOT X 7-FOOT BAFFLED REINFORCED CONCRETE BOX	LF	87	\$1,150.00	\$100,050.00	\$1,435.00	\$124,845.00	\$1,404.00	\$122,148.00
502.10	RACEL STORM DRAIN OUTLET STRUCTURE	LS	1	\$32,000.00	\$32,000.00	\$34,600.00	\$34,600.00	\$39,420.00	\$39,420.00
502.11	EL CAPITAN RETAINING WALL	SF	575	\$84.00	\$48,300.00	\$38.00	\$21,850.00	\$39.00	\$22,425.00
502.12	SEEA RETAINING WALL	SF	1,188	\$38.00	\$45,144.00	\$45.00	\$53,460.00	\$46.00	\$54,648.00
502.13	BRIDGE ABUTMENT	EA	6	\$27,000.00	\$162,000.00	\$26,730.00	\$160,380.00	\$26,754.00	\$160,524.00
502.14	CONCRETE BRIDGE DECK	SF	2,316	\$11.00	\$25,476.00	\$13.30	\$30,802.80	\$13.00	\$30,108.00
502.15	CONCRETE APRON	EA	7	\$1,125.00	\$7,875.00	\$1,133.00	\$7,931.00	\$1,037.00	\$7,259.00
511.01	HANDRAIL	LF	234	\$135.00	\$31,590.00	\$72.00	\$16,848.00	\$68.00	\$15,912.00
511.02	OUTLET BARRIER	EA	1	\$19,500.00	\$19,500.00	\$19,350.00	\$19,350.00	\$18,360.00	\$18,360.00
511.03	16-FOOT PIPE GATE	EA	1	\$3,500.00	\$3,500.00	\$3,418.00	\$3,418.00	\$3,240.00	\$3,240.00
511.04	SEDIMENT STAFF GAUGE	EA	3	\$3,000.00	\$9,000.00	\$1,656.00	\$4,968.00	\$1,566.00	\$4,698.00
580.01	48-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$35,000.00	\$35,000.00	\$41,880.00	\$41,880.00	\$30,354.00	\$30,354.00
580.02	65-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$47,000.00	\$47,000.00	\$55,600.00	\$55,600.00	\$40,862.00	\$40,862.00
580.03	80-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$72,000.00	\$72,000.00	\$66,000.00	\$66,000.00	\$64,211.00	\$64,211.00
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	855	\$58.00	\$49,590.00	\$51.50	\$44,032.50	\$75.00	\$64,125.00
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	450	\$65.00	\$29,250.00	\$63.80	\$28,710.00	\$85.00	\$38,250.00
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	423	\$100.00	\$42,300.00	\$88.00	\$37,224.00	\$103.00	\$43,569.00
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	4,924	\$124.00	\$610,576.00	\$109.00	\$536,716.00	\$109.00	\$536,716.00
603.05	36-INCH REINFORCED CONCRETE PIPE (CLASS V)	LF	1,026	\$150.00	\$153,900.00	\$150.00	\$153,900.00	\$130.00	\$133,380.00
603.06	42-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	185	\$145.00	\$26,825.00	\$171.00	\$31,635.00	\$136.00	\$25,160.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Rafael Construction, Inc.		Wells Cargo, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
603.07	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,530	\$158.00	\$241,740.00	\$156.00	\$238,680.00	\$153.00	\$234,090.00
603.08	48-INCH REINFORCED CONCRETE PIPE (CLASS III, WALL "C")	LF	423	\$160.00	\$67,680.00	\$183.00	\$77,409.00	\$187.00	\$79,101.00
603.09	60-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	121	\$230.00	\$27,830.00	\$271.00	\$32,791.00	\$214.00	\$25,894.00
603.10	72-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	230	\$318.00	\$73,140.00	\$345.00	\$79,350.00	\$331.00	\$76,130.00
603.11	78-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	4,179	\$410.00	\$1,713,390.00	\$396.00	\$1,654,884.00	\$397.00	\$1,659,063.00
603.12	78-INCH REINFORCED CONCRETE PIPE (CLASS III, WALL "C")	LF	2,636	\$410.00	\$1,080,760.00	\$410.00	\$1,080,760.00	\$416.00	\$1,096,576.00
603.13	38-INCH X 24-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	30	\$105.00	\$3,150.00	\$96.80	\$2,904.00	\$137.00	\$4,110.00
603.14	45-INCH X 29-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	49	\$145.00	\$7,105.00	\$150.00	\$7,350.00	\$163.00	\$7,987.00
603.15	REINFORCED CONCRETE PIPE END SECTION (REGARDLESS OF SIZE)	EA	8	\$2,300.00	\$18,400.00	\$1,110.00	\$8,880.00	\$1,296.00	\$10,368.00
605.01	30-INCH PVC (C905) STORM DRAIN PIPE	LF	22	\$220.00	\$4,840.00	\$223.00	\$4,906.00	\$49.00	\$1,078.00
609.01	RCB MANHOLE	EA	1	\$4,500.00	\$4,500.00	\$3,118.00	\$3,118.00	\$3,808.00	\$3,808.00
609.02	60-INCH TYPE I STORM DRAIN MANHOLE	EA	2	\$4,500.00	\$9,000.00	\$5,773.00	\$11,546.00	\$5,940.00	\$11,880.00
609.03	48-INCH TYPE II STORM DRAIN MANHOLE	EA	3	\$3,500.00	\$10,500.00	\$5,583.00	\$16,749.00	\$6,264.00	\$18,792.00
609.04	60-INCH TYPE III STORM DRAIN MANHOLE MODIFIED	EA	34	\$5,100.00	\$173,400.00	\$6,950.00	\$236,300.00	\$7,884.00	\$268,056.00
609.05	60-INCH TYPE IV STORM DRAIN MANHOLE MODIFIED	EA	5	\$6,800.00	\$34,000.00	\$7,572.00	\$37,860.00	\$8,424.00	\$42,120.00
609.06	60-INCH NDOT TYPE 4 STORM DRAIN MANHOLE MODIFIED	EA	21	\$8,000.00	\$168,000.00	\$10,900.00	\$228,900.00	\$12,096.00	\$254,016.00
609.07	72-INCH NDOT TYPE 2 STORM DRAIN MANHOLE MODIFIED	EA	1	\$12,250.00	\$12,250.00	\$9,024.00	\$9,024.00	\$8,640.00	\$8,640.00
609.08	RISER INLET	EA	2	\$10,000.00	\$20,000.00	\$16,144.00	\$32,288.00	\$11,664.00	\$23,328.00
609.09	MODIFIED TRENCH DRAIN	LS	1	\$30,000.00	\$30,000.00	\$26,500.00	\$26,500.00	\$29,160.00	\$29,160.00
609.10	SPECIAL TRENCH DRAIN NO.1 (L=9 FEET)	LS	1	\$10,500.00	\$10,500.00	\$11,200.00	\$11,200.00	\$11,124.00	\$11,124.00
609.11	SPECIAL TRENCH DRAIN NO. 2 (L=18 FEET)	LS	1	\$15,000.00	\$15,000.00	\$16,700.00	\$16,700.00	\$18,900.00	\$18,900.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Rafael Construction, Inc.		Wells Cargo, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
609.12	SPECIAL TRENCH DRAIN NO. 3 (L=21 FEET)	LS	1	\$17,000.00	\$17,000.00	\$18,300.00	\$18,300.00	\$17,712.00	\$17,712.00
609.13	SPECIAL TRENCH DRAIN NO. 4 (L=60 FEET)	LS	1	\$48,000.00	\$48,000.00	\$46,000.00	\$46,000.00	\$56,160.00	\$56,160.00
609.14	NDOT TYPE 2 DROP INLET	EA	10	\$3,500.00	\$35,000.00	\$2,726.00	\$27,260.00	\$3,197.00	\$31,970.00
609.15	NDOT TYPE 2B DROP INLET	EA	4	\$3,500.00	\$14,000.00	\$4,400.00	\$17,600.00	\$4,758.00	\$19,032.00
609.16	SPECIAL DROP INLET NO. 1 (L=18 FEET)	LS	1	\$14,000.00	\$14,000.00	\$17,000.00	\$17,000.00	\$20,250.00	\$20,250.00
609.17	SPECIAL DROP INLET NO. 2 (L=21 FEET)	LS	1	\$16,000.00	\$16,000.00	\$19,500.00	\$19,500.00	\$21,475.00	\$21,475.00
609.18	SPECIAL DROP INLET NO. 3 (L=21 FEET)	LS	1	\$16,000.00	\$16,000.00	\$23,800.00	\$23,800.00	\$25,056.00	\$25,056.00
609.19	DROP INLET TYPE "DM" (L=2.5 FEET)	EA	4	\$3,700.00	\$14,800.00	\$3,600.00	\$14,400.00	\$5,238.00	\$20,952.00
609.20	DROP INLET TYPE "DM" (L=5 FEET)	EA	2	\$4,500.00	\$9,000.00	\$4,400.00	\$8,800.00	\$6,102.00	\$12,204.00
609.21	DROP INLET TYPE "DM" (L=10 FEET)	EA	9	\$9,400.00	\$84,600.00	\$8,000.00	\$72,000.00	\$9,288.00	\$83,592.00
609.22	DROP INLET TYPE "DM" (L=15 FEET)	EA	2	\$9,600.00	\$19,200.00	\$11,400.00	\$22,800.00	\$11,826.00	\$23,652.00
609.23	DROP INLET TYPE "DM" (L=17.5 FEET)	EA	2	\$11,100.00	\$22,200.00	\$12,200.00	\$24,400.00	\$12,744.00	\$25,488.00
609.24	DROP INLET TYPE "DM" (L=20 FEET)	EA	5	\$13,000.00	\$65,000.00	\$17,700.00	\$88,500.00	\$16,740.00	\$83,700.00
609.25	ADJUST STORM DRAIN MANHOLE COVER	EA	5	\$400.00	\$2,000.00	\$548.00	\$2,740.00	\$650.00	\$3,250.00
609.26	BUBBLER	EA	1	\$6,800.00	\$6,800.00	\$14,000.00	\$14,000.00	\$15,876.00	\$15,876.00
609.27	SEEA OUTLET STRUCTURE	EA	1	\$8,500.00	\$8,500.00	\$15,600.00	\$15,600.00	\$15,848.00	\$15,848.00
609.28	NEEA OUTLET STRUCTURE	EA	1	\$9,800.00	\$9,800.00	\$12,600.00	\$12,600.00	\$14,580.00	\$14,580.00
610.01	RIPRAP (D50 = 3 INCHES)	CY	12	\$100.00	\$1,200.00	\$88.50	\$1,062.00	\$46.00	\$552.00
610.02	RIPRAP (D50 = 6 INCHES)	CY	1,080	\$65.00	\$70,200.00	\$58.64	\$63,331.20	\$39.00	\$42,120.00
610.03	RIPRAP (D50 = 12 INCHES)	CY	1,526	\$55.00	\$83,930.00	\$42.06	\$64,183.56	\$47.00	\$71,722.00
610.04	RIPRAP (D50 = 18 INCHES)	CY	12,034	\$50.00	\$601,700.00	\$37.90	\$456,088.60	\$47.00	\$565,598.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	UOM	QTY	Rafael Construction, Inc.		Wells Cargo, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
610.05	RIPRAP (D50 = 24 INCHES)	CY	4,549	\$45.00	\$204,705.00	\$37.70	\$171,497.30	\$47.00	\$213,803.00
610.06	REMOVE AND RESET RIPRAP	SF	356	\$10.00	\$3,560.00	\$2.75	\$979.00	\$4.00	\$1,424.00
613.01	TYPE L CURB AND GUTTER	LF	518	\$20.00	\$10,360.00	\$22.60	\$11,706.80	\$5.00	\$2,590.00
613.02	CONCRETE SIDEWALK	SF	552	\$10.00	\$5,520.00	\$4.60	\$2,539.20	\$2.00	\$1,104.00
613.03	CONCRETE CROSS GUTTER	SF	372	\$20.00	\$7,440.00	\$9.00	\$3,348.00	\$2.00	\$744.00
613.04	CONCRETE GOLF CART PATH	SF	59	\$55.00	\$3,245.00	\$11.00	\$649.00	\$2.00	\$118.00
616.01	POST AND CABLE FENCE	LF	4,274	\$10.00	\$42,740.00	\$11.00	\$47,014.00	\$10.50	\$44,877.00
616.02	16-FOOT DOUBLE SWING ORNAMENTAL GATE	EA	1	\$3,100.00	\$3,100.00	\$3,200.00	\$3,200.00	\$3,024.00	\$3,024.00
619.01	MARKER POST (K-71)	EA	5	\$220.00	\$1,100.00	\$226.00	\$1,130.00	\$211.00	\$1,055.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$200,000.00	\$200,000.00	\$228,400.00	\$228,400.00	\$140,400.00	\$140,400.00
622.02	CONSTRUCTION SURVEYING AND ORANGE SAFETY FENCE FOR AVOIDANCE AREAS	LF	17,560	\$1.00	\$17,560.00	\$3.00	\$52,680.00	\$3.00	\$52,680.00
623.01	RELOCATE STREET LIGHT POLE	EA	2	\$2,400.00	\$4,800.00	\$2,500.00	\$5,000.00	\$1,350.00	\$2,700.00
623.02	RELOCATE TRAFFIC SIGNAL POLE	EA	1	\$10,500.00	\$10,500.00	\$11,160.00	\$11,160.00	\$9,720.00	\$9,720.00
623.03	REMOVE PULL BOX	EA	5	\$85.00	\$425.00	\$85.60	\$428.00	\$173.00	\$865.00
623.04	NO. 3 1/2 PULL BOX	EA	2	\$250.00	\$500.00	\$251.00	\$502.00	\$170.00	\$340.00
623.05	NO. 7 PULL BOX	EA	1	\$410.00	\$410.00	\$428.00	\$428.00	\$432.00	\$432.00
623.06	P30 PULL BOX	EA	2	\$500.00	\$1,000.00	\$491.00	\$982.00	\$378.00	\$756.00
623.07	125 AMP SERVICE PEDESTAL	EA	1	\$7,500.00	\$7,500.00	\$7,880.00	\$7,880.00	\$2,268.00	\$2,268.00
623.08	2" STREET LIGHT CONDUIT WITH 2-#4 AND 1-#8 CONDUCTORS	LF	475	\$15.00	\$7,125.00	\$12.50	\$5,937.50	\$44.00	\$20,900.00
623.09	3" INTERCONNECT CONDUIT WITH 1-6 PAIR PE 39 #22AWG TRACER AND PULL STRING	LF	440	\$6.00	\$2,640.00	\$6.00	\$2,640.00	\$6.00	\$2,640.00
623.10	3" TRAFFIC SIGNAL CONDUIT WITH 2-#10 AND 1-#8 CONDUCTORS	LF	55	\$32.00	\$1,760.00	\$33.00	\$1,815.00	\$16.00	\$880.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Rafael Construction, Inc.		Wells Cargo, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$135,000.00	\$135,000.00	\$38,847.00	\$38,847.00	\$85,860.00	\$85,860.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	200	\$100.00	\$20,000.00	\$62.80	\$12,560.00	\$103.00	\$20,600.00
625.02	ARROW DISPLAY	DAY	350	\$35.00	\$12,250.00	\$25.70	\$8,995.00	\$32.00	\$11,200.00
627.01	RELOCATE PERMANENT SIGN	EA	1	\$150.00	\$150.00	\$143.00	\$143.00	\$65.00	\$65.00
627.02	PERMANENT SIGN PANEL (STREET LIGHT POLE MOUNTED)	EA	1	\$200.00	\$200.00	\$171.00	\$171.00	\$112.00	\$112.00
627.03	PERMANENT SIGN (GROUND MOUNTED)(SIGN A, 24" X 18")	EA	11	\$200.00	\$2,200.00	\$188.00	\$2,068.00	\$117.00	\$1,287.00
627.04	PERMANENT SIGN (GROUND MOUNTED)(SIGN B, 12" X 72")	EA	2	\$400.00	\$800.00	\$342.00	\$684.00	\$233.00	\$466.00
627.05	PERMANENT SIGN (GROUND MOUNTED)(SIGN C, 48" X 48")	EA	8	\$350.00	\$2,800.00	\$342.00	\$2,736.00	\$313.00	\$2,504.00
627.06	PERMANENT SIGN (GROUND MOUNTED)(RL-100, 24" X 24")	EA	2	\$200.00	\$400.00	\$183.00	\$366.00	\$156.00	\$312.00
627.07	PERMANENT SIGN (GROUND MOUNTED)(RL-110, 24" X 24")	EA	2	\$200.00	\$400.00	\$183.00	\$366.00	\$156.00	\$312.00
627.08	PERMANENT SIGN (GROUND MOUNTED)(W11-2, 30" X 30")	EA	4	\$225.00	\$900.00	\$222.00	\$888.00	\$243.00	\$972.00
627.09	PERMANENT SIGN (GROUND MOUNTED)(W16-9P, 24" X 12")	EA	2	\$200.00	\$400.00	\$66.00	\$172.00	\$63.00	\$126.00
627.10	PERMANENT SIGN (GROUND MOUNTED)(W16-7PL, 24" X 12")	EA	2	\$100.00	\$200.00	\$66.00	\$172.00	\$78.00	\$156.00
627.11	PERMANENT SIGN (GROUND MOUNTED)(WNV11-1, 30" X 30")	EA	4	\$225.00	\$900.00	\$222.00	\$888.00	\$194.00	\$776.00
627.12	PERMANENT SIGN (GROUND MOUNTED)(SIGN C, 24" X 18")	EA	4	\$200.00	\$800.00	\$183.00	\$732.00	\$94.00	\$376.00
628.01	TYPE II FILM "ONLY"	EA	3	\$150.00	\$450.00	\$143.00	\$429.00	\$135.00	\$405.00
628.02	TYPE II FILM FOR ARROWS	EA	5	\$150.00	\$750.00	\$143.00	\$715.00	\$135.00	\$675.00
628.03	TYPE II FILM FOR CROSSWALKS AND STOP BARS	SF	834	\$5.00	\$4,170.00	\$4.30	\$3,586.20	\$4.00	\$3,336.00
628.04	TYPE II FILM FOR HATCHES	SF	48	\$10.00	\$480.00	\$4.30	\$206.40	\$4.00	\$192.00
628.05	TYPE II FILM (VARIES)	SF	83	\$10.00	\$830.00	\$4.30	\$356.90	\$4.00	\$332.00
628.06	PAVEMENT MARKINGS (4-INCH SOLID WHITE, POLYUREA OR EPOXY)	SF	3,159	\$3.00	\$9,477.00	\$1.60	\$5,054.40	\$2.00	\$6,318.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park


ITEM NO.	DESCRIPTION	U O M	QTY	Rafael Construction, Inc.		Wells Cargo, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
628.07	PAVEMENT MARKINGS (8-INCH SOLID WHITE, POLYUREA OR EPOXY)	SF	230	\$3.00	\$690.00	\$1.60	\$368.00	\$2.00	\$460.00
628.08	REMOVE PAVEMENT MARKERS	EA	277	\$5.00	\$1,385.00	\$1.90	\$526.30	\$2.00	\$554.00
629.01	2-INCH C900 PVC WATER LINE	LF	1,767	\$11.00	\$19,437.00	\$14.00	\$24,738.00	\$14.00	\$24,738.00
629.02	6-INCH C900 PVC WATER LINE	LF	148	\$40.00	\$5,920.00	\$21.00	\$3,108.00	\$34.00	\$5,032.00
629.03	6-INCH DUCTILE IRON PIPE (CL-52)	LF	460	\$70.00	\$32,200.00	\$99.00	\$45,540.00	\$51.00	\$23,460.00
629.04	8-INCH DUCTILE IRON (CL-52)	LF	10	\$110.00	\$1,100.00	\$201.00	\$2,010.00	\$97.00	\$970.00
629.05	10-INCH DUCTILE IRON PIPE (CL-52)	LF	218	\$80.00	\$17,440.00	\$95.00	\$20,710.00	\$81.00	\$17,658.00
629.06	12-INCH DUCTILE IRON PIPE (CL-52)	LF	435	\$90.00	\$39,150.00	\$140.00	\$60,900.00	\$103.00	\$44,805.00
629.07	16-INCH STEEL CASING	LF	232	\$110.00	\$25,520.00	\$65.00	\$15,080.00	\$108.00	\$25,056.00
629.08	20-INCH STEEL CASING	LF	15	\$150.00	\$2,250.00	\$180.00	\$2,400.00	\$216.00	\$3,240.00
629.09	24-INCH STEEL CASING	LF	124	\$125.00	\$15,500.00	\$127.00	\$15,748.00	\$216.00	\$26,784.00
629.10	ADJUST WATER VALVE COVER	EA	18	\$360.00	\$6,480.00	\$541.00	\$9,738.00	\$378.00	\$6,804.00
629.11	8-INCH GATE VALVE	EA	1	\$1,500.00	\$1,500.00	\$1,516.00	\$1,516.00	\$1,670.00	\$1,670.00
629.12	10-INCH GATE VALVE	EA	1	\$2,000.00	\$2,000.00	\$2,680.00	\$2,680.00	\$2,808.00	\$2,808.00
629.13	12-INCH GATE VALVE	EA	1	\$2,300.00	\$2,300.00	\$2,500.00	\$2,500.00	\$3,024.00	\$3,024.00
629.14	12-INCH MJ TAPPING SLEEVE AND VALVE	EA	3	\$5,200.00	\$15,600.00	\$4,195.00	\$12,585.00	\$4,860.00	\$14,580.00
629.15	12-INCH X 6-INCH MJ TAPPING SLEEVE AND 6-INCH VALVE	EA	1	\$4,400.00	\$4,400.00	\$2,295.00	\$2,295.00	\$2,808.00	\$2,808.00
629.16	2-INCH BLOW-OFF ASSEMBLY	EA	3	\$1,500.00	\$4,500.00	\$1,385.00	\$4,155.00	\$3,780.00	\$11,340.00
629.17	6-INCH X 2-INCH SERVICE SADDLE WITH 2-INCH CORPORATION STOP	EA	1	\$1,700.00	\$1,700.00	\$301.00	\$301.00	\$432.00	\$432.00
629.18	8-INCH X 2-INCH SERVICE SADDLE WITH 2-INCH CORPORATION STOP	EA	1	\$1,800.00	\$1,800.00	\$325.00	\$325.00	\$437.00	\$437.00
629.19	2-INCH WATER METER	EA	2	\$600.00	\$1,200.00	\$979.00	\$1,958.00	\$1,512.00	\$3,024.00



Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park


ITEM NO.	DESCRIPTION	UOM	QTY	Rafael Construction, Inc.		Wells Cargo, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
629.20	2-INCH RPPA	EA	2	\$2,000.00	\$4,000.00	\$1,940.00	\$3,880.00	\$1,944.00	\$3,888.00
630.01	8-INCH PVC (SDR-35) SANITARY SEWER PIPE	LF	946	\$45.00	\$42,570.00	\$35.00	\$33,110.00	\$54.00	\$51,084.00
630.02	ABANDON SANITARY SEWER	LF	878	\$20.00	\$17,560.00	\$1.25	\$1,097.50	\$11.00	\$9,658.00
630.03	48-INCH SANITARY SEWER MANHOLE	EA	8	\$2,200.00	\$17,600.00	\$3,279.00	\$26,232.00	\$3,024.00	\$24,192.00
630.04	60-INCH SANITARY SEWER MANHOLE	EA	1	\$9,000.00	\$9,000.00	\$11,550.00	\$11,550.00	\$11,340.00	\$11,340.00
630.05	T-LOCK LINED 48-INCH SANITARY SEWER MANHOLE	EA	3	\$4,800.00	\$14,400.00	\$5,994.00	\$17,982.00	\$5,724.00	\$17,172.00
630.06	ADJUST SANITARY SEWER MANHOLE COVER	EA	13	\$475.00	\$6,175.00	\$548.00	\$7,124.00	\$490.00	\$6,370.00
633.01	REFLECTIVE RAISED PAVEMENT MARKERS	EA	862	\$2.00	\$1,724.00	\$2.40	\$2,068.80	\$2.30	\$1,982.60
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	2,471	\$1.00	\$2,471.00	\$1.40	\$3,459.40	\$1.30	\$3,212.30
633.03	BLUE REFLECTIVE RAISED FIRE HYDRANT ID PAVEMENT MARKERS	EA	6	\$15.00	\$90.00	\$11.40	\$68.40	\$11.00	\$66.00
637.01	DUST CONTROL	LS	1	\$500,000.00	\$500,000.00	\$635,000.00	\$635,000.00	\$461,187.00	\$461,187.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$30,000.00	\$30,000.00	\$55,000.00	\$55,000.00	\$29,187.00	\$29,187.00
670.01	2-INCH PVC (DB-60) TELEPHONE CONDUIT	LF	565	\$16.00	\$9,040.00	\$16.00	\$9,040.00	\$6.00	\$3,390.00
670.02	4-INCH PVC (DB-100) ELECTRIC CONDUIT	LF	2,412	\$16.00	\$38,592.00	\$16.80	\$40,521.60	\$18.00	\$43,416.00
670.03	CENTURY LINK (P-200) INTERCEPT PULLBOX	EA	1	\$6,000.00	\$6,000.00	\$6,400.00	\$6,400.00	\$6,912.00	\$6,912.00
670.04	NVE (RS-85) INTERCEPT PULLBOX	EA	1	\$10,500.00	\$10,500.00	\$11,120.00	\$11,120.00	\$9,072.00	\$9,072.00
670.05	NVE (RS-82) PULLBOX	EA	2	\$8,600.00	\$17,200.00	\$8,890.00	\$17,780.00	\$8,100.00	\$16,200.00
670.06	NVE TRANSFORMER PAD (RS-19)	EA	1	\$3,100.00	\$3,100.00	\$3,255.00	\$3,255.00	\$2,700.00	\$2,700.00
675.01	BURROWING OWL MITIGATION	DAY	10	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00
675.02	PALEONTOLOGICAL MITIGATION	DAY	10	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00
699.01	REMOVABLE BOLLARD	EA	30	\$500.00	\$15,000.00	\$946.00	\$28,380.00	\$895.00	\$26,850.00

33 of 66




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	UOM	QTY	Las Vegas Paving Corp.		Pace Contracting Co.		Meadow Valley Contractors, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	25	\$500.00	\$12,500.00	\$500.00	\$12,500.00	\$500.00	\$12,500.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	25	\$50.00	\$1,250.00	\$250.00	\$6,250.00	\$500.00	\$12,500.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00
201.01	CLEARING AND GRUBBING	LS	1	\$153,000.00	\$153,000.00	\$61,915.00	\$61,915.00	\$40,000.00	\$40,000.00
202.01	REMOVAL OF ASPHALT PAVEMENT	SF	211.829	\$0.53	\$112,269.37	\$0.32	\$67,785.28	\$0.25	\$52,957.25
202.02	REMOVAL OF CROSS GUTTER	SF	1,198	\$5.35	\$6,409.30	\$3.30	\$3,953.40	\$2.20	\$2,635.60
202.03	REMOVAL OF SIDEWALK	SF	2,765	\$0.83	\$2,294.95	\$1.27	\$3,511.55	\$1.50	\$4,147.50
202.04	REMOVAL OF GABIONS	SF	6,908	\$2.59	\$17,891.72	\$4.57	\$31,569.56	\$5.00	\$34,540.00
202.05	REMOVAL OF FENCE	LF	4,581	\$5.37	\$24,599.97	\$1.02	\$4,672.62	\$2.00	\$9,162.00
202.06	REMOVAL OF TYPE L CURB AND GUTTER	LF	519	\$2.78	\$1,442.82	\$3.05	\$1,582.95	\$5.00	\$2,595.00
202.07	REMOVAL OF 18-INCH REINFORCED CONCRETE PIPE	LF	30	\$99.00	\$2,970.00	\$15.23	\$456.90	\$42.00	\$1,260.00
202.08	REMOVAL OF 24-INCH REINFORCED CONCRETE PIPE	LF	164	\$99.00	\$16,236.00	\$22.33	\$3,662.12	\$45.00	\$7,380.00
202.09	REMOVAL OF 48-INCH REINFORCED CONCRETE PIPE	LF	70	\$99.00	\$6,930.00	\$25.38	\$1,776.60	\$50.00	\$3,500.00
202.10	REMOVAL OF 84-INCH REINFORCED CONCRETE PIPE	LF	35	\$332.00	\$11,620.00	\$65.98	\$2,309.30	\$80.00	\$2,800.00
202.11	ABANDON 18-INCH REINFORCED CONCRETE PIPE	LF	13	\$99.00	\$1,287.00	\$40.60	\$527.80	\$120.00	\$1,560.00
202.12	ABANDON 24-INCH REINFORCED CONCRETE PIPE	LF	229	\$15.00	\$3,435.00	\$16.24	\$3,718.96	\$25.00	\$5,725.00
202.13	ABANDON 48-INCH REINFORCED CONCRETE	LF	48	\$83.00	\$3,984.00	\$60.90	\$2,923.20	\$110.00	\$5,280.00
202.14	ABANDON PVC BLEEDER PIPE (REGARDLESS OF SIZE)	LF	646	\$2.66	\$1,718.36	\$16.24	\$10,491.04	\$8.00	\$5,168.00
202.15	REMOVAL OF DROP INLET	EA	4	\$2,626.00	\$10,504.00	\$1,015.00	\$4,060.00	\$1,500.00	\$6,000.00
202.16	REMOVAL OF STORM DRAIN MANHOLE	EA	3	\$3,446.00	\$10,338.00	\$913.50	\$2,740.50	\$1,500.00	\$4,500.00
202.17	ABANDON STORM DRAIN MANHOLE	EA	1	\$3,446.00	\$3,446.00	\$812.00	\$812.00	\$1,500.00	\$1,500.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Las Vegas Paving Corp.		Pace Contracting Co.		Meadow Valley Contractors, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
202.19	REMOVAL OF SIGN PANELS AND POSTS	EA	11	\$42.00	\$462.00	\$40.60	\$446.60	\$45.00	\$495.00
202.20	REMOVAL OF SIGN POSTS	EA	1	\$42.00	\$42.00	\$35.53	\$35.53	\$40.00	\$40.00
203.01	DETENTION BASIN EXCAVATION	CY	2,360,000	\$7.49	\$17,676,400.00	\$7.56	\$17,841,600.00	\$8.10	\$19,116,000.00
203.02	QUALITY CONTROL TESTING	LS	1	\$409,000.00	\$409,000.00	\$126,875.00	\$126,875.00	\$135,000.00	\$135,000.00
211.01	SOIL STABILIZER	AC	95	\$1,932.00	\$183,540.00	\$1,335.53	\$126,875.35	\$1,840.00	\$174,800.00
212.01	TREES (15 GALLON)	EA	1,459	\$71.00	\$103,599.00	\$65.39	\$95,404.01	\$93.00	\$135,687.00
212.02	SHRUBS (1 GALLON)	EA	9,960	\$10.45	\$104,082.00	\$7.54	\$75,098.40	\$5.50	\$54,780.00
212.03	BOULDER (4-FOOT DIAMETER)	EA	148	\$219.50	\$32,486.00	\$187.78	\$27,791.44	\$150.00	\$22,200.00
212.04	BOULDER (3-FOOT DIAMETER)	EA	148	\$141.00	\$20,868.00	\$96.43	\$14,271.64	\$57.00	\$8,436.00
212.05	BOULDER (2-FOOT DIAMETER)	EA	148	\$99.50	\$14,726.00	\$60.90	\$9,013.20	\$10.00	\$1,480.00
212.06	DECOMPOSED GRANITE	SF	285,000	\$0.43	\$122,550.00	\$0.71	\$202,350.00	\$0.52	\$148,200.00
212.07	LANDSCAPING RESTORATION (EL CAPITAN WIDENING)	LS	1	\$4,000.00	\$4,000.00	\$20,300.00	\$20,300.00	\$5,200.00	\$5,200.00
212.08	LANDSCAPING RESTORATION (SILVERSTONE GOLF COURSE)	LS	1	\$2,600.00	\$2,600.00	\$20,300.00	\$20,300.00	\$11,000.00	\$11,000.00
213.01	3-INCH PVC FOR IRRIGATION	LF	21,606	\$5.26	\$113,647.56	\$5.70	\$123,154.20	\$10.00	\$216,060.00
213.02	3/4-INCH PVC FOR IRRIGATION	LF	43,442	\$1.93	\$83,843.06	\$3.11	\$135,104.62	\$1.80	\$78,195.60
213.03	6-INCH SCHEDULE 40 PVC SLEEVE	LF	4,080	\$4.76	\$19,420.80	\$9.14	\$37,291.20	\$2.80	\$11,424.00
213.04	2-INCH SCHEDULE 40 PVC SLEEVE	LF	5,080	\$3.02	\$15,341.60	\$6.09	\$30,937.20	\$0.60	\$3,048.00
213.05	IRRIGATION CONTROLLER	EA	6	\$24,000.00	\$144,000.00	\$12,180.00	\$73,080.00	\$11,000.00	\$66,000.00
213.06	CLUSTER CONTROL UNIT	EA	2	\$17,000.00	\$34,000.00	\$18,270.00	\$36,540.00	\$12,500.00	\$25,000.00
213.07	BACKFLOW PREVENTER	EA	2	\$2,000.00	\$4,000.00	\$2,030.00	\$4,060.00	\$1,400.00	\$2,800.00
213.08	QUICK COUPLER VALVE	EA	61	\$138.00	\$8,418.00	\$240.60	\$14,676.60	\$85.00	\$5,185.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Las Vegas Paving Corp.		Pace Contracting Co.		Meadow Valley Contractors, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
213.09	BALL VALVE	EA	48	\$103.00	\$4,944.00	\$172.55	\$8,282.40	\$370.00	\$17,760.00
213.10	AIR VACUUM	EA	2	\$57.00	\$114.00	\$1,015.00	\$2,030.00	\$340.00	\$680.00
213.11	DRIP EMITTER	EA	17,443	\$6.68	\$116,519.24	\$8.12	\$141,637.16	\$8.00	\$139,544.00
213.12	REMOTE CONTROL VALVE STATION	EA	167	\$259.00	\$43,253.00	\$406.00	\$67,802.00	\$170.00	\$28,390.00
214.01	LANDSCAPE MAINTENANCE	MONTH	9	\$2,421.00	\$21,789.00	\$1,015.00	\$9,135.00	\$94.00	\$846.00
215.01	TREATMENT NO. 1 - NATIVE REVEGETATION WITH ROCK MULCH	SF	813,000	\$0.91	\$739,830.00	\$0.95	\$772,350.00	\$0.93	\$756,090.00
215.02	TREATMENT NO. 2 - ROCK MULCH	SF	1,512,000	\$0.42	\$635,040.00	\$0.35	\$529,200.00	\$0.35	\$529,200.00
302.01	TYPE II AGGREGATE BASE	CY	8,900	\$20.80	\$185,120.00	\$18.02	\$160,378.00	\$22.00	\$195,800.00
402.01	2-INCH PLANTMIX BITUMINOUS SURFACE	SY	120	\$6.60	\$792.00	\$8.05	\$966.00	\$7.90	\$948.00
402.02	3-INCH PLANTMIX BITUMINOUS SURFACE	SY	8,742	\$9.30	\$81,300.60	\$12.09	\$105,690.78	\$10.50	\$91,791.00
402.03	4-INCH PLANTMIX BITUMINOUS SURFACE	SY	9,986	\$12.60	\$125,823.60	\$16.13	\$161,074.18	\$14.50	\$144,797.00
402.04	4.5-INCH PLANTMIX BITUMINOUS SURFACE	SY	2,845	\$13.92	\$39,602.40	\$18.14	\$51,608.30	\$16.00	\$45,520.00
402.05	5.5-INCH PLANTMIX BITUMINOUS SURFACE	SY	3,784	\$16.47	\$62,322.48	\$20.75	\$78,518.00	\$19.50	\$73,788.00
408-2.01	SLURRY SEAL, ISSA TYPE III	SY	34,768	\$5.30	\$184,270.40	\$0.88	\$30,595.84	\$5.30	\$184,270.40
502.01	FLOOD MONITORING STATION	EA	2	\$68,000.00	\$136,000.00	\$33,711.20	\$67,422.40	\$75,600.00	\$151,200.00
502.02	5-FOOT CONCRETE STAFF GAUGE	EA	1	\$3,650.00	\$3,650.00	\$6,233.12	\$6,233.12	\$7,870.00	\$7,870.00
502.03	15-FOOT CONCRETE STAFF GAUGE	EA	1	\$10,750.00	\$10,750.00	\$14,268.87	\$14,268.87	\$19,400.00	\$19,400.00
502.04	15-FOOT CONCRETE CAUSEWAY	EA	7	\$3,255.00	\$22,785.00	\$2,543.59	\$17,805.13	\$2,620.00	\$18,340.00
502.05	70-FOOT CONCRETE CAUSEWAY	EA	1	\$18,300.00	\$18,300.00	\$17,818.33	\$17,818.33	\$18,400.00	\$18,400.00
502.06	CONCRETE CUTOFF WALL (H=3 FEET)	LF	273	\$46.00	\$12,558.00	\$24.94	\$6,808.62	\$22.50	\$6,142.50
502.07	CONCRETE CUTOFF WALL (H=4 FEET)	LF	166	\$32.50	\$5,395.00	\$32.82	\$5,448.12	\$25.50	\$4,233.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	UOM	QTY	Las Vegas Paving Corp.		Pace Contracting Co.		Meadow Valley Contractors, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
502.08	CONCRETE CUTOFF WALL (H=5 FEET)	LF	4,460	\$48.00	\$214,080.00	\$50.56	\$225,497.60	\$38.00	\$169,480.00
502.09	14-FOOT X 7-FOOT BAFFLED REINFORCED CONCRETE BOX	LF	87	\$1,400.00	\$121,800.00	\$1,071.84	\$93,250.08	\$1,040.00	\$90,480.00
502.10	RACEL STORM DRAIN OUTLET STRUCTURE	LS	1	\$36,000.00	\$36,000.00	\$17,717.84	\$17,717.84	\$25,400.00	\$25,400.00
502.11	EL CAPITAN RETAINING WALL	SF	575	\$31.75	\$18,256.25	\$25.58	\$14,708.50	\$29.50	\$16,962.50
502.12	SEEA RETAINING WALL	SF	1,188	\$63.50	\$75,438.00	\$35.32	\$41,960.16	\$24.50	\$29,106.00
502.13	BRIDGE ABUTMENT	EA	6	\$33,650.00	\$201,900.00	\$21,703.41	\$130,220.46	\$23,300.00	\$139,800.00
502.14	CONCRETE BRIDGE DECK	SF	2,316	\$10.25	\$23,739.00	\$7.54	\$17,462.64	\$13.00	\$30,108.00
502.15	CONCRETE APRON	EA	7	\$550.00	\$3,850.00	\$355.25	\$2,486.75	\$680.00	\$4,760.00
511.01	HANDRAIL	LF	234	\$66.00	\$15,444.00	\$62.76	\$14,685.84	\$128.00	\$29,952.00
511.02	OUTLET BARRIER	EA	1	\$20,000.00	\$20,000.00	\$20,324.36	\$20,324.36	\$7,930.00	\$7,930.00
511.03	16-FOOT PIPE GATE	EA	1	\$3,126.00	\$3,126.00	\$3,552.50	\$3,552.50	\$3,130.00	\$3,130.00
511.04	SEDIMENT STAFF GAUGE	EA	3	\$1,514.00	\$4,542.00	\$1,370.25	\$4,110.75	\$1,520.00	\$4,560.00
580.01	48-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$40,000.00	\$40,000.00	\$51,599.56	\$51,599.56	\$40,900.00	\$40,900.00
580.02	65-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$50,250.00	\$50,250.00	\$50,900.22	\$50,900.22	\$56,600.00	\$56,600.00
580.03	80-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$74,000.00	\$74,000.00	\$73,530.66	\$73,530.66	\$69,400.00	\$69,400.00
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	855	\$104.00	\$88,920.00	\$48.70	\$41,638.50	\$119.00	\$101,745.00
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	450	\$98.00	\$44,100.00	\$61.92	\$27,864.00	\$180.00	\$81,000.00
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	423	\$142.00	\$60,066.00	\$95.41	\$40,358.43	\$197.00	\$83,331.00
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	4,924	\$123.00	\$605,652.00	\$116.73	\$574,778.52	\$100.00	\$492,400.00
603.05	36-INCH REINFORCED CONCRETE PIPE (CLASS V)	LF	1,026	\$144.00	\$147,744.00	\$141.16	\$144,330.16	\$120.00	\$123,120.00
603.06	42-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	185	\$171.00	\$31,635.00	\$137.03	\$25,350.55	\$226.00	\$41,810.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Las Vegas Paving Corp.		Pace Contracting Co.		Meadow Valley Contractors, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
603.07	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,530	\$173.00	\$264,690.00	\$152.25	\$232,942.50	\$150.00	\$229,500.00
603.08	48-INCH REINFORCED CONCRETE PIPE (CLASS III, WALL "C")	LF	423	\$210.00	\$88,830.00	\$157.33	\$66,550.59	\$165.00	\$69,795.00
603.09	60-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	121	\$324.00	\$39,204.00	\$223.30	\$27,019.30	\$286.00	\$34,606.00
603.10	72-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	230	\$424.00	\$97,520.00	\$304.50	\$70,035.00	\$307.00	\$70,610.00
603.11	78-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	4,179	\$342.00	\$1,429,218.00	\$355.23	\$1,484,506.17	\$320.00	\$1,337,280.00
603.12	78-INCH REINFORCED CONCRETE PIPE (CLASS III, WALL "C")	LF	2,636	\$368.00	\$970,048.00	\$355.52	\$937,150.72	\$321.00	\$846,156.00
603.13	38-INCH X 24-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	30	\$142.00	\$4,260.00	\$101.50	\$3,045.00	\$272.00	\$8,160.00
603.14	45-INCH X 29-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	49	\$168.00	\$8,232.00	\$131.95	\$6,465.55	\$229.00	\$11,221.00
603.15	REINFORCED CONCRETE PIPE END SECTION (REGARDLESS OF SIZE)	EA	8	\$1,525.00	\$12,200.00	\$2,283.75	\$18,270.00	\$1,500.00	\$12,000.00
605.01	30-INCH PVC (C905) STORM DRAIN PIPE	LF	22	\$176.00	\$3,872.00	\$203.00	\$4,466.00	\$275.00	\$6,050.00
609.01	ROB MANHOLE	EA	1	\$6,163.00	\$6,163.00	\$2,479.65	\$2,479.65	\$944.00	\$944.00
609.02	60-INCH TYPE I STORM DRAIN MANHOLE	EA	2	\$5,684.00	\$11,368.00	\$4,425.40	\$8,850.80	\$3,950.00	\$7,900.00
609.03	48-INCH TYPE II STORM DRAIN MANHOLE	EA	3	\$5,920.00	\$17,760.00	\$3,146.50	\$9,439.50	\$5,800.00	\$17,400.00
609.04	60-INCH TYPE III STORM DRAIN MANHOLE MODIFIED	EA	34	\$8,025.00	\$272,850.00	\$4,770.50	\$162,197.00	\$6,170.00	\$209,780.00
609.05	60-INCH TYPE IV STORM DRAIN MANHOLE MODIFIED	EA	5	\$8,500.00	\$42,500.00	\$6,516.30	\$32,581.50	\$3,760.00	\$18,800.00
609.06	60-INCH NDOT TYPE 4 STORM DRAIN MANHOLE MODIFIED	EA	21	\$11,825.00	\$248,325.00	\$7,536.38	\$158,263.98	\$8,770.00	\$184,170.00
609.07	72-INCH NDOT TYPE 2 STORM DRAIN MANHOLE MODIFIED	EA	1	\$8,755.00	\$8,755.00	\$11,479.65	\$11,479.65	\$8,040.00	\$8,040.00
609.08	RISER INLET	EA	2	\$16,000.00	\$32,000.00	\$8,729.00	\$17,458.00	\$23,700.00	\$47,400.00
609.09	MODIFIED TRENCH DRAIN	LS	1	\$41,315.00	\$41,315.00	\$28,420.00	\$28,420.00	\$27,400.00	\$27,400.00
609.10	SPECIAL TRENCH DRAIN NO.1 (L=9 FEET)	LS	1	\$12,750.00	\$12,750.00	\$10,048.50	\$10,048.50	\$7,170.00	\$7,170.00
609.11	SPECIAL TRENCH DRAIN NO. 2 (L=18 FEET)	LS	1	\$25,550.00	\$25,550.00	\$14,210.00	\$14,210.00	\$13,400.00	\$13,400.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	UOM	QTY	Las Vegas Paving Corp.		Pace Contracting Co.		Meadow Valley Contractors, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
609.12	SPECIAL TRENCH DRAIN NO. 3 (L=21 FEET)	LS	1	\$25,500.00	\$25,500.00	\$16,240.00	\$16,240.00	\$13,400.00	\$13,400.00
609.13	SPECIAL TRENCH DRAIN NO. 4 (L=60 FEET)	LS	1	\$75,700.00	\$75,700.00	\$45,675.00	\$45,675.00	\$40,400.00	\$40,400.00
609.14	NDOT TYPE 2 DROP INLET	EA	10	\$2,672.00	\$26,720.00	\$3,095.75	\$30,957.50	\$2,210.00	\$22,100.00
609.15	NDOT TYPE 2B DROP INLET	EA	4	\$4,944.00	\$19,776.00	\$3,552.50	\$14,210.00	\$2,710.00	\$10,840.00
609.16	SPECIAL DROP INLET NO. 1 (L=18 FEET)	LS	1	\$25,500.00	\$25,500.00	\$13,296.50	\$13,296.50	\$15,700.00	\$15,700.00
609.17	SPECIAL DROP INLET NO. 2 (L=21 FEET)	LS	1	\$28,000.00	\$28,000.00	\$15,225.00	\$15,225.00	\$19,100.00	\$19,100.00
609.18	SPECIAL DROP INLET NO. 3 (L=21 FEET)	LS	1	\$31,000.00	\$31,000.00	\$15,225.00	\$15,225.00	\$18,400.00	\$18,400.00
609.19	DROP INLET TYPE "DM" (L=2.5 FEET)	EA	4	\$7,025.00	\$28,100.00	\$3,449.50	\$13,798.00	\$6,180.00	\$24,720.00
609.20	DROP INLET TYPE "DM" (L=5 FEET)	EA	2	\$7,677.00	\$15,354.00	\$4,263.00	\$8,526.00	\$6,420.00	\$12,840.00
609.21	DROP INLET TYPE "DM" (L=10 FEET)	EA	9	\$13,175.00	\$118,575.00	\$8,729.00	\$78,561.00	\$7,380.00	\$66,420.00
609.22	DROP INLET TYPE "DM" (L=15 FEET)	EA	2	\$13,522.00	\$27,044.00	\$9,135.00	\$18,270.00	\$9,980.00	\$19,960.00
609.23	DROP INLET TYPE "DM" (L=17.5 FEET)	EA	2	\$18,727.00	\$37,454.00	\$10,353.00	\$20,706.00	\$11,300.00	\$22,600.00
609.24	DROP INLET TYPE "DM" (L=20 FEET)	EA	5	\$23,073.00	\$115,365.00	\$12,180.00	\$60,900.00	\$11,800.00	\$59,000.00
609.25	ADJUST STORM DRAIN MANHOLE COVER	EA	5	\$595.00	\$2,975.00	\$365.40	\$1,827.00	\$566.00	\$2,830.00
609.26	BUBBLER	EA	1	\$13,000.00	\$13,000.00	\$6,393.00	\$6,393.00	\$8,030.00	\$8,030.00
609.27	SEEA OUTLET STRUCTURE	EA	1	\$16,000.00	\$16,000.00	\$8,180.90	\$8,180.90	\$9,510.00	\$9,510.00
609.28	NEEA OUTLET STRUCTURE	EA	1	\$13,000.00	\$13,000.00	\$9,135.00	\$9,135.00	\$7,040.00	\$7,040.00
610.01	RIPRAP (D50 = 3 INCHES)	CY	12	\$251.00	\$3,012.00	\$32.48	\$389.76	\$81.00	\$972.00
610.02	RIPRAP (D50 = 6 INCHES)	CY	1,080	\$66.00	\$71,280.00	\$33.64	\$36,331.20	\$45.50	\$49,140.00
610.03	RIPRAP (D50 = 12 INCHES)	CY	1,526	\$46.00	\$70,196.00	\$33.64	\$51,334.64	\$38.50	\$58,751.00
610.04	RIPRAP (D50 = 18 INCHES)	CY	12,034	\$46.55	\$560,182.70	\$33.64	\$404,823.76	\$44.50	\$535,513.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Las Vegas Paving Corp.		Pace Contracting Co.		Meadow Valley Contractors, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
610.05	RIPRAP (D50 = 24 INCHES)	CY	4,549	\$42.00	\$191,058.00	\$33.64	\$153,028.36	\$43.00	\$195,607.00
610.06	REMOVE AND RESET RIPRAP	SF	356	\$9.00	\$3,204.00	\$10.15	\$3,613.40	\$4.90	\$1,744.40
613.01	TYPE I CURB AND GUTTER	LF	518	\$17.25	\$8,935.50	\$19.99	\$10,354.82	\$21.00	\$10,878.00
613.02	CONCRETE SIDEWALK	SF	552	\$3.75	\$2,070.00	\$9.63	\$5,315.76	\$4.20	\$2,318.40
613.03	CONCRETE CROSS GUTTER	SF	372	\$10.50	\$3,906.00	\$8.88	\$3,303.36	\$8.40	\$3,124.80
613.04	CONCRETE GOLF CART PATH	SF	59	\$8.50	\$501.50	\$9.62	\$567.58	\$10.50	\$619.50
616.01	POST AND CABLE FENCE	LF	4,274	\$10.20	\$43,594.80	\$11.67	\$49,877.58	\$10.00	\$42,740.00
616.02	16-FOOT DOUBLE SWING ORNAMENTAL GATE	EA	1	\$2,925.00	\$2,925.00	\$2,004.63	\$2,004.63	\$2,930.00	\$2,930.00
619.01	MARKER POST (K-71)	EA	5	\$204.00	\$1,020.00	\$200.97	\$1,004.85	\$207.00	\$1,035.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$142,000.00	\$142,000.00	\$101,500.00	\$101,500.00	\$110,000.00	\$110,000.00
622.02	CONSTRUCTION SURVEYING AND ORANGE SAFETY FENCE FOR AVOIDANCE AREAS	LF	17,560	\$3.25	\$57,070.00	\$1.47	\$25,813.20	\$2.80	\$49,168.00
623.01	RELOCATE STREET LIGHT POLE	EA	2	\$2,300.00	\$4,600.00	\$1,861.51	\$3,723.02	\$1,920.00	\$3,840.00
623.02	RELOCATE TRAFFIC SIGNAL POLE	EA	1	\$10,200.00	\$10,200.00	\$9,426.31	\$9,426.31	\$9,720.00	\$9,720.00
623.03	REMOVE PULL BOX	EA	5	\$78.50	\$392.50	\$65.98	\$329.90	\$68.00	\$340.00
623.04	NO. 3 1/2 PULL BOX	EA	2	\$230.00	\$460.00	\$212.14	\$424.28	\$219.00	\$438.00
623.05	NO. 7 PULL BOX	EA	1	\$392.00	\$392.00	\$679.04	\$679.04	\$700.00	\$700.00
623.06	P30 PULL BOX	EA	2	\$449.00	\$898.00	\$488.22	\$976.44	\$503.00	\$1,006.00
623.07	125 AMP SERVICE PEDESTAL	EA	1	\$7,205.00	\$7,205.00	\$6,133.65	\$6,133.65	\$6,320.00	\$6,320.00
623.08	2" STREET LIGHT CONDUIT WITH 2-#4 AND 1-#8 CONDUCTORS	LF	475	\$11.50	\$5,462.50	\$8.63	\$4,099.25	\$8.90	\$4,227.50
623.09	3" INTERCONNECT CONDUIT WITH 1-6 PAIR PE 39 #22AWG TRACER AND PULL STRING	LF	440	\$5.50	\$2,420.00	\$9.85	\$4,334.00	\$10.00	\$4,400.00
623.10	3" TRAFFIC SIGNAL CONDUIT WITH 2-#10 AND 1-#8 CONDUCTORS	LF	55	\$30.30	\$1,666.50	\$12.99	\$714.45	\$13.50	\$742.50




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Las Vegas Paving Corp.		Pace Contracting Co.		Meadow Valley Contractors, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$175,400.00	\$175,400.00	\$126,875.00	\$126,875.00	\$83,200.00	\$83,200.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	200	\$75.00	\$15,000.00	\$96.43	\$19,286.00	\$99.50	\$19,900.00
625.02	ARROW DISPLAY	DAY	350	\$35.00	\$12,250.00	\$30.45	\$10,657.50	\$31.50	\$11,025.00
627.01	RELOCATE PERMANENT SIGN	EA	1	\$63.00	\$63.00	\$126.88	\$126.88	\$131.00	\$131.00
627.02	PERMANENT SIGN PANEL (STREET LIGHT POLE MOUNTED)	EA	1	\$109.00	\$109.00	\$126.88	\$126.88	\$157.00	\$157.00
627.03	PERMANENT SIGN (GROUND MOUNTED)(SIGN A, 24" X 18")	EA	11	\$113.00	\$1,243.00	\$149.02	\$1,639.22	\$173.00	\$1,903.00
627.04	PERMANENT SIGN (GROUND MOUNTED)(SIGN B, 12" X 72")	EA	2	\$226.00	\$452.00	\$304.50	\$609.00	\$314.00	\$628.00
627.05	PERMANENT SIGN (GROUND MOUNTED)(SIGN C, 48" X 48")	EA	8	\$303.00	\$2,424.00	\$304.50	\$2,436.00	\$314.00	\$2,512.00
627.06	PERMANENT SIGN (GROUND MOUNTED)(RL-100, 24" X 24")	EA	2	\$151.00	\$302.00	\$162.40	\$324.80	\$167.00	\$334.00
627.07	PERMANENT SIGN (GROUND MOUNTED)(RL-110, 24" X 24")	EA	2	\$235.00	\$470.00	\$162.40	\$324.80	\$167.00	\$334.00
627.08	PERMANENT SIGN (GROUND MOUNTED)(W11-2, 30" X 30")	EA	4	\$76.00	\$304.00	\$197.93	\$791.72	\$204.00	\$816.00
627.09	PERMANENT SIGN (GROUND MOUNTED)(W16-9P, 24" X 12")	EA	2	\$61.00	\$122.00	\$76.13	\$152.26	\$78.50	\$157.00
627.10	PERMANENT SIGN (GROUND MOUNTED)(W16-7PL, 24" X 12")	EA	2	\$188.00	\$376.00	\$76.13	\$152.26	\$78.50	\$157.00
627.11	PERMANENT SIGN (GROUND MOUNTED)(WNV11-1, 30" X 30")	EA	4	\$91.00	\$364.00	\$197.93	\$791.72	\$204.00	\$816.00
627.12	PERMANENT SIGN (GROUND MOUNTED)(SIGN C, 24" X 18")	EA	4	\$121.00	\$484.00	\$162.40	\$649.60	\$167.00	\$668.00
628.01	TYPE II FILM "ONLY"	EA	3	\$199.00	\$597.00	\$126.88	\$380.64	\$131.00	\$393.00
628.02	TYPE II FILM FOR ARROWS	EA	5	\$183.00	\$915.00	\$126.88	\$634.40	\$131.00	\$655.00
628.03	TYPE II FILM FOR CROSSWALKS AND STOP BARS	SF	834	\$6.00	\$5,004.00	\$3.86	\$3,219.24	\$4.00	\$3,336.00
628.04	TYPE II FILM FOR HATCHES	SF	48	\$7.00	\$336.00	\$3.85	\$184.80	\$4.00	\$192.00
628.05	TYPE II FILM (VARIES)	SF	83	\$9.00	\$747.00	\$3.85	\$319.55	\$4.00	\$332.00
628.06	PAVEMENT MARKINGS (4-INCH SOLID WHITE, POLYUREA OR EPOXY)	SF	3,159	\$3.60	\$11,372.40	\$1.47	\$4,643.73	\$1.50	\$4,738.50




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park


ITEM NO.	DESCRIPTION	U O M	QTY	Las Vegas Paving Corp.		Pace Contracting Co.		Meadow Valley Contractors, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
628.07	PAVEMENT MARKINGS (8-INCH SOLID WHITE, POLYUREA OR EPOXY)	SF	230	\$3.00	\$690.00	\$1.47	\$338.10	\$1.50	\$345.00
628.08	REMOVE PAVEMENT MARKERS	EA	277	\$3.15	\$872.55	\$1.72	\$476.44	\$1.80	\$498.60
629.01	2-INCH C900 PVC WATER LINE	LF	1,767	\$6.00	\$10,602.00	\$10.15	\$17,935.05	\$10.50	\$18,553.50
629.02	6-INCH C900 PVC WATER LINE	LF	148	\$100.00	\$14,800.00	\$35.53	\$5,258.44	\$37.50	\$5,550.00
629.03	6-INCH DUCTILE IRON PIPE (CL-52)	LF	480	\$139.00	\$63,940.00	\$82.93	\$28,947.80	\$42.00	\$19,320.00
629.04	8-INCH DUCTILE IRON (CL-52)	LF	10	\$557.00	\$5,570.00	\$101.50	\$1,015.00	\$314.00	\$3,140.00
629.05	10-INCH DUCTILE IRON PIPE (CL-52)	LF	218	\$134.00	\$29,212.00	\$72.07	\$15,711.26	\$85.50	\$18,639.00
629.06	12-INCH DUCTILE IRON PIPE (CL-52)	LF	435	\$173.00	\$75,255.00	\$83.23	\$36,205.05	\$81.50	\$35,452.50
629.07	16-INCH STEEL CASING	LF	232	\$82.00	\$19,024.00	\$96.43	\$22,371.76	\$100.00	\$23,200.00
629.08	20-INCH STEEL CASING	LF	15	\$155.00	\$2,325.00	\$133.98	\$2,009.70	\$99.00	\$1,485.00
629.09	24-INCH STEEL CASING	LF	124	\$120.00	\$14,880.00	\$111.65	\$13,844.60	\$106.00	\$13,144.00
629.10	ADJUST WATER VALVE COVER	EA	18	\$522.00	\$9,396.00	\$329.88	\$5,937.84	\$283.00	\$5,094.00
629.11	8-INCH GATE VALVE	EA	1	\$1,922.00	\$1,922.00	\$1,268.75	\$1,268.75	\$1,610.00	\$1,610.00
629.12	10-INCH GATE VALVE	EA	1	\$3,976.00	\$3,976.00	\$1,887.90	\$1,887.90	\$1,820.00	\$1,820.00
629.13	12-INCH GATE VALVE	EA	1	\$3,275.00	\$3,275.00	\$2,156.88	\$2,156.88	\$2,180.00	\$2,180.00
629.14	12-INCH MJ TAPPING SLEEVE AND VALVE	EA	3	\$5,678.00	\$17,034.00	\$4,872.00	\$14,616.00	\$4,770.00	\$14,310.00
629.15	12-INCH X 6-INCH MJ TAPPING SLEEVE AND 6-INCH VALVE	EA	1	\$3,867.00	\$3,867.00	\$4,060.00	\$4,060.00	\$3,070.00	\$3,070.00
629.16	2-INCH BLOW-OFF ASSEMBLY	EA	3	\$2,153.00	\$6,459.00	\$1,218.00	\$3,654.00	\$3,190.00	\$9,570.00
629.17	6-INCH X 2-INCH SERVICE SADDLE WITH 2-INCH CORPORATION STOP	EA	1	\$425.00	\$425.00	\$1,522.50	\$1,522.50	\$943.00	\$943.00
629.18	8-INCH X 2-INCH SERVICE SADDLE WITH 2-INCH CORPORATION STOP	EA	1	\$380.00	\$380.00	\$1,608.78	\$1,608.78	\$791.00	\$791.00
629.19	2-INCH WATER METER	EA	2	\$3,215.00	\$6,430.00	\$517.65	\$1,035.30	\$795.00	\$1,590.00



Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park


ITEM NO.	DESCRIPTION	UOM	QTY	Las Vegas Paving Corp.		Pace Contracting Co.		Meadow Valley Contractors, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
629.20	2-INCH RPPA	EA	2	\$3,188.00	\$6,376.00	\$1,827.00	\$3,654.00	\$2,530.00	\$5,060.00
630.01	8-INCH PVC (SDR-35) SANITARY SEWER PIPE	LF	946	\$66.00	\$62,436.00	\$38.57	\$36,487.22	\$53.00	\$50,138.00
630.02	ABANDON SANITARY SEWER	LF	878	\$13.10	\$11,501.80	\$1,624.00	\$1,425,872.00	\$6.00	\$5,268.00
630.03	48-INCH SANITARY SEWER MANHOLE	EA	8	\$5,900.00	\$47,200.00	\$2,019.85	\$16,158.80	\$1,280.00	\$10,240.00
630.04	60-INCH SANITARY SEWER MANHOLE	EA	1	\$14,000.00	\$14,000.00	\$8,221.50	\$8,221.50	\$3,360.00	\$3,360.00
630.05	T-LOCK LINED 48-INCH SANITARY SEWER MANHOLE	EA	3	\$8,500.00	\$25,500.00	\$4,364.50	\$13,093.50	\$4,060.00	\$12,240.00
630.06	ADJUST SANITARY SEWER MANHOLE COVER	EA	13	\$595.00	\$7,735.00	\$406.50	\$5,284.50	\$566.00	\$7,358.00
633.01	REFLECTIVE RAISED PAVEMENT MARKERS	EA	862	\$2.35	\$2,025.70	\$2.13	\$1,836.06	\$2.20	\$1,896.40
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	2,471	\$1.50	\$3,706.50	\$1.22	\$3,014.62	\$1.30	\$3,212.30
633.03	BLUE REFLECTIVE RAISED FIRE HYDRANT ID PAVEMENT MARKERS	EA	6	\$16.00	\$96.00	\$10.15	\$60.90	\$10.50	\$63.00
637.01	DUST CONTROL	LS	1	\$47,000.00	\$47,000.00	\$609,000.00	\$609,000.00	\$494,300.00	\$494,300.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$3,200.00	\$3,200.00	\$66,705.80	\$66,705.80	\$17,000.00	\$17,000.00
670.01	2-INCH PVC (DB-60) TELEPHONE CONDUIT	LF	565	\$15.00	\$8,475.00	\$6.29	\$3,553.85	\$6.50	\$3,672.50
670.02	4-INCH PVC (DB-100) ELECTRIC CONDUIT	LF	2,412	\$15.50	\$37,386.00	\$12.79	\$30,849.48	\$14.00	\$33,768.00
670.03	CENTURY LINK (P-200) INTERCEPT PULLBOX	EA	1	\$5,900.00	\$5,900.00	\$4,955.23	\$4,955.23	\$5,110.00	\$5,110.00
670.04	NVE (RS-85) INTERCEPT PULLBOX	EA	1	\$10,100.00	\$10,100.00	\$5,700.24	\$5,700.24	\$5,880.00	\$5,880.00
670.05	NVE (RS-82) PULLBOX	EA	2	\$8,100.00	\$16,200.00	\$5,358.19	\$10,716.38	\$5,520.00	\$11,040.00
670.06	NVE TRANSFORMER PAD (RS-19)	EA	1	\$2,975.00	\$2,975.00	\$981.51	\$981.51	\$1,010.00	\$1,010.00
675.01	BURROWING OWL MITIGATION	DAY	10	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00
675.02	PALEONTOLOGICAL MITIGATION	DAY	10	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00
699.01	REMOVABLE BOLLARD	EA	30	\$866.00	\$25,980.00	\$685.13	\$20,553.90	\$667.00	\$20,010.00

44 of 66




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	UOM	QTY	Jaynes Corporation		Granite Construction Company		Harber Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	25	\$500.00	\$12,500.00	\$500.00	\$12,500.00	\$500.00	\$12,500.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	25	\$495.91	\$12,397.75	\$1.00	\$25.00	\$500.00	\$12,500.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00
201.01	CLEARING AND GRUBBING	LS	1	\$64,025.72	\$64,025.72	\$109,595.60	\$109,595.60	\$200,000.00	\$200,000.00
202.01	REMOVAL OF ASPHALT PAVEMENT	SF	211,829	\$0.34	\$72,021.86	\$0.50	\$105,914.50	\$1.00	\$211,829.00
202.02	REMOVAL OF CROSS GUTTER	SF	1,198	\$3.41	\$4,085.18	\$1.25	\$1,497.50	\$3.00	\$3,594.00
202.03	REMOVAL OF SIDEWALK	SF	2,765	\$1.31	\$3,622.15	\$0.60	\$1,659.00	\$2.00	\$5,530.00
202.04	REMOVAL OF GABIONS	SF	6,908	\$4.72	\$32,605.76	\$0.50	\$3,454.00	\$1.50	\$10,362.00
202.05	REMOVAL OF FENCE	LF	4,581	\$1.05	\$4,810.05	\$1.00	\$4,581.00	\$2.00	\$9,162.00
202.06	REMOVAL OF TYPE L CURB AND GUTTER	LF	519	\$3.15	\$1,634.85	\$3.00	\$1,557.00	\$3.00	\$1,557.00
202.07	REMOVAL OF 18-INCH REINFORCED CONCRETE PIPE	LF	30	\$15.54	\$466.20	\$27.00	\$810.00	\$20.00	\$600.00
202.08	REMOVAL OF 24-INCH REINFORCED CONCRETE PIPE	LF	164	\$16.81	\$2,756.84	\$13.00	\$2,132.00	\$10.00	\$1,640.00
202.09	REMOVAL OF 48-INCH REINFORCED CONCRETE PIPE	LF	70	\$29.61	\$2,072.70	\$44.00	\$3,080.00	\$12.00	\$840.00
202.10	REMOVAL OF 84-INCH REINFORCED CONCRETE PIPE	LF	35	\$76.13	\$2,664.55	\$160.00	\$5,600.00	\$50.00	\$1,750.00
202.11	ABANDON 18-INCH REINFORCED CONCRETE PIPE	LF	13	\$37.01	\$481.13	\$53.00	\$689.00	\$35.00	\$455.00
202.12	ABANDON 24-INCH REINFORCED CONCRETE PIPE	LF	229	\$15.86	\$3,631.94	\$53.00	\$12,137.00	\$30.00	\$6,870.00
202.13	ABANDON 48-INCH REINFORCED CONCRETE	LF	48	\$50.75	\$2,436.00	\$64.00	\$3,072.00	\$45.00	\$2,160.00
202.14	ABANDON PVC BLEEDER PIPE (REGARDLESS OF SIZE)	LF	646	\$16.92	\$10,930.32	\$4.00	\$2,584.00	\$7.00	\$4,522.00
202.15	REMOVAL OF DROP INLET	EA	4	\$2,114.75	\$8,459.00	\$1,000.00	\$4,000.00	\$1,500.00	\$6,000.00
202.16	REMOVAL OF STORM DRAIN MANHOLE	EA	3	\$2,114.75	\$6,344.25	\$3,400.00	\$10,200.00	\$1,200.00	\$3,600.00
202.17	ABANDON STORM DRAIN MANHOLE	EA	1	\$2,114.75	\$2,114.75	\$1,300.00	\$1,300.00	\$600.00	\$600.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	UOM	QTY	Jaynes Corporation		Granite Construction Company		Harber Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
202.19	REMOVAL OF SIGN PANELS AND POSTS	EA	11	\$41.67	\$458.37	\$40.00	\$440.00	\$150.00	\$1,650.00
202.20	REMOVAL OF SIGN POSTS	EA	1	\$36.46	\$36.46	\$35.00	\$35.00	\$150.00	\$150.00
203.01	DETENTION BASIN EXCAVATION	CY	2,360,000	\$7.82	\$18,455,200.00	\$7.94	\$18,738,400.00	\$7.88	\$18,596,800.00
203.02	QUALITY CONTROL TESTING	LS	1	\$234,421.08	\$234,421.08	\$20,000.00	\$20,000.00	\$200,000.00	\$200,000.00
211.01	SOIL STABILIZER	AC	95	\$1,338.91	\$127,196.45	\$1,850.00	\$175,750.00	\$1,150.00	\$109,250.00
212.01	TREES (15 GALLON)	EA	1,459	\$68.90	\$100,525.10	\$150.00	\$218,850.00	\$150.00	\$218,850.00
212.02	SHRUBS (1 GALLON)	EA	9,960	\$7.95	\$79,182.00	\$20.00	\$199,200.00	\$20.00	\$199,200.00
212.03	BOULDER (4-FOOT DIAMETER)	EA	148	\$344.49	\$50,984.52	\$255.00	\$37,740.00	\$255.00	\$37,740.00
212.04	BOULDER (3-FOOT DIAMETER)	EA	148	\$174.89	\$25,883.72	\$115.00	\$17,020.00	\$115.00	\$17,020.00
212.05	BOULDER (2-FOOT DIAMETER)	EA	148	\$61.48	\$9,099.04	\$41.00	\$6,068.00	\$41.00	\$6,068.00
212.06	DECOMPOSED GRANITE	SF	285,000	\$0.78	\$222,300.00	\$0.60	\$171,000.00	\$0.65	\$185,250.00
212.07	LANDSCAPING RESTORATION (EL CAPITAN WIDENING)	LS	1	\$31,799.05	\$31,799.05	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
212.08	LANDSCAPING RESTORATION (SILVERSTONE GOLF COURSE)	LS	1	\$21,199.37	\$21,199.37	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
213.01	3-INCH PVC FOR IRRIGATION	LF	21,606	\$3.75	\$81,022.50	\$2.65	\$57,255.90	\$3.00	\$64,818.00
213.02	3/4-INCH PVC FOR IRRIGATION	LF	43,442	\$1.35	\$58,646.70	\$1.00	\$43,442.00	\$1.00	\$43,442.00
213.03	6-INCH SCHEDULE 40 PVC SLEEVE	LF	4,080	\$6.36	\$25,948.80	\$8.00	\$32,640.00	\$8.00	\$32,640.00
213.04	2-INCH SCHEDULE 40 PVC SLEEVE	LF	5,080	\$2.97	\$15,087.60	\$1.60	\$8,128.00	\$2.00	\$10,160.00
213.05	IRRIGATION CONTROLLER	EA	6	\$8,832.89	\$52,997.34	\$4,800.00	\$28,800.00	\$5,000.00	\$30,000.00
213.06	CLUSTER CONTROL UNIT	EA	2	\$21,199.37	\$42,398.74	\$17,600.00	\$35,200.00	\$18,000.00	\$36,000.00
213.07	BACKFLOW PREVENTER	EA	2	\$6,119.31	\$12,238.62	\$2,200.00	\$4,400.00	\$2,200.00	\$4,400.00
213.08	QUICK COUPLER VALVE	EA	61	\$211.99	\$12,931.39	\$295.00	\$17,995.00	\$300.00	\$18,300.00



Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Jaynes Corporation		Granite Construction Company		Harber Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
213.09	BALL VALVE	EA	48	\$159.00	\$7,632.00	\$315.00	\$15,120.00	\$325.00	\$15,600.00
213.10	AIR VACUUM	EA	2	\$317.99	\$635.98	\$480.00	\$960.00	\$500.00	\$1,000.00
213.11	DRIP EMITTER	EA	17,443	\$2.12	\$36,979.16	\$6.00	\$104,658.00	\$6.00	\$104,658.00
213.12	REMOTE CONTROL VALVE STATION	EA	167	\$741.98	\$123,910.66	\$535.00	\$89,345.00	\$550.00	\$91,850.00
214.01	LANDSCAPE MAINTENANCE	MONTH	9	\$1,801.95	\$16,217.55	\$1,700.00	\$15,300.00	\$1,700.00	\$15,300.00
215.01	TREATMENT NO. 1 - NATIVE REVEGETATION WITH ROCK MULCH	SF	813,000	\$0.99	\$804,870.00	\$0.94	\$764,220.00	\$0.94	\$764,220.00
215.02	TREATMENT NO. 2 - ROCK MULCH	SF	1,512,000	\$0.37	\$559,440.00	\$0.35	\$529,200.00	\$0.35	\$529,200.00
302.01	TYPE II AGGREGATE BASE	CY	8,900	\$16.79	\$149,431.00	\$35.00	\$311,500.00	\$16.00	\$142,400.00
402.01	2-INCH PLANTMIX BITUMINOUS SURFACE	SY	120	\$8.33	\$999.60	\$7.50	\$900.00	\$11.50	\$1,380.00
402.02	3-INCH PLANTMIX BITUMINOUS SURFACE	SY	8,742	\$11.97	\$104,641.74	\$10.00	\$87,420.00	\$16.00	\$139,872.00
402.03	4-INCH PLANTMIX BITUMINOUS SURFACE	SY	9,986	\$16.68	\$166,566.48	\$14.00	\$139,804.00	\$21.00	\$209,706.00
402.04	4.5-INCH PLANTMIX BITUMINOUS SURFACE	SY	2,845	\$17.79	\$50,612.55	\$15.50	\$44,097.50	\$24.00	\$68,280.00
402.05	5.5-INCH PLANTMIX BITUMINOUS SURFACE	SY	3,784	\$21.45	\$81,166.80	\$19.00	\$71,896.00	\$28.00	\$105,952.00
408-2.01	SLURRY SEAL, ISSA TYPE III	SY	34,768	\$5.28	\$183,575.04	\$2.75	\$95,612.00	\$5.00	\$173,840.00
502.01	FLOOD MONITORING STATION	EA	2	\$57,312.06	\$114,624.12	\$44,000.00	\$88,000.00	\$18,000.00	\$36,000.00
502.02	5-FOOT CONCRETE STAFF GAUGE	EA	1	\$3,673.41	\$3,673.41	\$2,400.00	\$2,400.00	\$6,200.00	\$6,200.00
502.03	15-FOOT CONCRETE STAFF GAUGE	EA	1	\$11,010.78	\$11,010.78	\$7,200.00	\$7,200.00	\$15,000.00	\$15,000.00
502.04	15-FOOT CONCRETE CAUSEWAY	EA	7	\$4,193.81	\$29,356.67	\$1,950.00	\$13,650.00	\$2,750.00	\$19,250.00
502.05	70-FOOT CONCRETE CAUSEWAY	EA	1	\$20,681.11	\$20,681.11	\$15,000.00	\$15,000.00	\$18,500.00	\$18,500.00
502.06	CONCRETE CUTOFF WALL (H=3 FEET)	LF	273	\$74.87	\$20,439.51	\$72.00	\$19,656.00	\$30.00	\$8,190.00
502.07	CONCRETE CUTOFF WALL (H=4 FEET)	LF	166	\$101.63	\$16,870.58	\$95.00	\$15,770.00	\$35.00	\$5,810.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	UOM	QTY	Jaynes Corporation		Granite Construction Company		Harber Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
502.08	CONCRETE CUTOFF WALL (H=5 FEET)	LF	4,460	\$106.56	\$475,257.60	\$75.00	\$334,500.00	\$28.00	\$124,880.00
502.09	14-FOOT X 7-FOOT BAFFLED REINFORCED CONCRETE BOX	LF	87	\$1,193.48	\$103,832.76	\$1,300.00	\$113,100.00	\$1,250.00	\$108,750.00
502.10	RACEL STORM DRAIN OUTLET STRUCTURE	LS	1	\$16,976.27	\$16,976.27	\$26,000.00	\$26,000.00	\$35,000.00	\$35,000.00
502.11	EL CAPITAN RETAINING WALL	SF	575	\$64.79	\$37,254.25	\$36.00	\$20,700.00	\$42.00	\$24,150.00
502.12	SEEA RETAINING WALL	SF	1,188	\$115.46	\$137,168.48	\$50.00	\$59,400.00	\$34.00	\$40,392.00
502.13	BRIDGE ABUTMENT	EA	6	\$21,982.58	\$131,895.48	\$28,000.00	\$168,000.00	\$25,000.00	\$150,000.00
502.14	CONCRETE BRIDGE DECK	SF	2,316	\$7.00	\$16,212.00	\$7.50	\$17,370.00	\$13.00	\$30,108.00
502.15	CONCRETE APRON	EA	7	\$999.09	\$6,993.63	\$750.00	\$5,250.00	\$1,600.00	\$11,200.00
511.01	HANDRAIL	LF	234	\$62.51	\$14,627.34	\$72.00	\$16,848.00	\$65.00	\$15,210.00
511.02	OUTLET BARRIER	EA	1	\$89,807.58	\$89,807.58	\$12,000.00	\$12,000.00	\$20,000.00	\$20,000.00
511.03	16-FOOT PIPE GATE	EA	1	\$2,604.57	\$2,604.57	\$3,000.00	\$3,000.00	\$3,100.00	\$3,100.00
511.04	SEDIMENT STAFF GAUGE	EA	3	\$4,141.10	\$12,423.30	\$400.00	\$1,200.00	\$500.00	\$1,500.00
580.01	48-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$48,174.09	\$48,174.09	\$35,000.00	\$35,000.00	\$32,000.00	\$32,000.00
580.02	65-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$60,676.02	\$60,676.02	\$46,000.00	\$46,000.00	\$40,000.00	\$40,000.00
580.03	80-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$72,136.12	\$72,136.12	\$68,000.00	\$68,000.00	\$62,000.00	\$62,000.00
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	855	\$72.96	\$62,380.80	\$80.00	\$68,400.00	\$100.00	\$85,500.00
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	450	\$83.53	\$37,588.50	\$100.00	\$45,000.00	\$100.00	\$45,000.00
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	423	\$100.45	\$42,490.35	\$100.00	\$42,300.00	\$110.00	\$46,530.00
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	4,924	\$106.80	\$525,883.20	\$98.00	\$482,552.00	\$110.00	\$541,840.00
603.05	36-INCH REINFORCED CONCRETE PIPE (CLASS V)	LF	1,026	\$126.89	\$130,189.14	\$135.00	\$138,510.00	\$150.00	\$153,900.00
603.06	42-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	185	\$132.70	\$24,549.50	\$130.00	\$24,050.00	\$275.00	\$50,875.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Jaynes Corporation		Granite Construction Company		Harber Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
603.07	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,530	\$150.15	\$229,729.50	\$135.00	\$206,550.00	\$160.00	\$244,800.00
603.08	48-INCH REINFORCED CONCRETE PIPE (CLASS III, WALL "C")	LF	423	\$182.93	\$77,379.39	\$160.00	\$67,680.00	\$200.00	\$84,600.00
603.09	60-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	121	\$209.36	\$25,332.56	\$250.00	\$30,250.00	\$325.00	\$39,325.00
603.10	72-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	230	\$323.56	\$74,418.80	\$320.00	\$73,600.00	\$400.00	\$92,000.00
603.11	78-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	4,179	\$389.11	\$1,626,090.99	\$380.00	\$1,588,020.00	\$385.00	\$1,608,915.00
603.12	78-INCH REINFORCED CONCRETE PIPE (CLASS III, WALL "C")	LF	2,636	\$407.09	\$1,073,089.24	\$380.00	\$1,001,680.00	\$315.00	\$830,340.00
603.13	38-INCH X 24-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	30	\$132.17	\$3,965.10	\$125.00	\$3,750.00	\$150.00	\$4,500.00
603.14	45-INCH X 29-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	49	\$158.61	\$7,771.89	\$145.00	\$7,105.00	\$160.00	\$7,840.00
603.15	REINFORCED CONCRETE PIPE END SECTION (REGARDLESS OF SIZE)	EA	8	\$1,268.85	\$10,150.80	\$1,100.00	\$8,800.00	\$900.00	\$7,200.00
605.01	30-INCH PVC (C905) STORM DRAIN PIPE	LF	22	\$47.58	\$1,045.76	\$175.00	\$3,850.00	\$250.00	\$5,500.00
609.01	RCB MANHOLE	EA	1	\$3,806.56	\$3,806.56	\$3,000.00	\$3,000.00	\$2,500.00	\$2,500.00
609.02	60-INCH TYPE I STORM DRAIN MANHOLE	EA	2	\$5,815.57	\$11,631.14	\$6,600.00	\$13,200.00	\$5,000.00	\$10,000.00
609.03	48-INCH TYPE II STORM DRAIN MANHOLE	EA	3	\$6,132.79	\$18,398.37	\$5,800.00	\$17,400.00	\$6,000.00	\$18,000.00
609.04	60-INCH TYPE III STORM DRAIN MANHOLE MODIFIED	EA	34	\$7,718.85	\$262,440.90	\$6,900.00	\$234,600.00	\$6,000.00	\$204,000.00
609.05	60-INCH TYPE IV STORM DRAIN MANHOLE MODIFIED	EA	5	\$8,247.54	\$41,237.70	\$8,100.00	\$40,500.00	\$6,500.00	\$32,500.00
609.06	60-INCH NDOT TYPE 4 STORM DRAIN MANHOLE MODIFIED	EA	21	\$11,842.82	\$248,699.02	\$12,100.00	\$254,100.00	\$9,200.00	\$193,200.00
609.07	72-INCH NDOT TYPE 2 STORM DRAIN MANHOLE MODIFIED	EA	1	\$8,459.02	\$8,459.02	\$9,400.00	\$9,400.00	\$6,500.00	\$6,500.00
609.08	RISE INLET	EA	2	\$15,859.72	\$31,719.44	\$18,500.00	\$37,000.00	\$7,000.00	\$14,000.00
609.09	MODIFIED TRENCH DRAIN	LS	1	\$15,566.44	\$15,566.44	\$31,200.00	\$31,200.00	\$32,000.00	\$32,000.00
609.10	SPECIAL TRENCH DRAIN NO. 1 (L=9 FEET)	LS	1	\$7,011.57	\$7,011.57	\$12,500.00	\$12,500.00	\$10,000.00	\$10,000.00
609.11	SPECIAL TRENCH DRAIN NO. 2 (L=18 FEET)	LS	1	\$9,606.77	\$9,606.77	\$18,900.00	\$18,900.00	\$18,000.00	\$18,000.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	UOM	QTY	Jaynes Corporation		Granite Construction Company		Harber Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
609.12	SPECIAL TRENCH DRAIN NO. 3 (L=21 FEET)	LS	1	\$9,609.57	\$9,609.57	\$19,400.00	\$19,400.00	\$17,000.00	\$17,000.00
609.13	SPECIAL TRENCH DRAIN NO. 4 (L=60 FEET)	LS	1	\$35,606.99	\$35,606.99	\$56,600.00	\$56,600.00	\$55,000.00	\$55,000.00
609.14	NDOT TYPE 2 DROP INLET	EA	10	\$3,039.05	\$30,390.50	\$2,500.00	\$25,000.00	\$2,200.00	\$22,000.00
609.15	NDOT TYPE 2B DROP INLET	EA	4	\$4,093.54	\$16,374.16	\$4,500.00	\$18,000.00	\$3,500.00	\$14,000.00
609.16	SPECIAL DROP INLET NO. 1 (L=18 FEET)	LS	1	\$10,601.38	\$10,601.38	\$21,900.00	\$21,900.00	\$19,000.00	\$19,000.00
609.17	SPECIAL DROP INLET NO. 2 (L=21 FEET)	LS	1	\$12,164.02	\$12,164.02	\$20,400.00	\$20,400.00	\$20,000.00	\$20,000.00
609.18	SPECIAL DROP INLET NO. 3 (L=21 FEET)	LS	1	\$14,617.50	\$14,617.50	\$24,900.00	\$24,900.00	\$24,000.00	\$24,000.00
609.19	DROP INLET TYPE "DM" (L=2.5 FEET)	EA	4	\$2,902.44	\$11,609.76	\$4,900.00	\$19,600.00	\$4,500.00	\$18,000.00
609.20	DROP INLET TYPE "DM" (L=5 FEET)	EA	2	\$2,809.42	\$5,618.84	\$6,100.00	\$12,200.00	\$5,500.00	\$11,000.00
609.21	DROP INLET TYPE "DM" (L=10 FEET)	EA	9	\$4,756.52	\$42,808.68	\$9,200.00	\$82,800.00	\$9,500.00	\$85,500.00
609.22	DROP INLET TYPE "DM" (L=15 FEET)	EA	2	\$6,192.47	\$12,384.94	\$11,700.00	\$23,400.00	\$12,500.00	\$25,000.00
609.23	DROP INLET TYPE "DM" (L=17.5 FEET)	EA	2	\$6,318.47	\$12,636.94	\$12,800.00	\$25,600.00	\$13,500.00	\$27,000.00
609.24	DROP INLET TYPE "DM" (L=20 FEET)	EA	5	\$12,660.26	\$63,301.30	\$16,000.00	\$80,000.00	\$16,500.00	\$82,500.00
609.25	ADJUST STORM DRAIN MANHOLE COVER	EA	5	\$581.56	\$2,907.80	\$750.00	\$3,750.00	\$350.00	\$1,750.00
609.26	BUBBLER	EA	1	\$9,496.99	\$9,496.99	\$12,800.00	\$12,800.00	\$12,500.00	\$12,500.00
609.27	SEEA OUTLET STRUCTURE	EA	1	\$9,901.54	\$9,901.54	\$14,400.00	\$14,400.00	\$16,000.00	\$16,000.00
609.28	NEEA OUTLET STRUCTURE	EA	1	\$7,285.61	\$7,285.61	\$10,500.00	\$10,500.00	\$12,000.00	\$12,000.00
610.01	RIPRAP (D50 = 3 INCHES)	CY	12	\$34.74	\$416.88	\$150.00	\$1,800.00	\$100.00	\$1,200.00
610.02	RIPRAP (D50 = 6 INCHES)	CY	1,080	\$24.67	\$26,643.60	\$35.00	\$37,800.00	\$90.00	\$97,200.00
610.03	RIPRAP (D50 = 12 INCHES)	CY	1,526	\$24.67	\$37,646.42	\$45.00	\$68,670.00	\$90.00	\$137,340.00
610.04	RIPRAP (D50 = 18 INCHES)	CY	12,034	\$24.67	\$296,878.78	\$45.00	\$541,530.00	\$82.00	\$986,788.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Jaynes Corporation		Granite Construction Company		Harber Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
610.05	RIPRAP (D50 = 24 INCHES)	CY	4,549	\$24.67	\$112,223.83	\$45.00	\$204,705.00	\$80.00	\$363,920.00
610.06	REMOVE AND RESET RIPRAP	SF	356	\$10.50	\$3,738.00	\$3.00	\$1,068.00	\$3.00	\$1,068.00
613.01	TYPE L CURB AND GUTTER	LF	518	\$14.30	\$7,407.40	\$17.00	\$8,806.00	\$21.00	\$10,878.00
613.02	CONCRETE SIDEWALK	SF	552	\$15.29	\$8,440.08	\$12.00	\$6,624.00	\$4.50	\$2,484.00
613.03	CONCRETE CROSS GUTTER	SF	372	\$13.68	\$5,088.96	\$13.00	\$4,836.00	\$9.00	\$3,348.00
613.04	CONCRETE GOLF CART PATH	SF	59	\$5.47	\$322.73	\$25.00	\$1,475.00	\$11.00	\$649.00
616.01	POST AND CABLE FENCE	LF	4,274	\$9.80	\$41,885.20	\$19.00	\$81,206.00	\$5.00	\$21,370.00
616.02	16-FOOT DOUBLE SWING ORNAMENTAL GATE	EA	1	\$2,512.50	\$2,512.50	\$3,000.00	\$3,000.00	\$1,450.00	\$1,450.00
619.01	MARKER POST (K-71)	EA	5	\$206.28	\$1,031.40	\$200.00	\$1,000.00	\$25.00	\$125.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$156,274.08	\$156,274.08	\$185,000.00	\$185,000.00	\$110,000.00	\$110,000.00
622.02	CONSTRUCTION SURVEYING AND ORANGE SAFETY FENCE FOR AVOIDANCE AREAS	LF	17,560	\$2.37	\$41,617.20	\$5.00	\$87,800.00	\$2.50	\$43,900.00
623.01	RELOCATE STREET LIGHT POLE	EA	2	\$1,920.22	\$3,840.44	\$2,300.00	\$4,600.00	\$2,250.00	\$4,500.00
623.02	RELOCATE TRAFFIC SIGNAL POLE	EA	1	\$9,723.59	\$9,723.59	\$10,300.00	\$10,300.00	\$9,800.00	\$9,800.00
623.03	REMOVE PULL BOX	EA	5	\$68.06	\$340.30	\$28.00	\$140.00	\$160.00	\$800.00
623.04	NO. 3 1/2 PULL BOX	EA	2	\$218.83	\$437.66	\$230.00	\$460.00	\$375.00	\$750.00
623.05	NO. 7 PULL BOX	EA	1	\$700.45	\$700.45	\$395.00	\$395.00	\$900.00	\$900.00
623.06	P30 PULL BOX	EA	2	\$503.61	\$1,007.22	\$450.00	\$900.00	\$1,250.00	\$2,500.00
623.07	125 AMP SERVICE PEDESTAL	EA	1	\$6,327.08	\$6,327.08	\$7,250.00	\$7,250.00	\$3,800.00	\$3,800.00
623.08	2" STREET LIGHT CONDUIT WITH 2-#4 AND 1-#8 CONDUCTORS	LF	475	\$8.90	\$4,227.50	\$12.00	\$5,700.00	\$14.00	\$6,650.00
623.09	3" INTERCONNECT CONDUIT WITH 1-6 PAIR PE 39 #22AWG TRACER AND PULL STRING	LF	440	\$10.16	\$4,470.40	\$5.50	\$2,420.00	\$17.00	\$7,480.00
623.10	3" TRAFFIC SIGNAL CONDUIT WITH 2-#10 AND 1-#8 CONDUCTORS	LF	55	\$13.40	\$737.00	\$30.00	\$1,650.00	\$18.00	\$990.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	UOM	QTY	Jaynes Corporation		Granite Construction Company		Harber Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$80,955.42	\$80,955.42	\$103,000.00	\$103,000.00	\$80,000.00	\$80,000.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	200	\$104.18	\$20,836.00	\$100.00	\$20,000.00	\$95.00	\$19,000.00
625.02	ARROW DISPLAY	DAY	350	\$31.25	\$10,937.50	\$30.00	\$10,500.00	\$30.00	\$10,500.00
627.01	RELOCATE PERMANENT SIGN	EA	1	\$130.23	\$130.23	\$200.00	\$200.00	\$200.00	\$200.00
627.02	PERMANENT SIGN PANEL (STREET LIGHT POLE MOUNTED)	EA	1	\$156.27	\$156.27	\$150.00	\$150.00	\$125.00	\$125.00
627.03	PERMANENT SIGN (GROUND MOUNTED)(SIGN A, 24" X 18")	EA	11	\$171.90	\$1,890.90	\$185.00	\$1,815.00	\$250.00	\$2,750.00
627.04	PERMANENT SIGN (GROUND MOUNTED)(SIGN B, 12" X 72")	EA	2	\$312.55	\$625.10	\$300.00	\$600.00	\$500.00	\$1,000.00
627.05	PERMANENT SIGN (GROUND MOUNTED)(SIGN C, 48" X 48")	EA	8	\$312.55	\$2,500.40	\$300.00	\$2,400.00	\$400.00	\$3,200.00
627.06	PERMANENT SIGN (GROUND MOUNTED)(RL-100, 24" X 24")	EA	2	\$166.69	\$333.38	\$160.00	\$320.00	\$450.00	\$900.00
627.07	PERMANENT SIGN (GROUND MOUNTED)(RL-110, 24" X 24")	EA	2	\$166.69	\$333.38	\$160.00	\$320.00	\$450.00	\$900.00
627.08	PERMANENT SIGN (GROUND MOUNTED)(W11-2, 30" X 30")	EA	4	\$203.16	\$812.64	\$200.00	\$800.00	\$475.00	\$1,900.00
627.09	PERMANENT SIGN (GROUND MOUNTED)(W16-9P, 24" X 12")	EA	2	\$78.14	\$156.28	\$75.00	\$150.00	\$350.00	\$700.00
627.10	PERMANENT SIGN (GROUND MOUNTED)(W16-7PL, 24" X 12")	EA	2	\$78.14	\$156.28	\$75.00	\$150.00	\$350.00	\$700.00
627.11	PERMANENT SIGN (GROUND MOUNTED)(WNV11-1, 30" X 30")	EA	4	\$203.16	\$812.64	\$200.00	\$800.00	\$475.00	\$1,900.00
627.12	PERMANENT SIGN (GROUND MOUNTED)(SIGN C, 24" X 18")	EA	4	\$166.69	\$666.76	\$165.00	\$660.00	\$300.00	\$1,200.00
628.01	TYPE II FILM "ONLY"	EA	3	\$130.23	\$390.69	\$130.00	\$390.00	\$250.00	\$750.00
628.02	TYPE II FILM FOR ARROWS	EA	5	\$130.23	\$651.15	\$130.00	\$650.00	\$225.00	\$1,125.00
628.03	TYPE II FILM FOR CROSSWALKS AND STOP BARS	SF	834	\$3.96	\$3,302.64	\$4.00	\$3,336.00	\$8.00	\$6,672.00
628.04	TYPE II FILM FOR HATCHES	SF	48	\$3.95	\$189.60	\$4.00	\$192.00	\$8.00	\$384.00
628.05	TYPE II FILM (VARIES)	SF	83	\$3.95	\$327.85	\$4.00	\$332.00	\$8.00	\$664.00
628.06	PAVEMENT MARKINGS (4-INCH SOLID WHITE, POLYUREA OR EPOXY)	SF	3,159	\$1.51	\$4,770.09	\$1.50	\$4,738.50	\$1.60	\$5,054.40




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park


ITEM NO.	DESCRIPTION	U O M	QTY	Jaynes Corporation		Granite Construction Company		Harber Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
628.07	PAVEMENT MARKINGS (8-INCH SOLID WHITE, POLYUREA OR EPOXY)	SF	230	\$1.49	\$342.70	\$1.50	\$345.00	\$2.00	\$460.00
628.08	REMOVE PAVEMENT MARKERS	EA	277	\$1.77	\$490.29	\$2.00	\$554.00	\$2.00	\$554.00
629.01	2-INCH C900 PVC WATER LINE	LF	1,767	\$13.75	\$24,286.25	\$2.50	\$4,417.50	\$9.00	\$15,903.00
629.02	6-INCH C900 PVC WATER LINE	LF	148	\$32.78	\$4,851.44	\$25.00	\$3,700.00	\$35.00	\$5,180.00
629.03	6-INCH DUCTILE IRON PIPE (CL-52)	LF	480	\$49.70	\$23,862.00	\$54.00	\$24,840.00	\$65.00	\$29,900.00
629.04	8-INCH DUCTILE IRON (CL-52)	LF	10	\$95.16	\$951.60	\$140.00	\$1,400.00	\$750.00	\$7,500.00
629.05	10-INCH DUCTILE IRON PIPE (CL-52)	LF	218	\$79.30	\$17,287.40	\$115.00	\$25,070.00	\$120.00	\$26,160.00
629.06	12-INCH DUCTILE IRON PIPE (CL-52)	LF	435	\$100.45	\$43,695.75	\$145.00	\$63,075.00	\$175.00	\$76,125.00
629.07	16-INCH STEEL CASING	LF	232	\$105.78	\$24,540.96	\$100.00	\$23,200.00	\$55.00	\$12,760.00
629.08	20-INCH STEEL CASING	LF	15	\$200.90	\$3,013.50	\$1,050.00	\$15,750.00	\$140.00	\$2,100.00
629.09	24-INCH STEEL CASING	LF	124	\$211.48	\$26,223.52	\$60.00	\$7,440.00	\$100.00	\$12,400.00
629.10	ADJUST WATER VALVE COVER	EA	18	\$370.08	\$6,661.44	\$200.00	\$3,600.00	\$350.00	\$6,300.00
629.11	8-INCH GATE VALVE	EA	1	\$1,586.07	\$1,586.07	\$1,750.00	\$1,750.00	\$1,250.00	\$1,250.00
629.12	10-INCH GATE VALVE	EA	1	\$2,749.18	\$2,749.18	\$2,000.00	\$2,000.00	\$2,200.00	\$2,200.00
629.13	12-INCH GATE VALVE	EA	1	\$2,960.66	\$2,960.66	\$2,300.00	\$2,300.00	\$2,200.00	\$2,200.00
629.14	12-INCH MJ TAPPING SLEEVE AND VALVE	EA	3	\$4,758.20	\$14,274.60	\$6,000.00	\$18,000.00	\$4,000.00	\$12,000.00
629.15	12-INCH X 6-INCH MJ TAPPING SLEEVE AND 6-INCH VALVE	EA	1	\$2,749.18	\$2,749.18	\$4,250.00	\$4,250.00	\$2,800.00	\$2,800.00
629.16	2-INCH BLOW-OFF ASSEMBLY	EA	3	\$3,700.82	\$11,102.46	\$1,700.00	\$5,100.00	\$1,250.00	\$3,750.00
629.17	6-INCH X 2-INCH SERVICE SADDLE WITH 2-INCH CORPORATION STOP	EA	1	\$370.08	\$370.08	\$1,450.00	\$1,450.00	\$500.00	\$500.00
629.18	8-INCH X 2-INCH SERVICE SADDLE WITH 2-INCH CORPORATION STOP	EA	1	\$370.08	\$370.08	\$1,300.00	\$1,300.00	\$550.00	\$550.00
629.19	2-INCH WATER METER	EA	2	\$1,480.33	\$2,960.66	\$1,350.00	\$2,700.00	\$1,250.00	\$2,500.00



Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park


ITEM NO.	DESCRIPTION	U.O.M.	QTY	Jaynes Corporation		Granite Construction Company		Harber Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
629.20	2-INCH RPPA	EA	2	\$1,903.28	\$3,806.56	\$1,800.00	\$3,600.00	\$1,800.00	\$3,600.00
630.01	8-INCH PVC (SDR-35) SANITARY SEWER PIPE	LF	946	\$52.87	\$50,015.02	\$35.00	\$33,110.00	\$45.00	\$42,570.00
630.02	ABANDON SANITARY SEWER	LF	878	\$10.57	\$9,280.46	\$18.00	\$15,804.00	\$9.00	\$7,902.00
630.03	48-INCH SANITARY SEWER MANHOLE	EA	8	\$2,960.66	\$23,685.28	\$3,400.00	\$27,200.00	\$2,200.00	\$17,600.00
630.04	60-INCH SANITARY SEWER MANHOLE	EA	1	\$11,102.46	\$11,102.46	\$11,500.00	\$11,500.00	\$9,500.00	\$9,500.00
630.05	T-LOCK LINED 48-INCH SANITARY SEWER MANHOLE	EA	3	\$5,604.10	\$16,812.30	\$6,000.00	\$18,000.00	\$5,000.00	\$15,000.00
630.06	ADJUST SANITARY SEWER MANHOLE COVER	EA	13	\$475.82	\$6,185.66	\$725.00	\$9,425.00	\$375.00	\$4,875.00
633.01	REFLECTIVE RAISED PAVEMENT MARKERS	EA	862	\$2.19	\$1,887.78	\$3.00	\$2,586.00	\$2.50	\$2,155.00
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	2,471	\$1.25	\$3,088.75	\$2.00	\$4,942.00	\$2.00	\$4,942.00
633.03	BLUE REFLECTIVE RAISED FIRE HYDRANT ID PAVEMENT MARKERS	EA	6	\$10.42	\$62.52	\$10.00	\$60.00	\$6.00	\$36.00
637.01	DUST CONTROL	LS	1	\$299,058.84	\$299,058.84	\$65,000.00	\$65,000.00	\$225,000.00	\$225,000.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$3,125.48	\$3,125.48	\$250.00	\$250.00	\$3,500.00	\$3,500.00
670.01	2-INCH PVC (DB-60) TELEPHONE CONDUIT	LF	565	\$6.49	\$3,668.85	\$14.00	\$7,910.00	\$17.00	\$9,605.00
670.02	4-INCH PVC (DB-100) ELECTRIC CONDUIT	LF	2,412	\$13.20	\$31,838.40	\$14.00	\$33,768.00	\$38.00	\$91,656.00
670.03	CENTURY LINK (P-200) INTERCEPT PULLBOX	EA	1	\$5,111.50	\$5,111.50	\$5,660.00	\$5,660.00	\$3,600.00	\$3,600.00
670.04	NVE (RS-85) INTERCEPT PULLBOX	EA	1	\$5,880.01	\$5,880.01	\$9,750.00	\$9,750.00	\$6,000.00	\$6,000.00
670.05	NVE (RS-82) PULLBOX	EA	2	\$5,527.17	\$11,054.34	\$7,700.00	\$15,400.00	\$5,500.00	\$11,000.00
670.06	NVE TRANSFORMER PAD (RS-19)	EA	1	\$1,012.46	\$1,012.46	\$2,850.00	\$2,850.00	\$575.00	\$575.00
675.01	BURROWING OWL MITIGATION	DAY	10	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00
675.02	PALEONTOLOGICAL MITIGATION	DAY	10	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00
699.01	REMOVABLE BOLLARD	EA	30	\$281.29	\$8,438.70	\$325.00	\$9,750.00	\$550.00	\$16,500.00

55 of 66




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Tab Contractors, Inc.		Road and Highway Builders, LLC		Fisher Sand & Gravel Co.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	25	\$500.00	\$12,500.00	\$500.00	\$12,500.00	\$500.00	\$12,500.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	25	\$780.00	\$19,500.00	\$3,000.00	\$75,000.00	\$1,500.00	\$37,500.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00
201.01	CLEARING AND GRUBBING	LS	1	\$101,882.90	\$101,882.90	\$10,000.00	\$10,000.00	\$300,000.00	\$300,000.00
202.01	REMOVAL OF ASPHALT PAVEMENT	SF	211,829	\$0.33	\$69,903.57	\$0.20	\$42,365.80	\$0.25	\$52,957.25
202.02	REMOVAL OF CROSS GUTTER	SF	1,198	\$2.30	\$2,755.40	\$5.00	\$5,990.00	\$5.00	\$5,990.00
202.03	REMOVAL OF SIDEWALK	SF	2,765	\$1.00	\$2,765.00	\$8.00	\$22,120.00	\$1.00	\$2,765.00
202.04	REMOVAL OF GABIONS	SF	6,908	\$1.15	\$7,944.20	\$5.00	\$34,540.00	\$1.25	\$8,635.00
202.05	REMOVAL OF FENCE	LF	4,581	\$1.30	\$5,955.30	\$2.00	\$9,162.00	\$1.10	\$5,039.10
202.06	REMOVAL OF TYPE L CURB AND GUTTER	LF	519	\$2.40	\$1,245.60	\$5.00	\$2,595.00	\$3.00	\$1,557.00
202.07	REMOVAL OF 18-INCH REINFORCED CONCRETE PIPE	LF	30	\$16.00	\$480.00	\$80.00	\$1,800.00	\$35.00	\$1,050.00
202.08	REMOVAL OF 24-INCH REINFORCED CONCRETE PIPE	LF	164	\$17.00	\$2,788.00	\$60.00	\$9,840.00	\$20.00	\$3,280.00
202.09	REMOVAL OF 48-INCH REINFORCED CONCRETE PIPE	LF	70	\$18.00	\$1,260.00	\$70.00	\$4,900.00	\$60.00	\$4,200.00
202.10	REMOVAL OF 84-INCH REINFORCED CONCRETE PIPE	LF	35	\$25.00	\$875.00	\$80.00	\$2,800.00	\$200.00	\$7,000.00
202.11	ABANDON 18-INCH REINFORCED CONCRETE PIPE	LF	13	\$28.00	\$364.00	\$90.00	\$1,170.00	\$65.00	\$845.00
202.12	ABANDON 24-INCH REINFORCED CONCRETE PIPE	LF	229	\$22.00	\$5,038.00	\$90.00	\$20,610.00	\$65.00	\$14,885.00
202.13	ABANDON 48-INCH REINFORCED CONCRETE	LF	48	\$81.00	\$3,888.00	\$200.00	\$9,600.00	\$80.00	\$3,840.00
202.14	ABANDON PVC BLEEDER PIPE (REGARDLESS OF SIZE)	LF	646	\$12.00	\$7,752.00	\$10.00	\$6,460.00	\$5.00	\$3,230.00
202.15	REMOVAL OF DROP INLET	EA	4	\$500.00	\$2,000.00	\$1,000.00	\$4,000.00	\$1,500.00	\$6,000.00
202.16	REMOVAL OF STORM DRAIN MANHOLE	EA	3	\$450.00	\$1,350.00	\$2,000.00	\$6,000.00	\$1,500.00	\$4,500.00
202.17	ABANDON STORM DRAIN MANHOLE	EA	1	\$320.00	\$320.00	\$2,000.00	\$2,000.00	\$1,650.00	\$1,650.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Tab Contractors, Inc.		Road and Highway Builders, LLC		Fisher Sand & Gravel Co.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
202.19	REMOVAL OF SIGN PANELS AND POSTS	EA	11	\$105.00	\$1,155.00	\$50.00	\$550.00	\$240.00	\$2,640.00
202.20	REMOVAL OF SIGN POSTS	EA	1	\$52.00	\$52.00	\$50.00	\$50.00	\$220.00	\$220.00
203.01	DETENTION BASIN EXCAVATION	CY	2,360,000	\$8.44	\$19,918,400.00	\$7.80	\$18,408,000.00	\$8.27	\$19,517,200.00
203.02	QUALITY CONTROL TESTING	LS	1	\$219,098.00	\$219,098.00	\$116,998.20	\$116,998.20	\$200,000.00	\$200,000.00
211.01	SOIL STABILIZER	AC	95	\$1,933.56	\$183,688.20	\$500.00	\$47,500.00	\$950.00	\$90,250.00
212.01	TREES (15 GALLON)	EA	1,459	\$155.30	\$226,582.70	\$50.00	\$72,950.00	\$155.00	\$226,145.00
212.02	SHRUBS (1 GALLON)	EA	9,960	\$20.50	\$204,180.00	\$10.00	\$99,600.00	\$20.00	\$199,200.00
212.03	BOULDER (4-FOOT DIAMETER)	EA	148	\$261.93	\$38,765.64	\$250.00	\$37,000.00	\$150.00	\$22,200.00
212.04	BOULDER (3-FOOT DIAMETER)	EA	148	\$116.51	\$17,243.48	\$200.00	\$29,600.00	\$130.00	\$19,240.00
212.05	BOULDER (2-FOOT DIAMETER)	EA	148	\$41.73	\$6,176.04	\$175.00	\$25,900.00	\$155.00	\$22,940.00
212.06	DECOMPOSED GRANITE	SF	285,000	\$0.66	\$188,100.00	\$0.50	\$142,500.00	\$0.60	\$171,000.00
212.07	LANDSCAPING RESTORATION (EL CAPITAN WIDENING)	LS	1	\$20,729.19	\$20,729.19	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00
212.08	LANDSCAPING RESTORATION (SILVERSTONE GOLF COURSE)	LS	1	\$20,729.19	\$20,729.19	\$7,000.00	\$7,000.00	\$20,000.00	\$20,000.00
213.01	3-INCH PVC FOR IRRIGATION	LF	21,606	\$2.72	\$58,768.32	\$8.00	\$172,848.00	\$3.00	\$64,818.00
213.02	3/4-INCH PVC FOR IRRIGATION	LF	43,442	\$1.05	\$45,614.10	\$2.50	\$108,605.00	\$1.00	\$43,442.00
213.03	6-INCH SCHEDULE 40 PVC SLEEVE	LF	4,080	\$8.15	\$33,252.00	\$6.50	\$26,520.00	\$8.50	\$34,680.00
213.04	2-INCH SCHEDULE 40 PVC SLEEVE	LF	5,080	\$1.60	\$8,128.00	\$3.50	\$17,780.00	\$1.70	\$8,636.00
213.05	IRRIGATION CONTROLLER	EA	6	\$4,945.00	\$29,670.00	\$9,000.00	\$54,000.00	\$5,000.00	\$30,000.00
213.06	CLUSTER CONTROL UNIT	EA	2	\$18,165.00	\$36,330.00	\$15,000.00	\$30,000.00	\$18,500.00	\$37,000.00
213.07	BACKFLOW PREVENTER	EA	2	\$2,217.00	\$4,434.00	\$3,400.00	\$6,800.00	\$2,250.00	\$4,500.00
213.08	QUICK COUPLER VALVE	EA	61	\$303.00	\$18,483.00	\$150.00	\$9,150.00	\$300.00	\$18,300.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Tab Contractors, Inc.		Road and Highway Builders, LLC		Fisher Sand & Gravel Co.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
213.09	BALL VALVE	EA	48	\$325.00	\$15,600.00	\$440.00	\$21,120.00	\$330.00	\$15,840.00
213.10	AIR VACUUM	EA	2	\$495.00	\$990.00	\$480.00	\$960.00	\$500.00	\$1,000.00
213.11	DRIP EMITTER	EA	17,443	\$6.10	\$106,402.30	\$10.00	\$174,430.00	\$6.25	\$109,018.75
213.12	REMOTE CONTROL VALVE STATION	EA	167	\$555.00	\$92,685.00	\$500.00	\$83,500.00	\$565.00	\$94,355.00
214.01	LANDSCAPE MAINTENANCE	MONTH	9	\$1,751.00	\$15,759.00	\$2,000.00	\$18,000.00	\$1,800.00	\$16,200.00
215.01	TREATMENT NO. 1 - NATIVE REVEGETATION WITH ROCK MULCH	SF	813,000	\$0.97	\$788,610.00	\$0.15	\$121,950.00	\$0.85	\$691,050.00
215.02	TREATMENT NO. 2 - ROCK MULCH	SF	1,512,000	\$0.36	\$544,320.00	\$0.35	\$529,200.00	\$0.90	\$1,360,800.00
302.01	TYPE II AGGREGATE BASE	CY	8,900	\$26.00	\$231,400.00	\$15.00	\$133,500.00	\$38.00	\$338,200.00
402.01	2-INCH PLANTMIX BITUMINOUS SURFACE	SY	120	\$8.00	\$960.00	\$15.00	\$1,800.00	\$10.00	\$1,200.00
402.02	3-INCH PLANTMIX BITUMINOUS SURFACE	SY	8,742	\$10.50	\$91,791.00	\$20.00	\$174,840.00	\$12.50	\$109,275.00
402.03	4-INCH PLANTMIX BITUMINOUS SURFACE	SY	9,986	\$14.50	\$144,797.00	\$25.00	\$249,650.00	\$16.00	\$159,776.00
402.04	4.5-INCH PLANTMIX BITUMINOUS SURFACE	SY	2,845	\$15.75	\$44,808.75	\$30.00	\$85,350.00	\$18.00	\$51,210.00
402.05	5.5-INCH PLANTMIX BITUMINOUS SURFACE	SY	3,784	\$19.50	\$73,788.00	\$35.00	\$132,440.00	\$22.50	\$85,140.00
408-2.01	SLURRY SEAL, ISSA TYPE III	SY	34,768	\$5.10	\$177,316.80	\$2.00	\$69,536.00	\$5.25	\$182,532.00
502.01	FLOOD MONITORING STATION	EA	2	\$55,135.00	\$110,270.00	\$30,000.00	\$60,000.00	\$27,500.00	\$55,000.00
502.02	5-FOOT CONCRETE STAFF GAUGE	EA	1	\$8,200.00	\$8,200.00	\$7,000.00	\$7,000.00	\$5,500.00	\$5,500.00
502.03	15-FOOT CONCRETE STAFF GAUGE	EA	1	\$16,400.00	\$16,400.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00
502.04	15-FOOT CONCRETE CAUSEWAY	EA	7	\$4,000.00	\$28,000.00	\$25,000.00	\$175,000.00	\$10,000.00	\$70,000.00
502.05	70-FOOT CONCRETE CAUSEWAY	EA	1	\$22,000.00	\$22,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
502.06	CONCRETE CUTOFF WALL (H=3 FEET)	LF	273	\$25.00	\$6,825.00	\$40.00	\$10,920.00	\$70.00	\$19,110.00
502.07	CONCRETE CUTOFF WALL (H=4 FEET)	LF	166	\$37.00	\$6,142.00	\$45.00	\$7,470.00	\$80.00	\$13,280.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Tab Contractors, Inc.		Road and Highway Builders, LLC		Fisher Sand & Gravel Co.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
502.08	CONCRETE CUTOFF WALL (H=5 FEET)	LF	4,460	\$40.00	\$178,400.00	\$50.00	\$223,000.00	\$85.00	\$379,100.00
502.09	14-FOOT X 7-FOOT BAFFLED REINFORCED CONCRETE BOX	LF	87	\$1,460.00	\$127,020.00	\$3,000.00	\$261,000.00	\$1,600.00	\$139,200.00
502.10	RACEL STORM DRAIN OUTLET STRUCTURE	LS	1	\$49,000.00	\$49,000.00	\$10,000.00	\$10,000.00	\$200,000.00	\$200,000.00
502.11	EL CAPITAN RETAINING WALL	SF	575	\$55.00	\$31,625.00	\$40.00	\$23,000.00	\$65.00	\$37,375.00
502.12	SEEA RETAINING WALL	SF	1,188	\$60.00	\$71,280.00	\$55.00	\$65,340.00	\$65.00	\$77,220.00
502.13	BRIDGE ABUTMENT	EA	6	\$34,700.00	\$208,200.00	\$35,000.00	\$210,000.00	\$5,500.00	\$33,000.00
502.14	CONCRETE BRIDGE DECK	SF	2,316	\$13.00	\$30,108.00	\$25.00	\$57,900.00	\$55.00	\$127,380.00
502.15	CONCRETE APRON	EA	7	\$2,332.00	\$16,324.00	\$7,000.00	\$49,000.00	\$5,500.00	\$38,500.00
511.01	HANDRAIL	LF	234	\$130.00	\$30,420.00	\$125.00	\$29,250.00	\$22.00	\$5,148.00
511.02	OUTLET BARRIER	EA	1	\$18,700.00	\$18,700.00	\$20,000.00	\$20,000.00	\$16,500.00	\$16,500.00
511.03	16-FOOT PIPE GATE	EA	1	\$3,000.00	\$3,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
511.04	SEDIMENT STAFF GAUGE	EA	3	\$2,025.00	\$6,075.00	\$1,500.00	\$4,500.00	\$5,500.00	\$16,500.00
580.01	48-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$55,100.00	\$55,100.00	\$40,000.00	\$40,000.00	\$60,000.00	\$60,000.00
580.02	65-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$75,600.00	\$75,600.00	\$50,000.00	\$50,000.00	\$70,000.00	\$70,000.00
580.03	80-FOOT PREFABRICATED STEEL PEDESTRIAN BRIDGE	LS	1	\$98,000.00	\$98,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	855	\$101.00	\$86,355.00	\$100.00	\$85,500.00	\$60.00	\$51,300.00
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	450	\$118.00	\$53,100.00	\$175.00	\$78,750.00	\$66.00	\$29,700.00
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	423	\$155.00	\$65,565.00	\$200.00	\$84,600.00	\$100.00	\$42,300.00
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	4,924	\$107.00	\$526,868.00	\$200.00	\$984,800.00	\$120.00	\$590,880.00
603.05	36-INCH REINFORCED CONCRETE PIPE (CLASS V)	LF	1,026	\$125.00	\$128,250.00	\$220.00	\$225,720.00	\$150.00	\$153,900.00
603.06	42-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	185	\$145.00	\$26,825.00	\$250.00	\$46,250.00	\$145.00	\$26,825.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	UOM	QTY	Tab Contractors, Inc.		Road and Highway Builders, LLC		Fisher Sand & Gravel Co.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
603.07	48-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	1,530	\$150.00	\$229,500.00	\$265.00	\$405,450.00	\$155.00	\$237,150.00
603.08	48-INCH REINFORCED CONCRETE PIPE (CLASS III, WALL "C")	LF	423	\$187.00	\$79,101.00	\$280.00	\$118,440.00	\$160.00	\$67,680.00
603.09	60-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	121	\$287.00	\$34,727.00	\$320.00	\$38,720.00	\$225.00	\$27,225.00
603.10	72-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	230	\$405.00	\$93,150.00	\$330.00	\$75,900.00	\$310.00	\$71,300.00
603.11	78-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	4,179	\$370.00	\$1,546,230.00	\$350.00	\$1,462,650.00	\$405.00	\$1,692,495.00
603.12	78-INCH REINFORCED CONCRETE PIPE (CLASS III, WALL "C")	LF	2,636	\$388.00	\$1,022,768.00	\$350.00	\$922,600.00	\$405.00	\$1,067,580.00
603.13	38-INCH X 24-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	30	\$165.00	\$4,950.00	\$200.00	\$6,000.00	\$110.00	\$3,300.00
603.14	45-INCH X 29-INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE (CLASS III)	LF	49	\$290.00	\$14,210.00	\$275.00	\$13,475.00	\$135.00	\$6,615.00
603.15	REINFORCED CONCRETE PIPE END SECTION (REGARDLESS OF SIZE)	EA	8	\$950.00	\$7,600.00	\$500.00	\$4,000.00	\$2,350.00	\$18,800.00
605.01	30-INCH PVC (C905) STORM DRAIN PIPE	LF	22	\$198.00	\$4,356.00	\$200.00	\$4,400.00	\$210.00	\$4,620.00
609.01	RCB MANHOLE	EA	1	\$2,800.00	\$2,800.00	\$3,000.00	\$3,000.00	\$10,000.00	\$10,000.00
609.02	60-INCH TYPE I STORM DRAIN MANHOLE	EA	2	\$5,300.00	\$10,600.00	\$4,200.00	\$8,400.00	\$5,000.00	\$10,000.00
609.03	48-INCH TYPE II STORM DRAIN MANHOLE	EA	3	\$4,755.00	\$14,265.00	\$3,800.00	\$11,400.00	\$3,500.00	\$10,500.00
609.04	60-INCH TYPE III STORM DRAIN MANHOLE MODIFIED	EA	34	\$6,283.00	\$213,622.00	\$5,800.00	\$197,200.00	\$5,000.00	\$170,000.00
609.05	60-INCH TYPE IV STORM DRAIN MANHOLE MODIFIED	EA	5	\$6,911.00	\$34,555.00	\$6,200.00	\$31,000.00	\$6,750.00	\$33,750.00
609.06	60-INCH NDOT TYPE 4 STORM DRAIN MANHOLE MODIFIED	EA	21	\$9,540.00	\$200,340.00	\$8,500.00	\$178,500.00	\$8,000.00	\$168,000.00
609.07	72-INCH NDOT TYPE 2 STORM DRAIN MANHOLE MODIFIED	EA	1	\$8,400.00	\$8,400.00	\$7,000.00	\$7,000.00	\$12,000.00	\$12,000.00
609.08	RISE INLET	EA	2	\$9,500.00	\$19,000.00	\$4,000.00	\$8,000.00	\$9,000.00	\$18,000.00
609.09	MODIFIED TRENCH DRAIN	LS	1	\$30,300.00	\$30,300.00	\$35.00	\$35.00	\$30,000.00	\$30,000.00
609.10	SPECIAL TRENCH DRAIN NO.1 (L=9 FEET)	LS	1	\$11,470.00	\$11,470.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
609.11	SPECIAL TRENCH DRAIN NO. 2 (L=18 FEET)	LS	1	\$20,175.00	\$20,175.00	\$18,000.00	\$18,000.00	\$15,000.00	\$15,000.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	UOM	QTY	Tab Contractors, Inc.		Road and Highway Builders, LLC		Fisher Sand & Gravel Co.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
609.12	SPECIAL TRENCH DRAIN NO. 3 (L=21 FEET)	LS	1	\$19,245.00	\$19,245.00	\$19,000.00	\$19,000.00	\$17,500.00	\$17,500.00
609.13	SPECIAL TRENCH DRAIN NO. 4 (L=60 FEET)	LS	1	\$60,000.00	\$60,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
609.14	NDOT TYPE 2 DROP INLET	EA	10	\$2,700.00	\$27,000.00	\$1,800.00	\$18,000.00	\$3,200.00	\$32,000.00
609.15	NDOT TYPE 2B DROP INLET	EA	4	\$4,335.00	\$17,340.00	\$3,800.00	\$15,200.00	\$3,750.00	\$15,000.00
609.16	SPECIAL DROP INLET NO. 1 (L=18 FEET)	LS	1	\$19,630.00	\$19,630.00	\$18,000.00	\$18,000.00	\$15,000.00	\$15,000.00
609.17	SPECIAL DROP INLET NO. 2 (L=21 FEET)	LS	1	\$20,832.00	\$20,832.00	\$20,000.00	\$20,000.00	\$16,000.00	\$16,000.00
609.18	SPECIAL DROP INLET NO. 3 (L=21 FEET)	LS	1	\$25,255.00	\$25,255.00	\$22,000.00	\$22,000.00	\$16,500.00	\$16,500.00
609.19	DROP INLET TYPE "DM" (L=2.5 FEET)	EA	4	\$4,880.00	\$19,520.00	\$4,000.00	\$16,000.00	\$4,000.00	\$16,000.00
609.20	DROP INLET TYPE "DM" (L=5 FEET)	EA	2	\$5,786.00	\$11,572.00	\$5,300.00	\$10,600.00	\$4,500.00	\$9,000.00
609.21	DROP INLET TYPE "DM" (L=10 FEET)	EA	9	\$9,208.00	\$82,872.00	\$8,000.00	\$72,000.00	\$9,000.00	\$81,000.00
609.22	DROP INLET TYPE "DM" (L=15 FEET)	EA	2	\$12,007.00	\$24,014.00	\$11,000.00	\$22,000.00	\$9,750.00	\$19,500.00
609.23	DROP INLET TYPE "DM" (L=17.5 FEET)	EA	2	\$12,720.00	\$25,440.00	\$12,000.00	\$24,000.00	\$11,000.00	\$22,000.00
609.24	DROP INLET TYPE "DM" (L=20 FEET)	EA	5	\$16,234.00	\$81,170.00	\$15,000.00	\$75,000.00	\$13,000.00	\$65,000.00
609.25	ADJUST STORM DRAIN MANHOLE COVER	EA	5	\$200.00	\$1,000.00	\$1,000.00	\$5,000.00	\$400.00	\$2,000.00
609.26	BUBBLER	EA	1	\$14,259.00	\$14,259.00	\$15,000.00	\$15,000.00	\$6,500.00	\$6,500.00
609.27	SEEA OUTLET STRUCTURE	EA	1	\$13,822.00	\$13,822.00	\$18,000.00	\$18,000.00	\$8,500.00	\$8,500.00
609.28	NEEA OUTLET STRUCTURE	EA	1	\$11,582.00	\$11,582.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00
610.01	RIPRAP (D50 = 3 INCHES)	CY	12	\$140.00	\$1,680.00	\$200.00	\$2,400.00	\$85.00	\$1,020.00
610.02	RIPRAP (D50 = 6 INCHES)	CY	1,080	\$44.00	\$47,520.00	\$150.00	\$162,000.00	\$75.00	\$81,000.00
610.03	RIPRAP (D50 = 12 INCHES)	CY	1,526	\$43.50	\$66,381.00	\$150.00	\$228,900.00	\$90.00	\$137,340.00
610.04	RIPRAP (D50 = 18 INCHES)	CY	12,034	\$40.00	\$481,360.00	\$150.00	\$1,805,100.00	\$65.00	\$782,210.00




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Tab Contractors, Inc.		Road and Highway Builders, LLC		Fisher Sand & Gravel Co.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
610.05	RIPRAP (D50 = 24 INCHES)	CY	4,549	\$38.65	\$175,818.85	\$150.00	\$682,350.00	\$100.00	\$454,900.00
610.06	REMOVE AND RESET RIPRAP	SF	356	\$16.00	\$5,696.00	\$10.00	\$3,560.00	\$10.00	\$3,560.00
613.01	TYPE I CURB AND GUTTER	LF	518	\$23.00	\$11,914.00	\$20.00	\$10,360.00	\$20.00	\$10,360.00
613.02	CONCRETE SIDEWALK	SF	552	\$4.30	\$2,373.60	\$4.00	\$2,208.00	\$15.00	\$8,280.00
613.03	CONCRETE CROSS GUTTER	SF	372	\$8.50	\$3,162.00	\$8.00	\$2,976.00	\$20.00	\$7,440.00
613.04	CONCRETE GOLF CART PATH	SF	59	\$11.00	\$649.00	\$10.00	\$590.00	\$5.50	\$324.50
616.01	POST AND CABLE FENCE	LF	4,274	\$23.00	\$98,302.00	\$12.00	\$51,288.00	\$20.00	\$85,480.00
616.02	16-FOOT DOUBLE SWING ORNAMENTAL GATE	EA	1	\$3,005.00	\$3,005.00	\$5,000.00	\$5,000.00	\$1,650.00	\$1,650.00
619.01	MARKER POST (K-71)	EA	5	\$155.00	\$775.00	\$100.00	\$500.00	\$150.00	\$750.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$103,400.00	\$103,400.00	\$75,000.00	\$75,000.00	\$200,000.00	\$200,000.00
622.02	CONSTRUCTION SURVEYING AND ORANGE SAFETY FENCE FOR AVOIDANCE AREAS	LF	17,560	\$2.35	\$41,266.00	\$2.00	\$35,120.00	\$0.80	\$14,048.00
623.01	RELOCATE STREET LIGHT POLE	EA	2	\$2,275.00	\$4,550.00	\$2,200.00	\$4,400.00	\$2,250.00	\$4,500.00
623.02	RELOCATE TRAFFIC SIGNAL POLE	EA	1	\$10,131.00	\$10,131.00	\$9,800.00	\$9,800.00	\$10,000.00	\$10,000.00
623.03	REMOVE PULL BOX	EA	5	\$80.00	\$400.00	\$75.00	\$375.00	\$80.00	\$400.00
623.04	NO. 3 1/2 PULL BOX	EA	2	\$230.00	\$460.00	\$220.00	\$440.00	\$225.00	\$450.00
623.05	NO. 7 PULL BOX	EA	1	\$400.00	\$400.00	\$375.00	\$375.00	\$400.00	\$400.00
623.06	P30 PULL BOX	EA	2	\$445.00	\$890.00	\$430.00	\$860.00	\$450.00	\$900.00
623.07	125 AMP SERVICE PEDESTAL	EA	1	\$7,151.00	\$7,151.00	\$6,900.00	\$6,900.00	\$7,500.00	\$7,500.00
623.08	2" STREET LIGHT CONDUIT WITH 2-#4 AND 1-#8 CONDUCTORS	LF	475	\$11.50	\$5,462.50	\$11.00	\$5,225.00	\$12.00	\$5,700.00
623.09	3" INTERCONNECT CONDUIT WITH 1-6 PAIR PE 39 #22AWG TRACER AND PULL STRING	LF	440	\$5.50	\$2,420.00	\$5.00	\$2,200.00	\$5.50	\$2,420.00
623.10	3" TRAFFIC SIGNAL CONDUIT WITH 2-#10 AND 1-#8 CONDUCTORS	LF	55	\$30.00	\$1,650.00	\$29.00	\$1,595.00	\$30.00	\$1,650.00



Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	UOM	QTY	Tab Contractors, Inc.		Road and Highway Builders, LLC		Fisher Sand & Gravel Co.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$82,400.00	\$82,400.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	200	\$98.00	\$19,600.00	\$50.00	\$10,000.00	\$100.00	\$20,000.00
625.02	ARROW DISPLAY	DAY	350	\$31.00	\$10,850.00	\$50.00	\$17,500.00	\$30.00	\$10,500.00
627.01	RELOCATE PERMANENT SIGN	EA	1	\$210.00	\$210.00	\$200.00	\$200.00	\$210.00	\$210.00
627.02	PERMANENT SIGN PANEL (STREET LIGHT POLE MOUNTED)	EA	1	\$130.00	\$130.00	\$125.00	\$125.00	\$135.00	\$135.00
627.03	PERMANENT SIGN (GROUND MOUNTED)(SIGN A, 24" X 18")	EA	11	\$560.00	\$6,160.00	\$250.00	\$2,750.00	\$265.00	\$2,915.00
627.04	PERMANENT SIGN (GROUND MOUNTED)(SIGN B, 12" X 72")	EA	2	\$520.00	\$1,040.00	\$600.00	\$1,200.00	\$510.00	\$1,020.00
627.05	PERMANENT SIGN (GROUND MOUNTED)(SIGN C, 48" X 48")	EA	8	\$415.00	\$3,320.00	\$400.00	\$3,200.00	\$410.00	\$3,280.00
627.06	PERMANENT SIGN (GROUND MOUNTED)(RL-100, 24" X 24")	EA	2	\$467.00	\$934.00	\$450.00	\$900.00	\$460.00	\$920.00
627.07	PERMANENT SIGN (GROUND MOUNTED)(W11-2, 30" X 30")	EA	2	\$467.00	\$934.00	\$450.00	\$900.00	\$460.00	\$920.00
627.08	PERMANENT SIGN (GROUND MOUNTED)(W16-9P, 24" X 12")	EA	4	\$492.00	\$1,968.00	\$475.00	\$1,900.00	\$510.00	\$2,040.00
627.09	PERMANENT SIGN (GROUND MOUNTED)(W16-7PL, 24" X 12")	EA	2	\$365.00	\$730.00	\$350.00	\$700.00	\$375.00	\$750.00
627.10	PERMANENT SIGN (GROUND MOUNTED)(W16-7PL, 30" X 30")	EA	2	\$365.00	\$730.00	\$350.00	\$700.00	\$375.00	\$750.00
627.11	PERMANENT SIGN (GROUND MOUNTED)(SIGN C, 24" X 18")	EA	4	\$492.00	\$1,968.00	\$475.00	\$1,900.00	\$510.00	\$2,040.00
628.01	TYPE II FILM "ONLY"	EA	3	\$260.00	\$780.00	\$250.00	\$750.00	\$270.00	\$810.00
628.02	TYPE II FILM FOR ARROWS	EA	5	\$228.00	\$1,140.00	\$220.00	\$1,100.00	\$235.00	\$1,175.00
628.03	TYPE II FILM FOR CROSSWALKS AND STOP BARS	SF	834	\$8.30	\$6,922.20	\$8.00	\$6,672.00	\$8.50	\$7,089.00
628.04	TYPE II FILM FOR HATCHES	SF	48	\$8.30	\$398.40	\$8.00	\$384.00	\$8.50	\$408.00
628.05	TYPE II FILM (VARIES)	SF	83	\$8.30	\$688.90	\$8.00	\$664.00	\$8.50	\$705.50
628.06	PAVEMENT MARKINGS (4-INCH SOLID WHITE, POLYUREA OR EPOXY)	SF	3,159	\$1.65	\$5,212.35	\$2.00	\$6,318.00	\$1.60	\$5,054.40




Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Tab Contractors, Inc.		Road and Highway Builders, LLC		Fisher Sand & Gravel Co.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
628.07	PAVEMENT MARKINGS (8-INCH SOLID WHITE, POLYUREA OR EPOXY)	SF	230	\$1.85	\$425.50	\$2.00	\$460.00	\$1.80	\$414.00
628.08	REMOVE PAVEMENT MARKERS	EA	277	\$1.60	\$443.20	\$2.00	\$554.00	\$1.65	\$457.05
629.01	2-INCH C900 PVC WATER LINE	LF	1,767	\$16.00	\$28,272.00	\$3.00	\$5,301.00	\$10.50	\$18,553.50
629.02	6-INCH C900 PVC WATER LINE	LF	148	\$60.00	\$8,880.00	\$15.00	\$2,220.00	\$35.00	\$5,180.00
629.03	6-INCH DUCTILE IRON PIPE (CL-52)	LF	460	\$100.00	\$46,000.00	\$60.00	\$27,600.00	\$65.00	\$29,900.00
629.04	8-INCH DUCTILE IRON (CL-52)	LF	10	\$540.00	\$5,400.00	\$200.00	\$2,000.00	\$105.00	\$1,050.00
629.05	10-INCH DUCTILE IRON PIPE (CL-52)	LF	218	\$160.00	\$34,880.00	\$150.00	\$32,700.00	\$75.00	\$16,350.00
629.06	12-INCH DUCTILE IRON PIPE (CL-52)	LF	435	\$190.00	\$82,650.00	\$175.00	\$76,125.00	\$85.00	\$36,975.00
629.07	16-INCH STEEL CASING	LF	232	\$98.00	\$22,736.00	\$100.00	\$23,200.00	\$100.00	\$23,200.00
629.08	20-INCH STEEL CASING	LF	15	\$137.00	\$2,055.00	\$150.00	\$2,250.00	\$135.00	\$2,025.00
629.09	24-INCH STEEL CASING	LF	124	\$145.00	\$17,980.00	\$200.00	\$24,800.00	\$115.00	\$14,260.00
629.10	ADJUST WATER VALVE COVER	EA	18	\$235.00	\$4,230.00	\$500.00	\$9,000.00	\$335.00	\$6,030.00
629.11	8-INCH GATE VALVE	EA	1	\$2,100.00	\$2,100.00	\$3,000.00	\$3,000.00	\$1,300.00	\$1,300.00
629.12	10-INCH GATE VALVE	EA	1	\$2,605.00	\$2,605.00	\$4,000.00	\$4,000.00	\$2,000.00	\$2,000.00
629.13	12-INCH GATE VALVE	EA	1	\$3,200.00	\$3,200.00	\$5,000.00	\$5,000.00	\$2,150.00	\$2,150.00
629.14	12-INCH MJ TAPPING SLEEVE AND VALVE	EA	3	\$5,000.00	\$15,000.00	\$8,000.00	\$24,000.00	\$5,100.00	\$15,300.00
629.15	12-INCH X 6-INCH MJ TAPPING SLEEVE AND 6-INCH VALVE	EA	1	\$4,900.00	\$4,900.00	\$3,000.00	\$3,000.00	\$4,100.00	\$4,100.00
629.16	2-INCH BLOW-OFF ASSEMBLY	EA	3	\$1,590.00	\$4,770.00	\$1,300.00	\$3,900.00	\$1,250.00	\$3,750.00
629.17	6-INCH X 2-INCH SERVICE SADDLE WITH 2-INCH CORPORATION STOP	EA	1	\$1,115.00	\$1,115.00	\$500.00	\$500.00	\$1,550.00	\$1,550.00
629.18	8-INCH X 2-INCH SERVICE SADDLE WITH 2-INCH CORPORATION STOP	EA	1	\$845.00	\$845.00	\$500.00	\$500.00	\$1,650.00	\$1,650.00
629.19	2-INCH WATER METER	EA	2	\$941.00	\$1,882.00	\$1,000.00	\$2,000.00	\$550.00	\$1,100.00



Bid Abstract
10.1730.04-TF
North and South
Environment Enhancement Areas
at Floyd Lamb Park

ITEM NO.	DESCRIPTION	U O M	QTY	Tab Contractors, Inc.		Road and Highway Builders, LLC		Fisher Sand & Gravel Co.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
629.20	2-INCH RPPA	EA	2	\$1,961.00	\$3,922.00	\$1,000.00	\$2,000.00	\$1,950.00	\$3,900.00
630.01	8-INCH PVC (SDR-35) SANITARY SEWER PIPE	LF	946	\$90.00	\$85,140.00	\$75.00	\$70,950.00	\$40.00	\$37,840.00
630.02	ABANDON SANITARY SEWER	LF	878	\$8.60	\$7,550.80	\$50.00	\$43,900.00	\$17.00	\$14,926.00
630.03	48-INCH SANITARY SEWER MANHOLE	EA	8	\$2,905.00	\$23,240.00	\$5,000.00	\$40,000.00	\$2,100.00	\$16,800.00
630.04	60-INCH SANITARY SEWER MANHOLE	EA	1	\$9,984.00	\$9,984.00	\$8,000.00	\$8,000.00	\$8,500.00	\$8,500.00
630.05	T-LOCK LINED 48-INCH SANITARY SEWER MANHOLE	EA	3	\$5,027.00	\$15,081.00	\$7,500.00	\$22,500.00	\$4,500.00	\$13,500.00
630.06	ADJUST SANITARY SEWER MANHOLE COVER	EA	13	\$198.00	\$2,574.00	\$500.00	\$6,500.00	\$425.00	\$5,525.00
633.01	REFLECTIVE RAISED PAVEMENT MARKERS	EA	862	\$2.40	\$2,068.80	\$2.50	\$2,155.00	\$2.50	\$2,155.00
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	2,471	\$2.10	\$5,189.10	\$2.00	\$4,942.00	\$2.20	\$5,436.20
633.03	BLUE REFLECTIVE RAISED FIRE HYDRANT ID PAVEMENT MARKERS	EA	6	\$6.00	\$36.00	\$5.00	\$30.00	\$6.50	\$39.00
637.01	DUST CONTROL	LS	1	\$248,707.00	\$248,707.00	\$10,000.00	\$10,000.00	\$650,000.00	\$650,000.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$7,773.00	\$7,773.00	\$400.00	\$400.00	\$5,000.00	\$5,000.00
670.01	2-INCH PVC (DB-60) TELEPHONE CONDUIT	LF	565	\$14.50	\$8,192.50	\$14.00	\$7,910.00	\$15.00	\$8,475.00
670.02	4-INCH PVC (DB-100) ELECTRIC CONDUIT	LF	2,412	\$15.25	\$36,783.00	\$14.00	\$33,768.00	\$15.00	\$36,180.00
670.03	CENTURY LINK (P-200) INTERCEPT PULLBOX	EA	1	\$5,866.00	\$5,866.00	\$5,500.00	\$5,500.00	\$6,000.00	\$6,000.00
670.04	NVE (RS-85) INTERCEPT PULLBOX	EA	1	\$10,095.00	\$10,095.00	\$9,700.00	\$9,700.00	\$10,000.00	\$10,000.00
670.05	NVE (RS-82) PULLBOX	EA	2	\$8,069.00	\$16,138.00	\$3,900.00	\$7,800.00	\$8,400.00	\$16,800.00
670.06	NVE TRANSFORMER PAD (RS-19)	EA	1	\$2,954.00	\$2,954.00	\$2,900.00	\$2,900.00	\$3,000.00	\$3,000.00
675.01	BURROWING OWL MITIGATION	DAY	10	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00
675.02	PALEONTOLOGICAL MITIGATION	DAY	10	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00
699.01	REMOVABLE BOLLARD	EA	30	\$502.00	\$15,060.00	\$800.00	\$24,000.00	\$1,500.00	\$45,000.00



TO: Cheri Edelman

Please review and approve recommended award to Spirit Underground, LLC

in the amount of \$ 22,837,880.95

[Signature]
Purchasing & Contracts Representative

Cheri Edelman
Using Department Authorized Rep Signature

3-29-10
Date

3/30/10
Date