

Atrium Building Renovation


	General Design & Construction Co., Inc. Lump Sum Amount	City Plan Development, Inc. dba/SAVI Construction Lump Sum Amount	APCO Construction Lump Sum Amount	Cobblestone Construction Lump Sum Amount	M & H Enterprises, Inc. Lump Sum Amount
BASE BID:					
All Work indicated in the Drawings and Specifications in accordance with the General Conditions of the Contract.	\$ 4,586,051.00	\$ 4,558,470.00	\$ 4,944,000.00	\$ 4,980,000.00	\$ 5,197,520.00
ADDITIVE ALTERNATE BID SECTION					
Additive Alternate 1:	\$ 1,073,433.00	\$ 1,202,865.00	\$ 924,000.00	\$ 930,000.00	\$ 933,254.00
Total Base Bid Amount Plus Additive(s)	\$ 5,659,484.00	\$ 5,761,335.00	\$ 5,868,000.00	\$ 5,910,000.00	\$ 6,130,774.00
Engineer's Estimate: \$6,750,000.00					
Responsive Bidder		yes			
Responsive Bidder		yes			
GDC withdrew bid on 3/24/10					
Comments:					

BID ABSTRACT
09.15341.13-TF
Atrium Building Renovation

DESCRIPTION	Rafael Construction, Inc.		Burke & Associates, Inc.		Jaynes Corporation		Pace Contracting Co.		Roche Constructors, Inc.	
	Lump Sum	Amount	Lump Sum	Amount	Lump Sum	Amount	Lump Sum	Amount	Lump Sum	Amount
BASE BID:										
All Work indicated in the Drawings and Specifications in accordance with the General Conditions of the Contract.	\$	5,200,000.00	\$	4,980,577.00	\$	5,405,970.00	\$	5,208,077.00	\$	5,110,700.00
ADDITIVE ALTERNATE BID SECTION										
Additive Alternate 1:	\$	959,000.00	\$	1,209,665.00	\$	815,548.00	\$	1,084,656.00	\$	1,188,300.00
Total Base Bid Amount Plus Additive(s)	\$	6,159,000.00	\$	6,190,242.00	\$	6,221,518.00	\$	6,292,733.00	\$	6,299,000.00
Engineer's Estimate: \$6,750,000.00										
Responsive Bidder										
Responsive Bidder										

TO: Cheri Edelman

Please review and approve recommended award to City Plan Development Inc., dba/SAVI Construction
for the Base Bid and Additive Alternate Item #1 in the amount of \$ \$5,761,335.00


Purchasing & Contracts Representative

3.29.10

Date

3/29/10

Date

Department/Division Signature