


Bid Abstract

10.1730.14-LED
ARRA-0003 (116)
Traffic Package 7

ITEM NO.	DESCRIPTION	U.O.M.	QTY	Southern Nevada Paving, Inc.		Williams Brother, Inc.		NevCal Investors DBA Fast Trac Electric	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	10	\$500.00	\$5,000.00	\$500.00	\$5,000.00	\$500.00	\$5,000.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	10	\$50.00	\$500.00	\$150.00	\$1,500.00	\$100.00	\$1,000.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
202.01	REMOVAL OF ASPHALT PAVEMENT AND BASE	SY	1,131	\$22.50	\$25,447.50	\$4.00	\$4,524.00	\$18.15	\$20,527.65
202.02	REMOVAL OF MEDIAN	SF	4,188	\$0.90	\$3,769.20	\$2.00	\$8,376.00	\$1.55	\$6,491.40
202.03	REMOVAL OF PAVEMENT MARKINGS	LF	1,205	\$1.27	\$1,530.35	\$1.10	\$1,325.50	\$1.08	\$1,301.40
202.04	REMOVAL OF EXISTING CURB	LF	40	\$2.65	\$106.00	\$18.00	\$720.00	\$8.25	\$330.00
202.05	REMOVE CURB AND GUTTER	LF	140	\$6.50	\$910.00	\$5.00	\$700.00	\$14.12	\$1,976.80
202.06	REMOVE CONCRETE SIDEWALK	SF	750	\$2.25	\$1,687.50	\$1.20	\$900.00	\$1.60	\$1,200.00
202.07	REMOVE AND RELOCATE BUS STOP	EA	1	\$750.00	\$750.00	\$9.00	\$9.00	\$1,000.00	\$1,000.00
212.01	REMOVAL AND REPLACEMENT OF LANDSCAPING	LS	1	\$12,000.00	\$12,000.00	\$4,793.00	\$4,793.00	\$20,000.00	\$20,000.00
213.01	REMOVAL AND REPLACEMENT OF IRRIGATION AND IRRIGATION SYSTEMS	LS	1	\$3,000.00	\$3,000.00	\$3,196.00	\$3,196.00	\$10,000.00	\$10,000.00



Bid Abstract

10.1730.14-LED
ARRA-0003 (116)
Traffic Package 7


ITEM NO.	DESCRIPTION	U.O.M.	QTY	Southern Nevada Paving, Inc.		Williams Brother, Inc.		NevCal Investors DBA Fast Trac Electric	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
302.01	TYPE II AGGREGATE BASE	CY	168	\$25.50	\$4,284.00	\$61.40	\$10,315.20	\$25.00	\$4,200.00
402.01	PLANT MIX BITUMINOUS SURFACE (6-INCH)	SY	1,186	\$47.00	\$55,742.00	\$31.40	\$37,240.40	\$32.42	\$38,450.12
408-2.01	SLURRY SEAL	SY	7,600	\$3.00	\$22,800.00	\$2.70	\$20,520.00	\$2.63	\$19,988.00
609.01	VERTICALLY ADJUST MANHOLE COVERS TO FINISH GRADE	LS	1	\$650.00	\$650.00	\$11,113.00	\$11,113.00	\$4,500.00	\$4,500.00
613.01	TYPE "A" ISLAND CURB	LF	910	\$15.75	\$14,332.50	\$10.00	\$9,100.00	\$26.80	\$24,388.00
613.02	CONCRETE SIDEWALK RAMP, CASE I	EA	8	\$2,050.00	\$16,400.00	\$163.00	\$1,304.00	\$1,186.00	\$9,488.00
613.03	TACK-ON MEDIAN ISLAND	SF	2,279	\$7.10	\$16,180.90	\$3.10	\$7,064.90	\$7.25	\$16,522.75
613.04	DETECTABLE TACTILE WARNING STRIPS	EA	5	\$245.00	\$1,225.00	\$770.00	\$3,850.00	\$413.00	\$2,065.00
613.05	TACK-ON MEDIAN ISLAND CURB	LF	166	\$15.00	\$2,490.00	\$9.00	\$1,494.00	\$13.95	\$2,315.70
613.06	TYPE "L" CURB AND GUTTER	LF	165	\$23.00	\$3,795.00	\$19.00	\$3,135.00	\$56.30	\$9,289.50
613.07	CONCRETE SIDEWALK	SF	645	\$4.75	\$3,063.75	\$8.00	\$5,160.00	\$11.35	\$7,320.75
613.08	CONCRETE MEDIAN FILL	SF	375	\$3.75	\$1,406.25	\$7.00	\$2,625.00	\$4.12	\$1,545.00



Bid Abstract

10.1730.14-LED
ARRA-0003 (116)
Traffic Package 7


ITEM NO.	DESCRIPTION	U.O.M.	QTY.	Southern Nevada Paving, Inc.		Williams Brother, Inc.		NevCal Investors DBA Fast Trac Electric	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
513.09	VERTICAL ADJUSTMENT TO FINISH GRADE	LS	1	\$2,300.00	\$2,300.00	\$4,461.00	\$4,461.00	\$4,000.00	\$4,000.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$8,994.41	\$8,994.41	\$6,189.00	\$6,189.00	\$6,500.00	\$6,500.00
623.01	TRAFFIC SIGNAL SYSTEM AT WASHINGTON AVENUE AND COMSTOCK DRIVE	LS	1	\$167,260.00	\$167,260.00	\$175,976.00	\$175,976.00	\$166,000.00	\$166,000.00
623.02	TRAFFIC SIGNAL MODIFICATION AT RAMPART BOULEVARD AND HILLPOINTE ROAD	LS	1	\$25,140.00	\$25,140.00	\$28,994.00	\$28,994.00	\$31,000.00	\$31,000.00
623.03	TRAFFIC SIGNAL SYSTEM AT RANCHO DRIVE AND PALOMINO LANE	LS	1	\$228,900.00	\$228,900.00	\$244,007.00	\$244,007.00	\$240,000.00	\$240,000.00
623.04	TRAFFIC SIGNAL SYSTEM AT VEGAS DRIVE AND PUEBLO VISTA DRIVE	LS	1	\$151,200.00	\$151,200.00	\$162,764.00	\$162,764.00	\$152,000.00	\$152,000.00
623.05	RELOCATE STREET LIGHT POLE AND LUMINAIRE AT RAMPART/HILLPOINTE MEDIAN	EA	2	\$2,700.00	\$5,400.00	\$3,639.00	\$7,278.00	\$3,000.00	\$6,000.00
623.06	RELOCATE STREETLIGHT WIRING TO NEW NO. 5 PULLBOX AT RAMPART/HILLPOINTE MEDIAN	EA	1	\$1,600.00	\$1,600.00	\$938.00	\$938.00	\$1,300.00	\$1,300.00
623.07	REMOVE EXISTING NO. 5 PULLBOX AND JOIN EXISTING CONDUIT AT RAMPART/HILLPOINTE MEDIAN	EA	1	\$1,400.00	\$1,400.00	\$938.00	\$938.00	\$700.00	\$700.00
623.08	6 PAIR 22 AWG P.E. 39 INTERCONNECT CABLE IN EXISTING AND NEW CONDUIT	LF	1,890	\$1.05	\$1,984.50	\$7.30	\$13,797.00	\$1.35	\$2,551.50
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$15,350.00	\$15,350.00	\$15,108.00	\$15,108.00	\$14,950.00	\$14,950.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	75	\$88.00	\$6,600.00	\$89.00	\$6,675.00	\$87.63	\$6,572.25



Bid Abstract

10.1730.14-LED
ARRA-0003 (116)
Traffic Package 7


ITEM NO.	DESCRIPTION	U O M	QTY	Southern Nevada Paving, Inc.		Williams Brother, Inc.		NevCal Investors DBA Fast Trac Electric	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
625.02	ARROW DISPLAY	DAY	200	\$31.05	\$6,210.00	\$31.00	\$6,200.00	\$30.93	\$6,186.00
627.01	"ONE-WAY" SIGN PANEL AND POST R6-1R (36" X 12")	EA	4	\$228.25	\$913.00	\$177.10	\$708.40	\$175.26	\$701.04
627.02	"RIGHT LANE MUST TURN RIGHT" SIGN PANEL AND POST R3-7R(24" X 24")	EA	1	\$248.55	\$248.55	\$203.20	\$203.20	\$201.03	\$201.03
627.03	"YIELD SIGN" PANEL AND POST R1-2 (18" X 18")	EA	2	\$223.20	\$446.40	\$192.80	\$385.60	\$190.72	\$381.44
627.04	"NO PARKING" SIGN PANEL AND POST RPC-68 (18" X 24")	EA	1	\$182.60	\$182.60	\$213.60	\$213.60	\$211.34	\$211.34
627.05	"LEFT TURN ONLY/RIGHT TURN ONLY" SIGN PANEL AND POST R3-8 (30"X36")	EA	3	\$279.00	\$837.00	\$276.20	\$828.60	\$273.20	\$819.60
627.06	"RIGHT TURN ONLY" SIGN PANEL R3-5R (18"x24") ON EXISTING POST	EA	2	\$101.45	\$202.90	\$99.00	\$198.00	\$95.94	\$191.88
627.07	"KEEP RIGHT" SIGN PANEL AND POST R4-7 (24"x30")	EA	2	\$238.40	\$476.80	\$234.40	\$468.80	\$232.00	\$464.00
627.08	"RIGHT LANE MUST TURN RIGHT" SIGN PANEL R3-7R (24" X 24")	EA	1	\$116.65	\$116.65	\$151.30	\$151.30	\$149.50	\$149.50
627.09	RELOCATE EXISTING R4-7 SIGN PANEL TO NEW POST LOCATION	EA	2	\$81.15	\$162.30	\$156.30	\$312.60	\$154.60	\$309.20
627.10	REMOVE AND SALVAGE TRAFFIC SIGNS AND POSTS	EA	5	\$102.00	\$510.00	\$26.10	\$130.50	\$25.75	\$128.75
627.11	K-71 SELF-ERECTING DELINEATOR	EA	1	\$162.30	\$162.30	\$145.90	\$145.90	\$144.30	\$144.30




Bid Abstract

10.1730.14-LED
ARRA-0003 (116)
Traffic Package 7

ITEM NO.	DESCRIPTION	U.O.M.	QTY	Southern Nevada Paving, Inc.		Williams Brother, Inc.		NevCal Investors DBA Fast Trac Electric	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
628.01	TYPE II FILM "ONLY"	EA	6	\$152.15	\$912.90	\$198.00	\$1,188.00	\$195.80	\$1,174.80
628.02	TYPE II FILM "ARROW"	EA	16	\$101.45	\$1,623.20	\$145.90	\$2,334.40	\$144.30	\$2,308.80
628.03	TYPE II FILM FOR CROSSWALKS AND STOP BARS	SF	2,480	\$3.86	\$9,572.80	\$4.70	\$11,656.00	\$4.64	\$11,507.20
628.04	PERMANENT PAVEMENT MARKING FILM LANE TRANSITION	SF	85	\$3.85	\$327.25	\$5.00	\$425.00	\$4.90	\$416.50
628.05	YELLOW REFLECTIVE PAINT FOR MEDIAN	SF	685	\$0.44	\$301.40	\$0.60	\$411.00	\$0.57	\$390.45
628.06	PERMANENT PAVEMENT MARKINGS FILM YIELD LINE	SF	4	\$3.85	\$15.40	\$12.50	\$50.00	\$12.37	\$49.48
628.07	YELLOW MEDIAN NOSE MARKING	SF	305	\$0.51	\$155.55	\$0.60	\$183.00	\$0.57	\$173.85
628.08	WHITE MEDIAN NOSE MARKING	SF	34	\$0.51	\$17.34	\$0.70	\$23.80	\$0.67	\$22.78
628.09	PAINTED POLYUREA EDGE LINE, 4-INCH SOLID LINE	LF	146	\$7.05	\$1,029.30	\$0.80	\$116.80	\$0.78	\$113.88
628.10	REPAINT EXISTING MARKINGS	LS	1	\$456.50	\$456.50	\$468.90	\$468.90	\$464.00	\$464.00
629.01	ADJUST RW VALVE TO FINISH GRADE	EA	1	\$490.00	\$490.00	\$1,357.00	\$1,357.00	\$1,000.00	\$1,000.00
629.02	ADJUST PRV VAULT TO FINISH GRADE	EA	1	\$645.00	\$645.00	\$1,136.00	\$1,136.00	\$2,000.00	\$2,000.00




Southern Nevada Paving, Inc.				Williams Brother, Inc.				NavCal Investors DBA Fast Trac Electric				
ITEM NO.	DESCRIPTION	U.O.M.	QTY.	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	
629.03	ADJUST WATER VALVE TO FINISH GRADE	EA	3	\$-490.00	\$1,470.00		\$766.00		\$2,298.00		\$750.00	\$2,250.00
633.01	REFLECTIVE RAISED PAVEMENT MARKERS	EA	226	\$2.15	\$485.90		\$2.60		\$587.60		\$2.58	\$583.08
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	470									
637.01	DUST CONTROL	LS	1	\$1.67	\$784.90		\$1.60		\$752.00		\$1.55	\$728.50
637.02	NPDES DISCHARGE PERMIT	LS	1	\$2,500.00	\$2,500.00		\$11,185.00		\$11,185.00		\$5,000.00	\$5,000.00
				\$2,000.00	\$2,000.00		\$6,304.00		\$6,304.00		\$1,000.00	\$1,000.00
	Total Base Bid Amount				\$921,454.80				\$936,512.00			\$954,545.22
					Corrected Total							
Engineer's Estimate: \$1,570,257.00												
	Responsive Bidder											
	Responsible Bidder											
TO: Cheri Edelman												
Please review and approve recommended award to Southern Nevada Paving, Inc.												
in the amount of \$ 921,454.80												
Hoyd Dyer Purchasing & Contracts Representative Chen Edel Using Department Authorized Rep Signature												
5/4/10 Date 5/4/10												



Bid Abstract

10.1730.14-LED
ARRA-0003 (116)
Traffic Package 7


ITEM NO.	DESCRIPTION	U.O.M.	QTY	Spirit Underground, LLC		Las Vegas Electric		Wells Cargo, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	10	\$500.00	\$5,000.00	\$500.00	\$5,000.00	\$500.00	\$5,000.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	10	\$210.00	\$2,100.00	\$1.00	\$10.00	\$650.00	\$6,500.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$75,000.00	\$75,000.00				
202.01	REMOVAL OF ASPHALT PAVEMENT AND BASE	SY	1,131	\$5.10	\$5,768.10	\$18.00	\$20,358.00	\$7.60	\$8,595.60
202.02	REMOVAL OF MEDIAN	SF	4,188	\$2.60	\$10,888.80	\$1.50	\$6,282.00	\$0.53	\$2,219.64
202.03	REMOVAL OF PAVEMENT MARKINGS	LF	1,205	\$1.30	\$1,566.50	\$1.10	\$1,325.50	\$1.53	\$1,843.65
202.04	REMOVAL OF EXISTING CURB	LF	40	\$3.90	\$156.00	\$8.15	\$326.00	\$18.00	\$720.00
202.05	REMOVE CURB AND GUTTER	LF	140	\$4.30	\$602.00	\$14.00	\$1,960.00	\$33.60	\$4,704.00
202.06	REMOVE CONCRETE SIDEWALK	SF	750	\$1.70	\$1,275.00	\$1.60	\$1,200.00	\$5.69	\$4,267.50
202.07	REMOVE AND RELOCATE BUS STOP	EA	1	\$2,270.00	\$2,270.00	\$3,460.00	\$3,460.00	\$100.00	\$100.00
212.01	REMOVAL AND REPLACEMENT OF LANDSCAPING	LS	1	\$7,330.00	\$7,330.00	\$7,130.00	\$7,130.00	\$8,500.00	\$8,500.00
213.01	REMOVAL AND REPLACEMENT OF IRRIGATION AND IRRIGATION SYSTEMS	LS	1	\$2,940.00	\$2,940.00	\$2,850.00	\$2,850.00	\$3,400.00	\$3,400.00



Bid Abstract

10.1730.14-LED
ARRA-0003 (116)
Traffic Package 7


ITEM NO.	DESCRIPTION	U O M	QTY	Spirit Underground, LLC		Las Vegas Electric		Wells Cargo, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
302.01	TYPE II AGGREGATE BASE	CY	168	\$35.00	\$5,880.00	\$67.50	\$11,340.00	\$46.32	\$7,781.76
402.01	PLANTMIX BITUMINOUS SURFACE (6-INCH)	SY	1,186	\$69.80	\$82,782.80	\$32.00	\$37,952.00	\$28.40	\$33,682.40
408-2.01	SLURRY SEAL	SY	7,600	\$2.70	\$20,520.00	\$2.60	\$19,760.00	\$3.42	\$25,992.00
609.01	VERTICALLY ADJUST MANHOLE COVERS TO FINISH GRADE	LS	1	\$3,510.00	\$3,510.00	\$610.00	\$610.00	\$1,300.00	\$1,300.00
613.01	TYPE "A" ISLAND CURB	LF	910	\$12.60	\$11,466.00	\$26.50	\$24,115.00	\$14.68	\$13,358.80
613.02	CONCRETE SIDEWALK RAMP, CASE I	EA	8	\$490.00	\$3,920.00	\$1,170.00	\$9,360.00	\$1,489.98	\$11,919.84
613.03	TACK-ON MEDIAN ISLAND	SF	2,279	\$3.60	\$8,204.40	\$7.10	\$16,180.90	\$9.20	\$20,966.80
613.04	DETECTABLE TACTILE WARNING STRIPS	EA	5	\$466.00	\$2,330.00	\$410.00	\$2,050.00	\$594.77	\$2,973.85
613.05	TACK-ON MEDIAN ISLAND CURB	LF	166	\$11.60	\$1,925.60	\$14.00	\$2,324.00	\$12.88	\$2,138.08
613.06	TYPE "L" CURB AND GUTTER	LF	165	\$13.90	\$2,293.50	\$55.00	\$9,075.00	\$31.01	\$5,116.65
613.07	CONCRETE SIDEWALK	SF	645	\$4.00	\$2,580.00	\$11.00	\$7,095.00	\$6.78	\$4,373.10
613.08	CONCRETE MEDIAN FILL	SF	375	\$5.50	\$2,062.50	\$29.00	\$10,875.00	\$7.25	\$2,718.75



Bid Abstract

10.1730.14-LED
ARRA-0003 (116)
Traffic Package 7


ITEM NO.	DESCRIPTION	U O M	QTY	Spirit Underground, LLC		Las Vegas Electric		Wells Cargo, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
613.09	VERTICAL ADJUSTMENT TO FINISH GRADE	LS	1	\$1,180.00	\$1,180.00	\$5,000.00	\$5,000.00	\$1,300.00	\$1,300.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$6,700.00	\$6,700.00	\$61,010.00	\$61,010.00	\$19,000.00	\$19,000.00
623.01	TRAFFIC SIGNAL SYSTEM AT WASHINGTON AVENUE AND COMSTOCK DRIVE	LS	1	\$195,300.00	\$195,300.00	\$177,100.00	\$177,100.00	\$203,600.00	\$203,600.00
623.02	TRAFFIC SIGNAL MODIFICATION AT RAMPART BOULEVARD AND HILLPOINTE ROAD	LS	1	\$15,900.00	\$15,900.00	\$22,600.00	\$22,600.00	\$27,600.00	\$27,600.00
623.03	TRAFFIC SIGNAL SYSTEM AT RANCHO DRIVE AND PALOMINO LANE	LS	1	\$239,800.00	\$239,800.00	\$248,100.00	\$248,100.00	\$290,800.00	\$290,800.00
623.04	TRAFFIC SIGNAL SYSTEM AT VEGAS DRIVE AND PUEBLO VISTA DRIVE	LS	1	\$170,100.00	\$170,100.00	\$147,000.00	\$147,000.00	\$178,000.00	\$178,000.00
623.05	RELOCATE STREET LIGHT POLE AND LUMINAIRE AT RAMPART/HILLPOINTE MEDIAN	EA	2	\$2,250.00	\$4,500.00	\$2,180.00	\$4,360.00	\$2,700.00	\$5,400.00
623.06	RELOCATE STREETLIGHT WIRING TO NEW NO. 5 PULLBOX AT RAMPART/HILLPOINTE MEDIAN	EA	1	\$1,640.00	\$1,640.00	\$2,650.00	\$2,650.00	\$3,200.00	\$3,200.00
623.07	REMOVE EXISTING NO. 5 PULLBOX AND JOIN EXISTING CONDUIT AT RAMPART/HILLPOINTE MEDIAN	EA	1	\$3,870.00	\$3,870.00	\$2,770.00	\$2,770.00	\$3,300.00	\$3,300.00
623.08	6 PAIR 22 AWG P.E.39 INTERCONNECT CABLE IN EXISTING AND NEW CONDUIT	LF	1,890	\$5.40	\$10,206.00	\$1.60	\$3,024.00	\$1.96	\$3,704.40
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$18,370.00	\$18,370.00	\$14,760.00	\$14,760.00	\$18,000.00	\$18,000.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	75	\$100.00	\$7,500.00	\$87.00	\$6,525.00	\$104.24	\$7,818.00



Bid Abstract

10.1730.14-LED
ARRA-0003 (116)
Traffic Package 7


ITEM NO.	DESCRIPTION	U.O.M.	QTY.	Spirit Underground, LLC		Las Vegas Electric		Wells Cargo, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
625.02	ARROW DISPLAY	DAY	200	\$31.00	\$6,200.00	\$31.00	\$6,200.00	\$36.79	\$7,358.00
627.01	"ONE-WAY" SIGN PANEL AND POST R6-1R (36" X 12")	EA	4	\$236.00	\$944.00	\$170.00	\$680.00	\$275.92	\$1,103.68
627.02	"RIGHT LANE MUST TURN RIGHT" SIGN PANEL AND POST R3-7R(24" X 24")	EA	1	\$258.00	\$258.00	\$195.00	\$195.00	\$300.00	\$300.00
627.03	"YIELD SIGN" PANEL AND POST R1-2 (18" X 18")	EA	2	\$231.00	\$462.00	\$180.00	\$360.00	\$269.79	\$539.58
627.04	"NO PARKING" SIGN PANEL AND POST RPC-68 (18" X 24")	EA	1	\$189.00	\$189.00	\$208.00	\$208.00	\$220.00	\$220.00
627.05	"LEFT TURN ONLY/RIGHT TURN ONLY" SIGN PANEL AND POST R3-8 (30"X36")	EA	3	\$289.00	\$867.00	\$270.00	\$810.00	\$337.24	\$1,011.72
627.06	"RIGHT TURN ONLY" SIGN PANEL R3-5R (18"x24") ON EXISTING POST	EA	2	\$105.00	\$210.00	\$97.00	\$194.00	\$122.63	\$245.26
627.07	"KEEP RIGHT" SIGN PANEL AND POST R4-7 (24"x30")	EA	2	\$246.00	\$492.00	\$229.00	\$458.00	\$288.19	\$576.38
627.08	"RIGHT LANE MUST TURN RIGHT" SIGN PANEL R3-7R (24" X 24")	EA	1	\$121.00	\$121.00	\$145.00	\$145.00	\$141.00	\$141.00
627.09	RELOCATE EXISTING R4-7 SIGN PANEL TO NEW POST LOCATION	EA	2	\$84.00	\$168.00	\$152.00	\$304.00	\$98.11	\$196.22
627.10	REMOVE AND SALVAGE TRAFFIC SIGNS AND POSTS	EA	5	\$105.00	\$525.00	\$26.00	\$130.00	\$122.63	\$613.15
627.11	K-71 SELF-ERECTING DELINEATOR	EA	1	\$168.00	\$168.00	\$140.00	\$140.00	\$196.21	\$196.21



Bid Abstract

10.1730.14-LED
ARRA-0003 (116)
Traffic Package 7

ITEM NO.	DESCRIPTION	U O M	QTY	Spirit Underground, LLC		Las Vegas Electric		Wells Cargo, Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
628.01	TYPE II FILM "ONLY"	EA	6	\$157.00	\$942.00	\$190.00	\$1,140.00	\$183.95	\$1,103.70
628.02	TYPE II FILM "ARROW"	EA	16	\$105.00	\$1,680.00	\$140.00	\$2,240.00	\$122.63	\$1,962.08
628.03	TYPE II FILM FOR CROSSWALKS AND STOP BARS	SF	2,480	\$4.00	\$9,920.00	\$4.50	\$11,160.00	\$9.66	\$23,956.80
628.04	PERMANENT PAVEMENT MARKING FILM LANE TRANSITION	SF	85	\$4.00	\$340.00	\$4.90	\$416.50	\$4.66	\$396.10
628.05	YELLOW REFLECTIVE PAINT FOR MEDIAN	SF	685	\$0.50	\$342.50	\$0.60	\$411.00	\$0.53	\$363.05
628.06	PERMANENT PAVEMENT MARKINGS FILM YIELD LINE	SF	4	\$4.20	\$16.80	\$13.00	\$52.00	\$4.66	\$18.64
628.07	YELLOW MEDIAN NOSE MARKING	SF	305	\$0.50	\$152.50	\$0.60	\$183.00	\$0.61	\$186.05
628.08	WHITE MEDIAN NOSE MARKING	SF	34	\$0.50	\$17.00	\$0.60	\$20.40	\$0.61	\$20.74
628.09	PAINTED POLYUREA EDGE LINE, 4-INCH SOLID LINE	LF	146	\$7.30	\$1,065.80	\$0.80	\$116.80	\$8.52	\$1,243.92
628.10	REPAINT EXISTING MARKINGS	LS	1	\$470.00	\$470.00	\$155.00	\$155.00	\$551.84	\$551.84
629.01	ADJUST RW VALVE TO FINISH GRADE	EA	1	\$499.00	\$499.00	\$510.00	\$510.00	\$2,467.74	\$2,467.74
629.02	ADJUST PRV VAULT TO FINISH GRADE	EA	1	\$2,963.00	\$2,963.00	\$2,040.00	\$2,040.00	\$1,261.71	\$1,261.71

[illegible]