
10.1730.14-LED
ARRA-0003 (116)
Traffic Package 7

Bid Abstract

Southern Nevada Paving, Inc. Williams Brother, Inc.
NevDal Investors DBA Fast Trac

Electric
ITEM
NO. DESCRIPTION U 0 M QTY UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE

109.01 OWNER CAUSED DELAY ALLOWANCE DAY 10

$500.00 $5,000.00 $500.00 $5,000.00 $500.00 $5,000.00

, J9.02
OWNER CAUSED DELAY AMOUNT IN ADDITION TO
ALLOWANCE

DAY 10

$50.00 $500.00 $150.00 $1,500.00 $100.00 $1,000.00

200.01 MOBILIZATION AND DEMOBILIZATION LS 1

$75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00

202.01 REMOVAL OF ASPHALT PAVEMENT AND BASE SY 1,131

$22.50 $25,447.50 $4.00 $4,524.00 $18.15 $20,527.65

202.02 REMOVAL OF MEDIAN SF 4,188

$0.90 $3,769.20 $2.00 $8,376.00 $1.55 $6,491.40

202.03 REMOVAL OF PAVEMENT MARKINGS LF 1,205

$1.27 $1,530.35 $1.10 $1,325.50 $1.08 $1,301.40

202.04 REMOVAL OF EXISTING CURB LF 40

$2.65 $106.00 $18.00 $720.00 $8.25 $330.00

._ _4.05 REMOVE CURB AND GUTTER LF 140

$6.50 $910.00 $5.00 $700.00 $14.12 $1,976.80

202.06 REMOVE CONCRETE SIDEWALK SF 750

$2.25 $1,687.50 $1.20 $900.00 $1.60 $1,200.00

202.07 REMOVE AND RELOCATE BUS STOP EA 1

$750.00 $750.00 $9.00 $9.00 $1,000.00 $1,000.00

212.01 REMOVAL AND REPLACEMENT OF LANDSCAPING LS 1

$12,000.00 $12,000.00 $4,793.00 $4,793.00 $20,000.00 $20,000.00

213.01
REMOVAL AND REPLACEMENT OF IRRIGATION AND
IRRIGATION SYSTEMS LS 1

$3,000.00 $3,000.00 $3,196.00 $3,196.00 $10,000.00 $10,000.00
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Bid Abstract

Southern Nevada Paving, Inc. Williams Brother, Inc.
NevCal Investors DBA Fast Trac

Electric
ITEM
NO. DESCRIPTION U 0 M QTY UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE

302.01 TYPE II AGGREGATE BASE CY 168

$25.50 $4,284.00 $61.40 $10,315.20 $25.00 $4,200.00

402.01 PLANTMIX BITUMINOUS SURFACE (6 INCH) SY 1,186

$47.00 $55,742.00 $31.40 $37,240.40 $32.42 $38,450.12

408-2.01 SLURRY SEAL SY 7,600

$3.00 $22,800.00 $2.70 $20,520.00 $2.63 $19,988.00

609.01
VERTICALLY ADJUST MANHOLE COVERS TO FINISH
GRADE

LS 1

$650.00 $650.00 $11,113.00 $11,113.00 $4,500.00 $4,500.00

613.01 TYPE "A" ISLAND CURB LF 910

$15.75 $14,332.50 $10.00 $9,100.00 $26.80 $24,388.00

613.02 CONCRETE SIDEWALK RAMP, CASE I EA

$2,050.00 $16,400.00 $163.00 $1,304.00 $1,186.00 $9,488.00

613.03 TACK-ON MEDIAN ISLAND SF 2,279

$7.10 316,180.90 $3.10 $7,064.90 $7.25 $16,522.75

, ,J.04 DETECTABLE TACTILE WARNING STRIPS EA

$245.00 $1,225.00 $770.00 $3,850.00 $413.00 $2,065.00

613.05 TACK-ON MEDIAN ISLAND CURB LF 166

$15.00 $2,490.00 $9.00 $1,494.00 $13.95 $2,315.70

613.06 TYPE "L" CURB AND GUTTER LF 165

$23.00 $3,795.00 $19.00 $3,135.00 $56.30 $9,289.50

613.07 CONCRETE SIDEWALK SF 645

$4.75 $3,063.75 $8.00 $5,160.00 $11.35 $7,320.75

613.08 CONCRETE MEDIAN FILL SF 375

$3.75 $1,406.25 $7.00 $2,625.00 $4.12 $1,545.00

2 of 12



10.1730.14-LED
ARRA-0003 (116)
Traffic Package 7

Bid Abstract

Southern Nevada Paving, Inc. Williams Brother, Inc.
NevCal Investors DBA Fast Trac

Electric
ITEM
NO. DESCRIPTION U 0 M QTY UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE

613.09 VERTICAL ADJUSTMENT TO FINISH GRADE LS 1
$2,300.00 $2,300.00 $4,461.00 $4,461.00 $4,000.00 $4,000.00

b22.01 CONSTRUCTION SURVEYING LS 1
$8,994.41 $8,994.41 $6,189.00 $6,189.00 $6,500.00 $6,500.00

623 ' 01 TRAFFIC SIGNAL SYSTEM AT WASHINGTON AVENUE
AND COMSTOCK DRIVE LS 1

$167,260.00 $167,260.00 $175,976.00 $175,976.00 $166,000.00 $166,000.00

623.02 TRAFFIC SIGNAL MODIFICATION AT RAMPART
BOULEVARD AND HILLPOINTE ROAD LS 1

$25,140.00 $25,140.00 $28,994.00 $28,994.00 $31,000.00 $31,000.00

623.03 TRAFFIC SIGNAL SYSTEM AT RANCHO DRIVE AND
PALOMINO LANE LS 1

$228,900.00 $228,900.00 $244,007.00 $244,007.00 $240,000.00 $240,000.00

623.04 TRAFFIC SIGNAL SYSTEM AT VEGAS DRIVE AND
PUEBLO VISTA DRIVE LS

$151,200.00 $151,200.00 $162,764.00 $162,764.00 $152,000.00 $152,000.00

623.05 RELOCATE STREET LIGHT POLE AND LUMINAIRE AT
RA MPART/HILLPOINTE MEDIAN  EA

$2,700.00 $5,400.00 $3,639.00 $7,278.00 $3,000.00 $6,000.00

06
RELOCATE STREETLIGHT WIRING TO NEW NO. 5
PULLBOX AT RAMPART/HILLPOINTE MEDIAN  EA

$1,600.00 $1,600.00 $938.00 $938.00 $1,300.00 $1,300.00

623.07
REMOVE EXISTING NO. 5 PULLBOX AND JOIN
EXISTING CONDUIT AT RAMPART/HILLPOINTE
MEDIAN

EA
$1,400.00 $1,400.00 $938.00 $938.00 $700.00 $700.00

623.08 6 PAIR 22 AWG P.E.39 INTERCONNECT CABLE IN
EXISTING AND NEW CONDUIT  LF 1,890

$1.05 $1,984.50 $7.30 $13,797.00 $1.35 $2,551.50

624.01 TRAFFIC CONTROL AND MAINTENANCE LS 1
$15,350.00 $15,350.00 $15,108.00 $15,108.00 $14,950.00 $14,950.00

625.01 PORTABLE CHANGEABLE MESSAGE SIGN DAY 75
$88.00 $6,600.00 $89.00 $6,675.00 $87.63 $6,572.25
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NO. DESCRIPTION U 0 M QTY UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE

625.02 ARROW DISPLAY DAY 200

$31.05 $6,210.00 $31.00 $6,200.00 $30.93 $6,186.00

827.01 "ONE-WAY" SIGN PANEL AND POST R6-1R (36" X 12") EA 4

$228.25 $913.00 $177.10 $708.40 $175.26 $701.04

627.02 "RIGHT LANE MUST TURN RIGHT" SIGN PANEL AND
POST R3-7R(24" X 24") EA 1

$248.55 $248.55 $203.20 $203.20 $201.03 $201.03

627.03 "YIELD SIGN" PANEL AND POST R1-2 (18" X 18") EA 2

$223.20 $446.40 $192.80 $385.60 $190.72 $381.44

627.04 "NO PARKING" SIGN PANEL AND POST RPC-68 (18" X
24") EA 1

$182.60 $182.60 $213.60 $213.60 $211.34 $211.34

627.0 5 "LEFT TURN ONLY/RIGHT TURN ONLY" SIGN PANEL
AND POST R3-8 (30"X36")  EA

$279.00 $837.00 $276.20 $828.60 $273.20 $819.60

627.06 "RIGHT TURN ONLY" SIGN PANEL R3-5R (18"x24") ON
EXISTING POST  EA

$101.45 $202.90 $99.00 $198.00 $95.94 $191.88

u,../.07 "KEEP RIGHT" SIGN PANEL AND POST R4-7 (24"x30") EA

$238.40 $476.80 $234.40 $468.80 $232.00 $464.00

627.08 "RIGHT LANE MUST TURN RIGHT" SIGN PANEL R3-7R
(24" X 24")  EA

$116.65 $116.65 $151.30 $151.30 $149.50 $149.50

627.09 RELOCATE EXISTING R4-7 SIGN PANEL TO NEW
POST LOCATION  EA 2

$81.15 $162.30 $156.30 $312.60 $154.60 $309.20

627.10 REMOVE AND SALVAGE TRAFFIC SIGNS AND POSTS EA 5
$102.00 $510.00 $26.10 $130.50 $25.75 $128.75

627.11 K-71 SELF-ERECTING DELINEATOR EA 1
$162.30 $162.30 $145.90 $145.90 $144.30 $144.30
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Southern Nevada Paving, Inc. Williams Brother, Inc.
NevDal Investors DBA Fast Trac

Electric
ITEM
NO. DESCRIPTION U 0 M QTY UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE

628.01 TYPE II FILM "ONLY" EA 6

$152.15 $912.90 $198.00 $1,188.00 $195.80 $1,174.80
_

628.02 TYPE II FILM "ARROW" EA 16

$101.45 $1,623.20 $145.90 $2,334.40 $144.30 $2,308.80

628.03 TYPE II FILM FOR CROSSWALKS AND STOP BARS SF 2,480
$3.86 $9,572.80 $4.70 $11,656.00 $4.64 $11,507.20

628.04
PERMANENT PAVEMENT MARKING FILM LANE
TRANSITION

SF 85

$3.85 $327.25 $5.00 $425.00 $4.90 $416.50

628.05 YELLOW REFLECTIVE PAINT FOR MEDIAN SF 685
$0.44 $301.40 $0.60 $411.00 $0.57 $390.45

628.06 PERMANENT PAVEMENT MARKINGS FILM YIELD LINE SF 4
$3.85 $15.40 $12.50 $50.00 $12.37 $49.48

628.07 YELLOW MEDIAN NOSE MARKING SF 305
$0.51 $155.55 $0.60 $183.00 $0.57 $173.85

oz8.08 WHITE MEDIAN NOSE MARKING SF 34
$0.51 $17.34 $0.70 $23.80 $0.67 $22.78

628.09 PAINTED POLYUREA EDGE LINE, 4-INCH SOLID LINE LF 146
$7.05 $1,029.30 $0.80 $116.80 $0.78 $113.88

628.10 REPAINT EXISTING MARKINGS LS 1
$456.50 $456.50 $468.90 $468.90 $464.00 $464.00

629.01 ADJUST RW VALVE TO FINISH GRADE EA 1
$490.00 $490.00 $1,357.00 $1,357.00 $1,000.00 $1,000.00

629.02 ADJUST PRV VAULT TO FINISH GRADE EA 1
$645.00 $645.00 $1,135.00 $1,135.00 $2,000.00 $2,000.00
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ITEM
NO. DESCRIPTION U 0 M QTY UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE

629.03 ADJUST WATER VALVE TO FINISH GRADE EA 3
$490.00 $1,470.00 $766.00 $2,298.00 $750.00 $2,250.00-

..,3.01 REFLECTIVE RAISED PAVEMENT MARKERS EA 226

$2.15 $485.90 $2.60 $587.60 $2.58 $583.08

633.02 NON-REFLECTIVE RAISED PAVEMENT MARKERS EA 470
$1.67 $784.90 $1.60 $752.00 $1.55 $728.50

637.01 DUST CONTROL LS 1

$2,500.00 $2,500.00 $11,185.00 $11,185.00 $5,000.00 $5,000.00

637.02 NPDES DISCHARGE PERMIT LS 1
$2,000.00 $2,000.00 $6,304.00 $6,304.00 $1,000.00 $1,000.00

Total Base Bid Amount $921,454.80 $936,512.00 $954,545.22

Corrected Total

Engineers Estimate: $1,570,257.00
TO:	 Cheri Edelman

award to Southern Nevada Paving, Inc.Responsive Bidder Please review

in the amount

,...-----4....."7.7,

and approve recommended

of $	 921,454.80
Responsible Bidder P1

CIV// 01 .=',..._--'
Purchasing & contracts Representative 	 Dat-

(7/Lilt.t., -	 .66•-i..--	 _5

Using Department Authorized Rep Signature	 •a e

i	 I	 I	 I	 I
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Spirit Underground, LLC Las Vegas Electric Wells Cargo, Inc.
ITEM
NO. DESCRIPTION U 0 M QTY UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE

109.01 OWNER CAUSED DELAY ALLOWANCE DAY 10
$500.00 $5,000.00 $500.00 $5,000.00 $500.00 $5,000.00

109.02 OWNER CAUSED DELAY AMOUNT IN ADDITION TO
ALLOWANCE DAY 10

$210.00 $2,100.00 $1.00 $10.00 $650.00 $6,500.00

200.01 MOBILIZATION AND DEMOBILIZATION LS 1

$75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00

202.01 REMOVAL OF ASPHALT PAVEMENT AND BASE SY 1,131

$5.10 $5,768.10 $18.00 $20,358.00 $7.60 $8,595.60

202.02 REMOVAL OF MEDIAN SF 4,188

$2.60 $10,888.80 $1.50 $6,282.00 $0.53 $2,219.64

202.03 REMOVAL OF PAVEMENT MARKINGS LF 1,205

$1.30 $1,566.50 $1.10 $1,325.50 $1.53 $1,843.65

202.04 REMOVAL OF EXISTING CURB LF 40

$3.90 $156.00 $8.15 $326.00 $18.00 $720.00

4u2.05 REMOVE CURB AND GUTTER LF 140

$4.30 $602.00 $14.00 $1,960.00 $33.60 $4,704.00

202.06 REMOVE CONCRETE SIDEWALK SF 750

$1.70 $1,275.00 $1.60 $1,200.00 $5.69 $4,267.50

202.07 REMOVE AND RELOCATE BUS STOP EA 1

$2,270.00 $2,270.00 $3,460.00 $3,460.00 $100.00 $100.00

212.01 REMOVAL AND REPLACEMENT OF LANDSCAPING LS 1

$7,330.00 $7,330.00 $7,130.00 $7,130.00 $8,500.00 $8,500.00

213 .01 REMOVAL AND REPLACEMENT OF IRRIGATION AND
IRRIGATION SYSTEMS  LS 1

$2,940.00 $2,940.00 $2,850.00 $2,850.00 $3,400.00 $3,400.00
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Spirit Underground, LLC Las Vegas Electric Wells Cargo, Inc.
ITEM
NO. DESCRIPTION U 0 M QTY UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE

302.01 TYPE II AGGREGATE BASE CY 168
$35.00 $5,880.00 $67.50 $11,340.00 $46.32 $7,781.76

402.01 PLANTMIX BITUMINOUS SURFACE (6-INCH) SY 1,186

$69.80 $82,782.80 $32.00 $37,952.00 $28.40 $33,682.40

408-2.01 SLURRY SEAL SY 7,600

$2.70 $20,520.00 $2.60 $19,760.00 $3.42 $25,992.00

609.01
VERTICALLY ADJUST MANHOLE COVERS TO FINISH
GRADE

LS 1

$3,510.00 $3,510.00 $610.00 $610.00 $1,300.00 $1,300.00

613.01 TYPE "A" ISLAND CURB LF 910
$12.60 $11,466.00 $26.50 $24,115.00 $14.68 $13,358.80

613.02 CONCRETE SIDEWALK RAMP, CASE I EA 8
$490.00 $3,920.00 $1,170.00 $9,360.00 $1,489.98 $11,919.84

613.03 TACK-ON MEDIAN ISLAND SF 2,279

$3.60 $8,204.40 $7.10 $16,180.90 $9.20 $20,966.80

6-13.04 DETECTABLE TACTILE WARNING STRIPS EA 5

$466.00 $2,330.00 $410.00 $2,050.00 $594.77 $2,973.85

613.05 TACK-ON MEDIAN ISLAND CURB LF 166

$11.60 $1,925.60 $14.00 $2,324.00 $12.88 $2,138.08

613.06 TYPE "L" CURB AND GUTTER LF 165

$13.90 $2,293.50 $55.00 $9,075.00 $31.01 $5,116.65

613.07 CONCRETE SIDEWALK SF 645

$4.00 $2,580.00 $11.00 $7,095.00 $6.78 $4,373.10

613.08 CONCRETE MEDIAN FILL SF 375

$5.50 $2,062.50 $29.00 $10,875.00 $7.25 $2,718.75
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Spirit Underground, LLC Las Vegas Electric Wells Cargo, Inc.
ITEM
NO. DESCRIPTION U 0 M QTY UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE

613.09 VERTICAL ADJUSTMENT TO FINISH GRADE LS	 , 1
$1,180.00 $1,180.00 $5,000.00 $5,000.00 $1,300.00 $1,300.00

622.01 CONSTRUCTION SURVEYING LS 1
$6,700.00 $6,700.00 $61,010.00 $61,010.00 $19,000.00 $19,000.00

623.01 TRAFFIC SIGNAL SYSTEM AT WASHINGTON AVENUE
AND COMSTOCK DRIVE LS 1

$195,300.00 $195,300.00 $177,100.00 $177,100.00 $203,600.00 $203,600.00

623.02 TRAFFIC SIGNAL MODIFICATION AT RAMPART
BOULEVARD AND HILLPOINTE ROAD LS

$15,900.00 $15,900.00 $22,600.00 $22,600.00 $27,600.00 $27,600.00

623.03 TRAFFIC SIGNAL SYSTEM AT RANCHO DRIVE AND
PALOMINO LANE LS 1

$239,600.00 $239,600.00 $248,100.00 $248,100.00 $290,800.00 $290,800.00

623.04 TRAFFIC SIGNAL SYSTEM AT VEGAS DRIVE AND
PUEBLO VISTA DRIVE LS 1

$170,100.00 $170,100.00 $147,000.00 $147,000.00 $178,000.00 $178,000.00

623.05 RELOCATE STREET LIGHT POLE AND LUMINAIRE AT
RA MPART/HILLPOINTE MEDIAN EA 2

$2,250.00 $4,500.00 $2,180.00 $4,360.00 $2,700.00 $5,400.00

b 23.06
RELOCATE STREETLIGHT WIRING TO NEW NO. 5
PULLBOX AT RAMPART/HILLPOINTE MEDIAN  EA 1

$1,640.00 $1,640.00 $2,650.00 $2,650.00 $3,200.00 $3,200.00

623.07
REMOVE EXISTING NO. 5 PULLBOX AND JOIN
EXISTING CONDUIT AT RAMPART/HILLPOINTE
MEDIAN

EA 1
$3,870.00 $3,870.00 $2,770.00 $2,770.00 $3,300.00 $3,300.00

3.62	 08 6 PAIR 22 AWG P.E.39 INTERCONNECT CABLE IN
EXISTING AND NEW CONDUIT  LF 1,890

$5.40 $10,206.00 $1.60 $3,024.00 $1.96 $3,704.40

624.01 TRAFFIC CONTROL AND MAINTENANCE LS 1
$18,370.00 $18,370.00 $14,760.00 $14,760.00 $18,000.00 $18,000.00

625.01 PORTABLE CHANGEABLE MESSAGE SIGN DAY 75
$100.00 $7,500.00 $87.00 $6,525.00 $104.24 $7,818.00
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Spirit Underground, LLC Las Vegas Electric Wells Cargo, Inc.
ITEM
NO. DESCRIPTION U 0 M QTY UNIT PRICE EXTENDED PRICE UNIT PRICE	 EXTENDED PRICE UNIT PRICE EXTENDED PRICE

625.02 ARROW DISPLAY DAY 200
$31.00 $6,200.00 $31.00 $6,200.00 $36.79 $7,358.00

627.01 "ONE-WAY" SIGN PANEL AND POST R6-1R (36" X 12") EA 4
$236.00 $944.00 $170.00 $680.00 $275.92 $1,103.68

627.02
"RIGHT LANE MUST TURN RIGHT" SIGN PANEL AND
POST R3-7R(24" X 24") EA 1

$258.00 $258.00 $195.00 $195.00 $300.00 $300.00

627.03 "YIELD SIGN" PANEL AND POST R1-2 (18" X 18") EA 2
$231.00 $462.00 $180.00 $360.00 $269.79 $539.58

627.04
"NO PARKING" SIGN PANEL AND POST RPC-68 (18" X
24")

EA 1

$189.00 $189.00 $208.00 $208.00 $220.00 $220.00

627.05
"LEFT TURN ONLY/RIGHT TURN ONLY" SIGN PANEL
AND POST R3-8 (30"X36") EA 3

$289.00 $867.00 $270.00 $810.00 $337.24 $1,011.72

627.06 "RIGHT TURN ONLY" SIGN PANEL R3-5R (18"x24") ON
EXISTING POST EA 2

$105.00 $210.00 $97.00 $194.00 $122.63 $245.26

627.07 "KEEP RIGHT" SIGN PANEL AND POST R4-7 (24"x30") EA 2

$246.00 $492.00 $229.00 $458.00 $288.19 $576.38

627.08 "RIGHT LANE MUST TURN RIGHT" SIGN PANEL R3-7R
(24" X 24") EA 1

$121.00 $121.00 $145.00 $145.00 $141.00 $141.00

627.09 RELOCATE EXISTING R4-7 SIGN PANEL TO NEW
POST LOCATION EA 2

$84.00 $168.00 $152.00 $304.00 $98.11 $196.22

627.10 REMOVE AND SALVAGE TRAFFIC SIGNS AND POSTS EA 5

$105.00 $525.00 $26.00 $130.00 $122.63 $613.15

627.11 K-71 SELF-ERECTING DELINEATOR EA 1

$168.00 $168.00 $140.00 $140.00 $196.21 $196.21

10 of 12



10.1730.14-LED
ARRA-0003 (116)
Traffic Package 7

Bid Abstract

Spirit Underground, LLC Las Vegas Electric Wells Cargo, Inc.
ITEM
NO. DESCRIPTION U 0 M QTY UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE

628.01 TYPE II FILM "ONLY" EA 6
$157.00 $942.00 $190.00 $1,140.00 $183.95 $1,103.70

628.02 TYPE II FILM "ARROW" EA 16
$105.00 $1,680.00 $140.00 $2,240.00 $122.63 $1,962.08

628.03 TYPE II FILM FOR CROSSWALKS AND STOP BARS SF 2,480

$4.00 $9,920.00 $4.50 $11,160.00 $9.66 $23,956.80

628.04 PERMANENT PAVEMENT MARKING FILM LANE
TRANSITION SF 85

$4.00 $340.00 $4.90 $416.50 $4.66 $396.10

628.05 YELLOW REFLECTIVE PAINT FOR MEDIAN SF 685

$0.50 $342.50 $0.60 $411.00 $0.53 $363.05

628.06 PERMANENT PAVEMENT MARKINGS FILM YIELD LINE SF 4

$4.20 $16.80 $13.00 $52.00 $4.66 $18.64

628.07 YELLOW MEDIAN NOSE MARKING SF 305

$0.50 $152.50 $0.60 $183.00 $0.61 $186.05 

628.08 WHITE MEDIAN NOSE MARKING SF 34

$0.50 $17.00 $0.60 $20.40 $0.61 $20.74

628.09 PAINTED POLYUREA EDGE LINE, 4-INCH SOLID LINE LF 146

$7.30 $1,065.80 $0.80 $116.80 $8.52 $1,243.92

628.10 REPAINT EXISTING MARKINGS LS 1

$470.00 $470.00 $155.00 $155.00 $551.84 $551.84

629.01 ADJUST RW VALVE TO FINISH GRADE EA 1

$499.00 $499.00 $510.00 $510.00 $2,467.74 $2,467.74

629.02 ADJUST PRV VAULT TO FINISH GRADE EA 1

$2,963.00 $2,963.00 $2,040.00 $2,040.00 $1,261.71 $1,261.71
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Spirit Underground, LLC Las Vegas Electric Wells Cargo, Inc.
ITEM
NO. DESCRIPTION U 0 M QTY UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE UNIT PRICE EXTENDED PRICE

629.03

_
ADJUST WATER VALVE TO FINISH GRADE EA 3

$499.00 $1,497.00 $510.00 $1,530.00 $537.38 $1,612.14

..,03.01 REFLECTIVE RAISED PAVEMENT MARKERS EA 226

$2.20 $497.20 $2.50 $565.00 $2.58 $583.08

633.02 NON-REFLECTIVE RAISED PAVEMENT MARKERS EA 470

$1.70 $799.00 $1.60 $752.00 $2.02 $949.40

637.01 DUST CONTROL LS 1

$10,410.00 $10,410.00 $440.00 $440.00 $5,367.84 $5,367.84

637.02 NPDES DISCHARGE PERMIT LS 1

$1,690.00 $1,690.00 $900.00 $900.00 $1,346.01 $1,346.01

Total Base Bid Amount $981,143.00 $1,032,993.10 $1,070,786.86

Corrected Total Corrected Total

Engineers Estimate: $1,570,257.00

Responsive Bidder

Responsible Bidder
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