



# Bid Abstract

10.1730.14-LED  
ARRA-0003 (116)  
Traffic Package 7

| ITEM NO. | DESCRIPTION                                                  | U O M | QTY   | Southern Nevada Paving, Inc. |                | Williams Brother, Inc. |                | NevCal Investors DBA Fast Trac Electric |                |
|----------|--------------------------------------------------------------|-------|-------|------------------------------|----------------|------------------------|----------------|-----------------------------------------|----------------|
|          |                                                              |       |       | UNIT PRICE                   | EXTENDED PRICE | UNIT PRICE             | EXTENDED PRICE | UNIT PRICE                              | EXTENDED PRICE |
| 109.01   | OWNER CAUSED DELAY ALLOWANCE                                 | DAY   | 10    | \$500.00                     | \$5,000.00     | \$500.00               | \$5,000.00     | \$500.00                                | \$5,000.00     |
| 109.02   | OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE           | DAY   | 10    | \$50.00                      | \$500.00       | \$150.00               | \$1,500.00     | \$100.00                                | \$1,000.00     |
| 200.01   | MOBILIZATION AND DEMOBILIZATION                              | LS    | 1     | \$75,000.00                  | \$75,000.00    | \$75,000.00            | \$75,000.00    | \$75,000.00                             | \$75,000.00    |
| 202.01   | REMOVAL OF ASPHALT PAVEMENT AND BASE                         | SY    | 1,131 | \$22.50                      | \$25,447.50    | \$4.00                 | \$4,524.00     | \$18.15                                 | \$20,527.65    |
| 202.02   | REMOVAL OF MEDIAN                                            | SF    | 4,188 | \$0.90                       | \$3,769.20     | \$2.00                 | \$8,376.00     | \$1.55                                  | \$6,491.40     |
| 202.03   | REMOVAL OF PAVEMENT MARKINGS                                 | LF    | 1,205 | \$1.27                       | \$1,530.35     | \$1.10                 | \$1,325.50     | \$1.08                                  | \$1,301.40     |
| 202.04   | REMOVAL OF EXISTING CURB                                     | LF    | 40    | \$2.65                       | \$106.00       | \$18.00                | \$720.00       | \$8.25                                  | \$330.00       |
| 202.05   | REMOVE CURB AND GUTTER                                       | LF    | 140   | \$6.50                       | \$910.00       | \$5.00                 | \$700.00       | \$14.12                                 | \$1,976.80     |
| 202.06   | REMOVE CONCRETE SIDEWALK                                     | SF    | 750   | \$2.25                       | \$1,687.50     | \$1.20                 | \$900.00       | \$1.60                                  | \$1,200.00     |
| 202.07   | REMOVE AND RELOCATE BUS STOP                                 | EA    | 1     | \$750.00                     | \$750.00       | \$9.00                 | \$9.00         | \$1,000.00                              | \$1,000.00     |
| 212.01   | REMOVAL AND REPLACEMENT OF LANDSCAPING                       | LS    | 1     | \$12,000.00                  | \$12,000.00    | \$4,793.00             | \$4,793.00     | \$20,000.00                             | \$20,000.00    |
| 213.01   | REMOVAL AND REPLACEMENT OF IRRIGATION AND IRRIGATION SYSTEMS | LS    | 1     | \$3,000.00                   | \$3,000.00     | \$3,196.00             | \$3,196.00     | \$10,000.00                             | \$10,000.00    |



# Bid Abstract

10.1730.14-LED  
ARRA-0003 (116)  
Traffic Package 7


| ITEM NO. | DESCRIPTION                                      | U O M | QTY   | Southern Nevada Paving, Inc. |                | Williams Brother, Inc. |                | NevCal Investors DBA Fast Trac Electric |                |
|----------|--------------------------------------------------|-------|-------|------------------------------|----------------|------------------------|----------------|-----------------------------------------|----------------|
|          |                                                  |       |       | UNIT PRICE                   | EXTENDED PRICE | UNIT PRICE             | EXTENDED PRICE | UNIT PRICE                              | EXTENDED PRICE |
| 302.01   | TYPE II AGGREGATE BASE                           | CY    | 168   | \$25.50                      | \$4,284.00     | \$61.40                | \$10,315.20    | \$25.00                                 | \$4,200.00     |
| 402.01   | PLANTMIX BITUMINOUS SURFACE (6-INCH)             | SY    | 1,186 | \$47.00                      | \$55,742.00    | \$31.40                | \$37,240.40    | \$32.42                                 | \$38,450.12    |
| 408-2.01 | SLURRY SEAL                                      | SY    | 7,600 | \$3.00                       | \$22,800.00    | \$2.70                 | \$20,520.00    | \$2.63                                  | \$19,988.00    |
| 609.01   | VERTICALLY ADJUST MANHOLE COVERS TO FINISH GRADE | LS    | 1     | \$650.00                     | \$650.00       | \$11,113.00            | \$11,113.00    | \$4,500.00                              | \$4,500.00     |
| 613.01   | TYPE "A" ISLAND CURB                             | LF    | 910   | \$15.75                      | \$14,332.50    | \$10.00                | \$9,100.00     | \$26.80                                 | \$24,388.00    |
| 613.02   | CONCRETE SIDEWALK RAMP, CASE I                   | EA    | 8     | \$2,050.00                   | \$16,400.00    | \$163.00               | \$1,304.00     | \$1,186.00                              | \$9,488.00     |
| 613.03   | TACK-ON MEDIAN ISLAND                            | SF    | 2,279 | \$7.10                       | \$16,180.90    | \$3.10                 | \$7,064.90     | \$7.25                                  | \$16,522.75    |
| 613.04   | DETECTABLE TACTILE WARNING STRIPS                | EA    | 5     | \$245.00                     | \$1,225.00     | \$770.00               | \$3,850.00     | \$413.00                                | \$2,065.00     |
| 613.05   | TACK-ON MEDIAN ISLAND CURB                       | LF    | 166   | \$15.00                      | \$2,490.00     | \$9.00                 | \$1,494.00     | \$13.95                                 | \$2,315.70     |
| 613.06   | TYPE "L" CURB AND GUTTER                         | LF    | 165   | \$23.00                      | \$3,795.00     | \$19.00                | \$3,135.00     | \$56.30                                 | \$9,289.50     |
| 613.07   | CONCRETE SIDEWALK                                | SF    | 645   | \$4.75                       | \$3,063.75     | \$8.00                 | \$5,160.00     | \$11.35                                 | \$7,320.75     |
| 613.08   | CONCRETE MEDIAN FILL                             | SF    | 375   | \$3.75                       | \$1,406.25     | \$7.00                 | \$2,625.00     | \$4.12                                  | \$1,545.00     |



# Bid Abstract

10.1730.14-LED  
ARRA-0003 (116)  
Traffic Package 7


| ITEM NO. | DESCRIPTION                                                                          | U O M | QTY   | Southern Nevada Paving, Inc. |                | Williams Brother, Inc. |                | NevCal Investors DBA Fast Trac Electric |                |
|----------|--------------------------------------------------------------------------------------|-------|-------|------------------------------|----------------|------------------------|----------------|-----------------------------------------|----------------|
|          |                                                                                      |       |       | UNIT PRICE                   | EXTENDED PRICE | UNIT PRICE             | EXTENDED PRICE | UNIT PRICE                              | EXTENDED PRICE |
| 613.09   | VERTICAL ADJUSTMENT TO FINISH GRADE                                                  | LS    | 1     | \$2,300.00                   | \$2,300.00     | \$4,461.00             | \$4,461.00     | \$4,000.00                              | \$4,000.00     |
| 622.01   | CONSTRUCTION SURVEYING                                                               | LS    | 1     | \$8,994.41                   | \$8,994.41     | \$6,189.00             | \$6,189.00     | \$6,500.00                              | \$6,500.00     |
| 623.01   | TRAFFIC SIGNAL SYSTEM AT WASHINGTON AVENUE AND COMSTOCK DRIVE                        | LS    | 1     | \$167,260.00                 | \$167,260.00   | \$175,976.00           | \$175,976.00   | \$166,000.00                            | \$166,000.00   |
| 623.02   | TRAFFIC SIGNAL MODIFICATION AT RAMPART BOULEVARD AND HILLPOINTE ROAD                 | LS    | 1     | \$25,140.00                  | \$25,140.00    | \$28,994.00            | \$28,994.00    | \$31,000.00                             | \$31,000.00    |
| 623.03   | TRAFFIC SIGNAL SYSTEM AT RANCHO DRIVE AND PALOMINO LANE                              | LS    | 1     | \$228,900.00                 | \$228,900.00   | \$244,007.00           | \$244,007.00   | \$240,000.00                            | \$240,000.00   |
| 623.04   | TRAFFIC SIGNAL SYSTEM AT VEGAS DRIVE AND PUEBLO VISTA DRIVE                          | LS    | 1     | \$151,200.00                 | \$151,200.00   | \$162,764.00           | \$162,764.00   | \$152,000.00                            | \$152,000.00   |
| 623.05   | RELOCATE STREET LIGHT POLE AND LUMINAIRE AT RAMPART/HILLPOINTE MEDIAN                | EA    | 2     | \$2,700.00                   | \$5,400.00     | \$3,639.00             | \$7,278.00     | \$3,000.00                              | \$6,000.00     |
| 623.06   | RELOCATE STREETLIGHT WIRING TO NEW NO. 5 PULLBOX AT RAMPART/HILLPOINTE MEDIAN        | EA    | 1     | \$1,600.00                   | \$1,600.00     | \$938.00               | \$938.00       | \$1,300.00                              | \$1,300.00     |
| 623.07   | REMOVE EXISTING NO. 5 PULLBOX AND JOIN EXISTING CONDUIT AT RAMPART/HILLPOINTE MEDIAN | EA    | 1     | \$1,400.00                   | \$1,400.00     | \$938.00               | \$938.00       | \$700.00                                | \$700.00       |
| 623.08   | 6 PAIR 22 AWG P.E.39 INTERCONNECT CABLE IN EXISTING AND NEW CONDUIT                  | LF    | 1,890 | \$1.05                       | \$1,984.50     | \$7.30                 | \$13,797.00    | \$1.35                                  | \$2,551.50     |
| 624.01   | TRAFFIC CONTROL AND MAINTENANCE                                                      | LS    | 1     | \$15,350.00                  | \$15,350.00    | \$15,108.00            | \$15,108.00    | \$14,950.00                             | \$14,950.00    |
| 625.01   | PORTABLE CHANGEABLE MESSAGE SIGN                                                     | DAY   | 75    | \$88.00                      | \$6,600.00     | \$89.00                | \$6,675.00     | \$87.63                                 | \$6,572.25     |



# Bid Abstract

10.1730.14-LED  
ARRA-0003 (116)  
Traffic Package 7


| ITEM NO. | DESCRIPTION                                                         | U O M | QTY | Southern Nevada Paving, Inc. |                | Williams Brother, Inc. |                | NevCal Investors DBA Fast Trac Electric |                |
|----------|---------------------------------------------------------------------|-------|-----|------------------------------|----------------|------------------------|----------------|-----------------------------------------|----------------|
|          |                                                                     |       |     | UNIT PRICE                   | EXTENDED PRICE | UNIT PRICE             | EXTENDED PRICE | UNIT PRICE                              | EXTENDED PRICE |
| 625.02   | ARROW DISPLAY                                                       | DAY   | 200 | \$31.05                      | \$6,210.00     | \$31.00                | \$6,200.00     | \$30.93                                 | \$6,186.00     |
| 627.01   | "ONE-WAY" SIGN PANEL AND POST R6-1R (36" X 12")                     | EA    | 4   | \$228.25                     | \$913.00       | \$177.10               | \$708.40       | \$175.26                                | \$701.04       |
| 627.02   | "RIGHT LANE MUST TURN RIGHT" SIGN PANEL AND POST R3-7R(24" X 24")   | EA    | 1   | \$248.55                     | \$248.55       | \$203.20               | \$203.20       | \$201.03                                | \$201.03       |
| 627.03   | "YIELD SIGN" PANEL AND POST R1-2 (18" X 18")                        | EA    | 2   | \$223.20                     | \$446.40       | \$192.80               | \$385.60       | \$190.72                                | \$381.44       |
| 627.04   | "NO PARKING" SIGN PANEL AND POST RPC-68 (18" X 24")                 | EA    | 1   | \$182.60                     | \$182.60       | \$213.60               | \$213.60       | \$211.34                                | \$211.34       |
| 627.05   | "LEFT TURN ONLY/RIGHT TURN ONLY" SIGN PANEL AND POST R3-8 (30"X36") | EA    | 3   | \$279.00                     | \$837.00       | \$276.20               | \$828.60       | \$273.20                                | \$819.60       |
| 627.06   | "RIGHT TURN ONLY" SIGN PANEL R3-5R (18"x24") ON EXISTING POST       | EA    | 2   | \$101.45                     | \$202.90       | \$99.00                | \$198.00       | \$95.94                                 | \$191.88       |
| 627.07   | "KEEP RIGHT" SIGN PANEL AND POST R4-7 (24"x30")                     | EA    | 2   | \$238.40                     | \$476.80       | \$234.40               | \$468.80       | \$232.00                                | \$464.00       |
| 627.08   | "RIGHT LANE MUST TURN RIGHT" SIGN PANEL R3-7R (24" X 24")           | EA    | 1   | \$116.65                     | \$116.65       | \$151.30               | \$151.30       | \$149.50                                | \$149.50       |
| 627.09   | RELOCATE EXISTING R4-7 SIGN PANEL TO NEW POST LOCATION              | EA    | 2   | \$81.15                      | \$162.30       | \$156.30               | \$312.60       | \$154.60                                | \$309.20       |
| 627.10   | REMOVE AND SALVAGE TRAFFIC SIGNS AND POSTS                          | EA    | 5   | \$102.00                     | \$510.00       | \$26.10                | \$130.50       | \$25.75                                 | \$128.75       |
| 627.11   | K-71 SELF-ERECTING DELINEATOR                                       | EA    | 1   | \$162.30                     | \$162.30       | \$145.90               | \$145.90       | \$144.30                                | \$144.30       |



# Bid Abstract

10.1730.14-LED  
ARRA-0003 (116)  
Traffic Package 7

| ITEM NO. | DESCRIPTION                                     | U O M | QTY   | Southern Nevada Paving, Inc. |                | Williams Brother, Inc. |                | NevCal Investors DBA Fast Trac Electric |                |
|----------|-------------------------------------------------|-------|-------|------------------------------|----------------|------------------------|----------------|-----------------------------------------|----------------|
|          |                                                 |       |       | UNIT PRICE                   | EXTENDED PRICE | UNIT PRICE             | EXTENDED PRICE | UNIT PRICE                              | EXTENDED PRICE |
| 628.01   | TYPE II FILM "ONLY"                             | EA    | 6     | \$152.15                     | \$912.90       | \$198.00               | \$1,188.00     | \$195.80                                | \$1,174.80     |
| 628.02   | TYPE II FILM "ARROW"                            | EA    | 16    | \$101.45                     | \$1,623.20     | \$145.90               | \$2,334.40     | \$144.30                                | \$2,308.80     |
| 628.03   | TYPE II FILM FOR CROSSWALKS AND STOP BARS       | SF    | 2,480 | \$3.86                       | \$9,572.80     | \$4.70                 | \$11,656.00    | \$4.64                                  | \$11,507.20    |
| 628.04   | PERMANENT PAVEMENT MARKING FILM LANE TRANSITION | SF    | 85    | \$3.85                       | \$327.25       | \$5.00                 | \$425.00       | \$4.90                                  | \$416.50       |
| 628.05   | YELLOW REFLECTIVE PAINT FOR MEDIAN              | SF    | 685   | \$0.44                       | \$301.40       | \$0.60                 | \$411.00       | \$0.57                                  | \$390.45       |
| 628.06   | PERMANENT PAVEMENT MARKINGS FILM YIELD LINE     | SF    | 4     | \$3.85                       | \$15.40        | \$12.50                | \$50.00        | \$12.37                                 | \$49.48        |
| 628.07   | YELLOW MEDIAN NOSE MARKING                      | SF    | 305   | \$0.51                       | \$155.55       | \$0.60                 | \$183.00       | \$0.57                                  | \$173.85       |
| 628.08   | WHITE MEDIAN NOSE MARKING                       | SF    | 34    | \$0.51                       | \$17.34        | \$0.70                 | \$23.80        | \$0.67                                  | \$22.78        |
| 628.09   | PAINTED POLYUREA EDGE LINE, 4-INCH SOLID LINE   | LF    | 146   | \$7.05                       | \$1,029.30     | \$0.80                 | \$116.80       | \$0.78                                  | \$113.88       |
| 628.10   | REPAINT EXISTING MARKINGS                       | LS    | 1     | \$456.50                     | \$456.50       | \$468.90               | \$468.90       | \$464.00                                | \$464.00       |
| 629.01   | ADJUST RW VALVE TO FINISH GRADE                 | EA    | 1     | \$490.00                     | \$490.00       | \$1,357.00             | \$1,357.00     | \$1,000.00                              | \$1,000.00     |
| 629.02   | ADJUST PRV VAULT TO FINISH GRADE                | EA    | 1     | \$645.00                     | \$645.00       | \$1,135.00             | \$1,135.00     | \$2,000.00                              | \$2,000.00     |

6 of 12



# Bid Abstract

10.1730.14-LED  
ARRA-0003 (116)  
Traffic Package 7

| ITEM NO. | DESCRIPTION                                                  | U O M | QTY   | Spirit Underground, LLC |                | Las Vegas Electric |                | Wells Cargo, Inc. |                |
|----------|--------------------------------------------------------------|-------|-------|-------------------------|----------------|--------------------|----------------|-------------------|----------------|
|          |                                                              |       |       | UNIT PRICE              | EXTENDED PRICE | UNIT PRICE         | EXTENDED PRICE | UNIT PRICE        | EXTENDED PRICE |
| 109.01   | OWNER CAUSED DELAY ALLOWANCE                                 | DAY   | 10    | \$500.00                | \$5,000.00     | \$500.00           | \$5,000.00     | \$500.00          | \$5,000.00     |
| 109.02   | OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE           | DAY   | 10    | \$210.00                | \$2,100.00     | \$1.00             | \$10.00        | \$650.00          | \$6,500.00     |
| 200.01   | MOBILIZATION AND DEMOBILIZATION                              | LS    | 1     | \$75,000.00             | \$75,000.00    | \$75,000.00        | \$75,000.00    | \$75,000.00       | \$75,000.00    |
| 202.01   | REMOVAL OF ASPHALT PAVEMENT AND BASE                         | SY    | 1,131 | \$5.10                  | \$5,768.10     | \$18.00            | \$20,358.00    | \$7.60            | \$8,595.60     |
| 202.02   | REMOVAL OF MEDIAN                                            | SF    | 4,188 | \$2.60                  | \$10,888.80    | \$1.50             | \$6,282.00     | \$0.53            | \$2,219.64     |
| 202.03   | REMOVAL OF PAVEMENT MARKINGS                                 | LF    | 1,205 | \$1.30                  | \$1,566.50     | \$1.10             | \$1,325.50     | \$1.53            | \$1,843.65     |
| 202.04   | REMOVAL OF EXISTING CURB                                     | LF    | 40    | \$3.90                  | \$156.00       | \$8.15             | \$326.00       | \$18.00           | \$720.00       |
| 202.05   | REMOVE CURB AND GUTTER                                       | LF    | 140   | \$4.30                  | \$602.00       | \$14.00            | \$1,960.00     | \$33.60           | \$4,704.00     |
| 202.06   | REMOVE CONCRETE SIDEWALK                                     | SF    | 750   | \$1.70                  | \$1,275.00     | \$1.60             | \$1,200.00     | \$5.69            | \$4,267.50     |
| 202.07   | REMOVE AND RELOCATE BUS STOP                                 | EA    | 1     | \$2,270.00              | \$2,270.00     | \$3,460.00         | \$3,460.00     | \$100.00          | \$100.00       |
| 212.01   | REMOVAL AND REPLACEMENT OF LANDSCAPING                       | LS    | 1     | \$7,330.00              | \$7,330.00     | \$7,130.00         | \$7,130.00     | \$8,500.00        | \$8,500.00     |
| 213.01   | REMOVAL AND REPLACEMENT OF IRRIGATION AND IRRIGATION SYSTEMS | LS    | 1     | \$2,940.00              | \$2,940.00     | \$2,850.00         | \$2,850.00     | \$3,400.00        | \$3,400.00     |



# Bid Abstract

10.1730.14-LED  
ARRA-0003 (116)  
Traffic Package 7

| ITEM NO. | DESCRIPTION                                      | U O M | QTY   | Spirit Underground, LLC |                | Las Vegas Electric |                | Wells Cargo, Inc. |                |
|----------|--------------------------------------------------|-------|-------|-------------------------|----------------|--------------------|----------------|-------------------|----------------|
|          |                                                  |       |       | UNIT PRICE              | EXTENDED PRICE | UNIT PRICE         | EXTENDED PRICE | UNIT PRICE        | EXTENDED PRICE |
| 302.01   | TYPE II AGGREGATE BASE                           | CY    | 168   | \$35.00                 | \$5,880.00     | \$67.50            | \$11,340.00    | \$46.32           | \$7,781.76     |
| 402.01   | PLANTMIX BITUMINOUS SURFACE (6-INCH)             | SY    | 1,186 | \$69.80                 | \$82,782.80    | \$32.00            | \$37,952.00    | \$28.40           | \$33,682.40    |
| 408-2.01 | SLURRY SEAL                                      | SY    | 7,600 | \$2.70                  | \$20,520.00    | \$2.60             | \$19,760.00    | \$3.42            | \$25,992.00    |
| 609.01   | VERTICALLY ADJUST MANHOLE COVERS TO FINISH GRADE | LS    | 1     | \$3,510.00              | \$3,510.00     | \$610.00           | \$610.00       | \$1,300.00        | \$1,300.00     |
| 613.01   | TYPE "A" ISLAND CURB                             | LF    | 910   | \$12.60                 | \$11,466.00    | \$26.50            | \$24,115.00    | \$14.68           | \$13,358.80    |
| 613.02   | CONCRETE SIDEWALK RAMP, CASE I                   | EA    | 8     | \$490.00                | \$3,920.00     | \$1,170.00         | \$9,360.00     | \$1,489.98        | \$11,919.84    |
| 613.03   | TACK-ON MEDIAN ISLAND                            | SF    | 2,279 | \$3.60                  | \$8,204.40     | \$7.10             | \$16,180.90    | \$9.20            | \$20,966.80    |
| 613.04   | DETECTABLE TACTILE WARNING STRIPS                | EA    | 5     | \$466.00                | \$2,330.00     | \$410.00           | \$2,050.00     | \$594.77          | \$2,973.85     |
| 613.05   | TACK-ON MEDIAN ISLAND CURB                       | LF    | 166   | \$11.60                 | \$1,925.60     | \$14.00            | \$2,324.00     | \$12.88           | \$2,138.08     |
| 613.06   | TYPE "L" CURB AND GUTTER                         | LF    | 165   | \$13.90                 | \$2,293.50     | \$55.00            | \$9,075.00     | \$31.01           | \$5,116.65     |
| 613.07   | CONCRETE SIDEWALK                                | SF    | 645   | \$4.00                  | \$2,580.00     | \$11.00            | \$7,095.00     | \$6.78            | \$4,373.10     |
| 613.08   | CONCRETE MEDIAN FILL                             | SF    | 375   | \$5.50                  | \$2,062.50     | \$29.00            | \$10,875.00    | \$7.25            | \$2,718.75     |



# Bid Abstract

10.1730.14-LED  
ARRA-0003 (116)  
Traffic Package 7

| ITEM NO. | DESCRIPTION                                                                          | U O M | QTY   | Spirit Underground, LLC |                | Las Vegas Electric |                | Wells Cargo, Inc. |                |
|----------|--------------------------------------------------------------------------------------|-------|-------|-------------------------|----------------|--------------------|----------------|-------------------|----------------|
|          |                                                                                      |       |       | UNIT PRICE              | EXTENDED PRICE | UNIT PRICE         | EXTENDED PRICE | UNIT PRICE        | EXTENDED PRICE |
| 613.09   | VERTICAL ADJUSTMENT TO FINISH GRADE                                                  | LS    | 1     | \$1,180.00              | \$1,180.00     | \$5,000.00         | \$5,000.00     | \$1,300.00        | \$1,300.00     |
| 622.01   | CONSTRUCTION SURVEYING                                                               | LS    | 1     | \$6,700.00              | \$6,700.00     | \$61,010.00        | \$61,010.00    | \$19,000.00       | \$19,000.00    |
| 623.01   | TRAFFIC SIGNAL SYSTEM AT WASHINGTON AVENUE AND COMSTOCK DRIVE                        | LS    | 1     | \$195,300.00            | \$195,300.00   | \$177,100.00       | \$177,100.00   | \$203,600.00      | \$203,600.00   |
| 623.02   | TRAFFIC SIGNAL MODIFICATION AT RAMPART BOULEVARD AND HILLPOINTE ROAD                 | LS    | 1     | \$15,900.00             | \$15,900.00    | \$22,600.00        | \$22,600.00    | \$27,600.00       | \$27,600.00    |
| 623.03   | TRAFFIC SIGNAL SYSTEM AT RANCHO DRIVE AND PALOMINO LANE                              | LS    | 1     | \$239,600.00            | \$239,600.00   | \$248,100.00       | \$248,100.00   | \$290,800.00      | \$290,800.00   |
| 623.04   | TRAFFIC SIGNAL SYSTEM AT VEGAS DRIVE AND PUEBLO VISTA DRIVE                          | LS    | 1     | \$170,100.00            | \$170,100.00   | \$147,000.00       | \$147,000.00   | \$178,000.00      | \$178,000.00   |
| 623.05   | RELOCATE STREET LIGHT POLE AND LUMINAIRE AT RAMPART/HILLPOINTE MEDIAN                | EA    | 2     | \$2,250.00              | \$4,500.00     | \$2,180.00         | \$4,360.00     | \$2,700.00        | \$5,400.00     |
| 623.06   | RELOCATE STREETLIGHT WIRING TO NEW NO. 5 PULLBOX AT RAMPART/HILLPOINTE MEDIAN        | EA    | 1     | \$1,640.00              | \$1,640.00     | \$2,650.00         | \$2,650.00     | \$3,200.00        | \$3,200.00     |
| 623.07   | REMOVE EXISTING NO. 5 PULLBOX AND JOIN EXISTING CONDUIT AT RAMPART/HILLPOINTE MEDIAN | EA    | 1     | \$3,870.00              | \$3,870.00     | \$2,770.00         | \$2,770.00     | \$3,300.00        | \$3,300.00     |
| 623.08   | 6 PAIR 22 AWG P.E.39 INTERCONNECT CABLE IN EXISTING AND NEW CONDUIT                  | LF    | 1,890 | \$5.40                  | \$10,206.00    | \$1.60             | \$3,024.00     | \$1.96            | \$3,704.40     |
| 624.01   | TRAFFIC CONTROL AND MAINTENANCE                                                      | LS    | 1     | \$18,370.00             | \$18,370.00    | \$14,760.00        | \$14,760.00    | \$18,000.00       | \$18,000.00    |
| 625.01   | PORTABLE CHANGEABLE MESSAGE SIGN                                                     | DAY   | 75    | \$100.00                | \$7,500.00     | \$87.00            | \$6,525.00     | \$104.24          | \$7,818.00     |



# Bid Abstract

10.1730.14-LED  
ARRA-0003 (116)  
Traffic Package 7

| ITEM NO. | DESCRIPTION                                                         | U O M | QTY | Spirit Underground, LLC |                | Las Vegas Electric |                | Wells Cargo, Inc. |                |
|----------|---------------------------------------------------------------------|-------|-----|-------------------------|----------------|--------------------|----------------|-------------------|----------------|
|          |                                                                     |       |     | UNIT PRICE              | EXTENDED PRICE | UNIT PRICE         | EXTENDED PRICE | UNIT PRICE        | EXTENDED PRICE |
| 625.02   | ARROW DISPLAY                                                       | DAY   | 200 | \$31.00                 | \$6,200.00     | \$31.00            | \$6,200.00     | \$36.79           | \$7,358.00     |
| 627.01   | "ONE-WAY" SIGN PANEL AND POST R6-1R (36" X 12")                     | EA    | 4   | \$236.00                | \$944.00       | \$170.00           | \$680.00       | \$275.92          | \$1,103.68     |
| 627.02   | "RIGHT LANE MUST TURN RIGHT" SIGN PANEL AND POST R3-7R(24" X 24")   | EA    | 1   | \$258.00                | \$258.00       | \$195.00           | \$195.00       | \$300.00          | \$300.00       |
| 627.03   | "YIELD SIGN" PANEL AND POST R1-2 (18" X 18")                        | EA    | 2   | \$231.00                | \$462.00       | \$180.00           | \$360.00       | \$269.79          | \$539.58       |
| 627.04   | "NO PARKING" SIGN PANEL AND POST RPC-68 (18" X 24")                 | EA    | 1   | \$189.00                | \$189.00       | \$208.00           | \$208.00       | \$220.00          | \$220.00       |
| 627.05   | "LEFT TURN ONLY/RIGHT TURN ONLY" SIGN PANEL AND POST R3-8 (30"X36") | EA    | 3   | \$289.00                | \$867.00       | \$270.00           | \$810.00       | \$337.24          | \$1,011.72     |
| 627.06   | "RIGHT TURN ONLY" SIGN PANEL R3-5R (18"x24") ON EXISTING POST       | EA    | 2   | \$105.00                | \$210.00       | \$97.00            | \$194.00       | \$122.63          | \$245.26       |
| 627.07   | "KEEP RIGHT" SIGN PANEL AND POST R4-7 (24"x30")                     | EA    | 2   | \$246.00                | \$492.00       | \$229.00           | \$458.00       | \$288.19          | \$576.38       |
| 627.08   | "RIGHT LANE MUST TURN RIGHT" SIGN PANEL R3-7R (24" X 24")           | EA    | 1   | \$121.00                | \$121.00       | \$145.00           | \$145.00       | \$141.00          | \$141.00       |
| 627.09   | RELOCATE EXISTING R4-7 SIGN PANEL TO NEW POST LOCATION              | EA    | 2   | \$84.00                 | \$168.00       | \$152.00           | \$304.00       | \$98.11           | \$196.22       |
| 627.10   | REMOVE AND SALVAGE TRAFFIC SIGNS AND POSTS                          | EA    | 5   | \$105.00                | \$525.00       | \$26.00            | \$130.00       | \$122.63          | \$613.15       |
| 627.11   | K-71 SELF-ERECTING DELINEATOR                                       | EA    | 1   | \$168.00                | \$168.00       | \$140.00           | \$140.00       | \$196.21          | \$196.21       |



# Bid Abstract

10.1730.14-LED  
ARRA-0003 (116)  
Traffic Package 7

| ITEM NO. | DESCRIPTION                                     | U O M | QTY   | Spirit Underground, LLC |                | Las Vegas Electric |                | Wells Cargo, Inc. |                |
|----------|-------------------------------------------------|-------|-------|-------------------------|----------------|--------------------|----------------|-------------------|----------------|
|          |                                                 |       |       | UNIT PRICE              | EXTENDED PRICE | UNIT PRICE         | EXTENDED PRICE | UNIT PRICE        | EXTENDED PRICE |
| 628.01   | TYPE II FILM "ONLY"                             | EA    | 6     | \$157.00                | \$942.00       | \$190.00           | \$1,140.00     | \$183.95          | \$1,103.70     |
| 628.02   | TYPE II FILM "ARROW"                            | EA    | 16    | \$105.00                | \$1,680.00     | \$140.00           | \$2,240.00     | \$122.63          | \$1,962.08     |
| 628.03   | TYPE II FILM FOR CROSSWALKS AND STOP BARS       | SF    | 2,480 | \$4.00                  | \$9,920.00     | \$4.50             | \$11,160.00    | \$9.66            | \$23,956.80    |
| 628.04   | PERMANENT PAVEMENT MARKING FILM LANE TRANSITION | SF    | 85    | \$4.00                  | \$340.00       | \$4.90             | \$416.50       | \$4.66            | \$396.10       |
| 628.05   | YELLOW REFLECTIVE PAINT FOR MEDIAN              | SF    | 685   | \$0.50                  | \$342.50       | \$0.60             | \$411.00       | \$0.53            | \$363.05       |
| 628.06   | PERMANENT PAVEMENT MARKINGS FILM YIELD LINE     | SF    | 4     | \$4.20                  | \$16.80        | \$13.00            | \$52.00        | \$4.66            | \$18.64        |
| 628.07   | YELLOW MEDIAN NOSE MARKING                      | SF    | 305   | \$0.50                  | \$152.50       | \$0.60             | \$183.00       | \$0.61            | \$186.05       |
| 628.08   | WHITE MEDIAN NOSE MARKING                       | SF    | 34    | \$0.50                  | \$17.00        | \$0.60             | \$20.40        | \$0.61            | \$20.74        |
| 628.09   | PAINTED POLYUREA EDGE LINE, 4-INCH SOLID LINE   | LF    | 146   | \$7.30                  | \$1,065.80     | \$0.80             | \$116.80       | \$8.52            | \$1,243.92     |
| 628.10   | REPAINT EXISTING MARKINGS                       | LS    | 1     | \$470.00                | \$470.00       | \$155.00           | \$155.00       | \$551.84          | \$551.84       |
| 629.01   | ADJUST RW VALVE TO FINISH GRADE                 | EA    | 1     | \$499.00                | \$499.00       | \$510.00           | \$510.00       | \$2,467.74        | \$2,467.74     |
| 629.02   | ADJUST PRV VAULT TO FINISH GRADE                | EA    | 1     | \$2,963.00              | \$2,963.00     | \$2,040.00         | \$2,040.00     | \$1,261.71        | \$1,261.71     |



Bid Abstract

10.1730.14-LED  
ARRA-0003 (116)  
Traffic Package 7

| ITEM NO. | DESCRIPTION                            | U O M | QTY | Spirit Underground, LLC |                | Las Vegas Electric |                 | Wells Cargo, Inc. |                 |
|----------|----------------------------------------|-------|-----|-------------------------|----------------|--------------------|-----------------|-------------------|-----------------|
|          |                                        |       |     | UNIT PRICE              | EXTENDED PRICE | UNIT PRICE         | EXTENDED PRICE  | UNIT PRICE        | EXTENDED PRICE  |
| 629.03   | ADJUST WATER VALVE TO FINISH GRADE     | EA    | 3   | \$499.00                | \$1,497.00     | \$510.00           | \$1,530.00      | \$537.38          | \$1,612.14      |
| 633.01   | REFLECTIVE RAISED PAVEMENT MARKERS     | EA    | 226 | \$2.20                  | \$497.20       | \$2.50             | \$565.00        | \$2.58            | \$583.08        |
| 633.02   | NON-REFLECTIVE RAISED PAVEMENT MARKERS | EA    | 470 | \$1.70                  | \$799.00       | \$1.60             | \$752.00        | \$2.02            | \$949.40        |
| 637.01   | DUST CONTROL                           | LS    | 1   | \$10,410.00             | \$10,410.00    | \$440.00           | \$440.00        | \$5,367.84        | \$5,367.84      |
| 637.02   | NPDES DISCHARGE PERMIT                 | LS    | 1   | \$1,690.00              | \$1,690.00     | \$900.00           | \$900.00        | \$1,346.01        | \$1,346.01      |
|          | Total Base Bid Amount                  |       |     |                         | \$981,143.00   |                    | \$1,002,993.10  |                   | \$1,070,786.86  |
|          |                                        |       |     |                         |                |                    | Corrected Total |                   | Corrected Total |
|          | Engineer's Estimate: \$1,570,257.00    |       |     |                         |                |                    |                 |                   |                 |
|          | Responsive Bidder                      |       |     |                         |                |                    |                 |                   |                 |
|          | Responsible Bidder                     |       |     |                         |                |                    |                 |                   |                 |
|          |                                        |       |     |                         |                |                    |                 |                   |                 |
|          |                                        |       |     |                         |                |                    |                 |                   |                 |
|          |                                        |       |     |                         |                |                    |                 |                   |                 |
|          |                                        |       |     |                         |                |                    |                 |                   |                 |
|          |                                        |       |     |                         |                |                    |                 |                   |                 |
|          |                                        |       |     |                         |                |                    |                 |                   |                 |
|          |                                        |       |     |                         |                |                    |                 |                   |                 |
|          |                                        |       |     |                         |                |                    |                 |                   |                 |
|          |                                        |       |     |                         |                |                    |                 |                   |                 |