

BID ABSTRACT
09.15341.03-DC
Tropical Durango Park Phase I and II

DESCRIPTION	C G & B Enterprises, Inc. Lump Sum Amount	JNJ Engineering Construction, Inc. Lump Sum Amount	Richardson Construction, Inc. Lump Sum Amount	B & H Construction, Inc. Lump Sum Amount
BASE BID:				
All Work indicated in the Drawings and Specifications in accordance with the General Conditions of the Contract except for the work specifically described in the following Additive Alternate Bid Section	\$ 1,009,057.00	\$ 1,095,000.00	\$ 1,107,521.02	\$ 1,154,902.00
ADDITIVE ALTERNATE BID SECTION				
Additive Alternate 1: Turf/Irrigation, mow curb and small ramada as described in drawings.	\$ 377,440.00	\$ 88,000.00	\$ 87,872.16	\$ 96,019.00
Additive Alternate 2: Splash pad, entry monument and exercise area as described in drawings.	\$ 181,000.00	\$ 91,500.00	\$ 159,424.81	\$ 149,785.00
Total Base Bid Amount Plus Additive(s)	\$ 1,567,497.00	\$ 1,274,500.00	\$ 1,354,817.99	\$ 1,400,706.00
Architect Estimate: \$1,200,000.00				
Responsive Bidder	YES			
Responsible Bidder	YES			
TO: <u>Cheri Edelman</u>, Please review and approve recommended award to <u>JNJ Engineering Construction, Inc.</u> for the Base Bid and Additive Alternate Items #1 and #2 in the amount of \$ 1,274,500.00 Purchasing & Contracts Representative Department/Division Signature <u>6/28/10</u> Date <u>6/29/10</u> Date				

Tropical Durango Park Phase I and II

Page 1 of 1

BID ABSTRACT
09.15341.03-DC

[illegible]