


Bid Abstract
09.1730.01-LED
Las Vegas Wash Middle Branch
Storm Drain Improvements
Decatur & Elkhorn

ITEM NO.	DESCRIPTION	U.O.M.	QTY	Meadow Valley Contractors, Inc.		Wells Cargo, Inc.		Contri Construction Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	45	\$500.00	\$22,500.00	\$500.00	\$22,500.00	\$500.00	\$22,500.00
109.02	OWNER CAUSED DELAY ALLOWANCE	DAY	45	\$500.00	\$22,500.00	\$250.00	\$11,250.00	\$500.00	\$22,500.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$1,671,800.00	\$1,671,800.00	\$1,671,800.00	\$1,671,800.00	\$1,671,800.00	\$1,671,800.00
202.01	REMOVE STORM DRAIN PIPE	LF	4721	\$11.00	\$51,931.00	\$7.00	\$33,047.00	\$8.00	\$37,768.00
202.02	REMOVE STORM DRAIN MANHOLE	EA	24	\$780.00	\$18,720.00	\$150.00	\$3,600.00	\$954.00	\$22,896.00
202.03	REMOVE DROP INLET	EA	8	\$900.00	\$7,200.00	\$100.00	\$800.00	\$527.00	\$4,216.00
202.04	REMOVE SANITARY SEWER MANHOLE	EA	9	\$800.00	\$7,200.00	\$150.00	\$1,350.00	\$760.00	\$6,840.00
202.05	REMOVE 8-INCH SANITARY SEWER PIPE	LF	2154	\$10.00	\$21,540.00	\$5.00	\$10,770.00	\$4.00	\$8,616.00
202.06	REMOVE 12-INCH SANITARY SEWER PIPE	LF	15	\$88.00	\$1,320.00	\$10.00	\$150.00	\$70.00	\$1,050.00
202.07	REMOVE 15-INCH SANITARY SEWER PIPE	LF	144	\$22.00	\$3,168.00	\$10.00	\$1,440.00	\$21.00	\$3,024.00
202.08	REMOVE ASPHALT PAVEMENT	SY	79147	\$2.00	\$1,582,940.00	\$1.80	\$142,464.60	\$1.25	\$98,933.75
202.09	REMOVE TACK ON MEDIAN ISLAND	SF	598	\$2.00	\$1,196.00	\$1.50	\$897.00	\$0.25	\$149.50
202.10	REMOVE TYPE "A" MEDIAN CURB	LF	7204	\$1.50	\$10,806.00	\$0.60	\$4,322.40	\$0.40	\$2,881.60
202.11	REMOVE CURB AND GUTTER	LF	285	\$5.50	\$1,567.50	\$1.75	\$498.75	\$12.00	\$3,420.00
202.12	REMOVE CONCRETE SIDEWALK	SF	1423	\$2.00	\$2,846.00	\$0.45	\$640.35	\$5.00	\$7,115.00
202.13	REMOVE CONCRETE VALLEY GUTTER	SF	773	\$3.50	\$2,705.50	\$1.00	\$773.00	\$6.00	\$4,638.00
202.14	REMOVE AND REPLACE ARTICULATED CONCRETE MAT	SF	2195	\$4.00	\$8,780.00	\$10.00	\$21,950.00	\$3.00	\$6,585.00
202.15	PLUG AND GROUT FILL 14-INCH STORM DRAIN PIPE	LF	340	\$11.00	\$3,740.00	\$2.50	\$850.00	\$28.00	\$9,520.00
202.16	PLUG AND GROUT FILL 18-INCH STORM DRAIN PIPE	LF	669	\$12.00	\$8,028.00	\$6.00	\$4,014.00	\$20.00	\$13,380.00
202.17	PLUG AND GROUT FILL 24-INCH STORM DRAIN PIPE	LF	694	\$14.00	\$9,716.00	\$7.00	\$4,858.00	\$10.00	\$6,940.00
202.18	PLUG AND GROUT FILL 36-INCH STORM DRAIN PIPE	LF	57	\$55.00	\$3,135.00	\$17.00	\$969.00	\$28.00	\$1,596.00
202.19	PLUG AND GROUT FILL STORM DRAIN MANHOLE	EA	3	\$1,100.00	\$3,300.00	\$830.00	\$2,490.00	\$768.00	\$2,304.00
202.20	PIPE	LF	172	\$10.00	\$1,720.00	\$1.50	\$258.00	\$17.00	\$2,924.00
202.21	REMOVE EXISTING GROUND MOUNTED SIGN	EA	3	\$30.00	\$90.00	\$70.00	\$210.00	\$25.00	\$75.00
202.22	REMOVE GUARDRAIL	LF	208	\$3.00	\$624.00	\$6.00	\$1,248.00	\$3.00	\$624.00
202.23	REMOVE RIPRAP	SY	2925	\$6.00	\$17,550.00	\$2.00	\$5,850.00	\$4.00	\$11,700.00
203.01	OVEREXCAVATION	CY	20000	\$12.00	\$240,000.00	\$22.00	\$440,000.00	\$16.00	\$320,000.00
203.02	CHANNEL EXCAVATION - "DE" 144+27.83 TO "DE" 151+95	CY	16800	\$6.00	\$99,600.00	\$8.50	\$141,100.00	\$5.00	\$83,000.00
212.01	REMOVE AND REPLACE DECATUR BOULEVARD MEDIAN LANDSCAPING	LS	1	\$57,000.00	\$57,000.00	\$57,000.00	\$57,000.00	\$57,504.00	\$57,504.00
212.02	LANDSCAPING	LS	1	\$27,000.00	\$27,000.00	\$27,000.00	\$27,000.00	\$26,166.00	\$26,166.00
212.03	12-MONTH LANDSCAPE MAINTENANCE	LS	1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$9,718.00	\$9,718.00
302.01	TYPE II AGGREGATE BASE	CY	39485	\$23.50	\$927,897.50	\$17.75	\$700,856.75	\$22.00	\$868,670.00
302.02	TYPE II AGGREGATE BASE - "ER" 127+13 TO "ER" 134+00	CY	625	\$32.00	\$20,000.00	\$22.80	\$14,250.00	\$23.00	\$14,375.00
302.03	TYPE II AGGREGATE BASE - "DB" 69+40 TO "DB" 73+80	CY	175	\$32.00	\$5,600.00	\$23.00	\$4,025.00	\$23.00	\$4,025.00
402.01	6-INCH PLANTMIX BITUMINOUS SURFACE	SY	78967	\$19.50	\$1,539,856.50	\$18.00	\$1,421,406.00	\$21.00	\$1,658,307.00
402.02	127+13 TO "ER" 134+00	SY	1245	\$19.50	\$24,277.50	\$18.00	\$22,410.00	\$19.00	\$23,655.00
402.03	6-INCH PLANTMIX BITUMINOUS SURFACE - "DB" 69+40 TO "DB" 73+80	SY	355	\$19.50	\$6,922.50	\$18.00	\$6,390.00	\$19.00	\$6,745.00
403.01	PLANTMIX BITUMINOUS OPEN-GRADED SURFACE (3/4-INCH)	SY	7660	\$4.50	\$35,236.00	\$4.15	\$31,789.00	\$5.00	\$38,300.00

ITEM NO.	DESCRIPTION	U.O.M.	QTY	Meadow Valley Contractors, Inc.		Wells Cargo, Inc.		Contri Construction Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
502.01	6' X 4' REINFORCED CONCRETE BOX (RCB)	LF	62	\$700.00	\$43,400.00	\$380.00	\$23,560.00	\$443.00	\$27,466.00
502.02	8' X 7' REINFORCED CONCRETE BOX (RCB)	LF	51	\$970.00	\$49,470.00	\$526.00	\$26,826.00	\$636.00	\$32,436.00
502.03	13' X 8' REINFORCED CONCRETE BOX (RCB)	LF	1595	\$700.00	\$1,116,500.00	\$721.00	\$1,149,995.00	\$816.00	\$1,301,520.00
502.04	15' X 8' REINFORCED CONCRETE BOX (RCB)	LF	6934	\$800.00	\$5,547,200.00	\$889.00	\$6,164,326.00	\$933.00	\$6,469,422.00
502.05	24' X 8' REINFORCED CONCRETE BOX (RCB)	LF	7541	\$1,010.00	\$7,616,410.00	\$1,063.00	\$8,016,083.00	\$1,064.00	\$8,023,624.00
502.06	DUAL 15' X 8' REINFORCED CONCRETE BOX (RCB)	LF	696	\$1,400.00	\$974,400.00	\$2,000.00	\$1,392,000.00	\$1,749.00	\$1,217,304.00
502.07	CONFLUENCE STRUCTURE @ "DE" 89+25.00 TO "DE" 89+69.00	LS	1	\$52,000.00	\$52,000.00	\$53,735.00	\$53,735.00	\$72,855.00	\$72,855.00
502.08	CONFLUENCE STRUCTURE @ "DE" 130+70.15 TO "DE" 131+25.15 AND "DW" 130+70.68 TO "DW" 130+70.68	LS	1	\$80,000.00	\$80,000.00	\$112,292.00	\$112,292.00	\$112,684.00	\$112,684.00
502.09	TRANSITION STRUCTURE @ "DE" 89+69.00 TO "DE" 90+21.50	LS	1	\$51,000.00	\$51,000.00	\$62,370.00	\$62,370.00	\$69,510.00	\$69,510.00
502.10	TRANSITION STRUCTURE @ "DW" 101+75.00 TO "DW" 101+85.00	LS	1	\$11,000.00	\$11,000.00	\$15,580.00	\$15,580.00	\$16,116.00	\$16,116.00
502.11	TRANSITION STRUCTURE @ "DE" 131+25.15 TO "DE" 131+35.15	LS	1	\$15,000.00	\$15,000.00	\$33,214.00	\$33,214.00	\$20,236.00	\$20,236.00
502.12	TRANSITION STRUCTURE @ "DE" 138+31.63 TO "DE" 138+36.63	LS	1	\$10,000.00	\$10,000.00	\$24,605.00	\$24,605.00	\$11,944.00	\$11,944.00
502.13	TRANSITION STRUCTURE @ "EL" 10+90.13 TO "EL" 11+40.13	LS	1	\$65,000.00	\$65,000.00	\$88,928.00	\$88,928.00	\$75,483.00	\$75,483.00
502.14	TRANSITION STRUCTURE @ "EL" 86+80.69 TO "EL" 87+00.69	LS	1	\$31,000.00	\$31,000.00	\$43,500.00	\$43,500.00	\$38,085.00	\$38,085.00
502.15	12' X 8' GRATED ACCESS	LS	1	\$23,000.00	\$23,000.00	\$25,200.00	\$25,200.00	\$23,439.00	\$23,439.00
502.16	14' X 8' ACCESS GRATE INLET	LS	1	\$25,000.00	\$25,000.00	\$33,500.00	\$33,500.00	\$26,135.00	\$26,135.00
502.17	DUAL 13' X 8' RCB STRUCTURE	LS	1	\$36,000.00	\$36,000.00	\$57,300.00	\$57,300.00	\$48,105.00	\$48,105.00
502.18	DROP STRUCTURE @ "EL" 30+06.59	LS	1	\$8,000.00	\$8,000.00	\$10,500.00	\$10,500.00	\$11,113.00	\$11,113.00
502.19	DROP STRUCTURE @ "EL" 31+94.02	LS	1	\$8,200.00	\$8,200.00	\$8,160.00	\$8,160.00	\$9,338.00	\$9,338.00
502.20	DUAL 15' X 8' REINFORCED CONCRETE BOX (RCB) - TYPE 1	LF	144	\$1,700.00	\$244,800.00	\$1,983.00	\$285,552.00	\$1,958.00	\$281,952.00
502.21	DUAL 15' X 8' REINFORCED CONCRETE BOX (RCB) - TYPE 2	LF	225	\$1,800.00	\$405,000.00	\$2,270.00	\$510,750.00	\$1,965.00	\$442,125.00
502.22	DUAL 15' X 8' REINFORCED CONCRETE BOX (RCB) - TYPE 3	LF	228	\$2,000.00	\$456,000.00	\$2,660.00	\$606,480.00	\$2,180.00	\$497,040.00
502.23	12' LOW FLOW CHANNEL	LF	746	\$170.00	\$126,820.00	\$180.00	\$133,680.00	\$219.00	\$163,374.00
502.24	HEADWALL - "DE" 144+27.83	LS	1	\$13,000.00	\$13,000.00	\$13,000.00	\$13,000.00	\$15,062.00	\$15,062.00
502.25	LOW FLOW CHANNEL TRANSITION - "DE" 144+27.83 TO "DE" 144+37.33	LS	1	\$6,200.00	\$6,200.00	\$2,670.00	\$2,670.00	\$7,115.00	\$7,115.00
502.26	LOW FLOW CHANNEL TRANSITION - "DE" 151+83.15 TO "DE" 151+95	LS	1	\$6,200.00	\$6,200.00	\$2,485.00	\$2,485.00	\$7,081.00	\$7,081.00
603.01	18-INCH RCP (CLASS III)	LF	709	\$95.00	\$67,355.00	\$78.00	\$55,302.00	\$130.00	\$92,170.00
603.02	24-INCH RCP (CLASS III)	LF	294	\$100.00	\$29,400.00	\$110.00	\$32,340.00	\$81.00	\$23,814.00
603.03	30-INCH RCP (CLASS III)	LF	186	\$105.00	\$19,530.00	\$112.00	\$20,832.00	\$102.00	\$18,972.00
603.04	36-INCH RCP (CLASS III)	LF	300	\$110.00	\$33,000.00	\$132.00	\$39,600.00	\$104.00	\$31,200.00
603.05	42-INCH RCP (CLASS III)	LF	211	\$145.00	\$30,595.00	\$163.00	\$34,383.00	\$131.00	\$27,641.00
603.06	48-INCH RCP (CLASS III)	LF	371	\$155.00	\$57,505.00	\$184.00	\$68,284.00	\$166.00	\$61,586.00
603.07	54-INCH RCP (CLASS III)	LF	228	\$160.00	\$36,480.00	\$221.00	\$50,388.00	\$173.00	\$39,444.00
609.01	5-FOOT TYPE 'CM2' DROP INLET	EA	2	\$6,500.00	\$13,000.00	\$6,811.00	\$13,622.00	\$7,830.00	\$15,660.00
609.02	10-FOOT TYPE 'CM2' DROP INLET	EA	1	\$7,600.00	\$7,600.00	\$7,652.00	\$7,652.00	\$7,885.00	\$7,885.00
609.03	20-FOOT TYPE 'CM2' DROP INLET	EA	1	\$12,000.00	\$12,000.00	\$12,618.00	\$12,618.00	\$12,537.00	\$12,537.00
609.04	5-FOOT TYPE 'DM2' DROP INLET	EA	4	\$5,800.00	\$23,200.00	\$6,084.00	\$24,336.00	\$6,778.00	\$27,112.00
609.05	10-FOOT TYPE 'DM2' DROP INLET	EA	4	\$7,700.00	\$30,800.00	\$8,136.00	\$32,544.00	\$9,110.00	\$36,440.00
609.06	15-FOOT TYPE 'DM2' DROP INLET	EA	2	\$10,000.00	\$20,000.00	\$10,684.00	\$21,368.00	\$11,660.00	\$23,320.00
609.07	10-FOOT TYPE 'DM2B' DROP INLET	EA	2	\$7,900.00	\$15,800.00	\$8,243.00	\$16,486.00	\$9,405.00	\$18,810.00
609.08	15-FOOT TYPE 'DM2B' DROP INLET	EA	4	\$10,000.00	\$40,000.00	\$10,480.00	\$41,920.00	\$11,057.00	\$44,228.00
609.09	20-FOOT TYPE 'DM2B' DROP INLET	EA	3	\$12,000.00	\$36,000.00	\$12,567.00	\$37,701.00	\$13,320.00	\$39,960.00
609.10	10-FOOT MODIFIED TYPE 'DM2' DROP INLET W/ REAR SIDEWALK DRAIN INLET	EA	1	\$8,600.00	\$8,600.00	\$9,486.00	\$9,486.00	\$10,854.00	\$10,854.00

ITEM NO.	DESCRIPTION	UOM	QTY	Meadow Valley Contractors, Inc.		Wells Cargo, Inc.		Contri Construction Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
609.11	10-FOOT MODIFIED TYPE 'DM2' DROP INLET W/ DUAL REAR SIDEWALK DRAIN INLET	EA	1	\$10,000.00	\$10,000.00	\$10,433.00	\$10,433.00	\$12,093.00	\$12,093.00
609.12	20-FOOT MODIFIED TYPE 'DM2B' DROP INLET W/ REAR SIDEWALK DRAIN INLET	EA	1	\$14,000.00	\$14,000.00	\$13,974.00	\$13,974.00	\$16,032.00	\$16,032.00
609.13	MODIFIED TYPE 8 DROP INLET	EA	3	\$5,500.00	\$16,500.00	\$5,408.00	\$16,224.00	\$7,919.00	\$23,757.00
609.14	MODIFIED NDOT TYPE 2B DROP INLET W/ CONCRETE APRON	EA	7	\$3,200.00	\$22,400.00	\$3,742.00	\$26,194.00	\$4,197.00	\$29,379.00
609.15	48-INCH TYPE 1 STORM DRAIN MANHOLE RISER	EA	43	\$2,900.00	\$124,700.00	\$3,281.00	\$141,083.00	\$3,591.00	\$154,413.00
609.16	48-INCH TYPE 1A STORM DRAIN MANHOLE RISER	EA	4	\$2,600.00	\$10,400.00	\$2,922.00	\$11,688.00	\$3,307.00	\$13,228.00
609.17	48-INCH TYPE 1 STORM DRAIN MANHOLE	EA	1	\$2,300.00	\$2,300.00	\$3,994.00	\$3,994.00	\$4,807.00	\$4,807.00
609.18	60-INCH TYPE 1 STORM DRAIN MANHOLE	EA	1	\$2,400.00	\$2,400.00	\$3,585.00	\$3,585.00	\$3,585.00	\$3,585.00
609.19	60-INCH CLARK COUNTY TYPE III STORM DRAIN MANHOLE	EA	2	\$4,400.00	\$8,800.00	\$5,361.00	\$10,722.00	\$5,764.00	\$11,528.00
609.20	NDOT TYPE 4 STORM DRAIN MANHOLE	EA	5	\$6,200.00	\$31,000.00	\$6,544.00	\$32,720.00	\$8,192.00	\$40,960.00
609.21	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE AT "BR" 9+35.66	EA	1	\$11,000.00	\$11,000.00	\$10,934.00	\$10,934.00	\$12,881.00	\$12,881.00
609.22	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE AT "DL" 8+05.89	EA	1	\$7,600.00	\$7,600.00	\$7,900.00	\$7,900.00	\$9,389.00	\$9,389.00
609.23	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE AT "DSW" 8+90.74	EA	1	\$8,600.00	\$8,600.00	\$8,861.00	\$8,861.00	\$10,306.00	\$10,306.00
610.01	HEAVY RIPRAP - D50 = 18-INCHES	CY	5900	\$30.00	\$177,000.00	\$28.50	\$168,150.00	\$37.00	\$218,300.00
613.01	TACK ON CONCRETE MEDIAN ISLAND	SF	2239	\$6.00	\$13,434.00	\$5.70	\$12,762.30	\$6.00	\$13,434.00
613.02	TYPE "A" MEDIAN CURB	LF	8147	\$10.00	\$81,470.00	\$9.20	\$74,952.40	\$13.00	\$105,911.00
613.03	TYPE "L" CURB AND GUTTER	LF	285	\$21.00	\$5,985.00	\$28.35	\$8,079.75	\$16.00	\$4,560.00
613.04	CONCRETE SIDEWALK	SF	1423	\$6.00	\$8,538.00	\$5.60	\$7,988.80	\$5.00	\$7,115.00
613.05	CONCRETE VALLEY GUTTER	SF	503	\$10.00	\$5,030.00	\$11.60	\$5,834.80	\$9.00	\$4,527.00
613.06	TACK ON CONCRETE MEDIAN ISLAND - "ER" 127+36.43 TO "ER" 130+20.43	SF	1109	\$6.00	\$6,654.00	\$5.70	\$6,321.30	\$7.00	\$7,763.00
613.07	TYPE "L" CURB AND GUTTER - "ER" 127+24.80 TO "ER" 128+74.78	LF	150	\$21.00	\$3,150.00	\$28.35	\$4,252.50	\$17.00	\$2,550.00
613.08	CONCRETE SIDEWALK - "ER" 127+24.80 TO "ER" 127+55.70	SF	155	\$6.00	\$930.00	\$5.60	\$868.00	\$6.00	\$930.00
616.01	6-FOOT WROUGHT IRON FENCE	LF	77	\$64.00	\$4,928.00	\$64.00	\$4,928.00	\$62.00	\$4,774.00
616.02	REMOVE AND REPLACE 6-FOOT WROUGHT IRON FENCE	LF	50	\$78.00	\$3,900.00	\$78.00	\$3,900.00	\$76.00	\$3,800.00
616.03	12" X 6" WROUGHT IRON DOUBLE SWING GATE	EA	1	\$3,100.00	\$3,100.00	\$3,100.00	\$3,100.00	\$3,037.00	\$3,037.00
616.04	REMOVE AND REPLACE CHAIN LINK FENCE	LF	6	\$98.00	\$588.00	\$98.00	\$588.00	\$96.00	\$576.00
616.05	REMOVE AND REPLACE POST AND CABLE RAILING	LF	79	\$35.00	\$2,765.00	\$35.00	\$2,765.00	\$34.00	\$2,686.00
618.01	W-BEAM GUARDRAIL	LF	208	\$25.00	\$5,200.00	\$24.80	\$5,158.40	\$32.00	\$6,656.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$300,000.00	\$300,000.00	\$29,000.00	\$29,000.00	\$43,526.00	\$43,526.00
623.01	NO. 7 PULLBOX	EA	1	\$2,000.00	\$2,000.00	\$2,460.00	\$2,460.00	\$506.00	\$506.00
623.02	3-INCH CONDUIT FOR FUTURE TRAFFIC SIGNAL WITH 1-#8 BARE TRACER WIRE AND PULLSTRING	LF	232	\$52.00	\$12,064.00	\$13.20	\$3,062.40	\$45.00	\$10,440.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$160,000.00	\$160,000.00	\$226,100.00	\$226,100.00	\$122,629.00	\$122,629.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	60	\$93.00	\$5,580.00	\$31.00	\$1,860.00	\$51.00	\$3,060.00
625.02	ARROW DISPLAY	DAY	1200	\$26.00	\$31,200.00	\$10.50	\$12,600.00	\$14.00	\$16,800.00
627.01	PERMANENT SIGN PANEL (GROUND MOUNTED) REMOVE STOP SIGN W/ TRAFFIC DRUM AND SOLAR POWER FLASHER AND REINSTALL	SF	89	\$45.00	\$4,005.00	\$66.80	\$5,955.20	\$43.00	\$3,827.00
627.02	REMOVE STOP SIGN W/ TRAFFIC DRUM AND REINSTALL	EA	1	\$158.00	\$158.00	\$258.00	\$258.00	\$152.00	\$152.00
627.03	REINSTALL	EA	1	\$192.00	\$192.00	\$258.00	\$258.00	\$127.00	\$127.00
627.04	REMOVE AND REPLACE GROUND MOUNTED SIGN (CROSSWALKS, STOP BARS, CHEVRONS, DIAGONALS)	EA	23	\$100.00	\$2,300.00	\$115.00	\$2,645.00	\$96.00	\$2,208.00
628.01	WHITE - TYPE II PAVEMENT MARKING FILM	SF	7190	\$3.20	\$23,008.00	\$3.20	\$23,008.00	\$3.00	\$21,570.00
628.02	YELLOW - TYPE II PAVEMENT MARKING FILM (DIAGONALS)	SF	3000	\$3.20	\$9,600.00	\$3.15	\$9,450.00	\$3.00	\$9,000.00

ITEM NO.	DESCRIPTION	U.O.M.	QTY	Meadow Valley Contractors, Inc.		Wells Fargo, Inc.		Contri Construction Company	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
628.03	6-INCH WHITE SOLID LINE (POLYUREA OR EPOXY)	LF	12062	\$0.60	\$7,237.20	\$0.35	\$4,231.70	\$0.60	\$7,237.20
628.04	6-INCH YELLOW SOLID LINE (POLYUREA OR EPOXY)	LF	1245	\$0.60	\$747.00	\$0.35	\$435.75	\$0.60	\$747.00
628.05	TYPE II PAVEMENT MARKING FILM FOR ARROWS	SF	1159	\$7.40	\$8,578.60	\$10.85	\$12,575.15	\$7.00	\$8,113.00
628.06	TYPE II PAVEMENT MARKING FILM FOR "ONLY"	EA	37	\$116.00	\$4,292.00	\$165.00	\$6,105.00	\$111.00	\$4,107.00
628.07	WHITE - TYPE II PAVEMENT MARKING FILM (CROSSWALKS, STOP BARS, CHEVRONS, DIAGONALS) - "ER" 127+25 TO "ER" 132+35	SF	604	\$3.20	\$1,932.80	\$3.15	\$1,902.60	\$3.00	\$1,812.00
628.08	6-INCH WHITE SOLID LINE (POLYUREA OR EPOXY) - "ER" 127+25 TO "ER" 132+35	LF	1101	\$0.60	\$660.60	\$0.30	\$330.30	\$1.00	\$1,101.00
628.09	TYPE II PAVEMENT MARKING FILM FOR ARROWS - "ER" 127+25 TO "ER" 132+35	SF	109	\$7.40	\$806.60	\$15.50	\$1,689.50	\$7.00	\$763.00
628.10	TYPE II PAVEMENT MARKING FILM FOR "ONLY" - "ER" 127+25 TO "ER" 132+35	EA	4	\$116.00	\$464.00	\$201.50	\$806.00	\$111.00	\$444.00
629.01	6-INCH WATERLINE AND APPURTENANCES AT "ER" 153+52.74 TO "ER" 153+52.01	LS	1	\$8,000.00	\$8,000.00	\$4,890.00	\$4,890.00	\$4,747.95	\$4,747.95
629.02	6-INCH WATERLINE AND APPURTENANCES AT "ER" 161+43.86 TO "ER" 161+42.88	LS	1	\$8,000.00	\$8,000.00	\$4,966.00	\$4,966.00	\$4,940.00	\$4,940.00
629.03	6-INCH WATERLINE AND APPURTENANCES AT "ER" 167+47.59 TO "ER" 167+47.30	LS	1	\$8,000.00	\$8,000.00	\$4,955.00	\$4,955.00	\$4,964.00	\$4,964.00
629.04	8-INCH WATERLINE AND APPURTENANCES AT "ER" 146+11.15 TO "ER" 146+13.87	LS	1	\$9,000.00	\$9,000.00	\$5,744.00	\$5,744.00	\$6,685.00	\$6,685.00
629.05	8-INCH WATERLINE AND APPURTENANCES AT "DL" 8+81.08 TO "DB" 75+20.26	LS	1	\$18,000.00	\$18,000.00	\$12,000.00	\$12,000.00	\$12,023.00	\$12,023.00
629.06	"DSW" 8+03.98 TO "DSW" 9+20.45	LS	1	\$20,000.00	\$20,000.00	\$16,000.00	\$16,000.00	\$18,393.00	\$18,393.00
629.07	8-INCH WATERLINE AND APPURTENANCES AT "DB" 88+34.26 TO "DB" 88+85.36	LS	1	\$9,000.00	\$9,000.00	\$4,655.00	\$4,655.00	\$5,505.00	\$5,505.00
629.08	10-INCH WATERLINE AND APPURTENANCES AT "ER" 166+75.56 TO "ER" 166+77.36	LS	1	\$12,000.00	\$12,000.00	\$8,735.00	\$8,735.00	\$8,767.00	\$8,767.00
629.09	12-INCH WATERLINE AND APPURTENANCES AT "ER" 159+16.60 TO "ER" 159+16.26	LS	1	\$22,000.00	\$22,000.00	\$20,460.00	\$20,460.00	\$17,804.00	\$17,804.00
629.10	12-INCH WATERLINE AND APPURTENANCES AT "ER" 171+52.09 TO "ER" 173+60.47	LS	1	\$34,000.00	\$34,000.00	\$33,780.00	\$33,780.00	\$30,482.00	\$30,482.00
629.11	12-INCH WATERLINE AND APPURTENANCES AT "W1" 10+00.00 TO "W1" 16+97.37	LS	1	\$52,000.00	\$52,000.00	\$59,000.00	\$59,000.00	\$35,296.00	\$35,296.00
629.12	INSTALL 8-INCH GATE VALVE AT "EL" 52+67	LS	1	\$1,700.00	\$1,700.00	\$2,290.00	\$2,290.00	\$2,924.00	\$2,924.00
629.13	ADJUST WATER VALVE TO FINISHED GRADE	EA	5	\$700.00	\$3,500.00	\$284.00	\$1,320.00	\$342.00	\$1,710.00
629.14	ADJUST WATER BLOW-OFF TO FINISHED GRADE	EA	2	\$1,400.00	\$2,800.00	\$497.00	\$994.00	\$482.00	\$964.00
629.15	INSTALL 8-INCH FIRE HYDRANT LATERAL AT "ER" 171+70.83	LS	1	\$7,000.00	\$7,000.00	\$5,150.00	\$5,150.00	\$5,008.00	\$5,008.00
630.01	8-INCH PVC SANITARY SEWER PIPE	LF	2473	\$60.00	\$148,380.00	\$84.00	\$207,732.00	\$31.00	\$76,663.00
630.02	15-INCH PVC (SDR35) SANITARY SEWER PIPE	LF	52	\$125.00	\$6,500.00	\$95.00	\$4,920.00	\$123.00	\$6,396.00
630.03	16-INCH PVC (C905) SANITARY SEWER PIPE	LF	127	\$150.00	\$19,050.00	\$96.50	\$12,255.50	\$122.00	\$15,494.00
630.04	48-INCH TYPE 1 SANITARY SEWER MANHOLE	EA	10	\$2,700.00	\$27,000.00	\$3,820.00	\$38,200.00	\$4,281.00	\$42,810.00
630.05	ADJUST SANITARY SEWER MANHOLE TO FINISHED GRADE	EA	14	\$600.00	\$8,400.00	\$284.00	\$3,976.00	\$342.00	\$4,788.00
633.01	REFLECTIVE RAISED PAVEMENT MARKERS	EA	1656	\$2.30	\$3,806.80	\$2.25	\$3,726.00	\$2.00	\$3,312.00
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	4184	\$1.20	\$5,020.80	\$1.15	\$4,811.60	\$1.00	\$4,184.00
633.03	REFLECTIVE RAISED PAVEMENT MARKERS - "ER" 127+25 TO "ER" 132+35	EA	87	\$2.30	\$200.10	\$2.30	\$200.10	\$2.00	\$174.00
633.04	NON-REFLECTIVE RAISED PAVEMENT MARKERS - "ER" 127+25 TO "ER" 132+35	EA	185	\$1.20	\$222.00	\$1.15	\$212.75	\$1.00	\$185.00
637.01	DUST CONTROL	LS	1	\$105,000.00	\$105,000.00	\$222,700.00	\$222,700.00	\$49,256.00	\$49,256.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$35,000.00	\$35,000.00	\$11,264.00	\$11,264.00	\$31,026.00	\$31,026.00
637.03	POST CONSTRUCTION DUST PALLIATIVE	ACRE	7	\$3,600.00	\$25,200.00	\$1,500.00	\$10,500.00	\$3,259.00	\$22,813.00
650.01	NV ENERGY TRANSMISSION POLE SUPPORT	EA	11	\$57,000.00	\$627,000.00	\$45,000.00	\$495,000.00	\$26,241.00	\$288,651.00
650.02	NV ENERGY FEES	FA	1	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00




Bid Abstract
09.1730.01-LED
Las Vegas Wash Middle Branch
Storm Drain Improvements
Decatur & Elkhorn

ITEM NO.	DESCRIPTION	U.O.M	QTY	TAB Contractors, Inc.			Fisher Sand and Gravel Co.			W. A. Rasic Construction Co., Inc.		
				UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE	
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	45	\$500.00	\$22,500.00		\$500.00	\$22,500.00		\$500.00	\$22,500.00	
109.02	ALLOWANCE	DAY	45	\$105.00	\$4,725.00		\$2,500.00	\$112,500.00		\$900.00	\$40,500.00	
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$1,671,800.00	\$1,671,800.00		\$1,671,800.00	\$1,671,800.00		\$1,671,800.00	\$1,671,800.00	
202.01	REMOVE STORM DRAIN PIPE	LF	4721	\$19.00	\$89,699.00		\$20.00	\$94,420.00		\$6.00	\$28,326.00	
202.02	REMOVE STORM DRAIN MANHOLE	EA	24	\$400.00	\$9,600.00		\$700.00	\$16,800.00		\$330.00	\$7,920.00	
202.03	REMOVE DROP INLET	EA	8	\$850.00	\$6,800.00		\$700.00	\$5,600.00		\$340.00	\$2,720.00	
202.04	REMOVE SANITARY SEWER MANHOLE	EA	9	\$500.00	\$4,500.00		\$1,700.00	\$15,300.00		\$350.00	\$3,150.00	
202.05	REMOVE 8-INCH SANITARY SEWER PIPE	LF	2154	\$2.50	\$5,385.00		\$20.00	\$43,080.00		\$5.00	\$10,770.00	
202.06	REMOVE 12-INCH SANITARY SEWER PIPE	LF	15	\$2.50	\$37.50		\$25.00	\$375.00		\$60.00	\$900.00	
202.07	REMOVE 15-INCH SANITARY SEWER PIPE	LF	144	\$2.50	\$360.00		\$30.00	\$4,320.00		\$5.00	\$720.00	
202.08	REMOVE ASPHALT PAVEMENT	SY	79147	\$5.00	\$395,735.00		\$3.00	\$237,441.00		\$1.25	\$98,933.75	
202.09	REMOVE TACK ON MEDIAN ISLAND	SF	598	\$2.00	\$1,196.00		\$3.00	\$1,794.00		\$1.60	\$956.80	
202.10	REMOVE TYPE "A" MEDIAN CURB	LF	7204	\$1.00	\$7,204.00		\$2.00	\$14,408.00		\$2.80	\$20,171.20	
202.11	REMOVE CURB AND GUTTER	LF	285	\$2.00	\$570.00		\$5.50	\$1,567.50		\$19.00	\$5,415.00	
202.12	REMOVE CONCRETE SIDEWALK	SF	1423	\$2.00	\$2,846.00		\$5.00	\$7,115.00		\$2.20	\$3,130.60	
202.13	REMOVE CONCRETE VALLEY GUTTER	SF	773	\$3.00	\$2,319.00		\$10.00	\$7,730.00		\$3.00	\$2,319.00	
202.14	REMOVE AND REPLACE ARTICULATED CONCRETE MAT	SF	2195	\$15.00	\$32,925.00		\$10.00	\$21,950.00		\$11.00	\$24,145.00	
202.15	PLUG AND GROUT FILL 14-INCH STORM DRAIN PIPE	LF	340	\$14.00	\$4,760.00		\$8.00	\$2,720.00		\$14.00	\$4,760.00	
202.16	PLUG AND GROUT FILL 18-INCH STORM DRAIN PIPE	LF	669	\$12.00	\$8,028.00		\$12.00	\$8,028.00		\$15.00	\$10,035.00	
202.17	PLUG AND GROUT FILL 24-INCH STORM DRAIN PIPE	LF	694	\$17.00	\$11,798.00		\$20.00	\$13,880.00		\$18.00	\$12,492.00	
202.18	PLUG AND GROUT FILL 36-INCH STORM DRAIN PIPE	LF	57	\$41.00	\$2,337.00		\$22.00	\$1,254.00		\$23.00	\$1,311.00	
202.19	PLUG AND GROUT FILL STORM DRAIN MANHOLE	EA	3	\$550.00	\$1,650.00		\$2,000.00	\$6,000.00		\$900.00	\$2,700.00	
202.20	PIPE	LF	172	\$6.00	\$1,032.00		\$2.50	\$430.00		\$23.00	\$3,956.00	
202.21	REMOVE EXISTING GROUND MOUNTED SIGN	EA	3	\$60.00	\$180.00		\$30.00	\$90.00		\$64.00	\$192.00	
202.22	REMOVE GUARDRAIL	LF	208	\$5.00	\$1,040.00		\$3.00	\$624.00		\$16.00	\$3,328.00	
202.23	REMOVE RIPRAP	SY	2925	\$12.00	\$35,100.00		\$6.50	\$19,012.50		\$4.50	\$13,162.50	
203.01	OVEREXCAVATION	CY	20000	\$16.00	\$320,000.00		\$10.00	\$200,000.00		\$4.00	\$80,000.00	
203.02	CHANNEL EXCAVATION - "DE" 144+27.83 TO "DE" 151+95	CY	16800	\$8.50	\$141,100.00		\$5.00	\$83,000.00		\$18.00	\$298,800.00	
212.01	REMOVE AND REPLACE DECATUR BOULEVARD MEDIAN LANDSCAPING	LS	1	\$57,000.00	\$57,000.00		\$50,000.00	\$50,000.00		\$22,000.00	\$22,000.00	
212.02	LANDSCAPING	LS	1	\$27,000.00	\$27,000.00		\$25,000.00	\$25,000.00		\$30,000.00	\$30,000.00	
212.03	12-MONTH LANDSCAPE MAINTENANCE	LS	1	\$10,000.00	\$10,000.00		\$10,000.00	\$10,000.00		\$10,000.00	\$10,000.00	
302.01	TYPE II AGGREGATE BASE	CY	39485	\$24.00	\$947,840.00		\$20.00	\$789,700.00		\$18.00	\$710,730.00	
302.02	TYPE II AGGREGATE BASE - "ER" 127+13 TO "ER" 134+00	CY	625	\$25.00	\$15,625.00		\$20.00	\$12,500.00		\$23.00	\$14,375.00	
302.03	TYPE II AGGREGATE BASE - "DB" 69+40 TO "DB" 73+80	CY	175	\$25.00	\$4,375.00		\$20.00	\$3,500.00		\$25.00	\$4,375.00	
402.01	6-INCH PLANTMIX BITUMINOUS SURFACE	SY	78967	\$20.00	\$1,579,340.00		\$21.50	\$1,697,790.50		\$20.00	\$1,579,340.00	
402.02	127+13 TO "ER" 134+00	SY	1245	\$27.00	\$33,615.00		\$21.50	\$26,767.50		\$27.00	\$33,615.00	
402.03	6-INCH PLANTMIX BITUMINOUS SURFACE - "DB" 69+40 TO "DB" 73+80	SY	355	\$30.00	\$10,650.00		\$21.50	\$7,632.50		\$30.00	\$10,650.00	
403.01	PLANTMIX BITUMINOUS OPEN-GRADED SURFACE (3/4-INCH)	SY	7680	\$4.00	\$30,640.00		\$3.50	\$26,810.00		\$4.00	\$30,640.00	

ITEM NO.	DESCRIPTION	U.O./M	QTY	TAB Contractors, Inc.			Fisher Sand and Gravel Co.			W. A. Rasic Construction Co., Inc.		
				UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE	
502.01	6' X 4' REINFORCED CONCRETE BOX (RCB)	LF	62	\$740.00	\$45,880.00		\$400.00	\$24,800.00		\$700.00	\$43,400.00	
502.02	8' X 7' REINFORCED CONCRETE BOX (RCB)	LF	51	\$1,025.00	\$52,275.00		\$500.00	\$25,500.00		\$800.00	\$40,800.00	
502.03	13' X 8' REINFORCED CONCRETE BOX (RCB)	LF	1595	\$770.00	\$1,228,150.00		\$615.00	\$980,925.00		\$840.00	\$1,339,800.00	
502.04	15' X 8' REINFORCED CONCRETE BOX (RCB)	LF	6934	\$980.00	\$6,771,280.00		\$810.00	\$5,616,540.00		\$974.00	\$6,753,716.00	
502.05	24' X 8' REINFORCED CONCRETE BOX (RCB)	LF	7541	\$990.00	\$7,465,590.00		\$1,220.00	\$9,200,020.00		\$1,133.00	\$8,543,953.00	
502.06	DUAL 15' X 8' REINFORCED CONCRETE BOX (RCB)	LF	686	\$2,150.00	\$1,498,400.00		\$2,000.00	\$1,392,000.00		\$2,103.00	\$1,463,688.00	
502.07	CONFLUENCE STRUCTURE @ "DE" 89+25.00 TO "DE" 89+69.00	LS	1	\$78,300.00	\$78,300.00		\$35,000.00	\$35,000.00		\$60,000.00	\$60,000.00	
502.08	CONFLUENCE STRUCTURE @ "DE" 130+70.15 TO "DE" 131+25.15 AND "DW" 130+70.68 TO "DW" 131+25.15	LS	1	\$128,700.00	\$128,700.00		\$210,000.00	\$210,000.00		\$91,000.00	\$91,000.00	
502.09	TRANSITION STRUCTURE @ "DE" 89+69.00 TO "DE" 90+21.50	LS	1	\$86,300.00	\$86,300.00		\$45,000.00	\$45,000.00		\$56,000.00	\$56,000.00	
502.10	TRANSITION STRUCTURE @ "DW" 101+75.00 TO "DW" 101+85.00	LS	1	\$17,200.00	\$17,200.00		\$12,500.00	\$12,500.00		\$25,000.00	\$25,000.00	
502.11	TRANSITION STRUCTURE @ "DE" 131+25.15 TO "DE" 131+35.15	LS	1	\$24,900.00	\$24,900.00		\$15,500.00	\$15,500.00		\$30,000.00	\$30,000.00	
502.12	TRANSITION STRUCTURE @ "DE" 138+31.63 TO "DE" 138+36.63	LS	1	\$15,200.00	\$15,200.00		\$10,000.00	\$10,000.00		\$16,000.00	\$16,000.00	
502.13	TRANSITION STRUCTURE @ "EL" 10+90.13 TO "EL" 11+40.13	LS	1	\$88,800.00	\$88,800.00		\$55,000.00	\$55,000.00		\$84,000.00	\$84,000.00	
502.14	TRANSITION STRUCTURE @ "EL" 86+80.69 TO "EL" 87+00.69	LS	1	\$44,800.00	\$44,800.00		\$25,000.00	\$25,000.00		\$39,000.00	\$39,000.00	
502.15	12' X 8' GRATED ACCESS	LS	1	\$24,500.00	\$24,500.00		\$2,000.00	\$2,000.00		\$18,000.00	\$18,000.00	
502.16	14' X 8' ACCESS GRATE INLET	LS	1	\$23,400.00	\$23,400.00		\$8,000.00	\$8,000.00		\$15,000.00	\$15,000.00	
502.17	DUAL 13' X 8' RCB STRUCTURE	LS	1	\$48,200.00	\$48,200.00		\$40,000.00	\$40,000.00		\$46,000.00	\$46,000.00	
502.18	DROP STRUCTURE @ "EL" 30+06.59	LS	1	\$9,800.00	\$9,800.00		\$10,000.00	\$10,000.00		\$22,000.00	\$22,000.00	
502.19	DROP STRUCTURE @ "EL" 31+94.02	LS	1	\$8,300.00	\$8,300.00		\$7,500.00	\$7,500.00		\$15,000.00	\$15,000.00	
502.20	DUAL 15' X 8' REINFORCED CONCRETE BOX (RCB) - TYPE 1	LF	144	\$3,150.00	\$453,600.00		\$1,500.00	\$216,000.00		\$2,200.00	\$316,800.00	
502.21	DUAL 15' X 8' REINFORCED CONCRETE BOX (RCB) - TYPE 2	LF	225	\$3,200.00	\$720,000.00		\$2,000.00	\$450,000.00		\$2,500.00	\$562,500.00	
502.22	DUAL 15' X 8' REINFORCED CONCRETE BOX (RCB) - TYPE 3	LF	228	\$3,200.00	\$729,600.00		\$2,000.00	\$456,000.00		\$2,300.00	\$524,400.00	
502.23	12' LOW FLOW CHANNEL	LF	746	\$200.00	\$149,200.00		\$150.00	\$111,900.00		\$120.00	\$89,520.00	
502.24	HEADWALL - "DE" 144+27.83	LS	1	\$13,400.00	\$13,400.00		\$15,000.00	\$15,000.00		\$3,500.00	\$3,500.00	
502.25	LOW FLOW CHANNEL TRANSITION - "DE" 144+27.83 TO "DE" 144+37.33	LS	1	\$6,800.00	\$6,800.00		\$7,500.00	\$7,500.00		\$18,000.00	\$18,000.00	
502.26	LOW FLOW CHANNEL TRANSITION - "DE" 151+83.15 TO "DE" 151+95	LS	1	\$7,400.00	\$7,400.00		\$7,500.00	\$7,500.00		\$18,000.00	\$18,000.00	
603.01	18-INCH RCP (CLASS III)	LF	709	\$111.00	\$78,699.00		\$95.00	\$67,355.00		\$250.00	\$177,250.00	
603.02	24-INCH RCP (CLASS III)	LF	284	\$116.00	\$34,104.00		\$100.00	\$29,400.00		\$160.00	\$47,040.00	
603.03	30-INCH RCP (CLASS III)	LF	186	\$139.00	\$25,854.00		\$125.00	\$23,250.00		\$170.00	\$31,620.00	
603.04	36-INCH RCP (CLASS III)	LF	300	\$158.00	\$47,400.00		\$145.00	\$43,500.00		\$210.00	\$63,000.00	
603.05	42-INCH RCP (CLASS III)	LF	211	\$198.00	\$41,778.00		\$175.00	\$36,925.00		\$220.00	\$46,420.00	
603.06	48-INCH RCP (CLASS III)	LF	371	\$238.00	\$88,298.00		\$190.00	\$70,490.00		\$280.00	\$103,880.00	
603.07	54-INCH RCP (CLASS III)	LF	228	\$282.00	\$64,296.00		\$240.00	\$54,720.00		\$300.00	\$68,400.00	
609.01	5-FOOT TYPE "CM2" DROP INLET	EA	2	\$7,000.00	\$14,000.00		\$7,000.00	\$14,000.00		\$6,700.00	\$13,400.00	
609.02	10-FOOT TYPE "CM2" DROP INLET	EA	1	\$8,000.00	\$8,000.00		\$7,250.00	\$7,250.00		\$12,300.00	\$12,300.00	
609.03	20-FOOT TYPE "CM2" DROP INLET	EA	1	\$13,300.00	\$13,300.00		\$12,500.00	\$12,500.00		\$20,000.00	\$20,000.00	
609.04	5-FOOT TYPE "DM2" DROP INLET	EA	4	\$6,250.00	\$25,000.00		\$6,000.00	\$24,000.00		\$6,800.00	\$26,400.00	
609.05	10-FOOT TYPE "DM2" DROP INLET	EA	4	\$8,350.00	\$33,400.00		\$7,500.00	\$30,000.00		\$11,200.00	\$44,800.00	
609.06	15-FOOT TYPE "DM2" DROP INLET	EA	2	\$11,000.00	\$22,000.00		\$10,000.00	\$20,000.00		\$13,300.00	\$26,600.00	
609.07	10-FOOT TYPE "DM2B" DROP INLET	EA	2	\$8,750.00	\$17,500.00		\$7,500.00	\$15,000.00		\$11,500.00	\$23,000.00	
609.08	15-FOOT TYPE "DM2B" DROP INLET	EA	4	\$11,000.00	\$44,000.00		\$10,000.00	\$40,000.00		\$14,300.00	\$57,200.00	
609.09	20-FOOT TYPE "DM2B" DROP INLET	EA	3	\$13,300.00	\$39,900.00		\$15,000.00	\$45,000.00		\$19,000.00	\$57,000.00	
609.10	10-FOOT MODIFIED TYPE "DM2" DROP INLET W/ REAR SIDEWALK DRAIN INLET	EA	1	\$9,400.00	\$9,400.00		\$8,500.00	\$8,500.00		\$12,400.00	\$12,400.00	

ITEM NO.	DESCRIPTION	U-O-M	QTY	TAB Contractors, Inc.		Fisher Sand and Gravel Co.		W. A. Rasic Construction Co., Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
609.11	10-FOOT MODIFIED TYPE "DM2" DROP INLET W/ DUAL REAR SIDEWALK DRAIN INLET	EA	1	\$10,700.00	\$10,700.00	\$10,000.00	\$10,000.00	\$12,400.00	\$12,400.00
609.12	20-FOOT MODIFIED TYPE "DM2B" DROP INLET W/ REAR SIDEWALK DRAIN INLET	EA	1	\$14,800.00	\$14,800.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00
609.13	MODIFIED TYPE 8 DROP INLET	EA	3	\$6,900.00	\$20,700.00	\$6,500.00	\$19,500.00	\$13,500.00	\$40,500.00
609.14	MODIFIED NDOT TYPE 2B DROP INLET W/ CONCRETE APRON	EA	7	\$4,050.00	\$28,350.00	\$3,500.00	\$24,500.00	\$6,800.00	\$47,600.00
609.15	48-INCH TYPE 1 STORM DRAIN MANHOLE RISER	EA	43	\$3,100.00	\$133,300.00	\$3,500.00	\$150,500.00	\$1,700.00	\$73,100.00
609.16	48-INCH TYPE 1A STORM DRAIN MANHOLE RISER	EA	4	\$2,800.00	\$11,200.00	\$3,000.00	\$12,000.00	\$2,200.00	\$8,800.00
609.17	48-INCH TYPE 1 STORM DRAIN MANHOLE	EA	1	\$3,100.00	\$3,100.00	\$2,500.00	\$2,500.00	\$4,800.00	\$4,800.00
609.18	60-INCH TYPE 1 STORM DRAIN MANHOLE	EA	1	\$3,500.00	\$3,500.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00
609.19	60-INCH CLARK COUNTY TYPE III STORM DRAIN MANHOLE	EA	2	\$5,300.00	\$10,600.00	\$5,000.00	\$10,000.00	\$5,600.00	\$11,200.00
609.20	NDOT TYPE 4 STORM DRAIN MANHOLE	EA	5	\$7,200.00	\$36,000.00	\$6,500.00	\$32,500.00	\$13,500.00	\$67,500.00
609.21	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE AT "BR" 9+35.86	EA	1	\$13,000.00	\$13,000.00	\$12,000.00	\$12,000.00	\$16,200.00	\$16,200.00
609.22	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE AT "DL" 8+05.89	EA	1	\$8,450.00	\$8,450.00	\$8,500.00	\$8,500.00	\$16,200.00	\$16,200.00
609.23	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE AT "DSW" 8+90.74	EA	1	\$9,400.00	\$9,400.00	\$10,000.00	\$10,000.00	\$16,200.00	\$16,200.00
610.01	HEAVY RIPRAP - D50 = 18-INCHES	CY	5900	\$34.50	\$203,550.00	\$65.00	\$384,500.00	\$66.00	\$389,400.00
613.01	TACK ON CONCRETE MEDIAN ISLAND	SF	2239	\$6.00	\$13,434.00	\$10.00	\$22,390.00	\$10.50	\$23,509.50
613.02	TYPE "A" MEDIAN CURB	LF	8147	\$9.00	\$73,323.00	\$7.50	\$61,102.50	\$15.00	\$122,205.00
613.03	TYPE "L" CURB AND GUTTER	LF	285	\$24.00	\$6,840.00	\$20.00	\$5,700.00	\$19.00	\$5,415.00
613.04	CONCRETE SIDEWALK	SF	1423	\$6.00	\$8,538.00	\$5.50	\$7,826.50	\$4.50	\$6,403.50
613.05	CONCRETE VALLEY GUTTER	SF	503	\$12.00	\$6,036.00	\$20.00	\$10,060.00	\$12.50	\$6,287.50
613.06	TACK ON CONCRETE MEDIAN ISLAND - "ER" 127+36.43 TO "ER" 130+20.43	SF	1109	\$6.00	\$6,654.00	\$7.50	\$8,317.50	\$11.00	\$12,199.00
613.07	TYPE "L" CURB AND GUTTER - "ER" 127+24.80 TO "ER" 128+74.78	LF	150	\$24.00	\$3,600.00	\$20.00	\$3,000.00	\$32.00	\$4,800.00
613.08	CONCRETE SIDEWALK - "ER" 127+24.80 TO "ER" 127+55.70	SF	155	\$6.00	\$930.00	\$5.50	\$852.50	\$4.00	\$620.00
616.01	6-FOOT WROUGHT IRON FENCE	LF	77	\$50.00	\$3,850.00	\$75.00	\$5,775.00	\$50.00	\$3,850.00
616.02	REMOVE AND REPLACE 6-FOOT WROUGHT IRON FENCE	LF	50	\$70.00	\$3,500.00	\$100.00	\$5,000.00	\$35.00	\$1,750.00
616.03	12' X 6' WROUGHT IRON DOUBLE SWING GATE	EA	1	\$3,600.00	\$3,600.00	\$3,500.00	\$3,500.00	\$2,800.00	\$2,800.00
616.04	REMOVE AND REPLACE CHAIN LINK FENCE	LF	6	\$105.00	\$630.00	\$100.00	\$600.00	\$160.00	\$960.00
616.05	REMOVE AND REPLACE POST AND CABLE RAILING	LF	79	\$57.00	\$4,503.00	\$45.00	\$3,555.00	\$15.00	\$1,185.00
618.01	W-BEAM GUARDRAIL	LF	208	\$25.00	\$5,200.00	\$30.00	\$6,240.00	\$90.00	\$18,720.00
622.01	CONSTRUCTION SURVEYING	LS	1	\$115,000.00	\$115,000.00	\$50,000.00	\$50,000.00	\$65,000.00	\$65,000.00
623.01	NO. 7 PULLBOX	EA	1	\$800.00	\$800.00	\$1,250.00	\$1,250.00	\$1,600.00	\$1,600.00
623.02	3-INCH CONDUIT FOR FUTURE TRAFFIC SIGNAL	LF	232	\$50.00	\$11,600.00	\$5.50	\$1,276.00	\$70.00	\$16,240.00
624.01	TRAFFIC CONTROL AND MAINTENANCE WITH 1#8 BARE TRACER WIRE AND PULLSTRING	LS	1	\$166,000.00	\$166,000.00	\$550,000.00	\$550,000.00	\$150,000.00	\$150,000.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	60	\$80.00	\$4,800.00	\$100.00	\$6,000.00	\$265.00	\$15,900.00
625.02	ARROW DISPLAY	DAY	1200	\$50.00	\$60,000.00	\$35.00	\$42,000.00	\$20.00	\$24,000.00
627.01	PERMANENT SIGN PANEL (GROUND MOUNTED)	SF	89	\$57.00	\$5,073.00	\$50.00	\$4,450.00	\$11.00	\$979.00
627.02	REMOVE STOP SIGN W/ TRAFFIC DRUM AND SOLAR POWER FLASHER AND REINSTALL	EA	1	\$260.00	\$260.00	\$170.00	\$170.00	\$300.00	\$300.00
627.03	REINSTALL	EA	1	\$260.00	\$260.00	\$140.00	\$140.00	\$240.00	\$240.00
627.04	REMOVE AND REPLACE GROUND MOUNTED SIGN	EA	23	\$115.00	\$2,645.00	\$110.00	\$2,530.00	\$250.00	\$5,750.00
628.01	WHITE - TYPE II PAVEMENT MARKING FILM (CROSSWALKS, STOP BARS, CHEVRONS, DIAGONALS)	SF	7190	\$3.25	\$23,367.50	\$4.00	\$28,760.00	\$4.30	\$30,917.00
628.02	YELLOW - TYPE II PAVEMENT MARKING FILM (DIAGONALS)	SF	3000	\$3.25	\$9,750.00	\$4.00	\$12,000.00	\$4.30	\$12,900.00

ITEM NO.	DESCRIPTION	U.O.M.	QTY	TAB Contractors, Inc.			Fisher Sand and Gravel Co.			W. A. Rasic Construction Co., Inc.		
				UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE	
628.03	6-INCH WHITE SOLID LINE (POLYUREA OR EPOXY)	LF	12062	\$0.35	\$4,221.70		\$0.75	\$9,046.50		\$0.60	\$7,237.20	
628.04	6-INCH YELLOW SOLID LINE (POLYUREA OR EPOXY)	LF	1245	\$0.35	\$435.75		\$0.75	\$933.75		\$0.60	\$747.00	
628.05	TYPE II PAVEMENT MARKING FILM FOR ARROWS	SF	1159	\$10.90	\$12,633.10		\$8.00	\$9,272.00		\$4.50	\$5,215.50	
628.06	TYPE II PAVEMENT MARKING FILM FOR "ONLY"	EA	37	\$166.00	\$6,142.00		\$125.00	\$4,625.00		\$165.00	\$6,105.00	
	WHITE - TYPE II PAVEMENT MARKING FILM (CROSSWALKS, STOP BARS, CHEVRONS, DIAGONALS) - "ER" 127+25 TO "ER" 132+35	SF	604	\$4.00	\$2,416.00		\$4.00	\$2,416.00		\$4.30	\$2,597.20	
628.08	6-INCH WHITE SOLID LINE (POLYUREA OR EPOXY) - "ER" 127+25 TO "ER" 132+35	LF	1101	\$1.00	\$1,101.00		\$0.75	\$825.75		\$0.60	\$660.60	
628.09	TYPE II PAVEMENT MARKING FILM FOR ARROWS - "ER" 127+25 TO "ER" 132+35	SF	109	\$16.00	\$1,744.00		\$8.00	\$872.00		\$4.30	\$468.70	
628.10	TYPE II PAVEMENT MARKING FILM FOR "ONLY" - "ER" 127+25 TO "ER" 132+35	EA	4	\$202.00	\$808.00		\$125.00	\$500.00		\$165.00	\$660.00	
629.01	6-INCH WATERLINE AND APPURTENANCES AT "ER" 153+52.74 TO "ER" 153+52.01	LS	1	\$6,400.00	\$6,400.00		\$12,500.00	\$12,500.00		\$24,200.00	\$24,200.00	
629.02	6-INCH WATERLINE AND APPURTENANCES AT "ER" 161+43.86 TO "ER" 161+42.88	LS	1	\$6,200.00	\$6,200.00		\$10,000.00	\$10,000.00		\$24,200.00	\$24,200.00	
629.03	6-INCH WATERLINE AND APPURTENANCES AT "ER" 167+47.59 TO "ER" 167+47.30	LS	1	\$6,200.00	\$6,200.00		\$11,000.00	\$11,000.00		\$24,200.00	\$24,200.00	
629.04	8-INCH WATERLINE AND APPURTENANCES AT "ER" 146+11.15 TO "ER" 146+13.87	LS	1	\$7,300.00	\$7,300.00		\$15,000.00	\$15,000.00		\$24,800.00	\$24,800.00	
629.05	8-INCH WATERLINE AND APPURTENANCES AT "DL" 8+81.08 TO "DB" 76+20.26	LS	1	\$13,000.00	\$13,000.00		\$25,000.00	\$25,000.00		\$33,000.00	\$33,000.00	
629.06	"DSW" 8+03.98 TO "DSW" 9+20.45	LS	1	\$17,400.00	\$17,400.00		\$30,000.00	\$30,000.00		\$35,800.00	\$35,800.00	
629.07	8-INCH WATERLINE AND APPURTENANCES AT "DB" 88+34.26 TO "DB" 88+85.36	LS	1	\$6,500.00	\$6,500.00		\$8,000.00	\$8,000.00		\$24,700.00	\$24,700.00	
629.08	10-INCH WATERLINE AND APPURTENANCES AT "ER" 166+75.56 TO "ER" 166+77.36	LS	1	\$10,800.00	\$10,800.00		\$15,000.00	\$15,000.00		\$28,000.00	\$28,000.00	
629.09	12-INCH WATERLINE AND APPURTENANCES AT "ER" 159+16.60 TO "ER" 159+16.26	LS	1	\$21,000.00	\$21,000.00		\$40,000.00	\$40,000.00		\$39,800.00	\$39,800.00	
629.10	17+52.09 TO "ER" 173+60.47	LS	1	\$37,500.00	\$37,500.00		\$61,000.00	\$61,000.00		\$48,800.00	\$48,800.00	
629.11	10+00.00 TO "W1" 18+97.37	LS	1	\$63,000.00	\$63,000.00		\$55,000.00	\$55,000.00		\$64,700.00	\$64,700.00	
629.12	INSTALL 8-INCH GATE VALVE AT "EL" 52+67	LS	1	\$1,500.00	\$1,500.00		\$2,250.00	\$2,250.00		\$6,500.00	\$6,500.00	
629.13	ADJUST WATER VALVE TO FINISHED GRADE	EA	5	\$300.00	\$1,500.00		\$1,000.00	\$5,000.00		\$300.00	\$1,500.00	
629.14	ADJUST WATER BLOW-OFF TO FINISHED GRADE	EA	2	\$600.00	\$1,200.00		\$2,500.00	\$5,000.00		\$500.00	\$1,000.00	
629.15	INSTALL 6-INCH FIRE HYDRANT LATERAL AT "ER" 17+70.63	LS	1	\$5,000.00	\$5,000.00		\$2,750.00	\$2,750.00		\$7,600.00	\$7,600.00	
630.01	8-INCH PVC SANITARY SEWER PIPE	LF	2473	\$125.00	\$309,125.00		\$75.00	\$185,475.00		\$38.00	\$93,974.00	
630.02	16-INCH PVC (SDR35) SANITARY SEWER PIPE	LF	52	\$300.00	\$15,600.00		\$200.00	\$10,400.00		\$325.00	\$16,900.00	
630.03	16-INCH PVC (C905) SANITARY SEWER PIPE	LF	127	\$355.00	\$45,085.00		\$200.00	\$25,400.00		\$190.00	\$24,130.00	
630.04	48-INCH TYPE 1 SANITARY SEWER MANHOLE	EA	10	\$3,200.00	\$32,000.00		\$3,500.00	\$35,000.00		\$4,500.00	\$45,000.00	
630.05	ADJUST SANITARY SEWER MANHOLE TO FINISHED GRADE	EA	14	\$300.00	\$4,200.00		\$1,000.00	\$14,000.00		\$550.00	\$7,700.00	
633.01	REFLECTIVE RAISED PAVEMENT MARKERS	EA	1656	\$2.50	\$4,140.00		\$2.50	\$4,140.00		\$2.70	\$4,471.20	
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	4184	\$1.25	\$5,230.00		\$1.25	\$5,230.00		\$1.60	\$6,694.40	
633.03	REFLECTIVE RAISED PAVEMENT MARKERS - "ER" 127+25 TO "ER" 132+35	EA	87	\$2.00	\$174.00		\$2.50	\$217.50		\$2.70	\$234.90	
633.04	NON-REFLECTIVE RAISED PAVEMENT MARKERS - "ER" 127+25 TO "ER" 132+35	EA	185	\$1.00	\$185.00		\$1.25	\$231.25		\$1.60	\$296.00	
637.01	DUST CONTROL	LS	1	\$191,400.00	\$191,400.00		\$95,000.00	\$95,000.00		\$100,000.00	\$100,000.00	
637.02	NPDES DISCHARGE PERMIT	LS	1	\$1,400.00	\$1,400.00		\$5,500.00	\$5,500.00		\$1,000.00	\$1,000.00	
637.03	POST CONSTRUCTION DUST PALLIATIVE	ACRE	7	\$3,350.00	\$23,450.00		\$23,450.00	\$23,450.00		\$1,000.00	\$7,000.00	
650.01	IN ENERGY TRANSMISSION POLE SUPPORT	EA	11	\$10,600.00	\$116,600.00		\$35,000.00	\$385,000.00		\$20,000.00	\$220,000.00	
650.02	IN ENERGY FEES	FA	1	\$60,000.00	\$60,000.00		\$60,000.00	\$60,000.00		\$60,000.00	\$60,000.00	



Bid Abstract
09.1730.01-LED
Las Vegas Wash Middle Branch
Storm Drain Improvements
Decatur & Elkhorn


ITEM NO.	DESCRIPTION	U O M	QTY	Las Vegas Paving Corporation			Eagle View Contractors			Layne Christensen Co.		
				UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE	
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	45	\$500.00	\$22,500.00		\$500.00	\$22,500.00		\$500.00	\$22,500.00	
109.02	OWNER CAUSED DELAY ALLOWANCE	DAY	45	\$200.00	\$9,000.00		\$500.00	\$22,500.00		\$500.00	\$22,500.00	
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$1,671,800.00	\$1,671,800.00		\$1,671,800.00	\$1,671,800.00		\$1,671,800.00	\$1,671,800.00	
202.01	REMOVE STORM DRAIN PIPE	LF	4721	\$10.00	\$47,210.00		\$29.20	\$137,853.20		\$12.40	\$58,540.40	
202.02	REMOVE STORM DRAIN MANHOLE	EA	24	\$500.00	\$12,000.00		\$1,253.00	\$30,072.00		\$660.00	\$15,840.00	
202.03	REMOVE DROP INLET	EA	8	\$650.00	\$5,200.00		\$1,134.00	\$9,072.00		\$790.00	\$6,320.00	
202.04	REMOVE SANITARY SEWER MANHOLE	EA	9	\$525.00	\$4,725.00		\$767.00	\$6,903.00		\$840.00	\$7,560.00	
202.05	REMOVE 8-INCH SANITARY SEWER PIPE	LF	2154	\$3.00	\$6,462.00		\$21.60	\$46,528.40		\$8.15	\$17,555.10	
202.06	REMOVE 12-INCH SANITARY SEWER PIPE	LF	15	\$10.00	\$150.00		\$26.00	\$390.00		\$10.85	\$162.75	
202.07	REMOVE 15-INCH SANITARY SEWER PIPE	LF	144	\$15.00	\$2,160.00		\$29.00	\$4,176.00		\$11.45	\$1,648.80	
202.08	REMOVE ASPHALT PAVEMENT	SY	79147	\$1.00	\$79,147.00		\$4.32	\$341,915.04		\$1.60	\$126,635.20	
202.09	REMOVE TACK ON MEDIAN ISLAND	SF	598	\$3.00	\$1,794.00		\$3.46	\$2,069.08		\$2.50	\$1,495.00	
202.10	REMOVE TYPE "A" MEDIAN CURB	LF	7204	\$2.00	\$14,408.00		\$2.81	\$20,243.24		\$2.65	\$19,090.60	
202.11	REMOVE CURB AND GUTTER	LF	285	\$5.00	\$1,425.00		\$2.81	\$800.85		\$3.55	\$1,011.75	
202.12	REMOVE CONCRETE SIDEWALK	SF	1423	\$2.00	\$2,846.00		\$3.46	\$4,923.58		\$1.40	\$1,992.20	
202.13	REMOVE CONCRETE VALLEY GUTTER	SF	773	\$5.00	\$3,865.00		\$4.75	\$3,671.75		\$2.85	\$2,203.05	
	REMOVE AND REPLACE ARTICULATED CONCRETE											
202.14	WAT	SF	2195	\$17.00	\$37,315.00		\$15.59	\$34,220.05		\$9.90	\$21,730.50	
202.15	PLUG AND GROUT FILL 14-INCH STORM DRAIN PIPE	LF	340	\$12.00	\$4,080.00		\$32.40	\$11,016.00		\$9.90	\$3,366.00	
202.16	PLUG AND GROUT FILL 18-INCH STORM DRAIN PIPE	LF	669	\$16.00	\$10,704.00		\$32.40	\$21,675.60		\$14.75	\$9,867.75	
202.17	PLUG AND GROUT FILL 24-INCH STORM DRAIN PIPE	LF	694	\$27.00	\$18,738.00		\$35.64	\$24,734.16		\$23.55	\$16,343.70	
202.18	PLUG AND GROUT FILL 36-INCH STORM DRAIN PIPE	LF	57	\$75.00	\$4,275.00		\$36.00	\$2,052.00		\$37.30	\$2,126.10	
202.19	PLUG AND GROUT FILL STORM DRAIN MANHOLE	EA	3	\$1,000.00	\$3,000.00		\$1,123.00	\$3,369.00		\$700.00	\$2,100.00	
202.20	PIPE	LF	172	\$9.00	\$1,548.00		\$29.20	\$5,022.40		\$4.70	\$808.40	
202.21	REMOVE EXISTING GROUND MOUNTED SIGN	EA	3	\$50.00	\$150.00		\$27.00	\$81.00		\$99.50	\$298.50	
202.22	REMOVE GUARDRAIL	LF	208	\$3.00	\$624.00		\$3.00	\$624.00		\$13.40	\$2,787.20	
202.23	REMOVE RIPRAP	SY	2925	\$11.00	\$32,175.00		\$11.90	\$34,807.50		\$1.00	\$2,925.00	
203.01	OVEREXCAVATION	CY	20000	\$16.00	\$320,000.00		\$16.90	\$338,000.00		\$1.00	\$20,000.00	
203.02	CHANNEL EXCAVATION - "DE" 144+27.83 TO "DE" 151+95	CY	16600	\$16.00	\$265,600.00		\$18.52	\$307,432.00		\$3.85	\$63,910.00	
	REMOVE AND REPLACE DECATUR BOULEVARD											
212.01	MEDIAN LANDSCAPING	LS	1	\$36,000.00	\$36,000.00		\$58,320.00	\$58,320.00		\$25,700.00	\$25,700.00	
212.02	LANDSCAPING	LS	1	\$21,500.00	\$21,500.00		\$14,580.00	\$14,580.00		\$48,200.00	\$48,200.00	
212.03	12-MONTH LANDSCAPE MAINTENANCE	LS	1	\$10,000.00	\$10,000.00		\$10,800.00	\$10,800.00		\$52,200.00	\$52,200.00	
302.01	TYPE II AGGREGATE BASE	CY	39485	\$20.00	\$789,700.00		\$19.82	\$782,592.70		\$16.85	\$665,322.25	
	TYPE II AGGREGATE BASE - "ER" 127+13 TO "ER" 134+00											
302.02	TYPE II AGGREGATE BASE - "DB" 69+40 TO "DB" 73+80	CY	625	\$20.00	\$12,500.00		\$19.80	\$12,375.00		\$19.00	\$11,875.00	
302.03	TYPE II AGGREGATE BASE - "DB" 69+40 TO "DB" 73+80	CY	175	\$20.00	\$3,500.00		\$20.40	\$3,570.00		\$19.00	\$3,325.00	
402.01	6-INCH PLANTMIX BITUMINOUS SURFACE	SY	78967	\$18.00	\$1,421,406.00		\$2.01	\$158,723.67		\$24.30	\$1,918,898.10	
402.02	127+13 TO "ER" 134+00	SY	1245	\$18.00	\$22,410.00		\$21.70	\$27,016.50		\$23.50	\$29,257.50	
402.03	6-INCH PLANTMIX BITUMINOUS SURFACE - "DB" 69+40 TO "DB" 73+80	SY	355	\$18.00	\$6,390.00		\$21.30	\$7,561.50		\$23.60	\$8,378.00	
403.01	PLANTMIX BITUMINOUS OPEN-GRADED SURFACE (3/4-INCH)	SY	7660	\$5.00	\$38,300.00		\$5.08	\$38,912.80		\$3.80	\$29,108.00	

ITEM NO.	DESCRIPTION	U.O.M.	QTY	Las Vegas Paving Corporation			Eagle View Contractors			Layne Christensen Co.		
				UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE	
502.01	6' X 4' REINFORCED CONCRETE BOX (RCB)	LF	62	\$545.00	\$33,790.00		\$813.00	\$50,406.00		\$710.00	\$44,020.00	
502.02	8' X 7' REINFORCED CONCRETE BOX (RCB)	LF	51	\$640.00	\$32,640.00		\$1,122.00	\$57,222.00		\$850.00	\$43,350.00	
502.03	13' X 8' REINFORCED CONCRETE BOX (RCB)	LF	1595	\$777.00	\$1,239,316.00		\$774.92	\$1,235,997.40		\$768.00	\$1,224,960.00	
502.04	15' X 8' REINFORCED CONCRETE BOX (RCB)	LF	6934	\$898.00	\$6,226,732.00		\$1,138.71	\$7,895,815.14		\$900.00	\$6,240,600.00	
502.05	24' X 8' REINFORCED CONCRETE BOX (RCB)	LF	7541	\$1,310.00	\$9,878,710.00		\$1,192.32	\$8,991,285.12		\$1,452.00	\$10,949,532.00	
502.06	DUAL 15' X 8' REINFORCED CONCRETE BOX (RCB)	LF	696	\$2,040.00	\$1,419,840.00		\$1,742.00	\$1,212,432.00		\$1,630.00	\$1,273,680.00	
502.07	CONFLUENCE STRUCTURE @ "DE" 89+25.00 TO "DE" 89+69.00	LS	1	\$73,000.00	\$73,000.00		\$44,280.00	\$44,280.00		\$76,200.00	\$76,200.00	
502.08	CONFLUENCE STRUCTURE @ "DE" 130+70.15 TO "DE" 131+25.15 AND "DW" 130+70.68 TO "DW"	LS	1	\$168,000.00	\$168,000.00		\$92,988.00	\$92,988.00		\$148,210.00	\$148,210.00	
502.09	TRANSITION STRUCTURE @ "DE" 89+69.00 TO "DE" 90+21.50	LS	1	\$76,000.00	\$76,000.00		\$47,520.00	\$47,520.00		\$81,900.00	\$81,900.00	
502.10	TRANSITION STRUCTURE @ "DW" 101+75.00 TO "DW" 101+85.00	LS	1	\$10,000.00	\$10,000.00		\$7,992.00	\$7,992.00		\$18,945.00	\$18,945.00	
502.11	TRANSITION STRUCTURE @ "DE" 131+25.15 TO "DE" 131+35.15	LS	1	\$31,000.00	\$31,000.00		\$18,900.00	\$18,900.00		\$36,200.00	\$36,200.00	
502.12	TRANSITION STRUCTURE @ "DE" 138+31.63 TO "DE" 138+36.63	LS	1	\$2,500.00	\$2,500.00		\$8,964.00	\$8,964.00		\$17,400.00	\$17,400.00	
502.13	TRANSITION STRUCTURE @ "EL" 10+90.13 TO "EL" 11+40.13	LS	1	\$92,000.00	\$92,000.00		\$65,880.00	\$65,880.00		\$98,321.00	\$98,321.00	
502.14	TRANSITION STRUCTURE @ "EL" 86+80.69 TO "EL" 87+00.69	LS	1	\$43,000.00	\$43,000.00		\$28,080.00	\$28,080.00		\$52,480.00	\$52,480.00	
502.15	12' X 8' GRATED ACCESS	LS	1	\$24,000.00	\$24,000.00		\$46,440.00	\$46,440.00		\$16,570.00	\$16,570.00	
502.16	14' X 8' ACCESS GRATE INLET	LS	1	\$28,000.00	\$28,000.00		\$51,840.00	\$51,840.00		\$30,900.00	\$30,900.00	
502.17	DUAL 13' X 8' RCB STRUCTURE	LS	1	\$55,000.00	\$55,000.00		\$38,988.00	\$38,988.00		\$63,750.00	\$63,750.00	
502.18	DROP STRUCTURE @ "EL" 30+06.59	LS	1	\$12,000.00	\$12,000.00		\$12,744.00	\$12,744.00		\$17,260.00	\$17,260.00	
502.19	DROP STRUCTURE @ "EL" 31+94.02	LS	1	\$10,000.00	\$10,000.00		\$10,908.00	\$10,908.00		\$12,700.00	\$12,700.00	
502.20	DUAL 15' X 8' REINFORCED CONCRETE BOX (RCB) - TYPE 1	LF	144	\$2,540.00	\$365,760.00		\$1,949.70	\$280,756.80		\$2,441.00	\$351,504.00	
502.21	DUAL 15' X 8' REINFORCED CONCRETE BOX (RCB) - TYPE 2	LF	225	\$2,170.00	\$488,250.00		\$2,334.00	\$525,150.00		\$2,671.00	\$600,975.00	
502.22	TYPE 3	LF	228	\$2,550.00	\$581,400.00		\$1,838.80	\$419,246.40		\$2,570.00	\$585,960.00	
502.23	12' LOW FLOW CHANNEL	LF	746	\$163.00	\$121,598.00		\$124.80	\$93,100.80		\$255.00	\$190,230.00	
502.24	HEADWALL - "DE" 144+27.83	LS	1	\$16,000.00	\$16,000.00		\$14,688.00	\$14,688.00		\$18,670.00	\$18,670.00	
502.25	LOW FLOW CHANNEL TRANSITION - "DE" 144+27.83 TO "DE" 144+37.33	LS	1	\$9,000.00	\$9,000.00		\$4,320.00	\$4,320.00		\$6,140.00	\$6,140.00	
502.26	LOW FLOW CHANNEL TRANSITION - "DE" 151+83.15 TO "DE" 151+95	LS	1	\$8,000.00	\$8,000.00		\$7,560.00	\$7,560.00		\$6,825.00	\$6,825.00	
603.01	18-INCH RCP (CLASS III)	LF	709	\$95.00	\$67,355.00		\$81.60	\$57,854.40		\$70.00	\$49,630.00	
603.02	24-INCH RCP (CLASS III)	LF	294	\$96.00	\$28,224.00		\$85.20	\$25,048.80		\$75.50	\$22,197.00	
603.03	30-INCH RCP (CLASS III)	LF	186	\$120.00	\$22,320.00		\$110.20	\$20,497.20		\$116.00	\$21,576.00	
603.04	36-INCH RCP (CLASS III)	LF	300	\$148.00	\$44,400.00		\$129.40	\$38,820.00		\$130.00	\$39,000.00	
603.05	42-INCH RCP (CLASS III)	LF	211	\$166.00	\$35,026.00		\$163.80	\$34,561.80		\$154.00	\$32,494.00	
603.06	48-INCH RCP (CLASS III)	LF	371	\$208.00	\$77,188.00		\$179.90	\$66,742.90		\$181.00	\$67,151.00	
603.07	54-INCH RCP (CLASS III)	LF	228	\$251.00	\$57,228.00		\$211.90	\$48,313.20		\$197.00	\$44,916.00	
609.01	5-FOOT TYPE 'CM2' DROP INLET	EA	2	\$6,700.00	\$13,400.00		\$7,156.00	\$14,312.00		\$6,945.00	\$13,890.00	
609.02	10-FOOT TYPE 'CM2' DROP INLET	EA	1	\$8,000.00	\$8,000.00		\$8,964.00	\$8,964.00		\$9,760.00	\$9,760.00	
609.03	20-FOOT TYPE 'CM2' DROP INLET	EA	1	\$13,900.00	\$13,900.00		\$14,796.00	\$14,796.00		\$14,055.00	\$14,055.00	
609.04	5-FOOT TYPE 'DM2' DROP INLET	EA	4	\$6,000.00	\$24,000.00		\$6,448.00	\$25,792.00		\$6,675.00	\$26,700.00	
609.05	10-FOOT TYPE 'DM2' DROP INLET	EA	4	\$8,400.00	\$33,600.00		\$9,342.00	\$37,368.00		\$9,575.00	\$38,300.00	
609.06	15-FOOT TYPE 'DM2' DROP INLET	EA	2	\$11,200.00	\$22,400.00		\$12,096.00	\$24,192.00		\$11,500.00	\$23,000.00	
609.07	10-FOOT TYPE 'DM2B' DROP INLET	EA	2	\$8,600.00	\$17,200.00		\$9,612.00	\$19,224.00		\$9,575.00	\$19,150.00	
609.08	15-FOOT TYPE 'DM2B' DROP INLET	EA	4	\$11,200.00	\$44,800.00		\$12,096.00	\$48,384.00		\$11,700.00	\$46,800.00	
609.09	20-FOOT TYPE 'DM2B' DROP INLET	EA	3	\$13,900.00	\$41,700.00		\$14,796.00	\$44,388.00		\$14,400.00	\$43,200.00	
609.10	10-FOOT MODIFIED TYPE 'DM2' DROP INLET W/ REAR SIDEWALK DRAIN INLET	EA	1	\$9,300.00	\$9,300.00		\$10,152.00	\$10,152.00		\$11,425.00	\$11,425.00	

ITEM NO.	DESCRIPTION	U.O.M	QTY	Las Vegas Paving Corporation			Eagle View Contractors			Layne Christensen Co.		
				UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE	
609.11	10-FOOT MODIFIED TYPE "DM2" DROP INLET W/ DUAL REAR SIDEWALK DRAIN INLET	EA	1	\$10,500.00	\$10,500.00		\$11,556.00	\$11,556.00		\$11,500.00	\$11,500.00	
609.12	20-FOOT MODIFIED TYPE "DM2B" DROP INLET W/ REAR SIDEWALK DRAIN INLET	EA	1	\$15,200.00	\$15,200.00		\$16,308.00	\$16,308.00		\$18,500.00	\$18,500.00	
609.13	MODIFIED TYPE 8 DROP INLET	EA	3	\$7,400.00	\$22,200.00		\$8,640.00	\$25,920.00		\$10,100.00	\$30,300.00	
609.14	MODIFIED NDOT TYPE 2B DROP INLET W/ CONCRETE APRON	EA	7	\$4,400.00	\$30,800.00		\$5,508.00	\$38,556.00		\$8,635.00	\$60,445.00	
609.15	48-INCH TYPE 1 STORM DRAIN MANHOLE RISER	EA	43	\$3,700.00	\$159,100.00		\$4,709.00	\$202,487.00		\$3,925.00	\$168,775.00	
609.16	48-INCH TYPE 1A STORM DRAIN MANHOLE RISER	EA	4	\$3,500.00	\$14,000.00		\$4,709.00	\$18,836.00		\$3,596.00	\$14,384.00	
609.17	48-INCH TYPE 1 STORM DRAIN MANHOLE	EA	1	\$3,600.00	\$3,600.00		\$3,381.00	\$3,381.00		\$3,913.00	\$3,913.00	
609.18	60-INCH TYPE 1 STORM DRAIN MANHOLE	EA	1	\$4,000.00	\$4,000.00		\$3,564.00	\$3,564.00		\$4,364.00	\$4,364.00	
609.19	60-INCH CLARK COUNTY TYPE III STORM DRAIN MANHOLE	EA	2	\$6,000.00	\$12,000.00		\$6,156.00	\$12,312.00		\$9,160.00	\$18,320.00	
609.20	NDOT TYPE 4 STORM DRAIN MANHOLE	EA	5	\$8,000.00	\$40,000.00		\$8,316.00	\$41,580.00		\$174.00	\$870.00	
609.21	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE AT "BR" 9+35.86	EA	1	\$13,000.00	\$13,000.00		\$13,284.00	\$13,284.00		\$16,785.00	\$16,785.00	
609.22	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE AT "DL" 8+05.89	EA	1	\$10,000.00	\$10,000.00		\$10,152.00	\$10,152.00		\$17,985.00	\$17,985.00	
609.23	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE AT "DSW" 8+90.74	EA	1	\$11,000.00	\$11,000.00		\$11,124.00	\$11,124.00		\$17,950.00	\$17,950.00	
810.01	HEAVY RIPRAP - D50 = 18-INCHES	CY	6900	\$51.00	\$300,900.00		\$52.65	\$310,635.00		\$78.00	\$480,200.00	
613.01	TACK ON CONCRETE MEDIAN ISLAND	SF	2239	\$4.00	\$8,956.00		\$7.72	\$17,285.08		\$9.00	\$20,151.00	
613.02	TYPE "A" MEDIAN CURB	LF	8147	\$9.00	\$73,323.00		\$11.31	\$92,142.57		\$13.60	\$110,798.20	
613.03	TYPE "L" CURB AND GUTTER	LF	286	\$24.00	\$6,840.00		\$19.33	\$5,509.05		\$21.15	\$6,027.75	
613.04	CONCRETE SIDEWALK	SF	1423	\$6.00	\$8,538.00		\$4.25	\$6,047.75		\$5.70	\$8,111.10	
613.05	CONCRETE VALLEY GUTTER	SF	503	\$11.00	\$5,533.00		\$10.74	\$5,402.22		\$9.75	\$4,904.25	
613.06	TACK ON CONCRETE MEDIAN ISLAND - "ER" 127+36.43 TO "ER" 130+20.43	SF	1109	\$5.00	\$5,545.00		\$7.69	\$8,528.21		\$17.90	\$19,851.10	
613.07	TYPE "L" CURB AND GUTTER - "ER" 127+24.80 TO "ER" 128+74.78	LF	150	\$25.00	\$3,750.00		\$17.00	\$2,550.00		\$19.10	\$2,865.00	
613.08	CONCRETE SIDEWALK - "ER" 127+24.80 TO "ER" 127+55.70	SF	155	\$8.00	\$1,240.00		\$4.00	\$620.00		\$6.00	\$930.00	
616.01	6-FOOT WROUGHT IRON FENCE	LF	77	\$85.00	\$6,505.00		\$67.00	\$5,159.00		\$220.00	\$16,940.00	
616.02	REMOVE AND REPLACE 6-FOOT WROUGHT IRON FENCE	LF	50	\$80.00	\$4,000.00		\$82.00	\$4,100.00		\$220.00	\$11,000.00	
616.03	12' X 6' WROUGHT IRON DOUBLE SWING GATE	EA	1	\$3,100.00	\$3,100.00		\$3,240.00	\$3,240.00		\$8,915.00	\$8,915.00	
616.04	REMOVE AND REPLACE CHAIN LINK FENCE	LF	6	\$100.00	\$600.00		\$103.00	\$618.00		\$55.00	\$330.00	
616.05	REMOVE AND REPLACE POST AND CABLE RAILING	LF	79	\$35.00	\$2,765.00		\$37.00	\$2,923.00		\$34.50	\$2,725.50	
618.01	W-BEAM GUARDRAIL	LF	208	\$25.00	\$5,200.00		\$26.00	\$5,408.00		\$74.00	\$15,392.00	
622.01	CONSTRUCTION SURVEYING	LS	1	\$35,000.00	\$35,000.00		\$70,049.00	\$70,049.00		\$77,500.00	\$77,500.00	
623.01	NO. 7 PULLBOX	EA	1	\$1,600.00	\$1,600.00		\$7,560.00	\$7,560.00		\$4,275.00	\$4,275.00	
623.02	3-INCH CONDUIT FOR FUTURE TRAFFIC SIGNAL WITH 1#8 BARE TRACER WIRE AND PULLSTRING	LF	232	\$16.00	\$3,712.00		\$59.00	\$13,688.00		\$25.00	\$5,800.00	
824.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$300,000.00	\$300,000.00		\$216.00	\$216.00		\$210,000.00	\$210,000.00	
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	60	\$70.00	\$4,200.00		\$38.00	\$2,280.00		\$100.00	\$6,000.00	
625.02	ARROW DISPLAY	DAY	1200	\$20.00	\$24,000.00		\$16.20	\$19,440.00		\$30.00	\$36,000.00	
627.01	PERMANENT SIGN PANEL (GROUND MOUNTED) REMOVE STOP SIGN W/ TRAFFIC DRUM AND SOLAR	SF	89	\$45.00	\$4,005.00		\$46.00	\$4,094.00		\$48.00	\$4,272.00	
627.02	POWER FLASHER AND REINSTALL REMOVE STOP SIGN W/ TRAFFIC DRUM AND	EA	1	\$160.00	\$160.00		\$162.00	\$162.00		\$167.00	\$167.00	
627.03	REINSTALL	EA	1	\$150.00	\$150.00		\$135.00	\$135.00		\$139.00	\$139.00	
627.04	REMOVE AND REPLACE GROUND MOUNTED SIGN	EA	23	\$100.00	\$2,300.00		\$103.00	\$2,369.00		\$76.00	\$1,748.00	
628.01	WHITE - TYPE II PAVEMENT MARKING FILM (CROSSWALKS, STOP BARS, CHEVRONS, DIAGONALS)	SF	7190	\$4.00	\$28,760.00		\$3.29	\$23,655.10		\$3.50	\$25,165.00	
628.02	YELLOW - TYPE II PAVEMENT MARKING FILM (DIAGONALS)	SF	3000	\$4.00	\$12,000.00		\$3.29	\$9,870.00		\$3.50	\$10,500.00	

ITEM NO.	DESCRIPTION	U.O.M	QTY	Las Vegas Paving Corporation		Eagle View Contractors		Layne Christensen Co.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
628.03	6-INCH WHITE SOLID LINE (POLYUREA OR EPOXY)	LF	12062	\$1.00	\$12,062.00	\$0.59	\$7,116.58	\$0.75	\$9,046.50
628.04	6-INCH YELLOW SOLID LINE (POLYUREA OR EPOXY)	LF	1245	\$1.00	\$1,245.00	\$0.59	\$734.55	\$0.75	\$933.75
628.05	TYPE II PAVEMENT MARKING FILM FOR ARROWS	SF	1159	\$8.00	\$9,272.00	\$7.56	\$8,762.04	\$8.00	\$9,272.00
628.06	TYPE II PAVEMENT MARKING FILM FOR "ONLY"	EA	37	\$115.00	\$4,255.00	\$119.00	\$4,403.00	\$122.00	\$4,514.00
628.07	WHITE - TYPE II PAVEMENT MARKING FILM (CROSSWALKS, STOP BARS, CHEVRONS, DIAGONALS) - "ER" 127+25 TO "ER" 132+35	SF	604	\$4.00	\$2,416.00	\$3.30	\$1,993.20	\$3.50	\$2,114.00
628.08	6-INCH WHITE SOLID LINE (POLYUREA OR EPOXY) - "ER" 127+25 TO "ER" 132+35	LF	1101	\$1.00	\$1,101.00	\$0.60	\$660.60	\$0.75	\$825.75
628.09	TYPE II PAVEMENT MARKING FILM FOR ARROWS - "ER" 127+25 TO "ER" 132+35	SF	109	\$8.00	\$872.00	\$7.60	\$828.40	\$8.00	\$872.00
628.10	TYPE II PAVEMENT MARKING FILM FOR "ONLY" - "ER" 127+25 TO "ER" 132+35	EA	4	\$115.00	\$460.00	\$119.00	\$476.00	\$122.00	\$488.00
629.01	6-INCH WATERLINE AND APPURTENANCES AT "ER" 153+52.74 TO "ER" 153+52.01	LS	1	\$6,500.00	\$6,500.00	\$10,800.00	\$10,800.00	\$9,285.00	\$9,285.00
629.02	6-INCH WATERLINE AND APPURTENANCES AT "ER" 161+43.86 TO "ER" 161+42.88	LS	1	\$6,300.00	\$6,300.00	\$9,936.00	\$9,936.00	\$9,860.00	\$9,860.00
629.03	6-INCH WATERLINE AND APPURTENANCES AT "ER" 167+47.59 TO "ER" 167+47.30	LS	1	\$6,300.00	\$6,300.00	\$9,936.00	\$9,936.00	\$10,230.00	\$10,230.00
629.04	8-INCH WATERLINE AND APPURTENANCES AT "ER" 146+11.15 TO "ER" 146+13.87	LS	1	\$7,100.00	\$7,100.00	\$11,448.00	\$11,448.00	\$10,850.00	\$10,850.00
629.05	8-INCH WATERLINE AND APPURTENANCES AT "DL" 8+81.08 TO "DB" 75+20.26	LS	1	\$19,500.00	\$19,500.00	\$15,768.00	\$15,768.00	\$14,530.00	\$14,530.00
629.06	8-INCH WATERLINE AND APPURTENANCES AT "DSW" 8+03.98 TO "DSW" 9+20.45	LS	1	\$21,600.00	\$21,600.00	\$26,568.00	\$26,568.00	\$20,750.00	\$20,750.00
629.07	8-INCH WATERLINE AND APPURTENANCES AT "DB" 88+34.26 TO "DB" 88+85.36	LS	1	\$6,800.00	\$6,800.00	\$10,800.00	\$10,800.00	\$12,300.00	\$12,300.00
629.08	10-INCH WATERLINE AND APPURTENANCES AT "ER" 166+75.56 TO "ER" 166+77.36	LS	1	\$13,200.00	\$13,200.00	\$18,360.00	\$18,360.00	\$13,750.00	\$13,750.00
629.09	12-INCH WATERLINE AND APPURTENANCES AT "ER" 159+16.60 TO "ER" 159+16.26	LS	1	\$28,600.00	\$28,600.00	\$28,080.00	\$28,080.00	\$26,245.00	\$26,245.00
629.10	12-INCH WATERLINE AND APPURTENANCES AT "ER" 171+52.09 TO "ER" 173+60.47	LS	1	\$50,900.00	\$50,900.00	\$51,840.00	\$51,840.00	\$54,212.00	\$54,212.00
629.11	12-INCH WATERLINE AND APPURTENANCES AT "W1" 10+00.00 TO "W1" 16+97.37	LS	1	\$75,000.00	\$75,000.00	\$78,624.00	\$78,624.00	\$97,500.00	\$97,500.00
629.12	INSTALL 8-INCH GATE VALVE AT "EL" 52+67	LS	1	\$2,400.00	\$2,400.00	\$3,272.00	\$3,272.00	\$2,540.00	\$2,540.00
629.13	ADJUST WATER VALVE TO FINISHED GRADE	EA	5	\$500.00	\$2,500.00	\$346.00	\$1,730.00	\$250.00	\$1,250.00
629.14	ADJUST WATER BLOW-OFF TO FINISHED GRADE	EA	2	\$1,100.00	\$2,200.00	\$540.00	\$1,080.00	\$1,080.00	\$2,160.00
629.15	INSTALL 6-INCH FIRE HYDRANT LATERAL AT "ER" 171+70.83	LS	1	\$7,000.00	\$7,000.00	\$15,120.00	\$15,120.00	\$5,630.00	\$5,630.00
630.01	8-INCH PVC SANITARY SEWER PIPE	LF	2473	\$82.00	\$202,786.00	\$115.60	\$285,878.80	\$164.25	\$406,180.25
630.02	15-INCH PVC (SDR35) SANITARY SEWER PIPE	LF	52	\$650.00	\$33,800.00	\$1,464.00	\$272.00	\$272.00	\$14,144.00
630.03	18-INCH PVC (C905) SANITARY SEWER PIPE	LF	127	\$475.00	\$60,325.00	\$108.00	\$13,716.00	\$260.25	\$33,051.75
630.04	48-INCH TYPE 1 SANITARY SEWER MANHOLE	EA	10	\$4,300.00	\$43,000.00	\$6,048.00	\$60,480.00	\$2,955.00	\$29,550.00
630.05	ADJUST SANITARY SEWER MANHOLE TO FINISHED GRADE	EA	14	\$600.00	\$8,400.00	\$471.00	\$6,594.00	\$355.00	\$4,970.00
633.01	REFLECTIVE RAISED PAVEMENT MARKERS	EA	1656	\$3.00	\$4,968.00	\$2.40	\$3,974.40	\$2.50	\$4,140.00
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	4184	\$1.50	\$6,276.00	\$1.30	\$5,439.20	\$1.30	\$5,439.20
633.03	REFLECTIVE RAISED PAVEMENT MARKERS - "ER" 127+25 TO "ER" 132+35	EA	87	\$3.00	\$261.00	\$2.00	\$174.00	\$2.50	\$217.50
633.04	NON-REFLECTIVE RAISED PAVEMENT MARKERS - "ER" 127+25 TO "ER" 132+35	EA	185	\$1.50	\$277.50	\$1.00	\$185.00	\$1.30	\$240.50
637.01	DUST CONTROL	LS	1	\$66,500.00	\$66,500.00	\$163,447.00	\$163,447.00	\$72,800.00	\$72,800.00
637.02	NPDES DISCHARGE PERMIT	LS	1	\$500.00	\$500.00	\$25,685.00	\$25,685.00	\$7,100.00	\$7,100.00
637.03	POST CONSTRUCTION DUST PALLIATIVE	ACRE	7	\$3,300.00	\$23,100.00	\$4,471.00	\$31,297.00	\$2,725.00	\$19,075.00
650.01	INV ENERGY TRANSMISSION POLE SUPPORT	EA	11	\$1,400.00	\$15,400.00	\$25,920.00	\$285,120.00	\$12,760.00	\$140,360.00
650.02	INV ENERGY FEES	FA	1	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00

Bid Abstract
09.1730.01-LED
Las Vegas Wash Middle Branch
Storm Drain Improvements
Decatur & Elkhorn



ITEM NO.	DESCRIPTION	U O M	QTY	Granite Construction Company			M & H Enterprises Inc.			Capriati Construction Corp. Inc.		
				UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE	
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	45	\$500.00	\$22,500.00		\$500.00	\$22,500.00		\$500.00	\$22,500.00	
109.02	ALLOWANCE	DAY	45	\$100.00	\$4,500.00		\$3,659.26	\$164,666.70		\$1,723.56	\$77,560.20	
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	\$1,671,800.00	\$1,671,800.00		\$1,671,800.00	\$1,671,800.00		\$1,671,800.00	\$1,671,800.00	
202.01	REMOVE STORM DRAIN PIPE	LF	4721	\$3.00	\$14,163.00		\$24.80	\$117,080.80		\$30.63	\$144,604.23	
202.02	REMOVE STORM DRAIN MANHOLE	EA	24	\$20.00	\$480.00		\$1,970.78	\$47,298.72		\$1,051.40	\$25,233.60	
202.03	REMOVE DROP INLET	EA	8	\$1,000.00	\$8,000.00		\$2,198.68	\$17,509.44		\$1,094.01	\$8,672.08	
202.04	REMOVE SANITARY SEWER MANHOLE	EA	9	\$600.00	\$5,400.00		\$969.29	\$8,723.61		\$1,056.21	\$9,505.89	
202.05	REMOVE 8-INCH SANITARY SEWER PIPE	LF	2154	\$1.00	\$2,154.00		\$15.13	\$32,590.02		\$33.34	\$71,814.36	
202.06	REMOVE 12-INCH SANITARY SEWER PIPE	LF	15	\$3.00	\$45.00		\$87.73	\$1,315.95		\$84.19	\$1,262.85	
202.07	REMOVE 15-INCH SANITARY SEWER PIPE	LF	144	\$4.00	\$576.00		\$22.22	\$3,199.68		\$37.95	\$5,464.80	
202.08	REMOVE ASPHALT PAVEMENT	SY	79147	\$3.00	\$237,441.00		\$0.70	\$55,402.90		\$3.05	\$241,398.35	
202.09	REMOVE TACK ON MEDIAN ISLAND	SF	598	\$6.00	\$3,588.00		\$2.15	\$1,285.70		\$1.29	\$771.42	
202.10	REMOVE TYPE "A" MEDIAN CURB	LF	7204	\$2.00	\$14,408.00		\$4.29	\$30,905.16		\$2.24	\$16,136.96	
202.11	REMOVE CURB AND GUTTER	LF	285	\$12.00	\$3,420.00		\$5.37	\$1,530.45		\$2.60	\$741.00	
202.12	REMOVE CONCRETE SIDEWALK	SF	1423	\$3.00	\$4,269.00		\$1.61	\$2,291.03		\$1.25	\$1,778.75	
202.13	REMOVE CONCRETE VALLEY GUTTER	SF	773	\$3.00	\$2,319.00		\$2.85	\$2,203.05		\$2.80	\$2,164.40	
202.14	REMOVE AND REPLACE ARTICULATED CONCRETE MAT	SF	2195	\$5.00	\$10,975.00		\$22.06	\$48,421.70		\$26.19	\$57,487.05	
202.15	PLUG AND GROUT FILL 74-INCH STORM DRAIN PIPE	LF	340	\$11.00	\$3,740.00		\$6.44	\$2,189.60		\$21.13	\$7,184.20	
202.16	PLUG AND GROUT FILL 18-INCH STORM DRAIN PIPE	LF	689	\$13.00	\$8,997.00		\$10.73	\$7,378.37		\$24.44	\$16,350.36	
202.17	PLUG AND GROUT FILL 24-INCH STORM DRAIN PIPE	LF	694	\$17.00	\$11,798.00		\$20.39	\$14,150.66		\$30.65	\$21,271.10	
202.18	PLUG AND GROUT FILL 36-INCH STORM DRAIN PIPE	LF	57	\$48.00	\$2,736.00		\$20.39	\$1,162.23		\$53.54	\$3,051.78	
202.19	PLUG AND GROUT FILL STORM DRAIN MANHOLE	EA	3	\$750.00	\$2,250.00		\$1,848.49	\$5,548.47		\$1,055.65	\$3,166.95	
202.20	PIPE	LF	172	\$16.00	\$2,752.00		\$2.15	\$369.80		\$19.51	\$3,356.72	
202.21	REMOVE EXISTING GROUND MOUNTED SIGN	EA	3	\$25.00	\$75.00		\$76.84	\$230.52		\$26.50	\$79.50	
202.22	REMOVE GUARDRAIL	LF	208	\$3.00	\$624.00		\$2.68	\$557.44		\$2.65	\$551.20	
202.23	REMOVE RIPRAP	SY	2925	\$2.50	\$7,312.50		\$6.44	\$18,837.00		\$7.09	\$20,738.25	
203.01	OVEREXCAVATION	CY	20000	\$1.00	\$20,000.00		\$15.98	\$319,600.00		\$26.35	\$527,000.00	
203.02	CHANNEL EXCAVATION - "DE" 144+27.83 TO "DE" 151+95	CY	16600	\$7.00	\$116,200.00		\$9.66	\$160,356.00		\$9.61	\$159,526.00	
212.01	REMOVE AND REPLACE DECATUR BOULEVARD MEDIAN LANDSCAPING	LS	1	\$58,000.00	\$58,000.00		\$59,037.58	\$59,037.58		\$21,200.00	\$21,200.00	
212.02	REMOVE AND REPLACE ELKHORN ROAD LANDSCAPING	LS	1	\$28,000.00	\$28,000.00		\$27,747.67	\$27,747.67		\$9,010.00	\$9,010.00	
212.03	12-MONTH LANDSCAPE MAINTENANCE	LS	1	\$10,000.00	\$10,000.00		\$10,304.74	\$10,304.74		\$12,720.00	\$12,720.00	
302.01	TYPE II AGGREGATE BASE	CY	39485	\$17.00	\$671,245.00		\$19.16	\$756,532.60		\$19.98	\$788,910.30	
302.02	TYPE II AGGREGATE BASE - "ER" 127+13 TO "ER" 134+00	CY	625	\$20.00	\$12,500.00		\$23.08	\$14,425.00		\$20.26	\$12,662.50	
302.03	TYPE II AGGREGATE BASE - "DB" 69+40 TO "DB" 73+80	CY	175	\$25.00	\$4,375.00		\$25.76	\$4,508.00		\$21.04	\$3,682.00	
402.01	6-INCH PLANT MIX BITUMINOUS SURFACE	SY	78967	\$20.00	\$1,579,340.00		\$21.07	\$1,663,834.69		\$20.41	\$1,611,716.47	
402.02	127+13 TO "ER" 134+00	SY	1245	\$20.00	\$24,900.00		\$27.10	\$33,739.50		\$26.77	\$33,328.65	
402.03	6-INCH PLANT MIX BITUMINOUS SURFACE - "DB" 69+40 TO "DB" 73+80	SY	355	\$20.00	\$7,100.00		\$30.59	\$10,859.45		\$30.21	\$10,724.55	
403.01	PLANT MIX BITUMINOUS OPEN-GRADED SURFACE (3/4-INCH)	SY	7660	\$5.00	\$38,300.00		\$3.76	\$28,601.60		\$3.71	\$28,418.60	

ITEM NO.	DESCRIPTION	U.O.M.	QTY	Granite Construction Company			M & H Enterprises Inc.			Capriati Construction Corp. Inc.		
				UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE	
502.01	6' X 4' REINFORCED CONCRETE BOX (RCB)	LF	62	\$550.00	\$34,100.00		\$859.36	\$53,280.32		\$756.14	\$48,880.68	
502.02	8' X 7' REINFORCED CONCRETE BOX (RCB)	LF	61	\$850.00	\$33,150.00		\$1,088.53	\$55,515.03		\$1,047.22	\$53,408.22	
502.03	13' X 8' REINFORCED CONCRETE BOX (RCB)	LF	1595	\$850.00	\$1,355,750.00		\$797.81	\$1,272,506.95		\$825.62	\$1,316,863.90	
502.04	15' X 8' REINFORCED CONCRETE BOX (RCB)	LF	6934	\$850.00	\$6,587,300.00		\$1,042.80	\$7,230,775.20		\$1,036.06	\$7,184,040.04	
502.05	24' X 8' REINFORCED CONCRETE BOX (RCB)	LF	7541	\$1,105.00	\$8,332,805.00		\$1,086.67	\$8,194,578.47		\$1,525.00	\$11,500,025.00	
502.06	DUAL 15' X 8' REINFORCED CONCRETE BOX (RCB)	LF	696	\$2,200.00	\$1,531,200.00		\$1,679.89	\$1,169,203.44		\$2,741.39	\$1,908,007.44	
502.07	CONFLUENCE STRUCTURE @ "DE" 89+25.00 TO "DE" 89+69.00	LS	1	\$80,000.00	\$80,000.00		\$76,623.28	\$76,623.28		\$94,961.36	\$94,961.36	
502.08	CONFLUENCE STRUCTURE @ "DE" 130+70.15 TO "DE" 131+25.15 AND "DW" 130+70.68 TO "DW"	LS	1	\$230,000.00	\$230,000.00		\$134,276.17	\$134,276.17		\$169,119.70	\$169,119.70	
502.09	TRANSITION STRUCTURE @ "DE" 89+69.00 TO "DE" 90+21.50	LS	1	\$85,000.00	\$85,000.00		\$63,109.04	\$63,109.04		\$98,180.66	\$98,180.66	
502.10	TRANSITION STRUCTURE @ "DW" 101+75.00 TO "DW" 101+85.00	LS	1	\$20,000.00	\$20,000.00		\$17,381.75	\$17,381.75		\$40,452.00	\$40,452.00	
502.11	TRANSITION STRUCTURE @ "DE" 131+25.15 TO "DE" 131+35.15	LS	1	\$45,000.00	\$45,000.00		\$25,625.56	\$25,625.56		\$58,131.74	\$58,131.74	
502.12	TRANSITION STRUCTURE @ "DE" 138+31.63 TO "DE" 138+36.63	LS	1	\$32,000.00	\$32,000.00		\$15,395.95	\$15,395.95		\$47,093.96	\$47,093.96	
502.13	TRANSITION STRUCTURE @ "EL" 10+90.13 TO "EL" 11+40.13	LS	1	\$95,000.00	\$95,000.00		\$85,382.31	\$85,382.31		\$110,064.32	\$110,064.32	
502.14	7' X 8' GRATED ACCESS	LS	1	\$45,000.00	\$45,000.00		\$45,344.11	\$45,344.11		\$87,458.76	\$87,458.76	
502.15	12' X 8' GRATED ACCESS	LS	1	\$6,000.00	\$6,000.00		\$32,180.85	\$32,180.85		\$21,273.20	\$21,273.20	
502.16	14' X 8' ACCESS	LS	1	\$19,000.00	\$19,000.00		\$35,637.24	\$35,637.24		\$39,238.08	\$39,238.08	
502.17	DUAL 13' X 8' RCB STRUCTURE	LS	1	\$120,000.00	\$120,000.00		\$62,949.12	\$62,949.12		\$171,028.03	\$171,028.03	
502.18	DROP STRUCTURE @ "EL" 30+06.59	LS	1	\$34,000.00	\$34,000.00		\$15,038.00	\$15,038.00		\$37,474.46	\$37,474.46	
502.19	DROP STRUCTURE @ "EL" 31+04.02	LS	1	\$25,000.00	\$25,000.00		\$49.00	\$49.00		\$34,824.46	\$34,824.46	
502.20	DUAL 15' X 8' REINFORCED CONCRETE BOX (RCB) - TYPE 1	LF	144	\$3,400.00	\$489,600.00		\$1,688.50	\$243,144.00		\$3,155.62	\$454,409.28	
502.21	DUAL 15' X 8' REINFORCED CONCRETE BOX (RCB) - TYPE 2	LF	225	\$3,400.00	\$765,000.00		\$1,848.43	\$415,896.75		\$3,155.62	\$710,014.50	
502.22	DUAL 15' X 8' REINFORCED CONCRETE BOX (RCB) - TYPE 3	LF	228	\$3,400.00	\$775,200.00		\$2,101.76	\$479,201.28		\$3,155.62	\$719,481.36	
502.23	12' LOW FLOW CHANNEL	LF	746	\$170.00	\$126,820.00		\$140.34	\$104,893.64		\$180.22	\$134,444.12	
502.24	HEADWALL - "DE" 144+27.83	LS	1	\$4,000.00	\$4,000.00		\$14,129.32	\$14,129.32		\$29,614.96	\$29,614.96	
502.25	LOW FLOW CHANNEL TRANSITION - "DE" 144+27.83 TO "DE" 144+37.33	LS	1	\$3,500.00	\$3,500.00		\$2,680.99	\$2,680.99		\$7,369.12	\$7,369.12	
502.26	LOW FLOW CHANNEL TRANSITION - "DE" 151+83.15 TO "DE" 151+96	LS	1	\$4,000.00	\$4,000.00		\$3,396.26	\$3,396.26		\$8,056.00	\$8,056.00	
603.01	18-INCH RCP (CLASS III)	LF	709	\$130.00	\$92,170.00		\$139.37	\$98,813.33		\$68.90	\$48,850.10	
603.02	24-INCH RCP (CLASS III)	LF	294	\$140.00	\$41,160.00		\$99.88	\$29,364.72		\$90.10	\$26,489.40	
603.03	30-INCH RCP (CLASS III)	LF	186	\$170.00	\$31,620.00		\$124.48	\$23,153.28		\$106.10	\$19,734.60	
603.04	36-INCH RCP (CLASS III)	LF	300	\$220.00	\$66,000.00		\$132.55	\$39,765.00		\$121.90	\$36,570.00	
603.05	42-INCH RCP (CLASS III)	LF	211	\$230.00	\$48,530.00		\$167.74	\$35,393.14		\$148.40	\$31,312.40	
603.06	48-INCH RCP (CLASS III)	LF	371	\$260.00	\$96,460.00		\$174.82	\$64,858.22		\$169.60	\$62,921.60	
603.07	54-INCH RCP (CLASS III)	LF	228	\$270.00	\$61,560.00		\$214.79	\$48,972.12		\$201.40	\$45,919.20	
603.08	5-FOOT TYPE "CM2" DROP INLET	EA	2	\$8,000.00	\$16,000.00		\$8,372.61	\$16,745.22		\$7,844.00	\$15,688.00	
603.09	10-FOOT TYPE "CM2" DROP INLET	EA	1	\$10,000.00	\$10,000.00		\$9,016.65	\$9,016.65		\$13,038.00	\$13,038.00	
603.10	20-FOOT TYPE "CM2" DROP INLET	EA	1	\$16,000.00	\$16,000.00		\$14,630.58	\$14,630.58		\$21,677.00	\$21,677.00	
603.11	5-FOOT TYPE "DM2" DROP INLET	EA	4	\$7,500.00	\$30,000.00		\$7,621.22	\$30,484.88		\$8,057.00	\$32,228.00	
603.12	10-FOOT TYPE "DM2" DROP INLET	EA	4	\$10,000.00	\$40,000.00		\$9,360.14	\$37,440.56		\$12,296.00	\$49,184.00	
603.13	15-FOOT TYPE "DM2" DROP INLET	EA	2	\$12,000.00	\$24,000.00		\$12,279.82	\$24,559.64		\$20,617.00	\$41,234.00	
603.14	10-FOOT TYPE "DM2B" DROP INLET	EA	2	\$11,000.00	\$22,000.00		\$9,714.37	\$19,428.74		\$6,254.00	\$12,508.00	
603.15	15-FOOT TYPE "DM2B" DROP INLET	EA	4	\$14,000.00	\$56,000.00		\$12,290.55	\$49,162.20		\$21,359.00	\$85,436.00	
603.16	20-FOOT TYPE "DM2B" DROP INLET	EA	3	\$16,000.00	\$48,000.00		\$14,630.59	\$43,891.77		\$22,260.00	\$66,780.00	
603.17	10-FOOT MODIFIED TYPE "DM2" DROP INLET W/ REAR SIDEWALK DRAIN INLET	EA	1	\$13,000.00	\$13,000.00		\$10,433.56	\$10,433.56		\$13,780.00	\$13,780.00	

ITEM NO.	DESCRIPTION	U.O.M.	QTY	Granite Construction Company			M & H Enterprises Inc.			Capriati Construction Corp., Inc.		
				UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE	
609.11	10-FOOT MODIFIED TYPE DM2 DROP INLET W/ DUAL REAR SIDEWALK DRAIN INLET	EA	1	\$14,000.00	\$14,000.00		\$11,818.25	\$11,818.25		\$13,780.00	\$13,780.00	
609.12	20-FOOT MODIFIED TYPE DM2B' DROP INLET W/ REAR SIDEWALK DRAIN INLET	EA	1	\$18,000.00	\$18,000.00		\$16,122.63	\$16,122.63		\$24,380.00	\$24,380.00	
609.13	MODIFIED TYPE 8 DROP INLET	EA	3	\$7,000.00	\$21,000.00		\$6,526.34	\$19,579.02		\$12,296.00	\$36,888.00	
609.14	MODIFIED NDOT TYPE 2B DROP INLET W/ CONCRETE APRON	EA	7	\$4,500.00	\$31,500.00		\$4,154.10	\$29,078.70		\$7,950.00	\$65,650.00	
609.15	48-INCH TYPE 1 STORM DRAIN MANHOLE RISER	EA	43	\$3,100.00	\$133,300.00		\$1,674.52	\$72,004.36		\$4,240.00	\$182,320.00	
609.16	48-INCH TYPE 1A STORM DRAIN MANHOLE RISER	EA	4	\$2,800.00	\$11,200.00		\$1,674.52	\$6,698.08		\$8,374.00	\$33,496.00	
609.17	48-INCH TYPE 1 STORM DRAIN MANHOLE	EA	1	\$2,500.00	\$2,500.00		\$3,424.18	\$3,424.18		\$8,374.00	\$8,374.00	
609.18	60-INCH TYPE 1 STORM DRAIN MANHOLE	EA	1	\$2,800.00	\$2,800.00		\$3,531.52	\$3,531.52		\$8,374.00	\$8,374.00	
609.19	60-INCH CLARK COUNTY TYPE III STORM DRAIN MANHOLE	EA	2	\$4,500.00	\$9,000.00		\$6,215.05	\$12,430.10		\$8,374.00	\$16,748.00	
609.20	NDOT TYPE 4 STORM DRAIN MANHOLE	EA	5	\$6,500.00	\$32,500.00		\$8,093.52	\$40,467.60		\$8,162.00	\$40,810.00	
609.21	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE AT "BR" 9+35.66	EA	1	\$11,000.00	\$11,000.00		\$12,891.66	\$12,891.66		\$22,737.00	\$22,737.00	
609.22	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE AT "DL" 8+05.89	EA	1	\$7,800.00	\$7,800.00		\$9,574.83	\$9,574.83		\$12,296.00	\$12,296.00	
609.23	MODIFIED NDOT TYPE 4 STORM DRAIN MANHOLE AT "DSW" 8+90.74	EA	1	\$8,800.00	\$8,800.00		\$10,626.76	\$10,626.76		\$12,826.00	\$12,826.00	
610.01	HEAVY RIPRAP - D60 = 18-INCHES	CY	5900	\$45.00	\$265,500.00		\$27.91	\$164,869.00		\$37.10	\$218,890.00	
613.01	TACK ON CONCRETE MEDIAN ISLAND	SF	2339	\$7.00	\$16,373.00		\$8.27	\$18,516.53		\$5.30	\$11,866.70	
613.02	TYPE "A" MEDIAN CURB	SF	8147	\$3.00	\$65,176.00		\$15.04	\$122,530.88		\$7.42	\$60,450.74	
613.03	TYPE "L" CURB AND GUTTER	LF	285	\$42.00	\$11,970.00		\$24.07	\$6,859.95		\$18.02	\$5,135.70	
613.04	CONCRETE SIDEWALK	SF	1423	\$22.00	\$31,306.00		\$7.73	\$10,999.79		\$5.83	\$8,296.09	
613.05	CONCRETE VALLEY GUTTER	SF	503	\$25.00	\$12,575.00		\$13.22	\$6,649.66		\$6.89	\$3,465.67	
613.06	TACK ON CONCRETE MEDIAN ISLAND - "ER" 127+36.43 TO "ER" 130+20.43	SF	1109	\$80.00	\$88,720.00		\$8.32	\$9,226.88		\$5.30	\$5,877.70	
613.07	TYPE "L" CURB AND GUTTER - "ER" 127+24.80 TO "ER" 128+74.78	LF	150	\$45.00	\$6,750.00		\$5.37	\$805.50		\$18.02	\$2,703.00	
613.08	CONCRETE SIDEWALK - "ER" 127+24.80 TO "ER" 127+55.70	SF	155	\$22.00	\$3,410.00		\$5.37	\$832.35		\$6.89	\$1,067.95	
616.01	6-FOOT WROUGHT IRON FENCE	LF	77	\$81.00	\$6,237.00		\$66.01	\$5,082.77		\$85.19	\$6,579.63	
616.02	REMOVE AND REPLACE 6-FOOT WROUGHT IRON FENCE	LF	50	\$100.00	\$5,000.00		\$81.04	\$4,052.00		\$80.03	\$4,001.50	
616.03	12' X 6' WROUGHT IRON DOUBLE SWING GATE	EA	1	\$2,700.00	\$2,700.00		\$3,220.22	\$3,220.22		\$3,180.00	\$3,180.00	
616.04	REMOVE AND REPLACE CHAIN LINK FENCE	LF	6	\$175.00	\$1,050.00		\$101.97	\$611.82		\$100.70	\$604.20	
616.05	REMOVE AND REPLACE POST AND CABLE RAILING	LF	79	\$22.00	\$1,738.00		\$36.23	\$2,862.17		\$36.78	\$2,826.62	
618.01	W-BEAM GUARDRAIL	LF	208	\$24.00	\$4,992.00		\$25.23	\$5,247.84		\$24.91	\$5,181.28	
622.01	CONSTRUCTION SURVEYING	LS	1	\$90,000.00	\$90,000.00		\$34,349.12	\$34,349.12		\$79,500.00	\$79,500.00	
623.01	NO. 7 PULLBOX	EA	1	\$1,100.00	\$1,100.00		\$1,019.74	\$1,019.74		\$689.00	\$689.00	
623.02	3-INCH CONDUIT FOR FUTURE TRAFFIC SIGNAL WITH 1#8 BARE TRACER WIRE AND PULLSTRING	LF	232	\$43.00	\$9,976.00		\$35.42	\$8,217.44		\$31.80	\$7,377.60	
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	\$1,385,000.00	\$1,385,000.00		\$636,284.89	\$636,284.89		\$95,294.00	\$95,294.00	
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	60	\$90.00	\$5,400.00		\$107.34	\$6,440.40		\$37.10	\$2,226.00	
625.02	ARROW DISPLAY	DAY	1200	\$25.00	\$30,000.00		\$37.57	\$45,084.00		\$16.90	\$19,080.00	
627.01	PERMANENT SIGN PANEL (GROUND MOUNTED) REMOVE STOP SIGN W/ TRAFFIC DRUM AND SOLAR POWER FLASHER AND REINSTALL	SF	89	\$43.00	\$3,827.00		\$45.62	\$4,060.18		\$1.06	\$94.34	
627.02	REMOVE STOP SIGN W/ TRAFFIC DRUM AND REINSTALL	EA	1	\$150.00	\$150.00		\$161.01	\$161.01		\$159.00	\$159.00	
627.03	REINSTALL	EA	1	\$125.00	\$125.00		\$134.18	\$134.18		\$132.50	\$132.50	
627.04	REMOVE AND REPLACE GROUND MOUNTED SIGN (CROSSWALKS, STOP BARS, CHEVRONS, WHITE - TYPE II PAVEMENT MARKING FILM (DIAGONALS))	EA	23	\$95.00	\$2,185.00		\$101.97	\$2,345.31		\$100.70	\$2,316.10	
628.01	YELLOW - TYPE II PAVEMENT MARKING FILM (DIAGONALS)	SF	7190	\$3.05	\$21,929.50		\$3.27	\$23,511.30		\$3.23	\$23,223.70	
628.02	YELLOW - TYPE II PAVEMENT MARKING FILM (DIAGONALS)	SF	3000	\$3.05	\$9,150.00		\$3.27	\$9,810.00		\$3.23	\$9,690.00	

ITEM NO.	DESCRIPTION	UOM	QTY	Granite Construction Company			M & H Enterprises Inc.			Capriati Construction Corp. Inc.		
				UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE		UNIT PRICE	EXTENDED PRICE	
628.03	6-INCH WHITE SOLID LINE (POLYUREA OR EPOXY)	LF	12062	\$0.65	\$6,634.10		\$0.60	\$7,237.20		\$0.58	\$6,995.96	
628.04	6-INCH YELLOW SOLID LINE (POLYUREA OR EPOXY)	LF	1245	\$0.55	\$684.75		\$0.59	\$734.55		\$0.58	\$722.10	
628.05	TYPE II PAVEMENT MARKING FILM FOR ARROWS	SF	1159	\$7.00	\$8,113.00		\$7.51	\$8,704.09		\$7.42	\$8,599.78	
628.06	TYPE II PAVEMENT MARKING FILM FOR "ONLY"	EA	37	\$110.00	\$4,070.00		\$118.08	\$4,368.96		\$116.60	\$4,314.20	
	WHITE - TYPE II PAVEMENT MARKING FILM											
628.07	(CROSSWALKS, STOP BARS, CHEVRONS, DIAGONALS) - "ER" 127+25 TO "ER" 132+35	SF	604	\$3.05	\$1,842.20		\$3.27	\$1,975.08		\$3.23	\$1,950.92	
628.08	6-INCH WHITE SOLID LINE (POLYUREA OR EPOXY) - "ER" 127+25 TO "ER" 132+35	LF	1101	\$0.55	\$605.55		\$0.59	\$649.59		\$0.58	\$638.58	
628.09	TYPE II PAVEMENT MARKING FILM FOR ARROWS - "ER" 127+25 TO "ER" 132+35	SF	109	\$7.00	\$763.00		\$7.51	\$818.59		\$7.42	\$808.78	
628.10	TYPE II PAVEMENT MARKING FILM FOR "ONLY" - "ER" 127+25 TO "ER" 132+35	EA	4	\$110.00	\$440.00		\$118.08	\$472.32		\$116.60	\$466.40	
629.01	6-INCH WATERLINE AND APPURTENANCES AT "ER" 153+62.74 TO "ER" 153+52.01	LS	1	\$7,500.00	\$7,500.00		\$10,487.22	\$10,487.22		\$11,289.00	\$11,289.00	
629.02	6-INCH WATERLINE AND APPURTENANCES AT "ER" 161+43.86 TO "ER" 161+42.88	LS	1	\$8,000.00	\$8,000.00		\$10,455.02	\$10,455.02		\$11,289.00	\$11,289.00	
629.03	6-INCH WATERLINE AND APPURTENANCES AT "ER" 167+47.59 TO "ER" 167+47.30	LS	1	\$8,300.00	\$8,300.00		\$10,476.49	\$10,476.49		\$11,289.00	\$11,289.00	
629.04	8-INCH WATERLINE AND APPURTENANCES AT "ER" 146+11.15 TO "ER" 146+13.87	LS	1	\$9,000.00	\$9,000.00		\$14,598.38	\$14,598.38		\$14,469.00	\$14,469.00	
629.05	8+81.08 TO "DB" 75+20.26	LS	1	\$15,000.00	\$15,000.00		\$22,745.57	\$22,745.57		\$17,649.00	\$17,649.00	
629.06	8-INCH WATERLINE AND APPURTENANCES AT "DSW" 8+03.98 TO "DSW" 9+20.45	LS	1	\$20,000.00	\$20,000.00		\$30,034.02	\$30,034.02		\$19,769.00	\$19,769.00	
629.07	8-INCH WATERLINE AND APPURTENANCES AT "DB" 88+34.26 TO "DB" 88+85.36	LS	1	\$8,500.00	\$8,500.00		\$11,914.86	\$11,914.86		\$14,469.00	\$14,469.00	
629.08	10-INCH WATERLINE AND APPURTENANCES AT "ER" 166+75.56 TO "ER" 166+77.36	LS	1	\$12,000.00	\$12,000.00		\$14,276.36	\$14,276.36		\$17,649.00	\$17,649.00	
629.09	12-INCH WATERLINE AND APPURTENANCES AT "ER" 159+16.80 TO "ER" 159+16.26	LS	1	\$22,000.00	\$22,000.00		\$29,228.97	\$29,228.97		\$24,009.00	\$24,009.00	
629.10	171+52.09 TO "ER" 173+60.47	LS	1	\$50,000.00	\$50,000.00		\$60,486.69	\$60,486.69		\$68,900.00	\$68,900.00	
629.11	10+00.00 TO "W1" 16+97.37	LS	1	\$100,000.00	\$100,000.00		\$69,256.44	\$69,256.44		\$71,550.00	\$71,550.00	
629.12	INSTALL 8-INCH GATE VALVE AT "EL" 52+67	LS	1	\$3,500.00	\$3,500.00		\$1,502.77	\$1,502.77		\$3,710.00	\$3,710.00	
629.13	ADJUST WATER VALVE TO FINISHED GRADE	EA	5	\$450.00	\$2,250.00		\$379.99	\$1,899.95		\$371.00	\$1,855.00	
629.14	ADJUST WATER BLOW-OFF TO FINISHED GRADE	EA	2	\$350.00	\$700.00		\$416.49	\$832.98		\$689.00	\$1,378.00	
629.15	INSTALL 6-INCH FIRE HYDRANT LATERAL AT "ER" 171+70.83	LS	1	\$8,500.00	\$8,500.00		\$5,538.00	\$5,538.00		\$11,660.00	\$11,660.00	
630.01	8-INCH PVC SANITARY SEWER PIPE	LF	2473	\$155.00	\$383,315.00		\$72.99	\$180,504.27		\$143.10	\$353,886.30	
630.02	15-INCH PVC (SDR35) SANITARY SEWER PIPE	LF	52	\$1,000.00	\$52,000.00		\$836.19	\$43,481.88		\$318.00	\$16,536.00	
630.03	16-INCH PVC (C905) SANITARY SEWER PIPE	LF	127	\$700.00	\$88,900.00		\$513.09	\$65,162.43		\$344.50	\$43,751.50	
630.04	48-INCH TYPE I SANITARY SEWER MANHOLE	EA	10	\$5,000.00	\$50,000.00		\$3,090.69	\$30,906.90		\$6,572.00	\$65,720.00	
	ADJUST SANITARY SEWER MANHOLE TO FINISHED GRADE											
630.05	GRADE	EA	14	\$400.00	\$5,600.00		\$450.83	\$6,311.62		\$742.00	\$10,388.00	
633.01	REFLECTIVE RAISED PAVEMENT MARKERS	EA	1656	\$2.20	\$3,643.20		\$2.36	\$3,908.16		\$2.33	\$3,858.48	
633.02	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	4184	\$1.20	\$5,020.80		\$1.26	\$5,271.84		\$1.24	\$5,188.16	
633.03	REFLECTIVE RAISED PAVEMENT MARKERS - "ER" 127+25 TO "ER" 132+35	EA	87	\$2.20	\$191.40		\$2.36	\$205.32		\$2.33	\$202.71	
633.04	NON-REFLECTIVE RAISED PAVEMENT MARKERS - "ER" 127+25 TO "ER" 132+35	EA	185	\$1.20	\$222.00		\$1.26	\$233.10		\$1.24	\$229.40	
637.01	DUST CONTROL	LS	1	\$5,000.00	\$5,000.00		\$243,309.98	\$243,309.98		\$129,718.56	\$129,718.56	
637.02	NPDES DISCHARGE PERMIT	LS	1	\$500.00	\$500.00		\$3,569.09	\$3,569.09		\$17,172.00	\$17,172.00	
637.03	POST CONSTRUCTION DUST PALLIATIVE	ACRE	7	\$2,800.00	\$19,600.00		\$2,871.37	\$20,099.59		\$280.00	\$1,960.00	
650.01	NV ENERGY TRANSMISSION POLE SUPPORT	EA	11	\$80,000.00	\$880,000.00		\$223,135.22	\$2,454,487.42		\$26,500.00	\$291,500.00	
650.02	NV ENERGY FEES	FA	1	\$60,000.00	\$60,000.00			\$60,000.00		\$60,000.00	\$60,000.00	

